



## ADDENDUM 2

---

Project: Lilliwaup Corner Rebuild

Date: 06/25/2026

To: Prospective Bidders

From: Jeremiah Waugh, PE-Engineering Manager for PUD1

Cc: Kristin Masteller-General Manager for PUD1

### ADDENDUM

**Bidder shall sign and attach a copy of this Addendum with Bid Proposal.**

Changes and clarifications to the Bid Documents and Plan-Set for the above-referenced project are as follows:

1. Hood Canal Communications (HCC) will supply all HCC conduit (rolled and stick)
  - a. Stub each 2" near (3' spacing) all PUD1 facilities
2. May extend start and completion dates, if necessary. Completion of project no later than end of October. This assumes consecutive work weeks – No remobilization.

Acknowledgement of receipt of Addendum: \_\_\_\_\_

SIGNATURE OF BIDDER