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PUBLIC NOTICE 

INVITATION FOR BIDS 

AGATE BEACH WATER SYSTEM IMPROVEMENTS PHASE 3 – Booster Pump Equipment/HVAC/and 

Electrical 

Engineer’s Estimate $425,000 (Base Bid) 

NOTICE IS HEREBY GIVEN THAT PUBLIC UTILITY DISTRICT No. 1 OF MASON COUNTY, WA, 

does hereby invite bids from qualified, Agate Beach Water System Improvements Phase 3. 

SUBMISSION DEADLINE: 

SEALED proposals must be received at the Mason County PUD No. 1 main office located at 21971 North 

Highway 101, Shelton, WA 98584, by 4:00 P.M. PST on Monday April 8, 2024, be addressed to “Brandy 

Milroy-Agate Beach Water System Improvements Phase 3” and include amounts for furnishing the 

necessary labor, materials, equipment, and tools, thereof to construct the Agate Beach Water System 

Improvements Phase 3 - Booster Pump Equipment/HVAC/and Electrical. Contractor may submit the bid 

in person at the PUD office between 8:00 a.m. to 5:00 p.m. Monday through Friday. Alternatively, the 

Contractor may use the PUD drop box located outside the front office. The PUD makes no guarantee 

that bid packages submitted by mail will arrive prior to the bid deadline. Bidding documents for the 

project are prepared by Gray & Osborne and are available on the PUD’s website: https://mason-

pud1.org/bids/ . All bid information, including addenda will be available on this site. 

BID OPENING:  

A public bid opening will be held on Tuesday April 9, 2024, at 9:00 a.m. PST over Zoom:  

https://us02web.zoom.us/j/82432507441?pwd=Z2EreEpkdGZjend0MVhsWlh0RkxOUT09  
 
Meeting ID: 824 3250 7441 
Passcode: 963074 
 
DISTRICT OPTION TO REJECT ALL BID PROPOSALS: 

The District may, at its sole discretion, reject any or all bid proposals submitted. The District shall not be 

liable for any costs incurred in connection with the preparation and submittal of any bid proposal. The 

District reserves the right to waive any informality in a submitted proposal. 

SCOPE OF WORK: 

Furnish and install a new packaged booster pump station, HVAC, standby generator, electrical, 

telemetry, instrumentation, security fencing, and restoration.  The Work shall be physically complete 

within 90 calendar days after the commencement date stated in the Notice to Proceed 

https://mason-pud1.org/bids/
https://mason-pud1.org/bids/


All bidding and construction shall be performed in compliance with the Contract Provisions and Contract 

Plans for this project and any addenda issued thereto that are listed on the PUD’s website: 

https://mason-pud1.org/bids/ 

PREPARATION AND CONTENT OF THE PROPOSAL: 

Contractor must acknowledge receipt of any addenda (if applicable). Contractor is required to bid 

entirety of the Proposal. 

Pre-Bid Walk Through: 

A mandatory pre-bid job walk is scheduled for Thursday March 28, 2024, at 10:00 A.M. PST. The job 

walk will begin at the project site at the PUD No. 1 wellhouse at the corner of Agate Beach Dr. and Agate 

Beach Pl. Shelton, Washington 98584 promptly at 10:00 a.m. PST. Prospective bidders are required to 

participate. 

Compliance with State & Federal Grantor Regulations: 

Financing of the Project has been provided by the Washington State Department of Commerce. 

PREVAILING WAGE: 

All contractors and subcontractors are required to pay Washington State prevailing wages. 

DISADVANTAGED BUSINESS ENTERPRISE: 

Mason County PUD No. 1 is an equal opportunity employer; small, minority and women owned firms are 

strongly encouraged to apply. 

 

___________________________________ 

Brandy Milroy, Water Resource Manager 

https://mason-pud1.org/bids/
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BIDDER’S CHECKLIST 

 

1. REQUIRED FORMS 

 

The Bidder shall submit the following forms, which must be executed in full and 

submitted with the Proposal.  

 

a. Proposal (including Statement of Bidder’s Qualifications) (Pages P-1 - P-7) 

b. Bid Deposit or Proposal Bond (PB-1) 

 

2. SUPPLEMENTAL BIDDER CRITERIA 

 

The Apparent two lowest bidders shall submit to the Contracting Agency the completed 

Supplemental Bidder Criteria forms in the Appendix by noon of the second business day 

following the bid submittal deadline. 

 

3. AGREEMENT FORMS 

 

The following forms (a., b., and c.) are to be executed and the Certificates of Insurance (d. 

and e.) are to be provided after the Contract is awarded and prior to Contract execution.  

 

a. Agreement (Pages A-1 - A-3) 

b. Performance Bond (Page B-1) 

c. Public Works Payment Bond (Page B-2) 

d. Certificate of Insurance 
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AGATE BEACH WATER SYSTEM IMPROVEMENTS 

PHASE 3 – BOOSTER PUMP EQUIPMENT/HVAC/AND ELECTRICAL 

 

PROPOSAL 
 

 

Mason County PUD No. 1 

21971 North Highway 101 

Shelton, Washington 98584 

 

The undersigned has examined the Work site(s), local conditions, the Contract, and all applicable 

laws and regulations covering the Work.  The following unit and lump sum prices are tendered as 

an offer to perform the Work in accordance with all of the requirements set forth in the Contract 

and all applicable laws and regulations. 

 

As required by the Contract, a postal money order, certified check, cashier’s check or Proposal 

bond made payable to the Owner is attached hereto.  If this Proposal is accepted and the 

undersigned fail(s) or refuse(s) to enter into a contract and furnish the required performance 

bond, labor and material payment bond, special guarantee bonds (if required), required insurance 

and all other required documentation, the undersigned will forfeit to the Owner an amount equal 

to five percent of the Proposal amount. 

 

After the date and hour set for submitting the Proposals, no bidder may withdraw its Proposal, 

unless the Award of the contract is delayed for a period exceeding 60 consecutive calendar days. 

 

The undersigned agrees that in the event it is Awarded the contract for the Work, it shall employ 

only Contractors and Subcontractors that are duly licensed by the State of Washington and 

remain so at all times they are in any way involved with the Work. 

 

The undersigned agrees that the Owner reserves the right to reject any or all Proposals and to 

waive any minor irregularities and informalities in any Proposal. 

 

The undersigned agrees that the Owner will Award the Contract to the lowest responsible, 

responsive bidder whose Proposal is in the best interest of the Owner.  The Owner will 

determine at the time of Award of the Contract which Additive will be included in the 

Contract. 
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BASE BID: 

 

NO. ITEM QUANTITY UNIT PRICE AMOUNT 

      

1.  Mobilization and Demobilization 1 LS $____________ $___________ 

      

2.  Minor Change 1 CALC $10,000.00 $10,000.00 

      

3.  Trench Excavation Safety 

Systems 

 

1 

 

LS 

 

$____________ 

 

$___________ 

      

4.  Erosion Control 1 LS $____________ $___________ 

      

5.  Sitework 1 LS $____________ $___________ 

      

6.  Packaged Booster Pump Station 1 LS $____________ $___________ 

      

7.  HVAC 1 LS $____________ $___________ 

      

8.  Emergency Generator 1 LS $____________ $___________ 

      

9.  Electrical, Telemetry, and 

Instrumentation 

 

1 

 

LS 

 

$____________ 

 

$___________ 

 

Subtotal (Base Bid): ...............................................................................$_____________________ 

 

Washington State Sales Tax (8.50%): ...................................................$_____________________ 

 

TOTAL CONSTRUCTION COST (BASE BID): .................................$_____________________ 
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ADDITIVE ITEM: 

 

NO. ITEM QUANTITY UNIT PRICE AMOUNT 

      

1.  High Flow Pump 1 LS $____________ $___________ 

 

Subtotal (Additive): ...............................................................................$_____________________ 

 

Washington State Sales Tax (8.50%): ...................................................$_____________________ 

 

TOTAL CONSTRUCTION COST (ADDITIVE): ................................$_____________________ 

 

BID SUMMARY 

 

1. TOTAL CONSTRUCTION COST 

(BASE BID forwarded from page P-2): .....................................$_____________________ 

 

2. TOTAL CONSTRUCTION COST 

(ADDITIVE forwarded from above): ........................................$_____________________ 

 

3. TOTAL CONSTRUCTION COST 

(BASE BID AND ADDITIVE) .................................................$_____________________ 

 

Note:  A bid must be received on all items.  
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STATEMENT OF BIDDER'S QUALIFICATIONS 

 

Name of Firm:  

 

Address:  

 

Telephone No.  Fax No.  

 

Contact Person for this Project:  

 

E-mail:  

 

Number of years the Contractor has been engaged in the construction business under the present 

firm name, as indicated above: 

 

 

 

WORK TO BE COMPLETED BY BIDDER 

 

List the Work and the dollar amount thereof that the Bidder will complete with its forces, if 

awarded the contract. 

 

Work to be Performed Dollar Amount 
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PROPOSED SUBCONTRACTORS (Per RCW 39.30.060) 

 

In accordance with RCW 39.30.060, for Proposals exceeding one million dollars, failure to list 

subcontractors with whom the bidder, if awarded the contract, will directly subcontract for 

performance of the work of structural steel installation, rebar installation, heating, ventilation and 

air conditioning, plumbing, as described in Chapter 18.106 RCW, and electrical, as described in 

Chapter 19.28 RCW or naming more than one subcontractor to perform the same work will result 

in your bid being non-responsive and therefore void.  

 

These subcontractors must be listed below along with the work to be performed.  This 

information must be provided with the Proposal or within one hour after the published bid 

submittal time for the work of heating, ventilation, air conditioning, plumbing and electrical.  

This information must be provided with the Proposal or within 48 hours after the published bid 

submittal time for the work of structural steel and rebar installation. 

 

To the extent the Project includes one or more categories of work referenced in RCW 39.30.060, 

and no subcontractor is listed below to perform such work, the bidder certifies that the work will 

either (i) be performed by the bidder itself, or (ii) be performed by a lower tier subcontractor who 

will not contract directly with the bidder. 
 

Subcontractor Name  

Work to be performed  

  

  

Subcontractor Name  

Work to be performed  

  

  

Subcontractor Name  

Work to be performed  

  

  

Subcontractor Name  

Work to be performed  

  

  

Subcontractor Name  

Work to be performed  

  

  

 
Bidder’s are notified that it is the opinion of the enforcement agency that PVC or metal conduit, junction boxes, etc., are 

considered electrical equipment and therefore considered part of electrical work, even if the installation is for future use and no 

wiring or electrical current is connected during the project. 
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ADDENDA RECEIVED 

 

Addendum No. Date Received Name of Recipient 

 
 

  

 
 

  

 
 

  

 
 

  

NOTE:  Bidder shall acknowledge receipt of all addenda.  Bidder is responsible for 

verifying the actual number of addenda issued prior to submitting a Proposal. 

 

Subject to any extensions of the Contract Time granted under the Contract, the undersigned 

agrees to substantially complete the Work required under this Contract within 80 working days 

(the Substantial Completion Date) and to physically complete the Work required under this 

contract within 90 working days (the Physical Completion Date) from when Contract Time 

begins. 

 

The undersigned has reviewed and fully understands the provisions in the Contract regarding 

liquidated damages and agrees that liquidated damages shall be $1,500.00 per day for each and 

every working day beyond the Contract Time allowed for substantial completion until the 

Substantial Completion Date is achieved and $500.00 for each and every working day required 

beyond the Contract Time for physical completion until the Physical Completion Date is 

achieved. 

 

The undersigned is, and will remain in, full compliance with all Washington State administrative 

agency requirements including, but not limited to registration requirements of Washington State 

Department of Labor & Industries for contractors, including but not limited to requirements for 

bond, proof of insurance and annual registration fee.  The undersigned's Washington State:  

 

Dept. of Labor and Industries Workman's Compensation Account No. is ___________________;  

Dept. of Licensing Contractor's Registration No. is ______________________________;  

Unified Business Identifier Number is ________________________________; 

Excise Tax Registration Number is ______________________________; and 

Employment Security Account Number is _____________________________. 

 

The undersigned has reviewed all insurance requirements contained in the Contract and has 

verified the availability of and the undersigned’s eligibility for all required insurance.  The 

undersigned verifies that the cost for all required insurance, has been included in this Proposal. 

 

In relation to claims related in whole or in part to workplace injuries to employees, the 

undersigned waives any immunity granted under the State Industrial Insurance Law, RCW Title 

51.  This waiver has been specially negotiated by the parties, which is acknowledged by the 

undersigned in signing this Proposal. 
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By signing the proposal, the undersigned declares, under penalty of perjury under the laws of the 

United States and the State of Washington, that the following statements are true and correct: 

 

1. That the undersigned person(s) or entity(ies) has(have) not, either directly or 

indirectly, entered into any agreement, participated in any collusion, or otherwise 

taken any action in restraint of free competitive bidding in connection with the 

project for which this Proposal is submitted. 

 

2. The bidder hereby certifies that, within the three-year period immediately 

preceding the bid solicitation date (INSERT DATE), that the bidder is not a 

“willful” violator, as defined in RCW 49.48.082, of any provision of chapters 

49.46, 49.48, or 49.52 RCW, as determined by a final and binding citation and 

notice of assessment issued by the Department of Labor and Industries or through 

a civil judgment entered by a court of limited or general jurisdiction. 
 

The undersigned agrees that the Owner is authorized to obtain information from all references 

included herein. 
 

Sincerely, 

 

    

         Sign Name      Date 

 

By:     

         Print Name, Title      Location Executed (City, State or County) 

 

  

        Print Company Name 

 

Amount of Proposal deposit: $ Check No. , 

 

or Proposal bond in the amount of $ 

 

 , issued through  

  Name of Bank/Bonding Company 

 

located at  

 Mailing Address 

 

 

Telephone Number of Bank/Bonding Company 
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PROPOSAL BOND 
 

KNOW ALL MEN BY THESE PRESENTS, That we  

 

 

 

of  as principal, and the  

 

 

 

a corporation duly organized under the laws of the state of  ,  

 and authorized to do business in the State of 

Washington, as surety, are held and firmly bound unto the MASON COUNTY PUD NO. 1 in 

the full and penal sum of five percent of the total amount of the bid proposal of said principal for 

the work hereinafter described, for the payment of which, well and truly to be made, we bind our 

heirs, executors, administrators and assigns, and successors and assigns, firmly by these presents. 

 

 The condition of this bond is such, that whereas the principal herein is herewith 

submitting his or its sealed proposal for the following construction project, to wit: 

 

AGATE BEACH WATER SYSTEM IMPROVEMENTS 

PHASE 3 – BOOSTER PUMP EQUIPMENT/HVAC/AND ELECTRICAL 

 

said bid and proposal, by reference thereto, being made a part hereof. 

 

 NOW, THEREFORE, If the said proposal bid by said principal be accepted, and the 

contract be awarded to said principal, and if said principal shall duly make and enter into and 

execute said Contract and shall furnish bond as required by the MASON COUNTY PUD NO. 1 

within a period of 10 days from and after said award, exclusive of the day of such award, then 

this obligation shall be null and void, otherwise it shall remain and be in full force and effect. 

 

 

 IN TESTIMONY WHEREOF, The principal and surety have caused these presents to be  

 

signed and sealed this day of , __________. 

 

 
  

 

 

  

 (Principal) 

 

  

 (Surety) 

 

  

 (Attorney-in-fact) 
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AGREEMENT AND BONDS 



 

AGREEMENT BETWEEN 
OWNER AND CONTRACTOR 

 
The Effective Date of this Contract is:   

The Parties to this Contract are:  

The “Owner” Mason County Public Utility District No. 1 
The “Contractor”   

Project Name:    

The “Architect” or “Engineer:”  

The “Work:” See “Scope of Work,” Exhibit  A 
Alternates included in the Contract Sum:    

Contract Sum for the Work: 
(not including sales tax) 

$  

Payments: 
(check one) 

□ The Owner will make a single payment to the Contractor 
within thirty (30) days of Final Acceptance. 
□ See Supplemental Conditions 

Date of Substantial Completion of the Work:    

Date of Final Completion of the Work:        days after Substantial Completion  
Liquidated Damages: $  per day for each calendar day beyond the Contract 

Time that Substantial Completion is not achieved. 
Owner’s Permit Responsibilities:    

Unit Prices:    

Minimum Required Insurance:  

Commercial General Liability: At least $1 million per occurrence and general aggregate. 
Automobile Liability: At least $1 million 
Workers’ Compensation 
(industrial insurance): 

At least the State statutory amount 

Employer’s Liability: At least $1 million 
Aircraft Liability: At least $5 million 
Watercraft Liability: At least $1 million 
Property Insurance: Full insurable value 
Boiler and Machinery Insurance:  

Additional Insureds: Mason County PUD No. 1 
 

The Owner and Contractor agree as set forth below. 
 

ARTICLE 1: THE WORK. The Contractor shall fully execute and complete the entire Work described in 
the Contract Documents, including the Alternates listed above. 
ARTICLE 2: COMMENCEMENT AND SUBSTANTIAL AND FINAL COMPLETION. 
2.1 The date of commencement of the Work is the date of this Agreement. The Contract Time is measured 
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from the date of commencement to the date of Substantial Completion specified above, as it may be adjusted 
under the Contract Documents. 

 
2.2 The Contractor shall achieve Substantial Completion and Final Completion of the entire Work within 
the dates specified above, subject to adjustments of the Contract Time as provided in the Contract 
Documents. 

 
ARTICLE 3: THE CONTRACT SUM. The Owner shall pay the Contractor the Contract Sum for the 
Contractor’s performance of this Contract, subject to additions and deductions as provided in the Contract 
Documents. Sales tax is not included in the Contract Sum. 

 
ARTICLE 4: PAYMENT. The Owner will pay the Contractor within thirty (30) days of receipt of an 
approved Application for Payment in accordance with this Contract. Retainage will be released in 
accordance with statutory requirements. 

 
ARTICLE 5: PERMITS AND FEES. 
5.1 The Owner will secure and pay for only those governmental permits, approvals, fees, licenses, 
inspections, governmental charges and inspection fees listed on the cover page. 

 
5.2 The Contractor shall secure and pay for all other governmental permits, approvals, fees, licenses, 
inspections, governmental charges and inspection fees required for the prosecution of the Work. 

 
ARTICLE 6: ENUMERATION OF CONTRACT DOCUMENTS. 
6.1 The Contract Documents form this Contract. This Contract represents the entire and integrated 
agreement between the parties and supersedes prior negotiations, representations or agreements, either 
written or oral. The Contract Documents shall not be construed to create a contractual relationship of 
any kind between the Owner and a Subcontractor of any tier, between any Architect and the 
Contractor, or between any persons or entities other than the Owner and the Contractor. 

 
6.2 The Contract Documents are enumerated as follows and, in the event of a conflict or discrepancy 
among or in the Contract Documents, interpretation shall be governed in the following order of priority: 

 
1. Agreement  
2. Prevailing wage rates set by L&I as of the bid date for Mason County (available at 

http://www.lni.wa.gov/TradesLicensing/PrevWage/WageRates/default.asp) 
3. General Conditions 
4. Scope of Work (See Exhibit A) 
5. Drawings and Specifications (Refer to Bid Package) 

 
OWNER CONTRACTOR 

 
By    By    

(Signature) (Signature) 
 

(Printed name and title) (Printed name and title) 

http://www.lni.wa.gov/TradesLicensing/PrevWage/WageRates/default.asp
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GENERAL CONDITIONS 
ARTICLE 7 

THE CONTRACT DOCUMENTS 
 
7.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion of the Work 
by the Contractor. The Contractor’s performance shall be consistent with the Contract Documents and reasonably inferable from 
them as being necessary to produce the intended results. 
 
7.2 “Work” means the construction and services required by the Contract Documents and includes all labor, materials, equipment 
and services to be provided by the Contractor to fulfill its obligations. 
 
7.3 If the Contractor finds a conflict, error or discrepancy in the Contract Documents, the Contractor shall report it to the Owner 
in writing at once. The Contractor shall not proceed with the affected Work until it receives a written interpretation or clarification from 
the Owner. 
 

ARTICLE 8 
ADMINISTRATION OF THE CONTRACT 

 
8.1 The Owner will provide administration of the Contract. If an Architect or Engineer is also involved, its duties beyond those 
addressed in these General Conditions will be described in an attachment to this Contract. 
 
8.2 Authority. The Owner must approve in writing all changes in the Contract Sum or Contract Time as well as all Change 
Orders, Construction Change Directives, and payments to the Contractor. The Owner will make any modification or release of any 
requirement of the Contract Documents, or any approval or acceptance of any portion of the Work, whether or not executed in accordance 
with the Contract Documents, exclusively in writing. 
 
8.3 Rejection of Work. The Owner may reject Work that, in its opinion, does not conform to the Contract Documents. If the 
Contractor fails to correct Work that is not in accordance with the Contract Documents or fails to carry out the Work in accordance with 
the Contract Documents, the Owner may order the Contractor in writing to stop the Work, or any portion thereof, until the cause for that 
order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner to 
exercise this right. 
 
8.4 Site Access. The Owner shall have access to and may visit the Work site at intervals it considers appropriate to the stage of 
the Work to become generally familiar with the progress and quality of the completed Work, but the Owner will not be required to make 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. 
 
8.5 Submittals. The Contractor shall review, approve and submit to the Owner with reasonable promptness shop drawings, 
product data, samples and similar submittals required by the Contract Documents. The Owner will review and approve or take other 
appropriate action upon the Contractor’s submittals for the limited purpose of checking for conformance with information given and 
the design concept expressed by the Contract Documents. The Work shall be in accordance with approved submittals. The Owner’s 
review and approval does not relieve the Contractor of responsibility for compliance with the Contract Documents. The Contractor shall 
submit to the Owner any proposed change to or deviation from previously approved documents or submittals. 
 

ARTICLE 9 
THE CONTRACTOR 

 
9.1 Using its best skill and attention, the Contractor shall perform, supervise and direct the Work. The Contractor shall be 
solely responsible for and have control over construction means, methods, techniques, sequences, procedures and personnel, for 
safety, and for coordinating all portions of the Work under this Contract. The Contractor shall provide and pay for all labor, materials, 
equipment, tools and machinery, water, heat, utilities, transportation, and other facilities and services necessary for the proper 
execution and completion of the Work, whether temporary or permanent and whether or not incorporated or to be incorporated in the 
Work. 
 
9.2 Subcontractors. A “Subcontractor” is a person or entity that has a direct contract with the Contractor to perform a portion 
of the Work at the site or to supply materials or equipment. A “Subcontractor of any tier” includes Subcontractors and lower-level 
subcontractors and suppliers. 
 

9.2.1 Identification. As soon as practicable and no later than fourteen (14) days after award of this Contract, the 
Contractor shall confirm to the Owner in writing the names of the Subcontractors for each portion of the Work. 
 

9.2.2 Subcontracts. Contracts between the Contractor and Subcontractors shall require each Subcontractor to be bound to 
the Contractor by the terms of the Contract Documents for the Work to be performed by the Subcontractor and to assume toward 
the Contractor all the obligations and responsibilities that the Contractor, by the Contract Documents, assumes toward the Owner. 
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9.2.3 Payment. The Contractor shall promptly pay (and secure the discharge of any liens asserted by) all persons properly 
furnishing labor, equipment, materials or other items in connection with the performance of the Work for which the Owner has paid 
(including, but not limited to, workers and Subcontractors). The Contractor shall furnish to the Owner releases of liens and claims 
and other documents that the Owner requests from time to time to evidence such payment (and discharge). Nothing in the Contract 
Documents shall obligate the Owner to pay or to cause the payment of any moneys due to any Subcontractor of any tier or other person 
or entity, except as may otherwise be required by law or regulation. 

 
9.3 Workers. The Contractor shall enforce strict discipline and good order among persons carrying out the Work and shall not 
permit employment of unfit persons or persons not skilled in tasks assigned to them. At no change to the Contract Sum or Contract 
Time, the Owner may provide written notice requiring the Contractor to remove from the Work any employee or other person carrying 
out the Work that the Owner considers objectionable. 
 
9.4 Warranty. The Contractor warrants that materials and equipment furnished under this Contract will be of good quality and 
new, that the Work will be performed in a workmanlike manner, free from defects not inherent in the quality required, and that the Work 
will conform with the requirements of the Contract Documents. 
 
9.5 Progress Schedule. Within fourteen (14) days of execution of this Contract, the Contractor shall submit a schedule of the 
Work to the Owner (“Progress Schedule”). The Contractor will be responsible for planning, scheduling, managing, and reporting the 
progress of the Work in accordance with all of the specific methods and submittals described in the Contract Documents. The 
Contractor shall use the Progress Schedule (as updated) to plan, coordinate, and prosecute the Work in an orderly and expeditious 
manner. 
 
9.6 Clean-Up. The Contractor shall keep the site and surrounding area free from accumulation of waste materials caused by 
operations under the Contract. 
 
9.7 Indemnification. 
 

9.7.1 Subject to the following conditions and to the fullest extent permitted by law, the Contractor shall defend, indemnify 
and hold harmless the Owner and its agents, employees, consultants, successors and assigns (together, the “Indemnified Parties”) from 
and against all claims, damages, losses and expenses, direct and indirect, or consequential, including but not limited to costs, 
attorneys’ fees, and other litigation expenses incurred on such claims and in proving the right to indemnification, arising out of or resulting 
from the performance of the Work by or any act or omission of the Contractor, its agents, any Subcontractor of any tier, and anyone 
directly or indirectly employed by them (together, the “Indemnitor”). 
 

.1 The Contractor will fully indemnify and defend the Indemnified Parties for the sole negligence of the Indemnitor. 
 

.2 The Contractor will indemnify and defend the Indemnified Parties for the concurrent negligence of the Indemnitor 
only to the extent of the Indemnitor’s negligence. The Contractor agrees to being added by the Owner as a party to any mediation, 
arbitration or litigation with third parties in which the Owner alleges indemnification or contribution from the Indemnitor. The 
Contractor agrees that all of its Subcontractors of any tier will similarly stipulate in their subcontracts. To the extent a court or arbitrator 
strikes any portion of this indemnification provision for any reason, all remaining provisions shall retain their vitality and effect. 
 

9.7.2 After mutual negotiation of the parties, the indemnification obligation shall not be limited by the amount or type 
of damages, compensation or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts, 
disability benefit acts or other employee benefit acts in claims by an employee of the Contractor or a Subcontractor of any tier against 
any person or entity indemnified under this Paragraph 9.7. For the sole purpose of effecting the indemnification obligations under this 
Contract and not for the benefit of any third parties unrelated to the Owner, the Contractor specifically and expressly waives any 
immunity that may be granted it under Title 51 RCW, "Industrial Insurance." IF THE CONTRACTOR DOES NOT AGREE WITH 
THIS WAIVER, IT MUST PROVIDE A WRITTEN NOTICE TO THE OWNER PRIOR TO THE DATE FOR THE RECEIPT OF 
BIDS, OR THE CONTRACTOR WILL BE DEEMED TO HAVE NEGOTIATED AND WAIVED THIS IMMUNITY. 
 
9.8 Records. The Contractor shall maintain and preserve books, ledgers, records, estimates, correspondence, logs, schedules, 
electronic data and other documents relating or pertaining to the costs and/or performance of the Contract (“records”). Within seven 
(7) days of the Owner’s request, the Contractor shall make available at the Contractor’s office all records for inspection, audit and 
reproduction (including electronic reproduction) by the Owner’s representatives. These requirements apply to each Subcontractor of 
any tier. The Contractor agrees, on behalf of itself and Subcontractors of any tier, that the invocation of any rights under RCW 
42.56 shall initiate an equivalent right to disclosures from the Contractor and Subcontractors of any tier for the benefit of the Owner. 
 
9.9 Compliance with Law. The Contractor, its employees, Subcontractors of any tier and representatives, shall comply with 
all applicable laws, ordinances, statutes, rules and regulations, federal and state, county and municipal. 
 

9.9.1 Prevailing Wages. The Contractor shall comply with all applicable provisions of RCW 39.12, including but not 
limited to submission of approved “Statements of Intent to Pay Prevailing Wage,” payment of all Labor & Industries’ fees, submission 
and posting of approved “Statements of Intent to Pay Prevailing Wages” and payment of prevailing wages. The State of Washington 
prevailing wage rates applicable for this public works project, which is located in Mason County, may be found at the following website 
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address of the L&I: http://www.lni.wa.gov/TradesLicensing/PrevWage/WageRates/default.asp. The Contractor shall keep a paper copy 
at the Project site. 
 

9.9.2 Hours of Labor. The Contractor shall comply with all applicable provisions of RCW 49.28. 
 

9.9.3 Worker’s Right to Know. The Contractor shall comply with RCW 49.70 and WAC 296-62-054 regarding workplace 
surveys and material safety data sheets for “hazardous” chemicals at the Project site. 

 
ARTICLE 10 

CONSTRUCTION BY THE OWNER OR BY SEPARATE CONTRACTORS 
 
10.1 The Owner may perform construction or operations related to the Project with its own forces and may award separate 
contracts in connection with other portions of the Project or other construction or operations on the site under contractual conditions 
consistent with those of the Contract Documents. 
 
10.2 The Contractor shall afford the Owner and separate contractors reasonable opportunity for the introduction and storage of 
their materials and equipment and performance of their activities, and shall connect and coordinate the Contractor’s construction and 
operations. 
 

ARTICLE 11 
CHANGES IN THE WORK 

 
11.1 The Owner, without invalidating this Contract, may order changes in the Work consisting of additions, deletions or 
modifications (“Changes”), and the Contract Sum and Contract Time will be adjusted accordingly. Changes in the Work, in the 
Contract Sum and/or in the Contract Time shall be authorized only by written Change Order signed by the Owner and the Contractor 
or by written Construction Change Directive signed by the Owner. 
 

11.1.1 Change Orders. A Change Order is a written instrument signed by the Owner and the Contractor stating their 
agreement upon a change in the Work, the amount of any adjustment in the Contract Sum, and the extent of any adjustment in the 
Contract Time. 

 
11.1.2 Construction Change Directives. A Construction Change Directive is a written order prepared and signed by the 

Owner that directs a change in the Work and states a proposed basis for any adjustment in the Contract Sum and/or Contract Time.  It 
is used in the absence of total agreement on the terms of a Change Order. The Contractor shall promptly proceed with the change in 
the Work described in the Construction Change Directive. As soon as possible, and within seven (7) days of receipt, the Contractor 
shall advise the Owner in writing of the Contractor’s agreement or disagreement with the cost or the method, if any, provided in the 
Construction Change Directive for determining the proposed adjustment in the Contract Sum or Contract Time. 
 
11.2 Costs of Changes and Claims. If the parties cannot agree on the cost or credit to the Owner from a Construction 
Change Directive or other Change in the Work, the Contractor and all affected Subcontractors of any tier shall keep and present an 
itemized accounting with supporting data. The total cost of any Change or Claim shall be limited to the reasonable value of the 
direct labor costs, material costs, construction equipment usage costs for the actual time equipment appropriate for the Work is 
used solely on the Change in the Work, the cost of any change in insurance, Subcontractor costs, and a fee for all combined overhead 
and profit, including impact costs of any kind, limited to twelve percent (12%) of the cost for any materials or work performed by 
the forces of the Contractor or a Subcontractor and eight percent (8%) of amounts due to Subcontractors. 
 
11.3 Claims for Concealed or Unknown Conditions. If conditions are encountered at the site that are (1) concealed physical 
conditions that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an unusual 
nature that differ materially from those ordinarily found and generally recognized as inherent in activities of the character provided 
for in the Contract Documents, then the Contractor shall give written notice to the Owner promptly before conditions are disturbed 
and in no event later than seven (7) days after the first observance of the conditions. The Contractor shall make any Claim arising 
from such condition in accordance with the dispute resolution procedures of Article 19. 
 

ARTICLE 12 
TIME 

 
12.1 Delay. 
 

12.1.1 Time. If the Work is delayed by changes ordered in the Work, unanticipated general labor disputes, fire, unusual 
delay in deliveries, abnormal adverse weather conditions not reasonably anticipatable, unavoidable casualties or any other causes 
beyond the Contractor’s control, then the Contract Time shall be extended by Change Order to the extent the critical path is affected. 
 

12.1.2 Damages. The Contractor and Sub-contractors shall be entitled to damages for delay only where the Owner’s actions 
or inactions were the actual, substantial cause of the delay and where the Contractor could not have reasonably avoided the delay 
by the exercise of due diligence. 

http://www.lni.wa.gov/TradesLicensing/PrevWage/WageRates/default.asp
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12.1.3 Contractor Delay. If a delay was caused by the Contractor, a Subcontractor of any tier, or anyone acting on behalf 

of any of them, the Contractor is not entitled to an increase in the Contract Time or in the Contract Sum. 
 
12.2 Completion and Liquidated Damages. The timely completion of the Project is essential to the Owner. The Owner will 
incur serious and substantial damages if Substantial Completion of the Work does not occur within the Contract Time. The Contractor 
is responsible for actual damages for delay unless an amount is inserted on the cover page for liquidated damages, in which case the 
liquidated damage amount shall apply. Liquidated damages shall not be affected by partial completion, occupancy, or beneficial 
occupancy. 
 

ARTICLE 13 
PAYMENTS AND COMPLETION 

 
13.1 Payments. Payment shall be made as provided in this Contract, including any Supplemental Conditions. 
 
13.2 Withheld Payment. The Owner may withhold payment in whole or in part, or it may nullify the whole or part of a payment 
previously issued, on account of (1) defective Work not remedied, (2) claims or liens filed by third parties, (3) failure of the 
Contractor to make payments due to Subcontractors or for labor, materials or equipment, (4) damage to the Owner or another 
contractor, (5) reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum, (6) reasonable 
evidence that the unpaid balance would not be adequate to cover actual or liquidated damages for delay for which the Contractor is 
responsible, (7) failure to carry out the Work in accordance with the Contract Documents, or (8) liquidated damages. The Owner will 
provide the Contractor with written notice of its intent to implement this provision and provide details supporting the Owner’s intention. 
The Contractor will be afforded reasonable time following receipt of such notice to respond to or correct the circumstances provoking 
this action by the Owner. 
 
13.3 Substantial Completion. 
 

13.3.1 Substantial Completion is the stage in the progress of the Work when the construction is sufficiently complete, 
in accordance with the Contract Documents, so the Owner can fully utilize the Work (or a designated portion) for its intended use. All 
Work other than incidental corrective or punchlist work and final cleaning shall have been completed. The Work is not Substantially 
Complete if all systems and parts affected by the Work are not usable, any required occupancy or use permit has not been issued, or if 
utilities affected by the Work are not connected and operating normally. The fact that the Owner may use or occupy some or all of 
the Work does not indicate that the Work is Substantially Complete, nor does it toll or change any liquidated damages due the Owner. 

 
13.3.2 When the Contractor believes that the Work has achieved Substantial Completion, it shall notify the Owner in writing. 

When the Owner agrees, it will issue a Certificate of Substantial Completion. 
 
13.3.3 Immediately before any occupancy, the Owner will schedule an inspection tour of the area to be occupied. 

Representatives of the Owner and the Contractor will jointly tour the area and record items still remaining to be finished and/or 
corrected. The Contractor shall promptly supply and install any such items as well as items missed by the inspection but required 
or necessary for Final Completion as a part of the Contract Sum. 
 
13.4 Final Completion. After the Contractor has notified the Owner that the Work has been concluded, and the Contractor has 
submitted the items listed below as may be required at the discretion of the Owner, the Owner will determine in writing that Final 
Completion has occurred. 
 

.1 A final Application for Payment. 
 
.2 An affidavit that all payrolls, bills for materials and equipment, and other indebtedness connected with the Work 

for which the Owner or its property might in any way be responsible or encumbered, have been paid or otherwise satisfied. 
 

.3 Consent of surety to final payment. 
 

.4 A certificate evidencing that insurance required by the Contract Documents to remain in force after final payment 
is currently in effect and will not be cancelled or allowed to expire until at least thirty (30) days' prior written notice has been given to 
the Owner. 

.5 A written statement that the Contractor knows of no substantial reason why the insurance will not be renewable 
to cover the period required by the Contract Documents. 

 
.6 Other data establishing payment or satisfaction of or protection (satisfactory to the Owner) against all obligations, 

such as receipts, releases and waivers of liens and claims. 
 
.7 Pursuant to RCW 39.12.040, an "Affidavit of Wages Paid" from the Contractor and from each Subcontractor 

certified by the Industrial Statistician of the Department of Labor and Industries, with the fees paid by the Contractor or Subcontractor. 
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.8 A certified statement that the Contractor has closed all necessary permits or otherwise met the requirements of all 
governing jurisdictions related to this Project. 

 
.9 Pursuant to RCW 60.28.020, certificates from the Department of Revenue and the Department of Labor and 

Industries. 
 
.10 Pursuant to RCW 50.24, a certificate from the Department of Employment Security. 
 
.11 All deliverables required by the Contract Documents. 
 
.12 A certification that the materials in the Work are "lead-free" and "asbestos free." 
 
.13 A legible hard copy of the as-built drawings. 
 

13.5 Final Acceptance and Final Payment. 
 

13.5.1 Pursuant to RCW 60.28, completion of the contract Work shall occur after Final Completion has been achieved 
and the Owner has formally accepted the Project ("Final Acceptance"). Final Payment shall not become due until after Final 
Acceptance. 

 
13.5.2 If any Subcontractor of any tier refuses to furnish a release or waiver required by the Owner, the Owner may retain 

an amount to defray the cost of foreclosing the liens of such claims and to pay attorneys' fees, the total of which shall be no less than 
one hundred fifty percent (150%) of the claimed amount. If any such lien remains unsatisfied after all payments are made, the 
Contractor shall refund to the Owner all moneys that the latter may be compelled to pay in discharging such lien, including all costs 
and reasonable attorneys' fees. 

 
13.6 Waivers. 

 
13.6.1 Final Payment by the Owner. The making of final payment constitutes a waiver of claims by the Owner except 

those arising from (1) liens, claims, security interests, or encumbrances arising out of the Contract and unsettled; (2) failure of the 
Work to comply with the requirements of the Contract Documents; (3) Work subsequently found to be substandard and/or deficient; 
or (4) terms of warranties required by the Contract Documents or law. 

 
13.6.2 Final Payment to the Contractor. Acceptance of final payment by the Contractor constitutes a waiver of Claims 

except those previously made in writing and specifically identified as unsettled on the final Application for Payment. 
 
13.6.3 Change Orders. The execution of a Change Order constitutes a waiver of Claims by the Contractor arising out of 

the Work to be performed or deleted pursuant to the Change Order, except as specifically described in the Change Order. 
 
13.6.4 Reservation of Rights. If the Contractor adds to a Change Order, a Construction Change Directive, or any other 

document a reservation of rights that has not been initialed by the Owner, any amounts previously agreed shall be considered 
disputed and not yet payable unless the costs are re-negotiated or the reservation is withdrawn or changed in a manner satisfactory to 
and initialed by the Owner. 

 
13.6.5 Failure to Exercise. The Owner’s failure to exercise any of its rights under this Contract shall not constitute a waiver 

of any past, present or future right or remedy. Any waiver by the Owner of any right or remedy under this Contract must be in writing 
and shall apply only to the right or remedy specified. 

 
13.7 Warranty of Title. The Contractor warrants and guarantees that title to the Work, materials and equipment covered by an 
Application for Payment, whether or not incorporated in the Project, will pass to the Owner no later than the time of payment, free and 
clear of liens. 
 

ARTICLE 14 
PROTECTION OF PERSONS AND PROPERTY 

 
14.1 The Contractor shall be solely responsible, and the Owner shall not have responsibility, for all aspects of safety related to this 
Contract or the Work, including initiating, maintaining, and supervising all safety precautions and programs in connection with the 
performance of the Contract. The Contractor shall take reasonable precautions for the safety of, and shall provide reasonable protection 
to prevent damage, injury or loss to, persons or property. 
 
14.2 The Contractor shall promptly remedy to the Owner’s satisfaction damage or loss to property at the site caused in whole or 
in part by the Contractor, a Subcontractor of any tier, or anyone directly or indirectly employed by any of them, or by anyone for 
whose acts they may be liable, except for damage or loss attributable to acts or omissions of the Owner or by anyone for whose acts 
the Owner may be liable that are not attributable to the fault or negligence of the Contractor or a Subcontractor of any tier. 
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14.3 The Contractor shall not be required to perform without consent any Work relating to asbestos or polychlorinated biphenyl, 
unless identified as such in the Contract Documents. 
 

 
ARTICLE 15 

INSURANCE AND BONDS 
 
15.1 The Contractor shall, at its own cost, purchase from a company or companies authorized to do business in the State of 
Washington possessing a Best's policyholder's rating of A- or better and a financial rating of no less than VII, and reasonably acceptable 
to the Owner, and maintain during the life of this Contract, at least the following insurance. The Contractor shall also cause its 
Subcontractors of any tier to secure and maintain at least the following insurance. The insurance shall be in force at the time the Work 
is commenced and shall remain in force until Substantial Completion, unless a later date is specified below. 
 

15.1.1 Contractor's Liability Insurance. The Contractor shall purchase and maintain an occurrence-based Commercial 
General Liability Insurance Policy and such other insurance as will provide protection from claims set forth below which may arise out 
of or result from Contractor's operations under the Contract Documents, whether to be performed or furnished by Contractor, by any 
Subcontractor, by anyone directly or indirectly employed by any of them to perform or furnish any of the Work, or by anyone 
for whose acts any of them may be liable: 
 

.1 Claims under workers' compensation, disability benefits and other similar employee benefit acts, as required by the 
laws of the state of Washington, including Contingent Employers Liability (Stop Gap) for all employees of the Contractor and 
Subcontractors; 

 
.2 If there is an exposure for injury to Contractor's or subcontractors' employees under the United States 

Longshoremen's and Harbor Workers' Compensation Act, the Jones Act or under laws, regulations or statutes applicable to maritime 
employees, or any similar laws, regulations or statutes, coverage shall be included for such injuries or claims. 

 
.3 Claims for damages because of bodily injury, occupational sickness or disease, or death of the Contractor's 

employees and of any person other than the Contractor’s employees; 
 
.4 Claims for damages insured by personal injury liability coverage that are sustained (a) by any person as a result 

of an offense directly or indirectly related to the employment of such person by Contractor, or (b) by any other person for any other 
reason. 

.5 Claims for damages, other than to the Work itself, because of injury to or destruction of tangible property wherever 
located, including loss of use resulting therefrom; 

 
.6 Claims arising out of operation of laws or regulations for damages because of bodily injury or death of any person 

or for damage to property; 
 
.7 Claims for damages because of bodily injury or death of any person or property damage arising out of the ownership, 

maintenance or use of any motor vehicle, including coverage for Owned Motor Vehicles, Non Owned Motor Vehicles and Hired or 
Borrowed Motor Vehicles; and 

 
.8 The comprehensive general liability insurance required by this paragraph must include contractual liability 

insurance applicable to Contractor's obligations under Paragraph 9.7. 
 
15.1.2 Property Insurance. Unless otherwise provided in the Contract Documents, the Contractor shall purchase and 

maintain property insurance upon the Work at the site to the full insurable value thereof (subject to any deductible amounts that may be 
provided in the Contract Documents). This insurance shall include the interest in the Work of the Owner, Contractor, Subcontractors 
of any tier, any Architect and consultants, all of whom shall be listed as insureds or primary, non-contributing additional insured 
parties. Additional insured status shall be evidenced by internal policy provision or by separate external endorsement. This insurance 
shall insure against the perils of fire and extended coverage and shall include "all risk" insurance for physical loss and damage including, 
without duplication of coverage, theft, vandalism and malicious mischief, collapse, false work and water damage, temporary buildings 
and debris removal (including demolition occasioned by enforcement of any applicable legal requirements), and such other perils as 
may be provided in the Contract Documents, and shall include damages, losses and expenses arising out of or resulting from any 
insured loss or incurred in the repair or replacement of any insured property (including but not limited to fees and charges of engineers, 
architects, attorneys and other professionals). If not covered under the "all risk" insurance or otherwise provided in the Contract 
Documents, the Contractor shall purchase and maintain similar property insurance on portions of the Work stored on and off the site 
or in transit when such portions of the Work are to be included in an Application for Payment. The Owner shall bear no responsibility 
for such portions of the Work or the consequences of their damage or loss. 

 
15.1.3 Boiler and Machinery Insurance. The Contractor shall purchase and maintain such boiler and machinery insurance 

for applicable equipment utilized or contained in the Work, which will include the interests in the Work of the Owner, Contractor, 
Subcontractors, any Architect, and consultants, all of whom shall be listed as insured or additional insured parties. 
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15.1.4 Aircraft/Watercraft Insurance. If the performance of the Work requires the use of any aircraft that are owned, leased, 
rented, or chartered by the Contractor or any of its Subcontractors, the Contractor shall secure and maintain Aircraft Liability 
Insurance for property damage and bodily injury, including passengers and crew. If the performance of the Work requires the use of 
any watercraft that are owned, leased, rented or chartered by the Contractor or any of its subcontractors, the Contractor shall secure 
and maintain Watercraft Liability insurance for property damage and bodily injury. 
 
15.3 The Owner's specification or approval of insurance in this Contract or of its amount shall not relieve, limit or decrease the 
liability of the Contractor under the Contract Documents or otherwise. Coverages are the minimum to be provided and are not 
limitations of liability under the Contract, indemnification, or applicable law provisions. The Contractor may, at its expense, purchase 
larger coverage amounts or additional insurance. 
 
15.4 Waiver of Rights 

15.4.1 The Owner and Contractor waive all rights against each other for losses and damages caused by any of the perils 
covered by the policies of insurance provided in response to Paragraphs 15.1.2 and 15.1.3 and any other property insurance applicable 
to the Work, and also waive such rights against the Subcontractors, Architect, consultants and other parties named as insureds in such 
policies for losses and damages so caused. Each subcontract between the Contractor and a Subcontractor will contain similar waiver 
provisions by the Subcontractor in favor of the Owner, Contractor, Architect, consultants and all other parties named as insureds. None 
of these waivers shall extend to the rights that any of the insured parties may have to the proceeds of insurance held by the Owner as 
Trustee or otherwise payable under any policy so issued. 
 

15.4.2 The Owner and Contractor intend that any policies provided in response to Paragraphs 15.1.2 and 15.1.3 shall 
protect the parties insured and provide primary coverage for losses and damages caused by the perils covered thereby. Accordingly, 
such policies shall contain provisions to the effect that in the event of payment of any loss or damage the insurer will have no rights of 
recovery against any of the parties named as insureds or additional insureds, and if the insurers require separate waiver forms to be 
signed by the Architect or its consultant, the Owner will obtain the same, and if such waiver forms are required of any Subcontractor, 
the Contractor will obtain the same. 

 
15.5 Any insured loss under the policies of insurance required by Paragraphs 15.1.2 and 15.1.3 will be adjusted with the Owner 
and made payable to the Owner as Trustee for the insureds, as their interests may appear, subject to the requirements of any applicable 
mortgage clause. The Owner shall deposit in a separate account any money so received, and shall distribute it in accordance with 
such agreement as the parties in interest may reach. If no agreement is reached, the damaged Work shall be repaired or replaced, the 
moneys so received applied on account thereof, and the Work and the cost thereof covered by an appropriate Contract Modification or 
Written Amendment, or be a separate contract, at the Owner's option. 
 
15.6 Endorsements. 
 

15.6.1 The Owner, its officer and employees shall be named as a primary, non-contributing additional insured and 
coverage shall apply on a primary and non-contributory basis on such policies other than Workers’ Compensation. Additional 
insured status shall be evidenced by internal policy provision or by separate external endorsement. Policies shall contain a provision 
that the Owner shall be given thirty (30) days' written notice by certified mail before cancellation of any insurance or reduction of the 
amount thereof, or any alteration, modification, restriction or material change thereto. No such cancellation, reduction, alteration, 
modification, restriction or material change in any policy shall relieve the Contractor of its obligation to maintain coverages in 
accordance with the Contract Documents. 
 

15.6.2 All insurance policies to be maintained by the Contractor shall provide for Waiver of Subrogation in favor of the 
Owner. 

 
15.6.3 All insurance policies, except Workers' Compensation, to be maintained by the Contractor shall provide Severability 

of Interests or Cross Liability Clause and provide that the insurance shall be primary and not excess to or contributing with any 
insurance or self-insurance maintained by the Owner. 

 
15.7 Certificates evidencing that satisfactory coverage of the type and limits set forth in the Contract Documents shall be 
furnished to the Owner in a form acceptable to the Owner and shall contain provisions consistent with Paragraph 15.6. 

 
15.8 Irrespective of the requirements of the Contract Documents as to insurance to be carried by the Contractor, insolvency, 
bankruptcy or failure of any insurance company to pay all claims accruing, shall not be held to relieve the Contractor of any of its 
obligations. 

 
15.9 The Contractor shall defend, indemnify and hold the Owner harmless from any failure of the Contractor or its Subcontractors 
of any tier to secure and maintain insurance as required by this Contract. 
 

ARTICLE 16 
CORRECTION OF WORK 

 
16.1 The Contractor shall promptly correct Work rejected or failing to conform to the requirements of the Contract Documents at 
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any time through a period of one (1) year from the date of Substantial Completion of this Contract or by terms of a longer 
manufacturer’s warranty or an applicable special warranty required by the Contract Documents. 
 
16.2 If the Contractor fails to carry out or correct Work that is not in accordance with the Contract Documents, the Owner may, 
by written order, require the Contractor to stop the Work or any portions thereof until the cause for the order has been eliminated, 
and the Owner may take over and correct some or all of the non- conforming Work at the Contractor’s cost. 
 
16.3 Nothing in this Article shall be construed to establish a period of limitation with respect to other obligations that the 
Contractor might have under the Contract Documents. 
 

ARTICLE 17 
MISCELLANEOUS PROVISIONS 

 
17.1 Applicable Law. This Contract shall be governed by the internal law of the State of Washington, without regard to its choice-
of-law provisions. 
 
17.2 Compliance with Law. The Contractor shall give notices and comply with applicable laws, rules, regulations and orders of 
public authorities, including but not limited to RCW 39.06 and RCW 18.27 (Registration), RCW 49.60 (Discrimination), RCW 70.92 
(Aged and Handicapped Persons), WAC 296-155 (Safety Standards), RCW 50.24 (Unemployment Compensation), RCW 51 
(Industrial Insurance); RCW 82 (State Excise Tax Registration), RCW 39.12.065(3) (prevailing wage violations), Drug-Free 
Workplace Act of 1988 (Drug-Free Workplace) and RCW 49.26 (any asbestos removal). 
 
17.3 Assignment. The Contractor shall not let, assign or transfer this Contract, or any interest in it or part of it, without the written 
consent of the Owner. 
 
17.4 The Owner’s Site Rules. The Contractor shall comply with the Owner’s site and conduct rules. 
 
17.5 Survival of Clauses. The warranty, dispute resolution, and indemnification provisions of this Contract shall survive the 
termination, cancellation or expiration of this Contract. 
 
17.6 Writing Required. No addition to or modification of this Contract or waiver of any provisions of this Contract shall be 
binding on either Party unless explicitly made in writing and executed by the Contractor and the Owner. 
 
17.7 Safety Standards. Contractor shall comply with require adequate safety systems for the trench excavation that meet the 
requirements of the Washington industrial safety and health act, chapter 49.17 RCW. The Contractor shall comply with pertinent 
provisions of Chapter 296-155 WAC, "Safety Standards for Construction Work," including without limitation trench safety 
requirements of RCW 39.04.180. 
 
 

ARTICLE 18 
TERMINATION OF THE CONTRACT 

 
18.1 Termination for Cause by the Contractor. If the Owner fails to make payment of undisputed amounts for a period of 
sixty (60) days through no fault of the Contractor, the Contractor may, upon seven (7) additional days’ written notice (during which 
time the Owner has the right to cure), terminate the Contract and recover from the Owner payment for all Work executed in accordance 
with the Contract Documents. 
 
18.2 Termination for Cause by the Owner. The Owner may, upon seven (7) days’ written notice to the Contractor, terminate 
without prejudice the whole or any portion of the Work for cause, including but not limited to the Contractor’s material breach of this 
Contract; failure to prosecute the Work or any portion thereof with sufficient diligence to ensure the Substantial Completion of the 
Work within the Contract Time; failure to supply a sufficient number of properly skilled workers or proper materials; material 
disregard of laws, ordinances, rules, regulations or orders of any public authority having jurisdiction; or being adjudged bankrupt, 
making a general assignment for the benefit of its creditors, or having a receiver appointed on account of the Contractor’s insolvency. 
 
18.3 Termination for Convenience by the Owner. The Owner may, at any time upon seven (7) days' written notice to the 
Contractor, terminate (without prejudice to any right or remedy of the Owner) the whole or any portion of the Work for the convenience 
of the Owner. The Owner shall be liable to Contractor only for the amount reasonably incurred to date and due under Article 13 for 
the performance of the Work terminated and other pre-approved costs, consistent with the Paragraph 11.2, necessary and reasonably 
incurred in connection with the termination of the Work. 
 
18.4 Effects of Termination. 
 

18.4.1 The total sum to be paid to the Contractor under this Article 18 shall not exceed the Contract Sum as reduced by the 
amount of payments otherwise made. 
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18.4.2 Unless the Owner directs otherwise, after receipt of a notice of termination by the Owner, the Contractor shall 
promptly stop Work as specified in the notice of termination; place no further orders or subcontracts, except as necessary for 
completion of non-terminated Work; procure cancellation of all orders and subcontracts to the extent related to the performance of 
terminated Work; assign to the Owner all of the right, title and interest of the Contractor under all orders and subcontracts; with the 
Owner’s approval, settle outstanding liabilities and claims arising out of such termination of orders and subcontracts not assigned to 
the Owner; transfer title and deliver to the entity or entities designated by the Owner the fabricated or unfabricated parts, Work in 
process, partially completed supplies and equipment, materials, parts, tools, dies, jigs and other fixtures, completed Work, supplies 
and other material produced as part of, or acquired in connection with the performance of, the Work terminated, and the completed 
or partially completed plans, drawings, information and other property related to the Work; take such action as may be necessary or 
as directed by the Owner to preserve and protect the Work and property related to the Project in the possession of the Contractor in 
which the Owner has an interest; and continue performance only to the extent not terminated. 
 
18.5 Suspension. The Owner may, at its option and at any time, suspend the Contractor’s performance of some or all of the 
Work. The Owner will give the Contractor notice of any such suspension, including the scope of the suspension and the Owner’s 
estimate of the duration of such suspension.  During the period of suspension, the Contractor shall use its best efforts to minimize costs 
associated with such suspension and to protect and maintain the Work. As full compensation for any such suspension, the Contractor 
will be eligible for an equitable adjustment, which shall not include consequential or indirect damages. Upon receipt of the Owner’s 
notice to resume the suspended performance, the Contractor shall immediately resume performance to the extent required in the notice. 

 
 

ARTICLE 19 
DISPUTE RESOLUTION 

 
19.1 All claims, disputes and other matters in question of the Contractor, direct or indirect, arising out of, or relating to, the 
Contract Documents or the breach thereof ("Claims") shall be decided exclusively by the following dispute resolution procedure. 
Failure to comply with the requirements of this Article 19 shall constitute waiver of the Claim. 
 
19.2 Notice of Claim. The Contractor shall submit notice of all Claims to the Owner in writing within seven (7) days of the 
event giving rise to them and shall include a reasonable description of the event and its probable effect. 
 
19.3 Claim Submission. Within thirty (30) days of the effective date of submitting the notice in Paragraph 19.2, the Contractor 
shall provide the Owner with a written Claim that includes a clear description of the Claim, all changes in cost and in time (direct, 
indirect, impact, consequential, and otherwise) to which the Contractor and Subcontractors of any tier are entitled, and data 
supporting the Claim. No act, omission, or knowledge, actual or constructive, of the Owner or any Architect shall in any way be 
deemed to be a waiver of the requirement for a timely written notice and a timely written Claim unless the Owner and the Contractor 
sign an explicit, unequivocal written waiver. 
 
19.4 Effective Date. Unless otherwise specified in the Contract Documents, the effective date of any notice or request given 
in connection with this Contract shall be the date on which it is delivered to the Owner. 
 
19.5 Informal Resolution. The Owner will make a determination of the Claim submitted. If the Contractor disagrees with the 
determination and wishes to pursue the Claim further, the Contractor must, within fourteen (14) days of receipt of the determination, 
provide the Owner with a written request that a representative of the Contractor, any Architect, and the Owner meet, confer, and 
attempt to resolve the claim. This meeting will then take place at mutually convenient time and place within fourteen (14) days of the 
Contractor’s request. 
 
19.6 Mediation. The Contractor may not bring any litigation against the Owner unless the Claim is first subject to mediation 
under the Construction Industry Mediation Procedures of the American Arbitration Association (“AAA”). This requirement cannot be 
waived except by an explicit written waiver signed by the Owner and the Contractor. To initiate the mediation process, the 
Contractor shall submit a written mediation request to the Owner within thirty (30) days after the meeting undertaken in Paragraph 
19.5. If the parties are unable to agree to a mediator within thirty (30) days after the Owner's receipt of the written request for 
mediation, either party may submit a request for mediation to the AAA. An officer of the Contractor and the General Manager or 
designee of the Owner, both having full authority to settle the Claim, must attend the mediation session. To the extent there are other 
parties in interest, such as Subcontractors and insurers, their representatives, with full authority to settle the Claim, shall also attend 
the mediation session. All unresolved Claims in the Project shall be considered at a single mediation session that shall occur prior to 
Final Acceptance by Owner. 
 
19.7  Litigation. The provisions of Paragraphs 19.1, 19.2, 19.5, and 19.6 are each a condition precedent to the Contractor bringing 
litigation. All unresolved Claims of the Contractor shall be waived and released unless the Contractor has strictly complied with the 
time limits of the Contract Documents, and litigation is served and filed within 120 days after the Date of Substantial Completion as 
designated in writing by the Owner. This requirement cannot be waived except by an explicit written waiver signed by the Owner and 
the Contractor. The pendency of mediation shall toll this filing requirement. 
 
19.8 Maintenance of Responsibilities. The parties shall diligently carry on their respective obligations and responsibilities and 
maintain the Progress Schedule during any dispute resolution proceedings, unless otherwise agreed by both parties in writing. 
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19.9 Waiver. The requirements of this Article 19 cannot be waived except by an explicit written waiver signed by the Owner 
and the Contractor. The fact that the Owner and the Contractor may continue to discuss or negotiate a Claim that has or may have 
been defective or untimely under the Contract Documents shall not constitute waiver of the provisions of the Contract Documents 
unless the Owner and Contractor sign an explicit, unequivocal written waiver approved by the Owner's Board of Commissioners. 
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Supplemental Conditions 
 

 
1. Payments will be in one lump sum, minus retained funds. The District may consider payments in increments of not less than twenty-

five percent (25%) of contracted amount. The Contracting Officer will be the final arbiter to set the percentage of work completed 
for release of any payments. 
 
1. Progress Payments. Progress payments shall be made monthly for Work that is duly approved and performed during 
the calendar month preceding the Application for Payment according to the following procedure. 
 

1.1 Schedule of Values. Prior to submitting its first Application for Payment, the Contractor shall submit to the Owner 
a schedule of values allocating the Contract Sum to the various portions that comprise the Work. The schedule of values shall 
be prepared in such form and supported by such data as the Owner may require. The schedule of values shall allocate at least 
three percent (3%) of the original Contract Sum to that portion of the Work between Substantial Completion of the Work and Final 
Completion, which will be earned upon Final Completion and distributed in the final payment. 

 
1.2 Draft Application. Within the first seven (7) days of each month, the Contractor shall submit to the Owner a report 

on the current status of the Work as compared to the Progress Schedule and a draft, itemized Application for Payment for 
Work performed through the prior calendar month. This shall not constitute a payment request. The Contractor, the Owner and the 
Architect or Engineer (if any) shall meet within the next seven (7) days and confer regarding the current progress of the Work and 
the amount of payment to which the Contractor is entitled. The Owner may request the Contractor to provide data substantiating the 
Contractor’s right to payment, such as copies of requisitions or invoices from Subcontractors. The Contractor shall not be entitled 
to make a payment request, nor is any payment due the Contractor, until such data is furnished. 

 
 1.3 Payment Request. Within seven (7) days after the Contractor and the Owner have met and conferred regarding 
the draft Application for Payment and the Contractor has furnished all data requested, the Contractor may submit a payment request 
in the agreed-upon amount, in the form of a notarized, itemized Application for Payment for Work performed during the 
prior calendar month on a form supplied or approved by the Owner. Among other things, the Application shall state that prevailing 
wages have been paid in accordance with the pre-filed statement(s) of intent to pay prevailing wages on file with the Owner and 
that all payments due Subcontractors from the Owner’s prior payments have been made. The Application shall constitute the 
Contractor’s representation that (1) all payments due Subcontractors from the Owner’s prior payments have been made and (2) the 
Work is current on the Progress Schedule, unless otherwise noted on the Application. If the Contractor believes it is entitled to 
payment for Work performed during the prior calendar month in addition to the agreed-upon amount, the Contractor may, within the 
same time period, submit to the Owner a separate written payment request specifying the exact additional amount due, the category 
in the schedule of values in which the payment is due, the specific Work for which the additional amount is due, and why the 
additional payment is due. 
 

1.4 Payments to Subcontractors. No payment request shall include amounts the Contractor does not intend to pay 
to a Subcontractor. If, after making a request for payment but before paying a Subcontractor for its performance covered by the 
payment request, the Contractor discovers that part or all of the payment otherwise due to the Subcontractor is subject to withholding 
from the Subcontractor for unsatisfactory performance, the Contractor may withhold the amount as allowed under the subcontract, 
but it shall give the Subcontractor and the Owner written notice of the remedial actions that must be taken as soon as practicable 
after determining the cause for the withholding but before the due date for the Subcontractor payment, and pay the Subcontractor 
within eight (8) working days after the Subcontractor satisfactorily completes the remedial action identified in the notice. 
 

1.5 Retainage. Pursuant to RCW 60.28, the Owner will reserve five percent (5%) from the moneys the 
Contractor earns on estimates during the progress of the Work, to be retained as a trust fund for the protection and payment of the 
claims of any person arising under this Contract and the state with respect to taxes imposed pursuant to Title 82 RCW, which may 
be due from the Contractor. The moneys reserved will be retained in a fund by the Owner until forty-five (45) days following 
formal acceptance of the Project by the Owner (“Final Acceptance”). The Contractor may retain payment of not more than five 
percent (5%) from the moneys earned by any Subcontractor. 
 

1.6 Upon completion of the Work, Contractor shall submit a Request for Final Payment, Certificate and Release form 
and itemized invoice to the Owner for approval and payment.
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PUBLIC WORKS PERFORMANCE BOND 
to MASON COUNTY PUD NO. 1, WA 

Bond No.  _____________ 
 

The MASON COUNTY PUD NO. 1, Washington, (County) has awarded to __________________________ 

(Principal), a contract for the construction of the project designated as Agate Beach Water System Improvements 

Phase 3 – Booster Pump Equipment/HVAC/and Electrical in Shelton, Washington (Contract), and said Principal is 

required under the terms of that Contract to furnish a bond for performance of all obligations under the Contract. 

 

The Principal, and ___________________________________ (Surety), a corporation organized under the laws of the 

State of ___________________ and licensed to do business in the State of Washington as surety and named in the 

current list of “Surety Companies Acceptable in Federal Bonds” as published in the Federal Register by the Audit 

Staff Bureau of Accounts, U.S. Treasury Dept., are jointly and severally held and firmly bound to the County, in the 

sum of _______________________________________________ US Dollars ($________________ amount to 

include sales tax) Total Contract Amount, subject to the provisions herein.   

 

This statutory performance bond shall become null and void, if and when the Principal, its heirs, executors, 

administrators, successors, or assigns  shall well and faithfully perform all of the Principal’s obligations under the 

Contract and fulfill all the terms and conditions of all duly authorized modifications, additions, and changes to said 

Contract that may hereafter be made, at the time and in the manner therein specified; and if such performance 

obligations have not been fulfilled, this bond shall remain in full force and effect. 

 

The Surety agrees to indemnify, defend, and protect the County against any claim of direct or indirect loss resulting 

from the failure of the Principal, its heirs, executors, administrators, successors, or assigns (or any of the employees, 

subcontractors, or lower tier subcontractors of the Principal) to faithfully perform the Contract. 

 

The Surety for value received agrees that no change, extension of time, alteration or addition to the terms of the 

Contract, the specifications accompanying the Contract, or to the work to be performed under the Contract shall in 

any way affect its obligation on this bond, and waives notice of any change, extension of time, alteration or addition 

to the terms of the Contract or the work performed. The Surety agrees that modifications and changes to the terms and 

conditions of the Contract that increase the total amount to be paid the Principal shall automatically increase the 

obligation of the Surety on this bond and notice to Surety is not required for such increased obligation.  

 

This bond may be executed in two (2) original counterparts, and shall be signed by the parties’ duly authorized officers.  

This bond will only be accepted if it is accompanied by a fully executed and original power of attorney for the officer 

executing on behalf of the surety. 

 

The Surety agrees to be bound by the laws of the state of Washington and subjected to the jurisdiction of the state of 

Washington. 

PRINCIPAL   SURETY 

 

     

Principal Signature Date   Surety Signature Date 

 

      

Printed Name   Printed Name 

 

      

Title    Title 

 

Local office/agent of Surety Company: 

Name _____________________________________ Telephone _________________________________ 

Address _________________________________________________________________________________ 
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PUBLIC WORKS PAYMENT BOND 
to MASON COUNTY PUD NO. 1, WA 

Bond No.  _____________ 
 

The MASON COUNTY PUD NO. 1, Washington, (County) has awarded to __________________________ 

(Principal), a contract for the construction of the project designated as Agate Beach Water System Improvements 

Phase 3 – Booster Pump Equipment/HVAC/and Electrical in Shelton, Washington (Contract), and said Principal is 

required under the terms of that Contract to furnish a payment bond in accord with Title 39.08 Revised Code of 

Washington (RCW) and (where applicable) 60.28 RCW. 

 

The Principal, and ___________________________________ (Surety), a corporation organized under the laws of the 

State of ___________________ and licensed to do business in the State of Washington as surety and named in the 

current list of “Surety Companies Acceptable in Federal Bonds” as published in the Federal Register by the Audit 

Staff Bureau of Accounts, U.S. Treasury Dept., are jointly and severally held and firmly bound to the County, in the 

sum of _______________________________________________ US Dollars ($________________ amount to 

include sales tax) Total Contract Amount, subject to the provisions herein.   

 

This statutory payment bond shall become null and void, if and when the Principal, its heirs, executors, administrators, 

successors, or assigns shall pay all persons in accordance with RCW Titles 60.28, 39.08, and 39.12 including all 

workers, laborers, mechanics, subcontractors, lower tier subcontractors, and material suppliers, and all persons who 

shall supply such contractor or subcontractor with provisions and supplies for the carrying on of such work, and all 

taxes incurred on said Contract under Title 50 and 51 RCW and all taxes imposed on the Principal under Title 82 

RCW; and if such payment obligations have not been fulfilled, this bond shall remain in full force and effect. 
 

The Surety agrees to indemnify, defend, and protect the County against any claim of direct or indirect loss resulting 

from the failure of the Principal, its heirs, executors, administrators, successors, or assigns, (or the subcontractors or 

lower tier subcontractors of the Principal) to pay all laborers, mechanics, subcontractors, lower tier subcontractors 

materialpersons, and all persons who shall supply such contractor or subcontractors with provisions and supplies for 

the carrying on of such work. 
 

The Surety for value received agrees that no change, extension of time, alteration or addition to the terms of the 

Contract, the specifications accompanying the Contract, or to the work to be performed under the Contract shall in 

any way affect its obligation on this bond, except as provided herein, and waives notice of any change, extension of 

time, alteration or addition to the terms of the Contract or the work performed. The Surety agrees that modifications 

and changes to the terms and conditions of the Contract that increase the total amount to be paid the Principal shall 

automatically increase the obligation of the Surety on this bond and notice to Surety is not required for such increased 

obligation.  
 

This bond may be executed in two (2) original counterparts, and shall be signed by the parties’ duly authorized officers.  

This bond will only be accepted if it is accompanied by a fully executed and original power of attorney for the officer 

executing on behalf of the surety. 
 

The Surety agrees to be bound by the laws of the state of Washington and subjected to the jurisdiction of the state of 

Washington. 

PRINCIPAL   SURETY 

______________________________________    

Principal Signature   Date   Surety Signature Date 

      

Printed Name  Printed Name 

      

Title    Title 

 

Local office/agent of Surety Company: 

Name _____________________________________ Telephone _________________________________ 

Address _________________________________________________________________________________ 
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GENERAL CONDITIONS 
 

 

GENERAL INFORMATION APPLICABLE  

TO PROPOSAL AND CONTRACT 

 

1.01 DEFINITIONS AND TERMINOLOGY 

 

The following terms are abbreviated and defined as they are used in the Contract.  When used in 

the Proposal form to denote items of Work and units of measurements, abbreviations mean the full 

expression of the abbreviated term. 

 

1.02 ABBREVIATIONS AND TERMINOLOGY 

 

1.02.1 REFERENCED STANDARDS AND CODES 

 

The following is a partial list of specifications and codes that may be referenced in sections of the 

Contract.  The Contractor shall be responsible for conducting its Work and carrying out its 

operations and furnishing equipment in accordance with the latest edition or versions, in effect at 

the time of bid opening, of any applicable specified portions of the referenced standards and codes. 

 

AASHTO American Association of State Highway and Transportation Officials 

ACI American Concrete Institute 

AFBMA Anti-friction Bearing Manufacturing Association 

AGA American Gas Association 

AGC Associated General Contractors of America 

AI Asphalt Institute  

AIA American Institute of Architects 

AISC American Institute of Steel Construction 

AISI American Iron and Steel Institute 

AITC American Institute of Timber Construction 

AMCA Air Moving and Conditioning Association 

ANLA American Nursery and Landscape Association 

ANSI American National Standards Institute, Inc. 

APA American Plywood Association 

API American Petroleum Institute 

APWA American Public Works Association 

ARA American Railway Association 

AREMA American Railway Engineering and Maintenance-of-Way Association 

ASA American Standards Association 

ASCE American Society of Civil Engineers 

ASLA American Society of Landscape Architects 

ASME American Society Mechanical Engineers 

ASNT American Society for Nondestructive Testing 

ASTM American Society for Testing and Material 

AWPA American Wood Preservers’ Association 

AWS American Welding Society 
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AWWA American Water Works Association 

CFR Code of Federal Regulations 

CLI Chain Link Institute 

CRAB County Road Administration Board 

CRSI Concrete Reinforcing Steel Institute 

CSA Canadian Standards Associations 

CSI Construction Specifications Institute 

DIPRA Ductile Iron Pipe Research Association 

EEI Edison Electric Institute 

EPA Environmental Protection Agency 

ETL Electrical Testing Laboratories 

FHWA Federal Highway Administration 

FM Factory Mutual 

FSS Federal Specifications and Standards, General Services Administration 

HUD United State Department of Housing and Urban Development 

IBC International Building Code 

ICEA Insulated Cable Engineers Association 

IEEE Institute of Electrical and Electronic Engineers 

IES Illumination Engineering Society 

IMSA International Municipal Signal Association 

IPC International Plumbing Code 

ISA Instrumentation Society of America 

JIC Joint Industry Conference Electrical Standards for Industrial Equipment 

LID Local Improvement District 

LPI Lightning Protection Institute 

MSHA Mine Safety and Health Act 

MSS Manufacturer’s Standardization Society of the Valve and Fitting Industry 

MUTCD Manual on Uniform Traffic Control Devices 

NCMA National Concrete Manufacturer’s Association 

NEC National Electrical Code 

NEMA National Electrical Manufacturers’ Association 

NEPA National Environmental Policy Act 

NFPA National Fire Protection Association 

NRMCA National Ready Mix Concrete Association 

OMWBE Office of Minority and Women’s Business Enterprises 

OSHA Occupational Safety and Health Administration 

PCA Portland Cement Association 

PPI Plastic Pipe Institute 

P/PCI Precast/Prestressed Concrete Institute 

RCW Revised Code of Washington 

SAE Society of Automotive Engineers 

SEPA State Environmental Policy Act 

SIES Specifications and Illuminating Engineering Society 

SSPC Steel Structures Painting Council 

UL Underwriters’ Laboratory 

ULID Utility Local Improvement District 

UMTA Urban Mass Transit Administration 
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WABO Washington Association of Building Officials 

WAC Washington Administrative Code 

WCLIB West Coast Lumber Inspection Bureau 

WISHA Washington Industrial Safety and Health Administration 

WRI Wire Reinforcement Institute 

WSDL&I Washington State Department of Labor and Industries 

WSDOE Washington State Department of Ecology 

WSDOT Washington State Department of Transportation 

WWPA Western Wood Products Association 

 

1.02.2 TERMINOLOGY 

 

The use of pronouns of any gender in these General Conditions shall include pronouns of all 

genders, as applicable. 

 

The terms “provide,” “furnish” and “install” are used interchangeably in the Contract and mean 

that the Contractor shall provide, furnish, and install the item(s) described unless specifically noted 

otherwise. 

 

The terms “Plans” and “Drawings” are used interchangeably in the Contract and shall mean the 

Contract Plans, which show location, character, and dimensions of prescribed Work, including 

layouts, profiles, cross-sections, and other details. 

 

1.02.3 ITEMS OF WORK AND UNITS OF MEASUREMENT 

 

AC Asbestos Cement Pipe 

Agg. Aggregate 

Al. Aluminum 

ATB Asphalt Treated Base 

BST Bituminous Surface Treatment 

CB Catch Basin 

Cfm Cubic Feet per Minute 

Cfs Cubic Feet per Second 

Cl. Class 

CMP Corrugated Metal Pipe 

Comb. Combination 

Conc. Concrete 

CPEP Corrugated Polyethylene Pipe 

Crib. Cribbing 

Culv. Culvert 

Cy or Cu. Yd. Cubic Yard(s) 

Dia. Diameter 

DI Ductile Iron 

DIM Dimension 

EA  Each 

EL Elevation 

Est. Estimate or Estimated 
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Excl. Excluding 

F Fahrenheit 

FIG Figure 

Ft. Foot or Feet 

GALV Galvanized 

Gph Gallon(s) per Hour 

Gpm Gallon(s) per Minute 

HDPE High Density Polyethylene 

HMA Hot Mix Asphalt 

HR  Hour 

Hund. Hundred 

In. Inch or Inches 

Incl. Including 

L Liter 

Lb. Pound(s) 

LF or Lin. Ft. Linear Foot (Feet) 

LS Lump Sum 

M Thousand 

MBM Thousand Feet Board Measure 

Pres. Pressure 

PSI Pounds per Square Inch 

PSF Pounds per Square Foot 

PVC Polyvinyl Chloride 

QTY Quantity 

Reg. Regulator 

Reinf. Reinforced, Reinforcing 

SF Square Foot (Feet) 

Sec. Section 

SL Slope 

St. Street 

Stl. Steel 

SST  Stainless Steel 

Str. Structural 

Sy or Sq. Yd. Square Yard(s) 

Th. Thick or Thickness 

TN Ton 

Tr. Treatment 

TYP Typical 

VC Vitrified Clay 

 

1.03 DEFINITIONS 

 

ACCEPTANCE 

 

The formal action by Owner or Owner’s governing body as provided in RCW 39.08 and 

RCW 60.28. 
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ADDENDUM 

 

A written or graphic document issued to all Bidders prior to bid opening and identified as 

an addendum, which clarifies, modifies or supplements the bid documents and becomes 

part of the Contract. 

 

ADDITIVE  

 

A supplemental unit of work or group of bid items, identified separately in the Proposal, 

which may, at the discretion of the Owner, be awarded in addition to the base bid. 

 

ALTERNATE  

 

One of two or more units of work or groups of bid items, identified separately in the 

Proposal, from which the Owner may make a choice between different methods or material 

of construction for performing the same work. 

 

AWARD 

 

The formal decision of the Owner awarding the Contract to the lowest or most favorable 

responsible and responsive Bidder for the Work. 

 

BID DOCUMENTS 

 

The component parts of the proposed Contract which may include, but not limited to, the 

Proposal form, the proposed Contract Provisions, the proposed Contract Plans, Addenda, 

and Subsurface Boring Logs (if any). 

 

BIDDER 

 

A natural person or legal entity (e.g., partnership, corporation, limited liability company, 

firm, or joint venture) submitting a proposal or bid. 

 

BUSINESS DAY 

 

A business day is any day from Monday through Friday, except holidays, as listed in 

Section 3.04.14. 

 

CLERK 

 

The duly elected or appointed Clerk of the Commission, Council, or Board of Directors of 

the Owner. 

 

COMMISSION, COUNCIL, OR BOARD OF DIRECTORS 

 

The duly elected or appointed Council, Commission, or Board of Directors of the Owner. 
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CONTRACT 

 

The written agreement between the Owner and the Contractor.  It describes, among other 

things: 

 

1. What work will be done, and by when; 

 

2. Who will provide labor and materials; and 

 

3. How Contractor will be paid. 

 

The Contract includes: the agreement form, Bidder’s completed Proposal form, all required 

certificates and affidavits, Performance Bond and Public Works Payment Bond, Contract 

Provisions, Contract Plans, Standard Plans, and all Addenda and Change Orders executed 

pursuant to the provisions of the Contract. 

 

CONTRACT BOND 

 

The approved form of security furnished by the Contractor and the Contractor’s Surety as 

required by the Contract, that guarantees performance of all the Work required by the 

Contract and payment to anyone who provides supplies or labor for the performance of 

the Work. 

 

CONTRACT DOCUMENTS 

 

See definition for “Contract.” 

 

CONTRACT PLANS (PLANS OR DRAWINGS) 

 

The Contract Plans (or drawings) are those plans, drawings or other illustrations and all 

addenda and revisions, whether issued before or after the award of the contract to 

Contractor, which show location, character, and dimensions of the Work, including 

layouts, profiles, cross-sections and other details. 

 

CONTRACT PROVISIONS 

 

A publication addressing the work required for an individual project.  At the time of the 

call for bids, the contract provisions may include, for a specific individual project, general 

conditions, supplemental general conditions, specifications, a listing of the applicable 

standard plans, the prevailing minimum hourly wage rates, and an informational proposal 

form with the listing of bid items.  The proposed contract provisions may also include, for 

a specific individual project, various required certifications or declarations.  At the time of 

the contract execution date, the contract provisions include the proposed contract 

provisions and include any addenda, a copy of the agreement form, and a copy of the 

proposal form with the contract prices and extensions. 
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CONTRACT TIME 

 

Contract time shall mean the number of calendar days stated in the Contract for completion 

of work or specified portions thereof. 

 

CONTRACTOR 

 

The natural person(s) or legal entity (e.g., partnership, corporation, limited liability 

company, firm, joint venture) awarded the contract to perform the Work pursuant to the 

Contract Documents. 

 

DATES 

 

Substantial Completion Date is the day that the Engineer determines the Owner has full 

and unrestricted use and benefit of the Work, from both an operational and safety 

standpoint, any remaining traffic disruptions will be rare and brief, and only minor 

incidental work, replacement of temporary substitute facilities, plant establishment periods, 

or correction or repair remains for the physical completion of the total Work. 

 

Physical Completion Date is the day that the Engineer determines that all of the Work 

required by the Contract is physically completed and the Owner has received from the 

Contractor all required record drawings, operation and maintenance manuals, 

manufacturers’ affidavits, and software and programming. 

 

Contract Completion Date is the day when all the Work and all the obligations of the 

Contractor under the Contract are fulfilled by the Contractor.  All documentation and other 

items required by the Contract and required by law shall be furnished by the Contractor 

before establishment of this date. 

 

Final Acceptance Date is the date on which the Owner accepts the work as complete. 

 

FIELD REPRESENTATIVE 

 

The Owner’s representative who observes the Contractor’s performance of the Work.  Such 

observation shall not be relied upon by the Contractor or others as approval or acceptance 

of the Work, nor shall it in any manner relieve the Contractor from its obligations and 

responsibilities under the Contract. 

 

NOTICE TO PROCEED 

 

The written notice from the Owner or Engineer to the Contractor authorizing and directing 

the Contractor to proceed with the Work and establishing the date on which the Contract 

Time begins. 
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OWNER 

 

The government entity or agency that awards the contract to the Contractor and is 

responsible for the execution and administration of the Contract. 

 

PROJECT ENGINEER/ENGINEER 

 

The Owner’s staff or representative who administers the construction program for the 

Owner. 

 

PROPOSAL (or BID) 

 

A Bidder’s offer, on a properly completed Proposal form, to perform the Work required by 

the Contract.  The terms Proposal and Bid may be used interchangeably. 

 

SPECIFICATIONS 

 

Written provisions describing the Work and requirements thereof. 

 

STANDARD PLANS 

 

A manual of specific plans or drawings adopted by the Owner, which show frequently 

recurring components of work that, have been standardized for use. 

 

SUBCONTRACTOR 

 

A natural person, or entity (e.g., partnership, corporation, limited liability company, firm 

or joint venture) to which the Contractor sublets a portion of the Work. 

 

SUBGRADE 

 

The top surface of the roadbed on which subbase, base, surfacing, pavement, or layers of 

similar materials are placed. 

 

SUPPLEMENTARY GENERAL CONDITIONS 

 

That part of the Contract amends or supplements these General Conditions. 

 

TRAVELED WAY 

 

That part of the roadway made for vehicle travel, excluding shoulders and auxiliary lanes. 

 

WORK 

 

The provision of all labor, materials, tools, equipment, supervision and other things needed 

to complete the project in full accordance with the Contract Documents. 
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WORKING DRAWINGS 

 

Shop drawings, shop plans, erection plans, falsework plans, framework plans, cofferdam, 

cribbing and shoring plans, bending diagrams for reinforcing steel, or any other 

supplementary plans or similar data, including a schedule of submittal dates for working 

drawings where specified, that the Contractor shall submit to the Engineer for approval. 
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INSTRUCTIONS FOR PREPARATION OF PROPOSAL (OR BID) 

 

2.01 BID PROCEDURES AND CONDITIONS 

 

2.01.1 QUALIFICATIONS OF BIDDERS 

 

Where applicable and required, Bidders shall provide all requested information relating to 

experience, financing, equipment, and organization relating to their ability to properly perform the 

Work.  The Owner reserves the right to take whatever action it deems necessary to ascertain the 

responsibility of the Bidder and the ability of the Bidder to perform the Work satisfactorily. 

 

2.01.2 CONTRACT PROVISIONS AND CONTRACT PLANS 

 

Contract Provisions and Contract Plans are on file in the offices of the Owner and the Engineer, 

Gray & Osborne, Inc.  After award of the Contract, five sets of Contracts will be issued without 

charge to the Contractor.  Additional sets of Contracts may be purchased from the Owner by the 

Contractor. 

 

2.01.3 ESTIMATED QUANTITIES 

 

The quantities shown in the Proposal form are estimates and are stated only for bid comparison 

purposes.  The Owner does not warrant, expressly or by implication, that the actual quantities will 

correspond with those estimates.  Payment will be made on the basis of the actual quantities of 

each item of Work satisfactorily completed in accordance with the requirements of the Contract. 

 

2.01.4 EXAMINATION OF CONTRACT AND SITE 

 

2.01.4(1) General 

 

Bidders shall satisfy themselves by personal examination of Contract Provisions, Contract Plans, 

and site of the proposed improvements, and by any other examination and investigation which they 

may desire to make as to the accuracy of the estimate of quantities, the nature of the Work and the 

difficulties to be encountered.  Bidders shall review the entire Contract to ensure that the 

completeness of their Proposal includes all items of Work regardless of where shown in the 

Contract.  Bidders are cautioned that alternate sources of information (copies of the Contract 

obtained from third parties) are not necessarily an accurate or complete representation of the 

Contract.  Bidders shall use such information at their own risk. 

 

Bidders shall be familiar and comply with all applicable federal, state, and local laws, ordinances, 

and regulations in any way applicable to the performance the Work.  Bidders are responsible for 

familiarizing themselves with all current state wage rates applicable to the Work and its duration 

before submitting a Proposal based on the Contract Provisions and Contract Plans.  Any wage 

determination contained in the Contract is for the Bidder’s general information only and is not 

warranted to be complete or accurate.  The Owner will not consider any plea of misunderstanding 

or ignorance of such requirements.  Bid prices shall reflect what the Bidder has determined to be 

the total cost of completing the Work, including but not limited to:  construction methods, 

materials, labor, administrative costs, any and all applicable taxes, and equipment.  Except as the 
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Contract may provide, the Bidder to which the contract is awarded shall receive no payment for 

any costs that exceed those set forth in the Proposal. 

 

2.01.4(2) Interpretation of the Contract Provisions and Contract Plans 

 

If any Bidder desires interpretation or clarification of the Contract Provisions and Contract Plans, 

the Bidder shall make a written request to the Engineer for such clarification or interpretation prior 

to the submission of a Proposal.  If the Engineer determines that the Contract Provisions and/or 

Contract Plans do not require interpretation or clarification, the Engineer will so notify the Bidder 

making the request.  All interpretations and clarifications made by the Engineer will be by written 

addendum to all planholders of record, and a copy of the addendum will be filed in the office of 

the Owner.  Neither the Owner nor the Engineer will be responsible for any interpretation, 

clarification or explanation of the Contract Provisions and Contract Plans that is not set forth in a 

written addendum to all planholders of record, and Bidders shall not under any circumstances rely 

on any other interpretation, clarification or explanation. 

 

2.01.4(3) Subsurface Information 

 

If the Owner has made a subsurface investigation of the site of the proposed Work, the boring log 

data and soil sample test data accumulated by the Owner will be made available for inspection by 

the Bidders.  However, the Owner makes no representation or warranty, express or implied, that: 

 

a. The Bidders’ interpretations from the boring logs may be correct;  

 

b. Moisture conditions and indicated water tables will not vary from those found at 

the time the borings were made; 

 

c. The ground at the location of the borings has not been physically disturbed or 

altered after the boring was made; and 

 

d. Conditions below the surface of the ground are consistent throughout the site with 

the information made available hereunder, or that conditions to be encountered on 

the site are uniform or consistent with geological conditions usually encountered in 

the area. 

 

The Owner makes no representations, guarantees, or warranties as to the condition, materials, or 

proportions of the materials between the specific borings, regardless of any subsurface information 

the Owner may make available to the prospective Bidders.  Bidders are solely responsible for 

making the necessary investigations to support and/or verify any conclusions or assumptions used 

in preparation of their Proposals. 

 

Any subsurface investigations and analysis were carried out for design purposes only.  

Contractor may not rely upon or make any claim against Owner, Engineer, or any of their 

subconsultants, with respect to: 

 

1. The completeness of such reports for Contractor’s purposes, including, but not 

limited to, any aspects of the means, methods, techniques, sequences, and 
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procedures of construction to be employed by Contractor, and safety precautions 

and programs incident thereto; or 

 

2. Other conclusions, interpretations, opinions, representations, and information 

contained in such reports; or  

 

3. Any Contractor interpretation of or conclusion drawn from any “technical data” 

or any such other data, conclusions, interpretations, opinions or information. 

 

2.01.4(4) Availability of Specified Items 

 

Prior to submitting a Proposal, all Bidders shall verify that all items necessary to complete the 

Work will be available in time to allow the Work to be completed within the Contract Time.  In 

the event that one or more items may not be available to allow the Work to be completed within 

the Contract Time, the Bidder shall notify the Engineer in writing prior to submitting a Proposal.  

Responsibility for delays and related costs because of non-availability of items necessary to 

complete the Work shall be borne by the Contractor. 

 

2.01.5 PROPOSAL DEPOSIT 

 

A deposit of at least 5 percent of the total Proposal amount shall accompany each Proposal.  This 

deposit may be in the form of a Proposal bond (surety bond), certified check, cashier’s check, or 

postal money order made payable to the Owner.  All Proposal bonds shall be on the form included 

within the Contract Provisions and shall be signed by the Bidder and the surety.  The surety shall: 

(1) be registered with the Washington State Commissioner, and (2) appear on the current 

Authorized Insurance List in the State of Washington published by the Office of the Insurance 

Commissioner.  The Proposal bond shall not be conditioned in any way to modify the minimum 

5 percent required.  The Proposal Deposit will be held as a guaranty that the successful Bidder 

will, within 10 days from the date of notification of Award, enter into a Contract and furnish 

approved Performance and Public Works Payment Bonds, on forms attached, in amounts equal to 

100 percent of the amount of the Contract, including state sales tax. 

 

2.01.6 PROPOSAL 

 

(1) Proposals shall be submitted on the Proposal form included in the Contract 

Provisions.  All Proposals shall be completed, signed by an authorized person and 

dated.  To be considered by the Owner as a responsive Proposal, the Bidder shall 

bid on all Additive or Alternate items set forth in the Proposal form, unless 

otherwise specified in the Contract Documents. 

 

(2) To be responsive, a Proposal shall state that it will remain valid for a period of 

60 days following the date of Proposal opening.  In the event that a conflict in this 

duration appears elsewhere in the Contract Provisions, the longest duration shall 

apply. 

 

(3) All prices set forth on the Proposal form shall be legible and either be written in ink 

or typed.  In the space provided on the Proposal form, Bidders shall identify all 
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Addenda that have been received.  The Proposal, Bid bond, and all other 

certificates, forms or other documents required by the Contract Provisions to be 

executed and delivered with the Proposal shall be submitted in a sealed package, 

addressed to the Owner, and plainly marked “Proposal for ______________ (insert 

name of project as shown on the Proposal) to be opened on the ______ day of 

____________, 20___,” (insert the day, month and year shown in the published bid 

notice).  The Owner will not consider any Proposal received after the time 

established for opening Proposals. 

 

(4) Where noted in the Proposal, the Bidder to furnish information concerning its 

experience with work of a similar nature, equipment to be used on this project, and 

general background information.  Information that is incomplete, evasive, or of a 

general nature only, may be considered as grounds for rejection of the Proposal. 

 

(5) The apparent successful Bidder may be required to submit to the Engineer as soon 

as possible after the Proposal opening, and not later than three calendar days 

thereafter, a written list of all proposed Subcontractors that will perform 

subcontracting Work on the Project.  If not previously provided, the following 

information shall be provided for each Subcontractor: 

 

a. Name, address, email address, facsimile number, telephone number, 

contractor registration number and certification numbers; 

 

b. The type of Work to be performed; 

 

(6) After opening and reading Proposals, the Owner will check them for correctness of 

extensions of the prices per unit and the total price.  If a discrepancy exists between 

the price per unit and the extended amount of any bid item, the price per unit, 

converted to the actual extension, will control.  The total extensions, corrected 

where necessary, will be used by the Owner for comparison and award purposes 

and to establish the amount of the Contractor’s Performance and Public Works 

Payment Bonds. 

 

2.01.7 WITHDRAWING OR REVISING PROPOSAL 

 

After submitting a physical Proposal to the Owner, the Bidder may withdraw, or revise it if: 

 

1. The Bidder submits a written request signed by an authorized person and physically 

delivers it to the place designated for receipt of Proposals; and 

 

2. The Owner receives the request before the time set for receipt of Proposals; and  

 

3. The revised or supplemented Proposal (if any) is received by the Owner before the time set 

for receipt of Proposals. 

 

If the Bidder’s request to withdraw or revise its Proposal is received before the time set for receipt 

of Proposals, the Owner will return the unopened Proposal package to the Bidder.  The Bidder 
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must then submit the revised package in its entirety.  If the Bidder does not submit a revised 

package, then its bid shall be considered withdrawn. 

 

The District's server clock will serve as the official time clock for submittal of bid proposals. 

 

Late revised Proposals or late withdrawal requests will be date recorded by the Owner and returned 

unopened.  Mailed, emailed, or faxed requests to withdraw or revise a Bid Proposal are not 

acceptable. 

 

2.01.8 DISQUALIFICATION OF BIDDERS 

 

1. A proposal will be considered irregular and will be rejected if: 

 

a. The authorized proposal form furnished by the Owner is not used or is 

altered; 

b. The completed proposal form contains any unauthorized additions, 

deletions, alternate Bids, or conditions; 

c. The Bidder adds provisions reserving the right to reject or accept the award, 

or enter into the Contract; 

d. A price per unit cannot be determined from the Bid Proposal;  

e. The Proposal form is not properly executed; 

f. The Bidder fails to submit or properly complete a Subcontractor list, if 

applicable; 

g. The Bidder fails to submit or properly complete a Disadvantaged, Minority 

or Women’s Business Enterprise Certification, if applicable;  

h. The Bid Proposal does not constitute a definite and unqualified offer to meet 

the material terms of the Bid invitation; or 

i. More than one proposal is submitted for the same project from a Bidder 

under the same or different names. 

 

2. A Proposal may be considered irregular and may be rejected if: 

 

a. The Proposal does not include a unit price for every Bid item; 

b. Any of the unit prices are excessively unbalanced (either above or below 

the amount of a reasonable Bid) to the potential detriment of the Owner; 

c. Receipt of Addenda is not acknowledged; 

d. A member of a joint venture or partnership and the joint venture or 

partnership submit Proposals for the same project (in such an instance, both 

Bids may be rejected); or 

e. If Proposal form entries are not made in ink. 

 

3. A Bidder will be deemed not responsible if the Bidder does not meet the mandatory 

bidder responsibility criteria in RCW 39.04.350(1), as amended; or does not meet 

Supplemental Criteria 1 through 8 in this Section: 

 

The Owner will verify that the Bidder meets the mandatory bidder responsibility 

criteria in RCW 39.04.350(1), and Supplemental Criteria 1.  Evidence that the 
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Bidder meets Supplemental Criteria 2 through 8 shall be provided by the Bidder as 

stated later in this Section.   

 

a. Criteria 1 – Federal Debarment 

 

1. Criterion:  The Bidder shall not currently be debarred or suspended 

by the Federal government. 

 

2. Documentation:  The Bidder shall not be listed as having an “active 

exclusion” on the U.S. government’s “System for Award 

Management” database (www.sam.gov). 

 

b. Criteria 2 – Delinquent State Taxes 

 

1. Criterion:  The Bidder shall not owe delinquent taxes to the 

Washington State Department of Revenue without a payment plan 

approved by the Department of Revenue.  

 

2. Documentation:  The Bidder shall, if and when required as detailed 

below, sign a statement (on a form to be provided by the Owner) 

that the Bidder does not owe delinquent taxes to the Department of 

Revenue.  If the Bidder owes delinquent taxes, they must submit a 

written payment plan approved by the Department of Revenue, to 

the Owner by the deadline listed below. 

 

c. Criteria 3 – Claims Against Retainage and Bonds 

 

1. Criterion:  The Bidder shall not have a record of excessive claims 

filed against the retainage or payment bonds for public works 

projects in the 3 years prior to the bid submittal date, that 

demonstrate a lack of effective management by the Bidder of 

making timely and appropriate payments to its subcontractors, 

suppliers, and workers, unless there are extenuating circumstances 

and such circumstances are deemed acceptable to the Owner. 

 

2. Documentation: The Bidder shall, if and when required as detailed 

below, sign a statement (on a form to be provided by the Owner) 

that the Bidder has not had claims against claims against retainage 

and bonds in the 3 years prior to the bid submittal date.  If the Bidder 

has had claims against retainage and bonds in the three years prior 

to the bid submittal date, they shall submit a list of the public works 

projects completed in the 3 years prior to the bid submittal date that 

have had claims against retainage and bonds and include for each 

project the following information: 

 

• Name of project 

• The owner and contact information for the owner; 
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• A list of claims filed against the retainage and/or payment 

bond for any of the projects listed; 

• A written explanation of the circumstances surrounding each 

claim and the ultimate resolution of the claim. 

 

d. Criteria 4 – Public Bidding Crime 

 

1. Criterion: The Bidder and/or its owners shall not have been 

convicted of a crime involving bidding on a public works contract 

in the 5 years prior to the bid submittal date. 

 

2. Documentation:  The Bidder, if and when required as detailed 

below, shall sign a statement (on a form to be provided by the 

Owner) that the Bidder and/or its owners have not been convicted 

of a crime involving bidding on a public works contract. 

 

e. Criteria 5 – Termination for Cause / Termination for Default 

 

1. Criterion:  The Bidder shall not have had any public works contract 

terminated for cause or terminated for default by a government 

agency in the 5 years prior to the bid submittal date, unless there are 

extenuating circumstances and such circumstances are deemed 

acceptable to the Owner. 

 

2. Documentation:  The Bidder, if and when required as detailed 

below, shall sign a statement (on a form to be provided by the 

Owner) that the Bidder has not had any public works contract 

terminated for cause or terminated for default by a government 

agency in the 5 years prior to the bid submittal date; or if Bidder was 

terminated, describe the circumstances.  

 

f. Criteria 6 – Lawsuits 

 

1. Criterion:  The Bidder shall not have lawsuits with judgments 

entered against the Bidder in the 5 years prior to the bid submittal 

date that demonstrate a pattern of failing to meet the terms of 

contracts, unless there are extenuating circumstances and such 

circumstances are deemed acceptable to the Owner. 

 

2. Documentation:  The Bidder, if and when required as detailed 

below, shall sign a statement (on a form to be provided by the 

Owner) that the Bidder has not had any lawsuits with judgments 

entered against the Bidder in the 5 years prior to the bid submittal 

date that demonstrate a pattern of failing to meet the terms of 

contracts, or shall submit a list of all lawsuits with judgments 

entered against the Bidder in the 5 years prior to the bid submittal 

date, along with a written explanation of the circumstances 
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surrounding each such lawsuit.  The Owner shall evaluate these 

explanations to determine whether the lawsuits demonstrate a 

pattern of failing to meet of terms of construction related contracts.  

 

g. Criteria 7 – Contract Time (Liquidated Damages) 

 

1. Criterion:  The Bidder shall not have had liquated damages assessed 

on any projects it has completed 5 years prior to the bid submittal 

date that demonstrate a pattern of failing to meet contract time, 

unless there are extenuating circumstances and such circumstances 

are deemed acceptable to the Owner. 

 

2. Documentation:  The Bidder, if and when required as detailed 

below, shall sign a statement (on a form to be provided by the 

Owner) that the Bidder has not had liquidated damages assessed on 

any projects it has completed within the 5 years prior to the bid 

submittal date, or shall submit a list of Projects with assessed 

liquated damages along with Owner contact information, and 

number of days assessed liquated damages.  

 

h. Criteria 8 – Capacity and Experience 

 

1. Criterion:  The Bidder shall have sufficient current capacity and the 

project superintendent assigned to the project shall have experience 

to meet the requirements of this Project.  The Bidder and the project 

superintendent shall have successfully completed at least two 

projects as the prime contractor, of a similar size and scope, during 

the 5-year period immediately preceding the bid submittal deadline 

for this project.  Similar size is defined as a minimum of 70 percent 

of the bid amount submitted by the Bidder. 

 

2. Documentation:  The Bidder shall, if and when required as detailed 

below, on a form to be provided by the Owner, provide the Bidder’s 

gross dollar amount of work currently under contract, the Bidder’s 

gross dollar amount of contracts currently not completed, five major 

pieces of equipment anticipated to be on the project and whether the 

equipment is leased or owned, the superintendent assigned to this 

project and their number of years of experience, and two project 

references of similar size and scope during the 5-year period 

immediately preceding the bid submittal deadline for this project.  

The Owner may check owner references for the previous projects 

and may evaluate the owner’s assessment of the Bidder 

performance. 

 

As evidence that the Bidder meets Supplemental Responsibility Criteria 2 through 

8 stated above, the apparent two lowest Bidders must submit to the Owner by 

12:00 P.M. (noon) of the second business day following the bid submittal deadline, 
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a written statement verifying that the Bidder meets Supplemental Criteria 2 through 

8 together with supporting documentation (sufficient in the sole judgment of the 

Owner) demonstrating compliance with Supplemental Responsibility Criteria 2 

through 8.  The Owner reserves the right to request further documentation as needed 

from the low bidder and documentation from other Bidders as well to assess Bidder 

responsibility and compliance with all bidder responsibility criteria.  The Owner 

also reserves the right to obtain information from third-parties and independent 

sources of information concerning a Bidder’s compliance with the mandatory and 

supplemental criteria, and to use that information in their evaluation.  The Owner 

may consider mitigating factors in determining whether the Bidder complies with 

the requirements of the Supplemental Criteria. 

 

The basis for evaluation of Bidder compliance with these mandatory and 

Supplemental Criteria shall include any documents or facts obtained by Owner 

(whether from the Bidder or third parties) including but not limited to:  (i) financial, 

historical, or operational data from the Bidder; (ii) information obtained directly by 

the Owner from others for whom the Bidder has worked, or other public agencies 

or private enterprises; and (iii) any additional information obtained by the Owner 

which is believed to be relevant to the matter. 

 

If the Owner determines the Bidder does not meet the bidder responsibility criteria 

above and is therefore not a responsible Bidder, the Owner shall notify the Bidder 

in writing, with the reasons for its determination.  If the Bidder disagrees with this 

determination, it may appeal the determination within 2 business days of the 

Owner’s determination by presenting its appeal and any additional information to 

the Owner.  The Owner will consider the appeal and any additional information 

before issuing its final determination.  If the final determination affirms that the 

Bidder is not responsible, the Owner will not execute a contract with any other 

Bidder until at least 2 business days after the Bidder determined to be not 

responsible has received the Owner’s final determination. 

 

Request to Change Supplemental Bidder Responsibility Criteria Prior To Bid: 

Bidders with concerns about the relevancy or restrictiveness of the Supplemental 

Bidder Responsibility Criteria may make or submit requests to the Owner to modify 

the criteria.  Such requests shall be in writing, describe the nature of the concerns, 

and propose specific modifications to the criteria.  Bidders shall submit such 

requests to the Owner no later than 5 business days prior to the bid submittal 

deadline and address the request to the Project Engineer or such other person 

designated by the Owner in the Bid Documents. 

 

2.01.9 PROPOSAL ERRORS 

 

If a Bidder discovers an error in the Bidder’s Proposal after the Proposals have been opened and 

tabulated and desires to withdraw the erroneous Proposal, the Bidder shall submit a notarized 

affidavit signed by the Bidder, accompanied by original certified worksheets used in the 

preparation of the Proposal, requesting relief from the Award.  The affidavit shall describe the 
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specific error(s) and certify that the worksheets are the originals used in the preparation of the 

Proposal. 

 

The affidavit and the certified worksheets shall be received by the Engineer before 5:00 p.m. local 

time on the next business day following the day of the Proposal opening or the claim of error will 

not be considered.  The Engineer will review the certified worksheets to determine the validity of 

the claimed error, and make its recommendation to the Owner.  If the Owner and Engineer concur 

that the claim of error is allowable under applicable law, the Bidder will be relieved of 

responsibility for the Proposal, and the Proposal Deposit will be returned to the Bidder.  Thereafter, 

at the discretion of the Owner, all Proposals may be rejected or an Award made to the next lowest 

responsive, responsible Bidder. 

 

2.02 AWARD AND EXECUTION OF CONTRACT 

 

2.02.1 AWARD OF CONTRACT 

 

A Contract will not be awarded until the Owner is satisfied that the successful Bidder is 

responsible, reasonably familiar with the Work to be performed and has the necessary capital, 

tools, personnel and equipment to satisfactorily perform the Work.   

 

The Owner reserves the right to waive informalities in the bidding, accept a Proposal of the lowest 

responsive, responsible Bidder, reject any or all Proposals, republish the call for Proposals, or 

revise or cancel the project. 

 

After the date and hour set for the opening of the Proposals, no Bidder may withdraw its Proposal 

unless the Award of the Contract is delayed for a period exceeding 60 calendar days following 

Proposal opening.  In the event that a conflicting duration appears elsewhere in the Invitation for 

Proposals or Contract Provisions or advertisement, the longer period shall govern. 

 

2.02.2 EXECUTION OF CONTRACT 

 

Within 10 calendar days after notification by the Owner of the Award, the successful Bidder shall 

return to the Engineer the signed Owner-prepared Contract, all insurance certificates and 

endorsements required by the Contract Provisions, all other certificates, information, and forms 

required by the Contract Provisions, and Performance and Public Works Payment Bonds required 

by the Contract Provisions.  If the Contract is signed by an officer, agent, or other authorized 

representative of the Contractor, the officer, agent, or other representative shall furnish satisfactory 

evidence of authority to sign as the legal representative of the Contractor, if required by the Owner.  

An authorized partner of a joint venture may sign the Contract, subject to the approval of the 

Owner, which may, at its discretion, require each and every member of the joint venture to sign 

the Contract. 

 

Should the successful bidder fail to return to the Engineer the signed Owner-prepared Contract, all 

insurance certificates and endorsements required by the Contract Provisions, all other 

certifications, information, and forms required by the Contract Provisions, and Performance and 

Public Works Payment Bonds required by the Contract Provisions within 10 calendar days after 

notification by the Owner of the Award, the Owner reserves the right to and may elect to withdraw 
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the award to the successful bidder and award the Contract to the next responsible, responsive 

bidder. 

 

Until the Owner executes the Contract, no Proposal shall bind the Owner, and the Contractor shall 

not commence any Work.  The Contractor shall bear all risks for any Work begun before the 

Contract is executed by the Owner. 

 

2.02.3 FAILURE TO EXECUTE CONTRACT 

 

If the Contractor fails to submit the insurance certificates, bonds, and all other certificates, forms, 

information and documents as required by the Contract Provisions, with the executed Contract 

within the time required by the Contract Provisions, the Owner may then award the Contract to 

the next lowest responsive, responsible Bidder or reject any or all Proposals. 

 

2.02.4 RETURN OF BID DEPOSIT 

 

When Proposals have been examined and corrected as necessary, proposal bonds and deposits 

accompanying Proposals ineligible for further consideration will be returned.  All other Proposal 

bonds and deposits will be held until the Contract is awarded and fully executed, after which the 

Proposal bonds and deposits, except those subject to forfeiture, will be returned. 

 

2.02.5 NOTICE TO PROCEED 

 

A written Notice to Proceed will be issued to the Contractor by the Owner or Engineer after the 

Contract has been executed by the Contractor and the Owner, and the Performance and Public 

Works Payment Bonds and required insurance and other certificates and documents are approved 

by the Owner and, when applicable, by State or Federal agencies responsible for funding any 

portion of the project.    The Contractor shall not commence Work until the Notice to Proceed has 

been issued. 
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GENERAL REQUIREMENTS OF THE CONTRACT 

 

3.01 SCOPE OF THE WORK 

 

3.01.1 INTENT OF THE CONTRACT 

 

The intent of the Contract is to describe a functionally complete project to be constructed in 

accordance with the Contract.  The Contractor shall provide all labor, supervision, materials, tools, 

equipment, transportation, supplies, and other things required expressly by, or reasonably implied 

from, the Contract, to complete all Work.  Omissions from the Contract of details of Work which 

are necessary to carry out the intent of the Contract, or which are customarily performed, shall not 

relieve the Contractor from performing the complete Work called for by the Contract; such Work 

shall be performed as if fully set forth and described in the Contract.  The unit or other bid prices 

shall be full payment for everything required to complete the Work, including but not limited to 

labor, supervision, materials, equipment, jobsite and home office overhead and profit. 

 

3.01.2 COORDINATION OF CONTRACT 

 

The Contract Plans and the Contract Provisions for the Work shall be considered as a whole, and 

anything shown or called for in one and omitted in any other is as binding as if called for or shown 

on both.  Figure dimensions shall, in all cases, be used in preference to scale dimensions.  Any 

inconsistency in the Contract Documents shall be resolved by the following order of precedence 

(e.g., 1 presiding over 2 through 4, 2 presiding over 3 through 4, etc.): 

 

1. Addenda; 

 

2. The Agreement and Proposal Form; 

 

3. Specifications; 

 

3a. Supplementary General Conditions (including conditions supplied by federal or 

state agencies on projects funded, in whole or part, by such agencies.  In the event 

of a conflict in various forms of General Conditions, those conditions affording the 

greatest benefit or protection to the Owner shall govern.); 

 

3b. General Conditions; 

 

3c. Technical Specifications; 

 

4. Contract Plans. 

 

3.01.3 ASSIGNMENT OF CONTRACT 

 

The Contractor shall not assign the Contract or any part of the Contract or of the funds to be 

received under the Contract unless such assignment is approved by the Owner and the Contractor’s 

Performance and Public Works Payment Bonds surety prior to the execution or effectiveness of 

the assignment. 
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3.02 CONTROL OF WORK 

 

3.02.1 AUTHORITY AND ROLE OF THE ENGINEER 

 

(1) The Engineer is the authorized representative of the Owner, and is employed to act 

as advisor and consultant to the Owner in engineering matters relating to the 

Contract.  Among other things, the Engineer may determine the quantity of material 

installed or work completed, evaluate whether materials and equipment comply 

with the Specifications, and assist the Owner with answering questions relating to 

the meaning and intent of the Contract.  The Owner, with the advice of the Engineer, 

will make the final determination relating to quality, acceptability and conformity 

of labor and materials to the requirements of the Contract. 

 

(2) The Engineer does not purport to be a safety expert, and is not engaged in that 

capacity under the Contract or the Engineer’s contract with the Owner.  The 

Engineer does not have either the authority or the responsibility to enforce 

construction safety laws, rules, regulations or procedures, or to order the stoppage 

of Work for claimed violations thereof.  From time to time, the Engineer may 

inform the Contractor of conditions that may constitute safety issues or violations.  

Such information will be provided solely to cooperate with and assist the Contractor 

and shall not make the Field Representative or the Engineer responsible for the 

enforcement of safety laws, rules, regulations or procedures.  After receiving 

information relating to safety issues from the Engineer, the Contractor shall make 

its own examination and analysis of the situation reported and take such action, if 

any, that the Contractor determines to be appropriate.  The Engineer’s performance 

of project representation and observation services shall not make the Engineer 

responsible for the enforcement of safety laws, rules, regulations or procedures; nor 

shall it make the Engineer responsible for construction means, methods, techniques, 

sequences, or procedures, or for the Contractor’s failure to properly perform the 

Work, all of which are entirely the responsibility of the Contractor. 

 

(3) The Engineer shall have no liability whatsoever to, or contractual relationship with, 

the Contractor in any way relating to the Contract.  The Owner and the Contractor 

shall look solely to each other for the enforcement with respect to any rights, 

obligations, claims or liabilities arising under or in any way relating to the Contract.  

Neither the authority given to the Engineer herein, nor any action or service 

provided by the Engineer or its subconsultants with regard to the Project, shall 

create any duty owed by the Engineer or its subconsultants to the Contractor or a 

cause of action against the Engineer or its subconsultants by Contractor. 

 

(4) Nothing in the Contract shall, in any way, be construed to place responsibility on 

the Field Representative, Engineer or the Owner for the method, manner, direction 

or superintendency of the performance of the Work by the Contractor.  Such 

responsibility rests solely with the Contractor. 
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(5) Neither the Engineer nor any of its assistants or agents shall have any power to 

waive any obligation of the Contract.  The Engineer’s failure to reject Work that is 

defective or otherwise does not comply with the requirements of the Contract shall 

not constitute approval or acceptance of the Work or relieve the Contractor of its 

obligations under the Contract, notwithstanding that such Work has been estimated 

for payment or that payments have been made for that Work.  Neither shall such 

failure to reject Work, nor any acceptance by the Engineer or by the Owner of any 

part or of the whole of the Work bar a claim by the Owner at any subsequent time 

for recovery of damages for the cost of removal and replacement of any portions of 

the Work that do not comply with the Contract. 

 

(6) No order, measurement, determination or certificate by the Engineer or Owner for 

payment of money or payment for or acceptance of the whole or of any part of the 

Work by the Engineer or the Owner or extension of time or possession taken by the 

Owner shall constitute a waiver of any portion of the Contract, nor shall any waiver 

of any breach of the Contract constitute a waiver of any other or subsequent breach 

thereof. 

 

3.02.2 AUTHORITY OF FIELD REPRESENTATIVE 

 

(1) Field Representatives are assigned to the project site to keep the Engineer and 

Owner generally informed as to the progress of the Work and the manner in which 

it is being done; to keep records; and to act as liaison between the Contractor, 

Owner and Engineer.  When observed, the Field Representative shall call the 

attention of the Contractor to any deviations from the Contract.  However, failure 

of the Field Representative to call the attention of the Contractor to faulty Work or 

deviations from the Contract shall not constitute either a waiver of any requirement 

in the Contract or acceptance of said Work. 

 

(2) Since one of the Field Representative’s primary responsibilities is to observe that 

the Work progresses expediently and in a workmanlike manner, he or she may offer 

suggestions to the Contractor, which the Contractor, at its sole discretion, may or 

may not choose to follow.  Such suggestions are not to be considered as anything 

but suggestions offered to cooperate with and assist the Contractor and shall not 

constitute an assumption of responsibility, financial or otherwise, by the Field 

Representative, the Engineer or the Owner. 

 

(3) The presence or absence of the Field Representative on the job site will be at the 

sole discretion of the Owner, and the presence or absence of the Field 

Representative at any time will not relieve the Contractor of its responsibility to 

properly perform the Work as required by the Contract. 

 

(4) The Field Representative will have the authority, but not the obligation, to reject 

defective materials and equipment if observed; however, the failure of the Field 

Representative to reject defective materials and equipment or any other Work 

involving deviations from the Contract will not constitute acceptance of such Work.  

The Field Representative is not authorized to approve or accept any portion of the 
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Work or to issue instructions contrary to the Contract; all such approvals, 

acceptances or instructions shall be in writing and signed by the Engineer or the 

Owner. 

 

(5) The Field Representative does not purport to be a safety expert, and is not engaged 

in that capacity under the Contract or the Engineer’s contract with the Owner.  The 

Field Representative does not have either the authority or the responsibility to 

enforce construction safety laws, rules, regulations or procedures, or to order the 

stoppage of Work for claimed violations thereof.  From time to time, the Field 

Representative may inform the Contractor of conditions that may constitute safety 

issues or violations.  Such information will be provided solely to cooperate with 

and assist the Contractor and shall not make the Field Representative or the 

Engineer responsible for the enforcement of safety laws, rules, regulations or 

procedures.  After receiving information relating to safety issues from the Field 

Representative, the Contractor shall make its own examination and analysis of the 

situation reported and take such action, if any, that the Contractor determines to be 

appropriate.  The Field Representative’s performance of observation services shall 

not make the Field Representative responsible for the enforcement of safety laws, 

rules, regulations or procedures; nor shall it make the Field Representative 

responsible for construction means, methods, techniques, sequences, or procedures, 

or for the Contractor’s failure to properly perform the Work, all of which are 

entirely the responsibility of the Contractor. 

 

3.02.3 CONSTRUCTION OBSERVATION AND INSPECTIONS 

 

(1) All Work required by the Contract, including all materials and equipment to be 

furnished and the manufacture and preparation thereof shall, at all times, be subject 

to observation by the Owner’s designated representatives, who may, at any time in 

the performance of their duties, enter upon the Work or the shops and factories 

where any part of the Work, materials or equipment are being prepared, fabricated 

or manufactured. 

 

(2) Observation of Work by the Owner, the Engineer, or the Field Representative shall 

not relieve the Contractor of its obligation to furnish satisfactory materials and 

workmanship.  Work or materials found unsatisfactory at any time during the life 

of the Contract, and the applicable warranty periods, guarantees or limitation 

periods shall be promptly corrected or replaced immediately by the Contractor at 

its own expense. 

 

(3) Upon request by the Owner or Engineer, the Contractor shall furnish all tools, labor, 

equipment and materials necessary to examine any Work that may be completed or 

in progress, even to the extent of uncovering or taking down portions of completed 

or covered Work.  Work shall be left exposed until examined by the Owner or 

Engineer, at no additional cost to the Owner.  If the Owner or the Engineer 

determines that the uncovered Work does not comply with the requirements of the 

Contract, the cost of such examination and the cost of reconstruction and/or repair 

shall be borne by the Contractor. 
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(4) The Contractor shall promptly comply with all directions of the Engineer with 

reference to correcting any Work or replacing any materials or equipment found to 

be not in accordance with the Contract.  In the event of a dispute, the Contractor 

may appeal to the Engineer’s decision to the Owner in accordance with the 

Contract, and the Owner’s decision shall be final. 

 

3.02.4 EMERGENCY CONTACT LIST 

 

The Contractor shall submit an emergency contact list to the Engineer no later than five calendar 

days after the date the contract is executed.  The list shall include the Contractor’s project manager 

or equivalent, project superintendent, traffic control supervisor, and  erosion and sediment control 

lead, as applicable.  The list shall identify a representative with delegated authority to act as the 

emergency contact on behalf of the Contractor and include one or more alternates.  The emergency 

contact shall be available upon the Engineer’s request at other than normal working hours.  The 

emergency contact list shall include 24-hour telephone numbers for all individuals identified as 

emergency contacts or alternates. 

 

3.02.5 ORAL AGREEMENTS  

 

No oral agreement or conversation with any officer, agent, or employee of the Owner, either before 

or after execution of the contract, shall affect or modify any of the terms or obligations contained 

in any of the documents comprising the contract.  Such oral agreement or conversation shall be 

considered as unofficial information and in no way binding upon the Owner, unless subsequently 

put in writing and signed by the Owner. 

 

3.02.6 ELECTRONIC FILES 

 

All Work performed shall be in conformity with the signed Contract Plans and Contract Provisions.  

If the Contractor requests electronic files, the Engineer may provide the files.  The use of the 

electronic files shall be at the Contractor’s sole risk.  The Engineer does not warrant the 

completeness or accuracy of the electronic files and the Engineer assumes no liability for any 

errors or omissions in the digital data.  The Contractor shall be responsible for reviewing and 

checking the electronic files to ensure that they are suitable for the Contractor’s purpose. 

 

3.03 LEGAL RELATIONS AND RESPONSIBILITIES 

 

3.03.1 APPLICABLE LAWS AND REGULATIONS 

 

3.03.1(1) General 

 

The Contractor shall comply with all laws, ordinances, rules and regulations of any authority 

having jurisdiction in any way relating to the project, including, but not limited to, regulations 

governing site maintenance, clean-up, air pollution control, noise control, water quality control, 

surface water control and runoff, tree and vegetation protection, cultural resources and oil and 

hazardous substance control. 
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3.03.1(2) Utilities and Similar Facilities 

 

The Contractor shall protect all private and public utilities from damage.  Utilities include, among 

others: telephone lines; cable television and high-speed internet lines; gas; electric power lines; 

sanitary sewer; sewer; storm sewer and water lines; street lighting and traffic signal and signing 

systems; and railroad tracks and related equipment. 

 

In accordance with Chapter 19.122 of the Revised Code of Washington, the Contractor shall call 

the One-Number Locator Service for the field location of underground utilities.  If no locator 

service is available for the area where the project is located, the Contractor shall provide written 

notice to all owners of utilities known to, or suspected of, having underground facilities within  or 

near all areas of that will be excavated. 

 

If the Work requires removing or relocating one or more utilities, the Contract will assign the task 

to the Contractor or utility owner.  When this task is assigned to the utility owner and that work is 

not complete before the Contractor begins work, the Contractor shall immediately notify the 

Engineer in writing. 

 

To expedite the removal or relocation work or to make that work more efficient, the Contractor 

may ask utility owners to move, remove, or alter their utilities or equipment in ways other than 

those specified in the Contract.  If so, the Contractor shall make the arrangements with the utility 

owner and pay all costs associated therewith. 

 

The Contractor shall be responsible for all costs required to protect public and private utilities from 

damage, including the costs of removal and replacement. 

 

3.03.1(3) Site Maintenance 

 

The Contractor shall keep the Work site, staging areas, and Contractor’s facilities clean and free 

from rubbish and debris.  Materials and equipment shall be removed from the Work site when they 

are no longer necessary.  Upon completion of the Work and before final acceptance, the Work site 

shall be cleared of equipment, unused materials, and rubbish and the Work site shall be left in 

clean and neat condition. 

 

3.03.1(4) State Taxes 

 

The Washington State Department of Revenue has issued special rules on the State sales tax.  

Section 3-03.1(4) a through Section 3-03.1(4) c are meant to clarify those rules.  The Contractor 

should contact the Washington State Department of Revenue for answers to questions in this 

area.  The Owner will not adjust its payment if the Contractor bases a bid on a misunderstood tax 

liability. 

 

The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract 

amounts.  In some cases, however, state retail sales tax will not be included.  Section 3-03.1(4) b 

describes this exception. 
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The Owner will pay the retained percentage only if the Contractor has obtained from the 

Washington State Department of Revenue a certificate showing that all contract-related taxes 

have been paid (RCW 60.28.051).  The Owner may deduct from its payments to the Contractor 

any amount the Contractor may owe the Washington State Department of Revenue, whether the 

amount owed relates to the Contract or not.  Any amount so deducted will be paid into the proper 

State fund. 

 

a. State Sales Tax — Rule 171  

 

WAC 458-20-171, and its related rules, apply to building, repairing, or improving 

streets, roads, etc., which are owned by a municipal corporation, or political 

subdivision of the state, or by the United States, and which are used primarily for 

foot or vehicular traffic.  This includes storm or combined sewer systems within 

and included as a part of the street or road drainage system and power lines when 

such are part of the roadway lighting system.  For work performed in such cases, 

the Contractor shall include Washington State Retail Sales Taxes in the various 

unit bid item prices, or other contract amounts, including those that the Contractor 

pays on the purchase of the materials, equipment, or supplies used or consumed in 

doing the work. 

 

b. State Sales Tax — Rule 170  

 

WAC 458-20-170, and its related rules, apply to the constructing and repairing of 

new or existing buildings, or other structures, upon real property.  This includes, 

but is not limited to, the construction of streets, roads, highways, etc., owned by 

the state of Washington; water mains and their appurtenances; sanitary sewers and 

sewage disposal systems unless such sewers and disposal systems are within, and 

a part of, a street or road drainage system; telephone, telegraph, electrical power 

distribution lines, or other conduits or lines in or above streets or roads, unless 

such power lines become a part of a street or road lighting system; and installing 

or attaching of any article of tangible personal property in or to real property, 

whether or not such personal property becomes a part of the realty by virtue of 

installation. 

 

For work performed in such cases, the Contractor shall collect from the Owner, 

retail sales tax on the full contract price.  The Owner will automatically add this 

sales tax to each payment to the Contractor.  For this reason, the Contractor shall 

not include the retail sales tax in the unit bid item prices, or in any other contract 

amount subject to Rule 170, with the following exception. 

 

EXCEPTION: The Owner will not add in sales tax for a payment the Contractor 

or a subcontractor makes on the purchase or rental of tools, machinery, 

equipment, or consumable supplies not integrated into the project.  Such sales 

taxes shall be included in the unit bid item prices or in any other contract amount. 
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c. Services  

 

The Contractor shall not collect retail sales tax from the Owner on any contract 

wholly for professional or other services (as defined in Washington State 

Department of Revenue Rules 138 and 244). 

 

3.03.1(5) Equal Employment Responsibilities 

 

The Contractor shall, at its sole cost and expense, comply with all applicable laws, policies and 

regulations pertaining to nondiscrimination and equal employment opportunities.  The absence of 

specific provisions or other requirements mandated by state, municipal or federal laws, policies or 

regulations from these General Conditions shall not excuse the Contractor from compliance with 

such laws, regulations or policies. 

 

3.03.1(6) Archaeological and Historical Objects 

 

Archaeological or historical objects, such as ruins, human skeletal remains, sites, buildings, 

artifacts, fossils, or other objects of antiquity that may have significance from a historical or 

scientific standpoint, which may be encountered by the Contractor, shall not be further disturbed.  

The Contractor shall immediately notify the Engineer of any such finds. 

 

The Engineer will determine if the material is to be salvaged.  The Contractor may be required to 

stop work in the vicinity of the discovery until such determination is made.  The Engineer may 

require the Contractor to suspend Work in the vicinity of the discovery until salvage is 

accomplished. 

 

If the Engineer finds that the suspension of Work in the vicinity of the discovery increases or 

decreases the cost or time required for performance of any part of the Work under the Contract, 

the Engineer will make an adjustment in payment or the time required for the performance of the 

work in accordance with Section 3.04.6. 

 

3.03.2 SAFETY MEASURES 

 

All Work under the Contract shall be performed in a safe manner.  The Contractor and all 

subcontractors shall comply with all applicable rules, regulations, and safety standards of the 

Washington State Department of Labor and Industries and all other federal, state, local and other 

governmental entities having jurisdiction over the project.  The Contractor shall be solely and 

completely responsible for the conditions of the job site, including the safety of all persons and 

property during the performance of the Work.  This requirement shall apply continuously and not 

be limited to normal working hours. 

 

The Engineer’s review of the Contractor’s work plan, safety plan, construction sequences, 

schedule or performance does not and is not intended to include review or approval of the adequacy 

of the Contractor’s safety measures in, on, or near the job site.  The Engineer does not purport to 

be a safety expert, and is not engaged in that capacity under the Contract.  The Engineer has neither 

the authority nor the responsibility to enforce construction safety laws, rules, regulations, or 

procedures, or to order the stoppage of Work for claimed violations thereof. 
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The Contractor shall exercise all required and appropriate precautions to protect all persons and 

property from injury and damage. 

 

3.03.3 HAZARDOUS MATERIAL 

 

Biological hazards and associated physical hazards may be present at the Work site.  The 

Contractor shall take precautions and perform any necessary Work to provide and maintain a safe 

and healthful Work site in accordance with all applicable laws.  The cost for all Work necessary 

to provide and maintain a safe Work site shall be included in the Contractor’s Proposal, unless the 

Contract includes provisions to the contrary. 

 

3.03.4 PAYMENT OF WAGES AND RELATED REQUIREMENTS 

 

3.03.4(1) Minimum Prevailing Wage Requirements 

 

a. The Contract is subject to the minimum prevailing wage and hour requirements of 

RCW 39.12 and RCW 49.28 (as amended or supplemented).  The Contract may list 

minimum hourly rates for wages for trades or occupations in the locality within the 

state where such labor is performed as determined by the Industrial Statistician for 

the Department of Labor and Industries.  These rates are for general reference 

purposes only and may not be current or complete.  The Contractor, any 

subcontractor, or other person doing any Work under the Contract shall not pay any 

worker less than the applicable current minimum hourly wage rates required by 

applicable law.  Higher wages and benefits may be paid. 

 

b. The Contractor, any Subcontractor, and all individuals or firms required by 

RCW 39.12, WAC 296-127 to pay minimum prevailing wages, shall not pay any 

worker less than the minimum hourly wage rates and fringe benefits required by 

RCW 39.12.  Higher wages and benefits may be paid. 

 

c. In accordance with WAC 296-127, the applicable prevailing wage rates that are in 

effect on the date when Proposals are due shall remain in effect for the duration of 

the Contract.  By incorporating prevailing wage rates into the Contract, the Owner 

does not warrant or imply that the Contractor will find labor available at those rates.  

The Contractor shall calculate in its Proposal any amounts above the minimums 

that it will actually have to pay.  Further, rates for wages and/or fringe benefits may 

change while the Contract is in force.  If they do, the Contractor shall bear the cost 

of paying rates above those in effect at time of bid. 

 

d. If employing labor in a class not listed in the Contract Provisions on State funded 

projects, the Contractor shall request the Industrial Statistician, Department of 

Labor and Industries to determine the correct wage and benefits rate. 

 

e. If employing labor in a class not listed in the Contract Provisions on a federally 

funded project, the Contractor shall request the U.S. Secretary of Labor to 

determine the correct wage and benefits rate. 
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f. The Contractor shall ensure that any firm (Supplier, Manufacturer, or Fabricator) 

that falls under the provisions of RCW 39.12 because of the definition “Contractor” 

in WAC 296-127-010, complies with all the requirements of RCW 39.12. 

 

g. The Contractor shall be responsible for compliance with the requirements of the 

RCW 39.12 by all firms (Subcontractors, lower tier subcontractors, Suppliers, 

Manufacturers, or Fabricators) engaged in any part of the Work necessary to 

complete the Contract.  Therefore, should a violation of this Subsection occur by 

any firm that is providing Work or materials for completion of the Contract whether 

directly or indirectly responsible to the Contractor, the Owner will take action 

against the Contractor, as provided by the provisions of the Contract, to achieve 

compliance, including, but not limited to, withholding payment on the Contract 

until compliance is achieved. 

 

h. The State of Washing prevailing wage rates for this public works project can be 

found on the following Labor and Industries link:  https://lni.wa.gov/licensing-

permits/public-works-projects/prevailing-wage-rates.  The applicable rates should 

be rates effective on the bid opening date for Journey Level and Apprentice Level 

in Mason County.  A copy of the State of Washington prevailing wage rate 

determination will also be available for review at the Mason County PUD No. 1 

office. 

 

3.03.4(2) Posting Notice Requirements 

 

Notice of intent to pay prevailing wages and prevailing wage rates for the project shall be posted 

for the benefit of workers.  The Contractor shall post the following, together with anything else 

necessary to comply with all applicable laws and regulations: 

 

a. One copy of the approved “Statement of Intent to Pay Prevailing Wages” for the 

Contractor, each subcontractor, and any other firm (Supplier, Manufacturer, of 

Fabricator) that falls under the provisions of RCW 39.12 because of the definition 

of “Contractor” in WAC 296-127-010; 

 

b. One copy of the prevailing wage rates for the project; 

 

c. The address and telephone number of the Industrial Statistician for the Department 

of Labor and Industries, along with a statement that complaints and questions about 

wage rates may be directed there; and 

 

Notice shall be posted at a location readily visible to workers at the job site, or where no field 

office is established, at a local office.  The Contractor shall supply a copy of the Notice to any 

employee upon request. 
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3.03.4(3) Apprentices 

 

If employing apprentices, the Contractor shall submit to the Owner written evidence showing: 

 

a. That each apprentice is enrolled in a program approved by the Washington State 

Apprenticeship and Training Council; 

 

b. The progression schedule for each apprentice; and 

 

c. The established apprentice-journeyman ratios and wage rates in the project locality 

upon which the Contractor shall base such ratios and rates under the contract.  Any 

worker for whom an apprenticeship agreement has not been registered and 

approved by the Washington State Apprenticeship and Training Council shall be 

paid the prevailing hourly rate for journeymen provided in RCW 39.12.021. 

 

3.03.4(4) Required Documents 

 

1. General 

 

All “Statements of Intent to Pay Prevailing Wages”, “Affidavits of Wages Paid” and 

Certified Payrolls shall be submitted on the State L&I online Prevailing Wage Intent 

& Affidavit (PWIA) system.  Statements of Intent to Pay Prevailing Wages”, and 

“Affidavits of Wages Paid” shall also be submitted to the Engineer.  When requested 

by the Engineer, Certified Payrolls shall also be submitted to the Engineer.  

 

2. Intents and Affidavits 

 

On forms provided by the Industrial Statistician of State L&I, the Contractor shall 

submit to the Engineer the following for themselves and for each firm covered 

under RCW 39.12 that will or has provided Work and materials for the Contract: 

 

a. The approved “Statement of Intent to Pay Prevailing Wages” State L&I’s 

form number F700-029-000. The Contracting Agency will make no 

payment under this Contract until this statement has been approved by State 

L&I and reviewed by the Engineer. 

 

b. The  approved “Affidavit of Prevailing Wages Paid”, State L&I’s form 

number F700-007-000. The Contracting Agency will not grant Completion 

until all approved Affidavit of Wages paid for the Contractor and all 

Subcontractors have been received by the Engineer. The Contracting 

Agency will not release to the Contractor any funds retained under RCW 

60.28.011 until “Affidavit of Prevailing Wages Paid” forms have been 

approved by State L&I and all of the approved forms have been submitted 

to the Engineer for every firm that worked on the Contract. 

 

The Contractor is responsible for requesting these forms from State L&I and for 

paying any fees required by State L&I. 



Mason County PUD No. 1 

March 12, 2021 – General Conditions 3-12 

 

3. Certified Payrolls 

 

Certified payrolls are required to be submitted by the Contractor for themselves, all 

Subcontractors and all lower tier subcontractors. The payrolls shall be submitted no 

less than monthly on State funded projects. 

 

4. Penalties for Noncompliance 

 

The Contractor is advised, if these payrolls are not supplied within the prescribed 

deadlines, any or all payments may be withheld until compliance is achieved. In 

addition, failure to provide these payrolls may result in other sanctions as provided 

by State laws (RCW 39.12.050). 

 

3.03.5 BONDS, INSURANCE AND INDEMNITY OBLIGATIONS 

 

3.03.5(1) Contract Bonds 

 

The successful bidder shall provide an executed Performance Bond and Public Works Payment 

Bond for the full Contract amount (including sales tax).  The Contract Bonds shall: 

 

1. Be on Owner-furnished forms; 

 

2. Be signed by an approved Surety (or Sureties) that: 

 

a. Is registered with the Washington State Insurance Commissioner; and 

 

b. Appears on the current Authorized Insurance List in the State of 

Washington published by the Office of the Insurance Commissioner. 

 

3. Be conditioned upon the faithful performance of the Contract by the Contractor 

within the prescribed time; and 

 

4. Guarantee that the Surety shall indemnify, defend, and protect the Owner against 

any claim of direct or indirect loss resulting from the failure: 

 

a. Of the Contractor (or any of the employees, Subcontractors, or lower tier 

subcontractors of the Contractor) to faithfully perform the Contract; or 

 

b. Of the Contractor (or the Subcontractors or lower tier subcontractors of the 

Contractor) to pay all laborers, mechanics, Subcontractors, lower tier 

subcontractors, materialperson, or any other person who provides supplies 

or provisions for carrying out the Work. 

 

5. Be accompanied by a power of attorney for the Surety’s officer empowered to sign 

the bond; and 
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6. Be signed by an officer of the Contractor empowered to sign official statements 

(sole proprietor or partner).  If the Contractor is a corporation, the bond must be 

signed by the president or vice-president, unless accompanied by written proof of 

the authority of the individual signing the bond to bind the corporation (i.e., 

corporate resolution, power of attorney or a letter to such effect by the president or 

vice-president). 

 

The Owner may require Sureties or Surety companies on the Contract Bonds to appear and qualify 

themselves.  Whenever the Owner deems the Surety or Sureties to be inadequate, it may, upon 

written demand, require the Contractor to furnish additional Surety to cover any remaining Work.  

Until the added Surety is furnished, payments on the Contract will stop. 

 

3.03.5(1.1) Two-Year Guarantee Period 

 

The Contractor shall return to the project and repair or replace all defects in workmanship and 

material discovered within 2 years after Final Acceptance of the Work.  The Contractor shall start 

work to remedy any such defects within 7 calendar days of receiving Owner’s written notice of a 

defect, and shall complete such work within the time stated in the Owner’s notice.  In case of an 

emergency, where damage may result from delay or where loss of services may result, such 

corrections may be made by the Owner’s own forces or another contractor, in which case the cost 

of corrections shall be paid by the Contractor.  In the event the Contractor does not accomplish 

corrections within the time specified, the work will be otherwise accomplished and the cost of 

same shall be paid by the Contractor. 

  

When corrections of defects are made, the Contractor shall then be responsible for correcting all 

defects in workmanship and materials in the corrected work for 2 years after acceptance of the 

corrections by Owner.   

  

This guarantee is supplemental to and does not limit or affect the requirements that the Contractor’s 

work comply with the requirements of the Contract or any other legal rights or remedies of the 

Owner.  

 

3.03.5(2) Worker’s Benefits 

 

a. The Contractor shall make all payments required for unemployment compensation 

under RCW Title 50 and for industrial insurance and medical aid required under 

RCW Title 51.  If any payment required by Title 50 or Title 51 is not made when 

due, the Contractor shall indemnify the Owner with respect to all costs and 

damages, including attorneys’ fees and expenses, associated with such 

nonpayment.  The Owner may retain payments due under Title 50 or Title 51 from 

any money due to the Contractor and make payment to the appropriate fund. 

 

b. The Contractor shall include in the various items in its bid Proposal all costs for 

payment of unemployment compensation and for providing the required insurance 

coverage(s).  The Contractor will not be entitled to any additional payment for:  (1) 

failure to include such costs in the Proposal, or (2) post-Award determinations made 

by the U.S. Department of Labor, the Washington State Department of Labor and 
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Industries, or any other agency or entity regarding insurance coverage 

requirements. 

 

3.03.5(4) Public Liability & Property Damage Insurance 

 

3.03.5(4.1) General Requirements 

 

A. The Contractor shall procure and maintain insurance described in all subsections in 

this Section, from insurers with a current A.M. Best rating not less than A – VII 

and licensed to do business in the state of Washington.  The Owner reserves the 

right to approve or reject the insurance provided, based on the insurer (including 

financial condition), terms and coverage, the Certificate of Insurance, and/or 

endorsements. 

 

B. The Contractor shall keep this insurance in force during the term of the Contract 

and for 30 days after the Physical Completion Date, unless otherwise indicated.   

 

C. All insurance coverage required by this section shall be written and provided by 

“occurrence-based” policy forms rather than by “claims made” forms. 

 

D. The insurance policies shall contain a “cross liability” provision. 

 

E. The Contractor’s and all subcontractors’ insurance coverage shall be primary and 

non-contributory insurance as respects the Owner’s insurance, self-insurance, or 

insurance pool coverage.  Any insurance, self-insurance or self-insured pool 

coverage maintained by the Owner shall be excess of the Contractor’s insurance 

and shall not contribute with it. 

 

F. The Contractor shall provide the Owner and all Additional Insured with written 

notice of any policy cancellation and the date of effective cancellation within 2 

business days of receipt. 

 

G. The Contractor shall not begin work under the Contract until the required insurance 

has been obtained and approved by the Owner. 

 

H. Failure on the part of the Contractor to maintain the insurance as required shall 

constitute a material breach of Contract, upon which the Owner may, after giving 

5 business days notice to the Contractor to correct the breach, immediately 

terminate the Contract or, at its discretion, procure or renew such insurance and pay 

any and all premiums in connection therewith, with any sums so expended to be 

repaid to the Owner on demand, or at the sole discretion of the Owner, offset against 

funds due the Contractor from the Owner. 

 

I. All costs for insurance shall be incidental to and included in the unit or lump sum 

prices of the Contract and no additional payment will be made. 
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3.03.5(4.2) Additional Insured 

 

All insurance policies, with the exception of Workers Compensation, shall name the following 

listed entities as additional insured(s) using the forms or endorsements required herein: 

 

• The Owner and its officers, elected officials, employees, agents, and volunteers; 

• Gray & Osborne, Inc.; 

 

The above-listed entities shall be additional insured(s) for the full available limits of liability 

maintained by the Contractor, irrespective of whether such limits maintained by the Contractor are 

greater than those required by the Contract, and irrespective of whether the Certificate of Insurance 

provided by the Contractor pursuant to 3.03.5(4.4) describes limits lower than those maintained 

by the Contractor.   

 

3.03.5(4.3) Subcontractors 

 

Contractor shall ensure that each subcontractor of every tier obtains and maintains at a minimum 

the insurance coverages listed in 3.03.5(4.5)A and 3.03.5(4.5)B.  Upon request of the Owner, the 

Contractor shall provide evidence of such insurance. 

 

3.03.5(4.4) Verification of Coverage 

 

The Contractor shall deliver to the Owner a Certificate(s) of Insurance and endorsements for each 

policy of insurance meeting the requirements set forth herein when the Contractor delivers the 

signed Contract for the Work.  The certificate and endorsements shall conform to the following 

requirements: 

 

1. An ACORD certificate or a form determined by the Owner to be equivalent.  The 

certificate or an endorsement form shall indicate the Contractor’s insurance is 

primary and non-contributory. 

 

2. The Contractor shall obtain endorsement forms CG 2010 10 01, CG 2032 07 04 

and CG 2037 10 01 or the equivalent of each, naming the Owner and all other 

entities listed in 3-03.5(4.2) as Additional Insured(s) and showing the policy 

number.  If the Contractor is unsuccessful in securing these endorsements after 

exerting commercially reasonable efforts, the Contractor shall obtain other 

endorsements providing equivalent protection to the Additional Insured.  

Commercially reasonable efforts shall be evidenced by a signed statement by the 

Contractor’s insurance broker indicating that endorsement forms CG 2010 10 01, 

CG 2032 07 04 and CG 2037 10 01 are not available and the endorsements 

submitted provide equivalent protection to the Additional Insured. 

 

3. Any other amendatory endorsements to show the coverage required herein. 

 

4. A notification of coverage enhancements on the Certification of Insurance shall not 

satisfy these requirements; actual endorsement must be submitted. 
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Upon request, the Contractor shall forward to the Owner a full and certified copy of the insurance 

policy(s).  If Builders Risk Insurance is required on this Project, a full and certified copy of that 

policy is required when the Contractor delivers the signed Contract for the Work. 

 

3.03.5(4.5) Coverages and Limits 

 

The insurance shall provide the minimum coverages and limits set forth below.  Providing 

coverage in these stated minimum limits shall not be construed to relieve the Contractor from 

liability in excess of such limits.  All deductibles and self-insured retentions shall be disclosed and 

are subject to approval by the Owner.  The cost of any claim payments falling within the deductible 

shall be the responsibility of the Contractor. 

 

3.03.5(4.5)A Commercial General Liability 

 

Commercial General Liability insurance shall be written on coverage forms at least as broad as 

ISO occurrence form CG 00 01, including but not limited to liability arising from premises, 

operations, stop gap liability, independent contractors, products-completed operations, personal 

and advertising injury, and liability assumed under an insured contract.  There shall be no exclusion 

for liability arising from explosion, collapse or underground property damage. 

 

The Commercial General Liability insurance shall be endorsed to provide a per project general 

aggregate limit, using ISO form CG 25 03 05 09 or an equivalent endorsement.  
 

Contractor shall maintain Commercial General Liability Insurance arising out of the Contractor’s 

completed operations for at least 3 years following Substantial Completion of the Work. 

 

Such policy must provide the following minimum limits: 

 

$1,000,000 Each Occurrence 

$2,000,000  General Aggregate  

$2,000,000 Products & Completed Operations Aggregate 

$1,000,000 Personal & Advertising Injury, each offence 

$1,000,000 Stop Gap/Employers’ Liability 

 

3.03.5(4.5)B Automobile Liability 

 

Automobile Liability for owned, non-owned, hired, and leased vehicles, with an MCS 90 

endorsement and a CA 9948 endorsement attached if “pollutants” are to be transported.  Such 

policy(ies) shall provide the following minimum limit: 

 

$1,000,000  combined single limit each accident 
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3.03.5(4.5)C Workers’ Compensation 

 

The Contractor shall comply with Workers’ Compensation coverage as required by the Industrial 

Insurance laws of the state of Washington. 

 

3.03.5(4.5)D Excess or Umbrella Liability 

 

The Contractor shall provide Excess or Umbrella Liability coverage at limits of $2 million per 

occurrence and annual aggregate.  This excess or umbrella liability coverage shall apply, at a 

minimum, to both the Commercial General and Auto insurance policy coverage and employers 

liability. 

 

This requirement may be satisfied instead through the Contractor’s primary Commercial General 

and Automobile Liability coverage, or any combination thereof. 

 

3.03.5(4.5)I Marine Pollution 

 

If this Contract is near or on water, the Contractor shall procure and maintain Pollution Liability 

(OPA, CERCLA) insurance to satisfy U.S. Coast Guard requirements as respects the Federal Oil 

Pollution Act of 1990 and the Comprehensive Environmental Response, Compensation and 

Liability Act of 1980 as amended. 

 

Such policy must provide the following minimum limits, or statutory limits of liability as 

applicable, whichever is higher: 

 

$1,000,000  per Occurrence 

 

3.03.5(4.5)J Pollution Liability 

 

If this Contract includes work with lead based paint, materials containing asbestos or transportation 

of hazardous materials,  the Contractor shall provide a Contractors Pollution Liability policy, 

providing coverage for claims involving bodily injury, property damage (including loss of use of 

tangible property that has not been physically injured), cleanup costs, remediation, disposal or 

other handling of pollutants, including costs and expenses incurred in the investigation, defense, 

or settlement of claims, arising out of any one or more of the following: 

 

1. Contractor’s operations related to this project. 

2. Remediation, abatement, repair, maintenance or other work with lead-based paint 

or materials containing asbestos. 

3. Transportation of hazardous materials away from any site related to this project.  

 

All entities listed under 3.03.5(4.2) of these Special Provisions shall be named by endorsement as 

additional insureds on the Contractors Pollution Liability insurance policy. 

 

Such Pollution Liability policy shall provide the following minimum limits: 

 

$1,000,000 each loss and annual aggregate 
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3.03.5(4.5)K Professional Liability 

 

If the Contract requires engineering design services, the Contractor and/or its Subcontractor(s) 

and/or its design consultant providing construction management, value engineering, or any other 

design-related non-construction professional services shall provide evidence of Professional 

Liability insurance covering professional errors and omissions.   

 

Such policy shall provide the following minimum limits: 

 

$1,000,000 per claim and annual aggregate 

 

If the scope of such design-related professional services includes work related to pollution 

conditions, the Professional Liability insurance shall include coverage for Environmental 

Professional Liability. 

 

If insurance is on a claims made form, its retroactive date, and that of all subsequent renewals, 

shall be no later than the effective date of this Contract. 

 

3.03.5(5) Indemnity and Hold Harmless 

 

a. To the fullest extent permitted by law and subject to the limitations of RCW 

4.24.115, the Contractor shall defend, indemnify and hold harmless the Owner and 

the Engineer and their appointed and elective officers, agents and employees from 

and against all claims, damages, losses and expenses, including but not limited to 

attorneys’ fees and expenses arising out of or resulting from the negligent 

performance of the Work, provided that any such claim, damage, loss or expense 

(1) is attributable to bodily injury, sickness, disease or death, or to injury to or 

destruction of tangible property (other than the Work itself) including the loss of 

use resulting therefrom, and (2) is caused by any negligent act or omission of the 

Contractor, any Subcontractor, anyone directly or indirectly employed by any of 

them or anyone for whose acts any of them may be liable.  Provided, however, that 

when any such claim, damage, loss or expense arises from the concurrent 

negligence of (1) the Owner, or anyone for whose acts it may be liable, and (2) the 

Contractor, or anyone for whose acts it may be liable, it is expressly agreed that the 

Contractor’s obligations of defense and indemnity under this section shall be 

effective only to the extent of the Contractor’s negligence and those for whose 

negligence the Contractor is responsible.  This obligation of indemnity shall not 

extend to claims, losses or expenses arising from the sole negligence of the Owner, 

its appointed or elected officials, agents or employees. 

 

b. In any and all claims against the Owner or the Engineer or any of their agents or 

employees by any employee of the Contractor, any Subcontractor, anyone directly 

or indirectly employed by any of them or anyone for whose acts any of them may 

be liable, the indemnification obligation under this section shall not be limited in 

any way by any limitation on the amount or type of damages, compensation or 

benefits payable by or for the Contractor or any Subcontractor under workmen’s 
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compensation acts, disability benefit acts or other employee benefit acts, it being 

the expressed intent of the parties that Contractor herein specifically waives any 

immunity granted under the State Industrial Insurance Law, RCW Title 51.  THIS 

WAIVER HAS BEEN SPECIALLY NEGOTIATED BY THE PARTIES, 

WHO HAVE ACKNOWLEDGED SAME BY AFFIXING THEIR 

SIGNATURES TO THE PROPOSAL FORM. 

 

3.03.5(6) Patent Royalties & Process Fees 

 

The Contractor shall be responsible for all costs arising from the use of patented devices, materials, 

or processes used in or incorporated in the Work. The Contractor agrees to indemnify, defend, and 

save harmless the Owner from all claims and damages, in any way relating to the use of patented 

devices, materials, or processes used in or incorporated in the Work. 

 

3.03.6 METHOD OF SERVING NOTICE 

 

All correspondence from the Contractor constituting any notification, notice of protest, notice of 

dispute, or other correspondence constituting notification required to be furnished under the 

Contract, shall be in paper format, hand delivered or sent via mail delivery service to the Owner.  

Electronic formats such as emails or electronically delivered copies of correspondence will not 

constitute such notice and will not comply with the requirements of the Contract. 

 

3.04 PROSECUTION AND PROGRESS OF THE WORK 

 

3.04.1 QUALITY OF WORK 

 

3.04.1(1) Workmanship 

 

a. The Contractor represents that it is fully experienced and possesses all the necessary 

capital, facilities and expertise to perform all of the Work, and hereby guarantees 

that all of the Work performed by it under the Contract will be of the highest quality 

and done in a workmanlike fashion in strict accordance with the requirements of 

the Contract. 

 

b. The Contractor shall at all times employ skilled workmen and use skilled 

Subcontractors in the performance of the Work.  When required in writing by the 

Owner or the Engineer, the Contractor or its Subcontractors shall remove from the 

Work site any person or Subcontractor who is, in the opinion of the Owner or the 

Engineer, not competent, not qualified, disorderly, or otherwise unsatisfactory and 

shall not again employ such discharged person or Subcontractor on the Work, 

except with the prior written consent of the Owner.  Discharge of any person or 

Subcontractor shall not be the basis of any claim for compensation or damages 

against the Owner or the Engineer. 

 

c. All Work performed under the Contract shall be of first quality workmanship 

throughout, with the Work complete and in full working order upon completion. 
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d. Except when otherwise expressly specified in the Contract, the Contractor shall 

design, survey, layout and be responsible for all methods, materials and equipment 

used in performing the Work. 

 

e. If, at any time, the Contractor’s workforce (including Subcontractors), in the 

opinion of the Owner and/or the Engineer, shall be inadequate for maintaining the 

necessary progress required to complete the Work within the Contract Time, the 

Contractor shall, if so required by the Owner and/or the Engineer, increase the 

workforce or equipment to such an extent as to give reasonable assurance of 

compliance with the Work schedule.  The failure of the Owner and/or the Engineer 

to make such demand shall not relieve the Contractor of its obligation to perform 

the Work in accordance with the requirements of the Contract.  The Contractor 

alone shall be responsible for the safety, efficiency and adequacy of its activities, 

construction methods and the rate of progress required by the Contract. 

 

3.04.1(2) Contractor’s Supervisory and Site Personnel 

 

a. The Contractor shall assign sufficient supervisory personnel to ensure the faithful 

prosecution of the Work and shall have adequate supervisory personnel present at 

the Work site who are either employees of the Contractor or duly authorized 

representatives designated in writing to the Owner and/or the Engineer.  The 

Contractor shall at all times maintain at the Work site a complete copy of the 

Contract Provisions, Contract Plans, and record drawings of the Work that has been 

completed. 

 

b. The Contractor shall at all times have at least one duly authorized supervisory 

representative at the Work site who shall be fully authorized to make binding 

decisions on behalf of the Contractor with respect to the Work.  If the Contractor’s 

duly authorized supervisory representative at the Work site will be absent from the 

Work site for more than four hours, he/she shall designate an assistant who 

possesses the same authority and so inform the Owner and the Field Representative, 

if applicable. 

 

3.04.2 MATERIALS AND EQUIPMENT 

 

(1) Materials and equipment furnished and installed shall be manufactured, fabricated 

or constructed to meet all applicable safety requirements.  All material and 

equipment supplied by the Contractor and incorporated in the Work shall be of new 

manufacture, free from defects and in strict compliance with the requirements of 

the Contract.  When required by the Owner, a certificate from the manufacturer or 

other responsible supplier shall be supplied attesting to this fact. 

 

(2) All tools and equipment used for construction operations shall be of the size and 

type suitable for the Work and shall be kept in safe and good working condition at 

all times. 
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(3) The Contractor shall, whenever required during the progress of the Work and after 

completion of the Work, furnish proof acceptable to the Owner that all items of 

equipment and all materials installed equal or exceed all requirements specified in 

the Contract. 

 

(4) The Contractor shall use all means possible to protect materials and equipment from 

damage or degradation of any kind before, during and after installation. 

 

(5) The Contractor shall replace any materials or equipment damaged during the 

performance of the Work to the approval of the Owner and the Engineer.  The cost 

of replacing damaged materials and equipment shall be borne by the Contractor. 

 

3.04.3 SPECIFICATION OF PARTICULAR MATERIALS AND EQUIPMENT 

 

(1) Within the Contract, certain items are specified by brand, style, trade name, or 

manufacturer in order to set forth a standard of quality, and/or preference by the 

Owner.  Unless specifically noted otherwise, it is not the intent of the Contract to 

exclude other processes or materials of a type and quality equal to those designated.   

 

(2) The term “or equal” as used in the Contract does not mean that the Contractor’s 

substitution of material or equipment will necessarily be approved as equal by the 

Engineer.  If the Contractor desires to substitute material or equipment on the basis 

that it is equal to that specified, the Contractor shall submit a written request to the 

Engineer to substitute the material or equipment.  The Contractor shall not use or 

incorporate such material or equipment into the Work until the Contractor has 

received written approval from the Engineer. 

 

(3) If the Contractor proposes substitutions, the Engineer will record all time used to 

evaluate each proposed substitution.  If an approved substitution requires revisions 

to the Contract Documents, the Engineer will record all time to accomplish the 

revisions.  Whether or not the Engineer approves a proposed substitution all direct 

and indirect cost to evaluate the proposed substitution shall be deducted from 

amounts due or to become due to the Contractor. 

 

(4) No additional compensation or extension of time will be allowed the Contractor for 

any changes required to incorporate substituted materials or equipment. 

 

3.04.4 STORAGE 

 

3.04.4(1) On-Site Storage 

 

The Contractor shall store all equipment and materials in a safe and suitable place in accordance 

with the manufacturer’s recommendations.  Materials and equipment shall be covered or wrapped 

to protect them from moisture, dust and deterioration, as required or necessary.  All on-site storage 

areas shall be approved in advance by the Owner and the Engineer. 
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3.04.4(2) Off-Site Storage 

 

The Contractor may be required to provide offsite storage of equipment and materials to enable 

construction to occur at the Work site.  The Contractor has full responsibility to secure all offsite 

storage areas, if needed, and shall include the costs for providing such storage areas in the bid 

Proposal for the individual equipment and material items requiring off-site storage.  All off-site 

storage areas shall be enclosed or fenced and be secure. 

 

3.04.5 DEFECTIVE MATERIALS, EQUIPMENT AND WORKMANSHIP 

 

(1) Materials, equipment, or workmanship which, in the opinion of the Owner or the 

Engineer, does not conform to the Contract or are in any other way unsatisfactory 

or unsuited to the purpose for which they are intended may be rejected.  The 

Contractor shall remove from the Work site without delay, all rejected materials, 

equipment and work, and shall promptly replace the same in strict conformity with 

the requirements of the Contract.  Unsatisfactory materials, equipment and 

workmanship may be rejected at any time, notwithstanding any previous testing, 

inspection or acceptance of such materials, equipment or workmanship, or 

inclusion thereof in any previously issued progress estimates. 

 

(2) If the Contractor fails to correct defective Work, equipment or materials, the Owner 

shall have the right to exercise any of the following options or any combination 

thereof: 

 

a. The Owner may replace the defective Work, materials or equipment by 

purchase from or contract with any other parties at the expense of the 

Contractor, and in this event, the Owner shall be entitled without 

compensation to the Contractor, to the use of the defective Work or 

equipment for such reasonable time as is necessary to enable Owner to 

replace such defective Work, materials or equipment.  

 

b. The Owner may elect to accept the defective Work, materials or equipment 

and issue a Change Order reflecting a credit against the contract price, 

computed under the terms of the Contract in an amount to be determined by 

the Engineer, which amount shall reflect the actual value to the Owner of 

the accepted Work. 

 

c. Upon receipt of notice from the Owner of any defects in material, equipment 

or workmanship which appear within a two-year period following the 

Substantial Completion Date, or within any other warranty or guarantee 

period required by the Contract or provided by a manufacturer or supplier, 

the Contractor shall promptly and with the least possible delay and 

inconvenience to the Owner, repair or replace such defective workmanship, 

material or equipment without expense to the Owner. 

 

d. The Contractor shall be responsible for the full cost of correcting defective 

Work and complying with warranties and guarantees as required by the 
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Contract.  Direct or indirect costs, including administrative and engineering, 

incurred by the Owner attributable to correcting and remedying defective or 

unauthorized work, or Work the Contractor failed or refused to perform, 

shall be paid by the Contractor.  Payment will be deducted by the Owner 

from monies due, or to become due, the Contractor.  Such direct and indirect 

costs shall include in particular, but without limitation, compensation for 

additional professional services required, and costs for repair and 

replacement of work of others destroyed or damaged by correction, 

removal, or replacement of the Contractor’s unauthorized work. 

 

e. All warranties, guarantees, and other obligations to correct work that does 

not comply with the Contract are material requirements of the Contract.  The 

performance of all warranties, guarantees and other obligations shall be 

secured by the Performance Bond and the Public Works Payment Bond 

submitted by the Contractor at the time the Contract is signed. 

 

3.04.6 CHANGES IN THE WORK 

 

(1) The Owner or the Engineer may, at any time, without notice to the Performance 

Bond or Public Works Payment Bond sureties, by written order designated or 

indicated to be a Change Order or Change Directive, make any change, including 

modifications to, additions to or deletions from the Work including, but not limited 

to, changes: 

 

a. To the Contract Provisions and Contract Plans;  

 

b. To quantities or performance of the Work; 

 

c. To Owner-furnished facilities, equipment, materials, services or the Work 

site; or 

 

d. To the schedule for the Work or the Contract Time. 

 

(2) A Change Order is an amendment to the Contract, which signifies changes in the 

scope of the Work, the Contract Time, and/or the Contract price.  A Change Order 

shall be the complete expression of the agreement between the Owner and the 

Contractor.  No claims or entitlement to and equitable adjustment or changes to the 

Contract Time and/or Contract Price will be allowed for alleged verbal or oral 

agreements or directives. 

 

(3) The Engineer will issue a written change order for any change.  If the Engineer 

determines that the change increased or decreased the Contractor’s costs or time to 

do any of the Work, the Engineer will make an equitable adjustment to the Contract.  

The equitable adjustment will be by agreement with the Contractor.  However, if 

the parties are unable to agree, the Engineer will determine the amount of the 

equitable adjustment in accordance with Section 3.04.6(7) and adjust the time as 
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the Engineer deems appropriate.  Extensions of time will be evaluated in 

accordance with Section 3.04.15(2). 

 

The Contractor shall proceed with the Work upon receiving: 

 

1. A written change order approved by the Owner; or 

 

2. An oral order from the Engineer before actually receiving the written 

change order. 

 

Within 14 calendar days of delivery of the change order the Contractor shall 

endorse and return the change order, request an extension of time for endorsement 

or respond in accordance with Section 3.04.8.  The Owner may unilaterally process 

the change order if the Contractor fails to comply with these requirements.  Changes 

normally noted on field stakes or variation from estimated quantities, except as 

provided in Section 3.04.6(8), will not require a written change order.  These 

changes shall be made at the unit prices that apply.  The Contractor shall respond 

immediately to changes shown on field stakes without waiting for further notice. 

 

The Contractor shall obtain written consent of the Surety or Sureties if the Engineer 

requests such consent. 

 

(4) All Change Orders will be prepared by the Owner or Engineer and executed in 

triplicate with one copy to the Owner, one to the Contractor, and one retained by 

the Engineer. 

 

(5) If the Contractor encounters any circumstances during the performance of the Work 

that the Contractor contends creates any entitlement to a change in the Contract 

Time, the Contract Price, or both, the Contractor shall immediately provide written 

notice to the Engineer.  Within 10 calendar days after providing written notice, the 

Contractor shall provide a written request to the Engineer for a change to the 

Contract Time and/or Contract Price and provide detailed information supporting 

the request, including cost and schedule information. 

 

(6) No claim by the Contractor shall be allowed if the terms of this Section 3.04.6 are 

not strictly followed.  In the event of any non-compliance, the Contractor shall be 

conclusively determined to have waived any claim or entitlement to an adjustment 

of the Contract Time or the Contract Price. 

 

(7) The cost to be included in an adjustment for any changes to the Work, adjustment 

of the Contract Time or Contract Price and any equitable adjustment or entitlement 

related to the Work or the Contract shall meet the notice provisions of 

Section 3.04.6, and will be determined strictly by one or a combination of the 

following methods: 

 

a. Contract unit bid prices previously agreed upon; or 
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b. If there are no unit bid prices, an agreed lump sum; or 

 

c. If the amount of the adjustment cannot be agreed upon in advance or in the 

manner provided in subparagraph a or b above, the cost will be determined 

by the actual cost of:  

 

1. Labor including working foremen.  Labor rates will only include the 

basic wage and fringe benefits, the current rated for Federal 

Insurance Compensation Act (FICA), Federal Unemployment Tax 

Act (FUTA) and State Unemployment Tax Act (SUTA), and the 

company’s present rates for medical aid and industrial insurance 

premiums; 

 

2. Materials incorporated permanently into the Work; 

 

3. The ownership or rental cost of equipment during the time of use on 

the extra work.  Equipment rates shall be as set forth in the then 

current AGC/WSDOT Equipment Rental Agreement.  These rates 

shall be full compensation for all costs incidental to furnishing and 

operating the equipment.  The Contractor shall submit copies of the 

applicable portions of the AGC/WSDOT Equipment Rental 

Agreement to the Engineer; plus 

 

4. Overhead and Profit as follows: 

 

For Work performed by the Contractor, an amount to be agreed upon 

but not to exceed 15 percent of the labor, material, and equipment 

cost agreed to by the Engineer as compensation for supervision, 

small tools, provisions for safety, home office and field overhead, 

profit and other general conditions expenses, including, but not 

limited to, insurance, bond and business and occupation taxes. 

 

For Subcontractor Work, the Subcontractor will be allowed an 

amount to be agreed upon but not to exceed 15 percent of the labor, 

material, and equipment cost agreed to by the Engineer as 

compensation for supervision, small tools, provisions for safety, 

home office and field overhead, profit and other general conditions 

expenses, including, but not limited to, insurance, bond and business 

and occupation taxes.  The Contractor will be allowed an additional 

markup of 10 percent to compensate the Contractor for all 

administrative costs, including home office and field overhead, 

profit, bonding, insurance, business and occupation taxes and any 

other costs incurred. 

 

In no case will the total fixed fee for the Contractor and all 

Subcontractors of all tiers exceed 30 percent. 
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(8) Payment to the Contractor will be made only for the actual quantities of Work 

performed and accepted in conformance with the Contract. When the accepted 

quantity of Work performed under a unit item varies from the original bid quantity, 

payment will be at the unit Contract price for all Work unless the total accepted 

quantity of any Contract item, adjusted to exclude added or deleted amounts 

included in change orders accepted by both parties, increases or decreases by more 

than 25 percent from the original bid quantity, and that bid item represents 

10 percent or more of the total original contract price.  In that case, payment for 

Contract Work may be adjusted as described herein. 

 

The adjusted final quantity shall be determined by starting with the final accepted 

quantity measured after all Work under an item has been completed. From this 

amount, subtract any quantities included in additive change orders accepted by both 

parties. Then, to the resulting amount, add any quantities included in deductive 

change orders accepted by both parties.  The final result of this calculation shall 

become the adjusted final quantity and the basis for comparison to the original 

Proposal quantity. 

 

a. Increased Quantities.  Either party to the Contract will be entitled to 

renegotiate the price for that portion of the adjusted final quantity in excess 

of 1.25 times the original Proposal quantity, if 10 percent or more of the 

original contract price.  The price for excessive increased quantities will be 

determined by agreement of the parties, or, where the parties cannot agree, 

the price will be determined by the Engineer based upon the actual costs to 

perform the Work, including reasonable markup for overhead and profit.  

The final price will be determined by the Engineer. 

 

b. Decreased Quantities.  Either party to the Contract will be entitled to an 

equitable adjustment if the adjusted final quantity of Work performed is less 

than 75 percent of the original Bid quantity, if 10 percent or more of the 

original contract price.  The Contractor shall submit the documentation to 

support the equitable adjustment to the Engineer.  The equitable adjustment 

shall be based upon and limited to three factors: 

 

1. Any increase or decrease in unit costs of labor, materials or 

equipment, utilized for Work actually performed, resulting solely 

from the reduction in quantity; 

 

2. Changes in production rates or methods of performing Work 

actually done to the extent that the nature of the Work actually 

performed differs from the nature of the Work included in the 

original plan; and 

 

3. An adjustment for the anticipated contribution to unavoidable fixed 

cost and overhead from the units representing the difference 

between the adjusted final quantity and 75 percent of the original 

Plan quantity. 
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The following limitations shall apply to renegotiated prices 

for increases and/or equitable adjustments for decreases: 

 

1. The equipment rates shall be actual cost but shall not exceed the 

rates set forth in the AGC/WSDOT Equipment Rental Agreement. 

 

2. No payment will be made for extended or unabsorbed home office 

overhead and field overhead expenses to the extent that there is an 

unbalanced allocation of such expenses among the Contract Bid 

items. 

 

3. No payment for consequential damages or loss of anticipated profits 

will be allowed because of any variance in quantities from those 

originally shown in the Proposal form, Contract Provisions, and 

Contract Plans. 

 

4. The total payment (including the adjustment amount and unit prices 

for Work performed) for any item that experiences an equitable 

adjustment for decreased quantity shall not exceed 75 percent of the 

amount originally Bid for the item. 

 

If the adjusted final quantity of any item does not vary from the quantity 

shown in the Proposal by more than 25 percent, then the Contractor and 

the Owner agree that all Work under that item will be performed at the 

original Contract unit price. 

 

When ordered by the Engineer, the Contractor shall proceed with the 

Work pending determination of the cost or time adjustment for the 

variation in quantities. 

 

The Contractor and the Owner agree that there will be no cost adjustment 

for decreases if the Owner has entered the amount for the item in the 

Proposal form only to provide a common Proposal for Bidders. 

 

3.04.7 DIFFERING SITE CONDITIONS 

 

The Contractor shall promptly, and before such conditions are disturbed, notify the Engineer in 

writing of:  (1) pre-existing subsurface or latent physical conditions at the Work site that differ 

materially from those indicated in the Contract Documents, or (2) pre-existing unknown physical 

conditions at the Work site, of an unusual nature, that differ materially from those ordinarily 

encountered and generally recognized as inherent in the Work of the character required by the 

Contract.  The Engineer shall be given an opportunity to examine such conditions in order to advise 

the Owner of possible modifications to the Work to mitigate such conditions.  If the Engineer 

determines that conditions are materially different and cause a material increase or decrease in the 

Contractor’s cost of, or time required for, performance of any part of the Work, an equitable 

adjustment shall be made in the Contract Time and/or Contract price in accordance with other 



Mason County PUD No. 1 

March 12, 2021 – General Conditions 3-28 

applicable provisions of the Contract relating to changes in the Work.  Failure of the Contractor to 

give notice of such conditions at the time of discovery shall constitute a waiver of any claim for 

an equitable adjustment.  Any such adjustments to the Contract Price shall be computed strictly 

limited to amounts provided under paragraph 3.04.6. 

 

3.04.8 PROTEST BY THE CONTRACTOR 

 

If the Contractor disagrees with anything in a Change Order or a written directive, or with any 

interpretation or determination by the Engineer, the Contractor shall: 

 

a. Immediately submit a signed written notice of protest to the Engineer before 

doing the Work; 

 

b. Supplement the written protest within 14 calendar days with a written statement 

and supporting documents providing the following: 

 

1. The date and nature of the protested order, direction, instruction, 

interpretation or determination; 

 

2. A full discussion of the circumstances which caused the protest, 

including names of persons involved, time, duration, and nature of 

the Work involved and a review of the Plans and Contract 

Provisions referenced to support the protest; 

 

3. The estimated dollar cost, if any, of the protested Work and a 

detailed breakdown showing how that estimate was determined; and  

 

4. An analysis of the progress schedule showing the schedule change 

or disruption if the Contractor is asserting a schedule change or 

disruption; and  

 

5. If the protest is continuing, the information required above shall be 

supplemented upon request by the Engineer until the protest is 

resolved. 

 

The Contractor shall keep detailed and complete records of extra costs and schedule impacts to 

Contract Time that in any way relate to a protest.  The Contractor shall allow the Engineer to have 

access to all documents and records needed for evaluating the protest. 

 

The Engineer will evaluate all protests that comply with this Section.  If the Engineer determines 

that a protest is valid, the Engineer will adjust the Contract Price and/or the Contract Time by an 

adjustment in accordance with Section 3.04.6 and 3.04.15(2). 

 

During the time when any protest is pending, the Contractor shall proceed promptly with the Work, 

as the Engineer orders in writing. 
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The Contractor’s failure to submit a protest in strict accordance with the requirements of this 

Section shall constitute a waiver of any claim for an adjustment to the Contract Time, the Contract 

Price, or other relief. 

 

3.04.9 SUBCONTRACTORS AND SUBCONTRACTS 

 

3.04.9(1) Contractor Responsibility 

 

Nothing contained in the Contract shall create any contractual or other relationship between the 

Owner and/or the Engineer and any Subcontractor or sub-subcontractor, and no performance 

undertaken by any such Subcontractor or sub-subcontractor shall, under any circumstances, relieve 

the Contractor of its obligations and responsibilities under the Contract. 

 

Prior to subcontracting any Work, the Contractor shall verify that every first tier Subcontractor 

meets the responsibility criteria stated below at the time of subcontract execution.  The Contractor 

shall include these responsibility criteria in every subcontract, and require every Subcontractor to: 

 

1. Possess any electrical contractor license required by 19.28 RCW or elevator 

contractor license required by 70.87 RCW, if applicable; 

 

2. Have a certificate of registration in compliance with Chapter 18.27 RCW; 

 

3. Have a current State unified business identifier number; 

 

4. If applicable, have: 

 

a. Industrial insurance coverage for the bidder’s employees working in 

Washington (Title 51 RCW); 

 

b. An employment security department number (Title 50 RCW); 

 

c. A state excise tax registration number (Title 82 RCW). 

 

5. Not be disqualified from bidding on any public works contract under 

RCW 39.06.010 or RCW 39.12.065(3); 

 

6. Verify these responsibility criteria for every lower tier subcontractor at the time of 

subcontract execution; and  

 

7. Include these responsibility criteria in every lower tier subcontract. 

 

3.04.9(2) Contractor Work Performance Requirement 

 

Work done by the Contractor’s own organization shall account for at least 30 percent of the 

awarded Contract price. 
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3.04.9(3) Approval of Subcontractors 

 

The Contractor shall not subcontract Work unless the Engineer approves in writing.  Each request 

to subcontract shall be on the form the Engineer provides.  If the Engineer requests, the Contractor 

shall provide proof that the subcontractor has the experience, ability, and equipment the work 

requires.  The Contractor shall require each subcontractor to comply with Section 3.03.4 and to 

furnish all certificates and statements required by the contract.  Approval of a Subcontractor by 

the Owner shall not relieve the Contractor or Subcontractor of any obligations or responsibilities 

under the Contract.  Any delays or other impacts caused by the failure of the Contractor to provide 

required information and obtain approval of any Subcontractor in a timely manner will not be 

considered as justification for additional compensation or an extension of the Contract Time. 

 

3.04.9(4) Subcontracts 

 

Upon approval of Subcontractors by the Owner, the Contractor shall, if requested, provide the 

Owner with complete copies of all subcontracts entered into between the Contractor and any 

Subcontractor.  Providing requested subcontracts to the Owner shall be a condition precedent to 

the Owner’s obligation to make any progress payment to the Contractor. 

 

3.04.9(5) Incorporation of Contract 

 

Every subcontract entered into by the Contractor shall expressly bind each Subcontractor to all of 

the terms and conditions of the Contract, which the Contractor shall incorporate into each 

subcontract by reference. 

 

3.04.9(6) Replacement of Subcontractors 

 

Subject to the requirements of state and/or federal agencies having jurisdiction over 

MBE/WBE/DBE requirements applicable to the Work, should it become impossible for a 

Subcontractor to perform the Subcontractor’s intended work, the Contractor shall submit the 

information required above for an alternate Subcontractor at least 10 days prior to the time that the 

Subcontractor is scheduled to begin work.  The failure of any Subcontractor to perform its portion 

of the Work in a timely or workmanlike fashion is the sole responsibility of the Contractor. 

 

3.04.10 MUTUAL RESPONSIBILITY OF CONTRACTORS 

 

The Owner reserves the right to perform other work on or near the Work site using its own forces 

and/or other contractors.  The Contractor shall take all reasonable steps to coordinate its 

performance of the Work with the Owner and/or such other contractors and subcontractors.  If, 

through acts of commission or omission on the part of the Contractor, any other contractor or any 

subcontractor shall suffer loss or damage with respect to the other work being performed by the 

Owner, the Contractor agrees to promptly settle with such other contractor or subcontractor by 

agreement or other dispute resolution process.  The Contractor agrees to indemnify and hold 

harmless the Owner and the Engineer from all claims asserted against and liability incurred by the 

Owner or the Engineer resulting from disputes between the Contractor and any other contractor or 

any subcontractor or material supplier.  The indemnification rights of the Owner and the Engineer 

include expenses such as, but not limited to, salaries/wages of employees and all other expenses 
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relating to any mediation, litigation, or arbitration, including costs, consulting fees and attorneys’ 

fees.  If such other contractor or subcontractor shall assert any claim against the Owner on account 

of any damage alleged to have been sustained by an act or omission of the Contractor or anyone 

for whose acts it may be liable, the Owner or the Engineer shall notify the Contractor, which shall 

defend, indemnify and save harmless the Owner and the Engineer against such claim. 

 

The coordination of the Work with other work by the Owner shall be taken into account by the 

Contractor as part of its site investigation obligations under Section 2.01.4, and all costs thereof 

shall be borne by the Contractor as part of the contract price for the Work. 

 

3.04.11 RISK OF LOSS 

 

The Contractor shall have all risk of loss for all Work in progress, all materials, all equipment and 

all other items in any way relating to the Work through theft, fire, other casualty, act of God, or 

any other cause until the Contract Completion Date. 

 

3.04.12 MEASUREMENT AND PAYMENT 

 

3.04.12(1) General 

 

The Contract price for the Work, whether lump sum or unit prices, shall constitute full 

compensation for furnishing all facilities, labor, materials, appurtenances, and incidentals and 

performing all operations necessary to construct and complete all items of the Work in accordance 

with the Contract, notwithstanding that minor or incidental features of the Work may not be shown 

on the Contract Plans or Contract Provisions. 

 

3.04.12(2) Measurement 

 

Measurement for all items shall be as specified in the Contract for unit price and lump sum price 

items. 

 

3.04.12(3) Payment 

 

Payment for all of the Work will be made at the lump sum or unit contract price as set forth in the 

Contract.  Payment of the contract price shall constitute full compensation for the complete 

performance of all of the Work. 

 

3.04.12(4) Access to Books and Records 

 

The Contractor shall, whenever so requested, give the Owner and/or the Engineer access to all 

invoices, bills of lading and other documents relating to the Work.  The Contractor shall, without 

charge, provide personnel and measures and scales with adequate capacity for measuring or 

weighing any materials or other items paid for on a unit price basis. 
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3.04.12(5) Progress Payment Estimates 

 

Progress payment estimates shall be prepared by the Engineer and reviewed by the Contractor and 

will be submitted with the Engineer’s recommendation to the Owner for its approval on the first 

day of the month for all Work completed through the 26th day of the preceding month, unless 

otherwise agreed upon by the Owner, the Engineer and the Contractor.  The Engineer will prepare 

progress payment estimates as accurately as available information permits.  The Owner will make 

no payment under the Contract for the Work performed until the “Statement of Intent to Pay 

Prevailing Wages,” in accordance with RCW 39.12.040, is submitted to the Engineer, including 

Subcontractor wage rates.  In general, each progress payment will be based upon the payment 

schedule and the value of Work performed during the preceding pay period.  Before the final 

progress payment estimate is prepared, all quantities will be reviewed by the Engineer. 

 

3.04.12(6) Payment for Materials on Hand 

 

The Owner may reimburse the Contractor for 90 percent of the invoice amount of materials and 

equipment purchased before their incorporation into the work if properly stored on or near the 

Work site.  Invoices for equipment and materials will be verified and approved by the Engineer.  

Each invoice shall be sufficiently detailed to enable the Engineer to determine actual costs.  

Payment for materials on hand shall not exceed the total contract cost of the contract item.  

Payment will not be made for granular materials, forming materials, consumables, nails, tie wire, 

etc.  Payment will not be made for materials for any invoice that is less than $2,000.00 or for 

freight bills and similar items.  Payment for equipment or materials on hand shall not constitute 

acceptance of the equipment or materials.  Equipment and materials will be rejected if found to be 

faulty, even if payment for it has been made. 

 

3.04.12(7) Payments Withheld 

 

The Engineer may decide not to recommend approval of all or a portion of a progress estimate, 

and/or the Owner may decide to withhold from a progress estimate an amount sufficient to protect 

the Owner from loss because of: 

 

a. Defective Work not remedied; 

 

b. Third-party claims or reasonable evidence indicating the probability that a third-

party claim will be asserted; 

 

c. Failure of the Contractor to make timely and proper payments to Subcontractors or 

for labor, materials or equipment; 

 

d. Reasonable evidence that the Work cannot be completed for the unpaid balance of 

the contract price; 

 

e. Damage to the Owner or another contractor; 
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f. Reasonable evidence that the Work will not be completed within the Contract Time, 

and that the unpaid balance of the contract price will not be adequate to cover actual 

or liquidated damages for the anticipated delay; 

 

g. Repeated failure by the Contractor to comply with the directions of the Owner or 

the Engineer or to carry out the Work in accordance with the Contract; 

 

h. Other appropriate reasons necessary to protect the Owner. 

 

3.04.12(8) Payment Upon Correction of Deficiencies 

 

When the reason or reasons for withholding payment are resolved, payment will be made for 

amounts previously withheld. 

 

3.04.12(9) Final Payment 

 

After final inspection (Section 3.04.16(2)) of the Work and a determination by the Engineer that 

the Physical Completion Date has been achieved, the balance of the Contract price due to the 

Contractor will be paid based upon the final estimate by the Engineer and presentation of a Final 

Contract Voucher Certification signed by the Contractor.  The Final Contract Voucher 

Certification shall be deemed to be a release of all claims of the Contractor unless a claim is filed 

in accordance with the requirements of Section 3.05 and is expressly excepted from release in the 

Contractor’s Final Contract Voucher Certification.  The date the Owner signs the Final Contract 

Voucher Certification constitutes the Contract Completion Date in accordance with 

Section 3.04.16(3). 

 

If the Contractor fails, refuses, or is unable to sign and return the Final Contract Voucher 

Certification or any other documentation required in order to achieve the Contract Completion 

Date, the Owner reserves the right to establish a completion date (for the purpose of meeting the 

requirements of RCW 39.08 and RCW 60.28) and unilaterally accept the Work.  Unilateral final 

acceptance will occur only after the Contractor has been provided the opportunity, by written 

request from the Engineer, to voluntarily submit such documents.  If voluntary compliance is not 

achieved, formal notification of the impending establishment of a completion date and unilateral 

final acceptance will be provided by certified letter from the Owner to the Contractor, which will 

provide 30 calendar days for the Contractor to submit the necessary documents.  The 30 calendar 

day period will begin on the date the certified letter is received by the Contractor.  The date on 

which the Owner unilaterally signs the Final Contract Voucher Certification shall constitute the 

Contract Completion Date under Section 3.04.16(3).  The Owner shall have the right to unilaterally 

establish a Contract Completion Date when either (1) the Physical Completion Date for the Work 

has been achieved in accordance with Section 3.04.16(2), or (2) the Owner terminates the contract 

in accordance with Section 3.07.  Unilateral establishment of the Contract Completion Date by the 

Owner shall not in any way relieve the Contractor of any liability for failing to comply with the 

Contract or from responsibility for compliance with all federal, state, tribal, or local laws, 

ordinances, and regulations that affect the Work. 

 

Payment to the Contractor of partial or final payment estimates and retained percentages shall be 

subject to applicable laws. 
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3.04.13 WORK HOURS 

 

Except in the case of emergency or unless otherwise approved by the Owner, the normal straight 

time working hours for the contract shall be any consecutive 8-hour period between 7:00 a.m. and 

6:00 p.m. of a working day. 

 

3.04.14 CONTRACT TIME 

 

The Contract Time shall begin on the first working day following the 10th calendar day after the 

issuance of the written Notice to Proceed or the first day on which the Contractor begins to perform 

Work on the site, whichever occurs first.  Time is of the essence of the Contract.  All of the Work 

shall be completed within the time limits set forth in the Contract, and the Contractor’s unexcused 

failure to do so shall result in the assessment of liquidated damages as provided in the Contract. 

 

The Contractor shall complete all of the physical Work within the number of calendar days that 

are specified as the Contract Time.  Every day will be counted as a calendar day. 

 

Each calendar day shall be charged to the Contract Time as it occurs until the physically 

completion date.  If requested by the Contractor in writing, the Engineer will provide the 

Contractor with a weekly statement that shows the number of calendar days:  (1) charged to the 

Contract Time the week before; (2) specified for the Contract Time; and (3) remaining to achieve 

the physical completion date .  If the Contractor disagrees with any statement issued by the 

Engineer, the Contractor shall submit a written protest within 10 calendar days after the date of 

the statement.  The protest shall be sufficiently detailed to enable the Engineer to ascertain the 

basis for the dispute and amount of time disputed.  Any statement that is not protested by the 

Contractor as required in this Section shall be deemed as having been accepted as correct.  

 

3.04.15 CONSTRUCTION SCHEDULE 

 

3.04.15(1) Progress Schedule 

 

a. The Contractor shall submit to the Engineer one electronic copy of a progress 

schedule no later than at the preconstruction conference, or some other mutually 

agreed upon submittal time.  The schedule shall be a critical path method (CPM) 

schedule, bar chart, or other standard schedule format unless otherwise specified in 

the Technical Specifications. Regardless of which format is used, the schedule shall 

identity the critical path.  The Engineer will evaluate the schedule and return the 

schedule for corrections. No progress payments will be made until the required 

progress schedules have been submitted in a form acceptable to the Engineer. 

 

b. Scheduling terms and practices shall conform to the standards established in 

Construction Planning and Scheduling, Second Edition, published by the 

Associated General Contractors of America.  Except for Weekly Look-Ahead 

Schedules, all schedules shall meet these general requirements, and provide the 

following information: 
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i. Show the construction start date. 

 

ii. Include all activities necessary to physically complete the project. 

 

iii. Show the planned order of Work activities in a logical sequence. 

 

iv. Show the durations of Work activities in working days as defined in Section 

3.04.13 and 3.04.14. 

 

v. Show activities in durations that are reasonable for the intended Work. 

 

vi. Define activity duration in sufficient detail to evaluate the progress of 

individual activities on a daily basis. 

 

vii. Show the Substantial and Physical Completion of all Work within the 

Contract Time. 

 

Total float belongs to the project and shall not be for the exclusive benefit of any 

party.  If the Engineer determines that the Progress Schedule or any necessary 

Schedule Update does not provide the required information, then the schedule will 

be returned to the Contractor for correction and resubmittal. 

 

c. Each week the Work is performed, the Contractor shall submit a Weekly Look-

Ahead Schedule showing the Contractor’s and all the Subcontractors’ proposed 

Work activities for the next two weeks.  The Weekly Look Ahead Schedule shall 

include the description, duration and sequence of Work, along with the planned 

hours of Work.  This schedule may be network schedule, bar chart, or other 

standard schedule format.  The Weekly Look-Ahead Schedule shall be submitted 

to the Engineer by the mid-point of the week preceding the scheduled Work or some 

other mutually agreed upon submittal time. 

 

d. The Engineer may request a Schedule Update when any of the following events 

occur: 

 

i. The project has experienced a change that affects the critical path. 

 

ii. The sequence of Work is changed from that in the approved schedule. 

 

iii. The project is significantly delayed. 

 

iv. Upon receiving an extension of Contract time. 

 

The Contractor shall submit one electronic copy of the Schedule Update within 15 

calendar days of receiving a written request, or when an update is required by any 

other portion of the Contract.  A “significant” delay in time is defined as 10 working 

days or 10 percent of the original Contract time, whichever is greater. 
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In addition to the other requirements in this Section, Schedule Updates shall reflect 

the following information: 

 

i. The actual duration and sequence of as-constructed Work activities, 

including changed Work. 

 

ii. Approved time extensions. 

 

iii. Any construction delays or other conditions that affect the progress of the 

Work. 

 

iv. Any modifications to the as-planned sequence or duration of remaining 

activities. 

 

v. The Substantial and Physical Completion of all remaining Work in the 

remaining Contract time. 

 

Unresolved request for time extensions shall be reflected in the Schedule Update 

by assuming no time extension will be granted, and by showing the effects to 

follow-on activities necessary to substantially and physically complete the project 

within the currently authorized time for completion. 

 

e. The original Progress Schedule and all Schedule Updates shall not conflict with 

any time and order-of-work requirement in the Contract. 

 

f. If the Engineer deems that the original or any necessary supplemental progress 

schedule does not provide the information required in this section, the Owner may 

withhold progress payments until a schedule containing the required information 

has been submitted by the Contractor and accepted by the Engineer. 

 

g. The Contractor shall comply with other progress schedule requirements that are 

further defined in the Specifications. 

 

h. The Engineer’s approval of any schedule shall not transfer any of the Contractor’s 

responsibilities to the Owner.  The Contractor alone shall remain responsible for 

adjusting forces, equipment, and work schedules to ensure completion of the work 

within the time(s) specified in the Contract. 

 

3.04.15(2) Extensions of the Contract Time 

 

a. The Contractor specifically waives claims for damages for any hindrance or delay, 

excepting unreasonable delays caused by the Owner.  In lieu thereof, the Contractor 

will be granted equitable extensions of the Contract Time for which liquidated 

damages will not otherwise be claimed by the Owner under the following 

circumstances: 
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i. A delay caused by any suit or other legal action against the Owner will 

entitle the Contractor to an equivalent extension of time, unless the period 

of such delay exceeds 90 calendar days.  When such period is exceeded, the 

Owner will, upon written request of the Contractor, either negotiate a 

termination of the Contract or grant a further extension of the Contract 

Time, whichever is in the best interests of the Owner. 

 

ii. Should any other unforeseen condition occur that is beyond the reasonable 

control of Contractor, requires more time for the Contractor to complete the 

performance of the Work by the Substantial Completion Date, the 

Contractor shall notify the Owner and the Engineer in writing prior to the 

performance of such Work, and in any event within 10 calendar days after 

the occurrence of the unforeseen condition.  The notice shall set forth in 

detail the Contractor’s estimate of the required time extension.  The Owner 

will allow such equitable extension of the Contract Time that the Engineer 

determines to be appropriate.  Failure to comply with the notice provisions 

required by the Contract shall be deemed a complete waiver of any 

entitlement to adjustment of the Contract Time. 

 

3.04.15(3) Liquidated Damages 

 

a. The Contractor acknowledges that the Owner will suffer monetary damages in the 

event of an unexcused delay in the Substantial Completion Date and the Physical 

Completion Date of the Work.  If the Contractor fails, without excuse under the 

Contract, to complete the Work within the Contract Time, or any proper extension 

thereof granted by the Owner, the Contractor agrees to pay to the Owner the amount 

specified in the Proposal form, not as a penalty, but as liquidated damages for such 

breach of the Contract, for each day that the Contractor shall be in default after the 

time stipulated for the Substantial Completion Date and the Physical Completion 

Date of the Work. 

 

b. The amount of liquidated damages is fixed and agreed upon by and between the 

Contractor and the Owner because of the impracticability and extreme difficulty of 

fixing and ascertaining the actual damages the Owner would in such event sustain, 

and said amount is specifically agreed to be a reasonable approximation of damages 

that the Owner would sustain as a result of an unexcused delay in the Substantial 

Completion Date and the Physical Completion Date; said amount may be retained 

from time to time by the Owner from current progress payments. 

 

3.04.16 COMPLETION AND ACCEPTANCE OF THE WORK 

 

3.04.16(1) Substantial Completion Date 

 

a. When the Contractor considers the Work to be substantially complete and ready for 

its intended purpose, the Contractor shall notify the Engineer in writing and include 

an itemized list of remaining Work to be completed.  On the Substantial Completion 

Date, the Owner shall have full and unrestricted use and benefit of all of the 
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facilities that comprise the Work, both from an operational and safety standpoint, 

with only minor incidental work, replacement of temporary substitute facilities, or 

correction or repair of work remaining for the physical completion of the total 

Work. 

 

b. If the Engineer determines that the Work is not substantially complete, it will so 

notify the Contractor in writing identifying those items of the Work that shall be 

completed by the Contractor in order to achieve the Substantial Completion Date. 

 

c. If the Engineer believes that the Work is substantially complete, the Engineer will 

meet with the Contractor to:  (1) prepare a list of incomplete or unsatisfactory items 

of the Work that shall be completed or corrected; (2) define the division of 

responsibility between Owner and Contractor with respect to security, operation, 

maintenance, heat, utilities, insurance, etc., for the facilities; and (3) describe any 

other issues related to approval of the substantially completed Work.  Upon 

reaching agreement with the Contractor, the Engineer will notify the Owner that, 

in its opinion and based on the information supplied by the Contractor, the Work is 

substantially complete, listing the items of incomplete Work, defining the division 

of responsibilities for the facilities, and setting forth any other terms related to final 

completion and acceptance. 

 

d. The Owner, who has sole authority to make the determination of the Substantial 

Completion Date, will review the Engineer’s recommendation that the Work is 

substantially complete and, if it concurs, will instruct the Engineer to notify the 

Contractor that the Work is accepted as being substantially complete.  Except for 

any portion(s) of Work specified for early completion or required by the Owner for 

early possession, substantial completion will not occur for any portion of the Work 

until the entire Work is ready for possession and use.  The approval notice will 

include a list of incomplete Work items, establish the Substantial Completion Date, 

and describe any other terms relating to such approval.  The Contractor shall 

acknowledge receipt of the approval notice in writing, indicating acceptance of all 

of its terms and provisions. 

 

e. The date of Substantial Completion, as determined by the Engineer and agreed to 

by the Owner, shall be the date for the beginning of the warranty period. 

 

f. Subsequent to the Substantial Completion date, the Owner may exclude the 

Contractor from the Work during such periods when construction activities might 

interfere with the operation of the Project.  The Owner, however, shall allow the 

Contractor reasonable access for completion of incomplete punch list items. 

 

3.04.16(2) Physical Completion Date 

 

a. The Contractor shall complete all physical Work within the Contract Time. 

 

b. Upon physical completion of the Work, including completion of all corrective 

Work described in Section 3.04.16(1) above and the submission of all required 
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record drawings, operation and maintenance manuals, manufacturers’ affidavits, 

software and programming, and other items required by the Contract, the 

Contractor shall notify the Engineer in writing that the Work is physically complete.  

Upon receipt of the notification, the Engineer will determine if the Work is 

physically complete in accordance with the Contract.  If the Engineer determines 

that any materials, equipment, or workmanship do not meet the requirements of the 

Contract, the Engineer will prepare a list of such items and submit it to the 

Contractor.  Following the satisfactory completion of the corrective Work by the 

Contractor, the Engineer will notify the Owner that the Work is physically complete 

in accordance with the requirements of the Contract. 

 

c. The Engineer, with the concurrence of the Owner, will give the Contractor written 

notice of the Physical Completion Date for all of the Work.  The Physical 

Completion Date shall not constitute the Owner’s acceptance of the Work. 

 

3.04.16(3) Contract Completion Date (Acceptance of the Project) 

 

a. When all of the Contractor’s obligations under the Contract have been performed 

satisfactorily, the Owner will provide the Contractor with written notice of the 

Contract Completion Date.  The following events shall occur in order for the 

Contractor to achieve the Contract Completion Date: 

 

1. The Contractor shall have achieved the Substantial Completion Date and 

the Physical Completion Date for the Work; and 

 

2. The Contractor shall furnish all documentation required by the Contract and 

required by law.  The documents shall include, but are not limited to, the 

following: 

 

i. Complete and legally effective releases and/or waivers of liens or 

bond or retainage claims in a form acceptable to the Owner.  Subject 

to prior approval of the Owner, the Contractor may, if approved by 

the Owner, submit in lieu of the lien or claims releases and waivers:  

(1) receipts showing payment of all accounts in full; (2) an affidavit 

that the release and receipts cover all labor, services, materials, and 

equipment for which a lien or other claim could be filed and that all 

payrolls, material, and equipment bills and other indebtedness 

connected with the Work for which the Owner or the Owner’s 

property might in any way be responsible, have been paid; and (3) 

the consent of the surety, if any, to final payment.  If any 

Subcontractor or supplier fails to furnish a release waiver or receipt 

in a form satisfactory to the Owner, the Contractor may be permitted 

by the Owner to furnish a bond or other collateral satisfactory to the 

Owner to indemnify the Owner against any lien or similar claim; 

 

ii. Certified Payrolls (Federal Aid projects or if requested); 
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iii. Final Contract Voucher Certification. 

 

iv. Affidavits of Wages Paid for the Contractor and all subcontractors 

must be submitted to the Owner. 

 

b. The Contractor agrees that neither completion nor final acceptance shall relieve the 

Contractor of the responsibility to indemnify, defend, and protect the Owner against 

any claim or loss resulting from the failure of the Contractor (or the subcontractors 

or lower tier subcontractors) to pay all laborers, mechanics, subcontractors, 

materialpersons, or any other person who provides labor, supplies, or provisions for 

carrying out the work or for any payments required for unemployment 

compensation under Title 50 RCW or for industrial insurance and medical aid 

required under Title 51 RCW. 

 

Final acceptance shall not constitute acceptance of any unauthorized or defective 

work or material.  The Owner shall not be barred from requiring the Contractor to 

remove, replace, repair, or dispose of any unauthorized or defective work or 

material or from recovering damages for any such work or material. 

 

3.04.16(4) Use of Completed Portions of the Work 

 

The Owner reserves the right to use and occupy any portion of the Work which has been completed 

sufficiently to permit partial use and occupancy, and such partial use and occupancy shall not be 

construed as an acceptance of the Work as a whole or any part thereof.  Any claims that the Owner 

may have against the Contractor shall not be deemed to have been waived by such partial use and 

occupancy. 

 

3.04.16(5) Waiver of Claims by Contractor 

 

The Contractor’s acceptance of the final payment from the Owner constitutes an irrevocable and 

complete waiver of any and all claims against the Owner under the Contract or otherwise arising 

from the Work, except for those claims that have been properly identified in writing in advance of 

final payment, and for which timely and sufficient prior written notice has been given, all in 

accordance with the Contract. 

 

3.04.17 CORRECTION OF FAULTY WORK AFTER FINAL PAYMENT 

 

The Owner’s final payment to the Contractor shall not relieve the Contractor of responsibility for 

faulty materials, equipment or workmanship.  The Contractor shall promptly repair or replace any 

such defects discovered within the warranty or other applicable limitations period. 

 

3.04.18 RETAINAGE 

 

1. Pursuant to RCW 60.28, there will be retained from monies earned by the 

Contractor on progress estimates a sum not to exceed 5 percent of the monies 

earned by the Contractor.  Such retainage shall be used as a trust fund for the 

protection and payment (1) to the State with respect to taxes imposed pursuant to 



Mason County PUD No. 1 

March 12, 2021 – General Conditions 3-41 

RCW Title 82, which may be due from such Contractor, and (2) the claims of any 

other person or entity arising under the Contract or RCW 60.28. 

 

2. Monies retained pursuant to RCW 60.28 shall, at the option of the Contractor, be: 

 

a. Retained in a fund by the Owner; 

 

b. Deposited by the Owner in an interest-bearing account in a bank, mutual 

savings bank, or savings and loan association (interest on monies so retained 

may be paid to the Contractor); 

 

c. Deposited by the Owner in an escrow (interest-bearing) account in a bank, 

mutual saving bank, or savings and loan association (interest on monies so 

retained shall be paid to the Contractor).  Deposits are to be in the name of 

the Owner and are not to be allowed to be withdrawn without the Owner’s 

written authorization.  The Owner will issue a check representing the sum 

of the monies reserved, payable to the bank or trust company; 

 

d. In choosing option (b) or (c), the Contractor agrees to assume full 

responsibility to pay all costs which may accrue from escrow services, 

brokerage charges or both, and further agrees to assume all risks in 

connection with the investment of the retainage in securities. 

 

At the time the Contract is executed the Contractor shall designate the option 

desired.  

 

3. Release of retainage will be made within the statutory period following the last date 

for filing of claims pursuant to RCW Chapter 60.28, provided that the following 

conditions are met: 

 

a. A release has been obtained from the Washington State Department of 

Revenue; 

 

b. A “Certificate of Payment of Contributions Penalties and Interest on Public 

Works Contract” is received from the Washington State Employment 

Security Department; 

 

c. The Washington State Department of Labor and Industries indicates the 

Contractor is current on the payment of industrial insurance and medical aid 

premiums; 

 

d. All claims by the Owner against the Contractor have been resolved; 

 

e. No claims have been filed against the retained percentage; 

 

f. All required “Affidavits of Wages Paid” are on file with the Owner for the 

Contractor and all Subcontractors, regardless of tier; 
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4. In the event that claims are filed against the retainage, the Contractor will be paid 

the retained percentage less an amount sufficient to pay all such claims, together 

with a sum determined by the Owner to be sufficient to pay the costs of foreclosing 

on claims and to attorneys’ fees, all in accordance with applicable law. 

 

3.05 DISPUTES AND CLAIMS 

 

3.05.1 DISPUTES 

 

When disputes occur, the Contractor shall pursue resolution through the Engineer.  The Contractor 

shall follow the notice and protest procedures outlined in Section 3.04.  If negotiation using the 

procedures outlined in Section 3.04 fails to provide satisfactory resolution, the Contractor shall 

pursue the more formalized method set forth in Section 3.05.2 for submitting claims. 

 

3.05.2 CLAIMS 

 

If the Contractor contends that additional payment is due, has provided timely notices and protests 

as required by Section 3.04, and the Contractor has pursued and exhausted all of the means 

provided in that section to resolve the dispute, the Contractor may submit a claim as provided in 

this Section.  Any claim for an increase in the Contract Price or for an extension of the Contract 

Time by the Contractor is waived if the written notifications and protests required in Section 3-04 

have been not provided, or if the Engineer is not afforded reasonable access to the Contractor’s 

complete records relating to the claim, as required by Section 3-04.8, or if a claim is not submitted 

in accordance with the requirements of this Section.  The fact that the Contractor has provided 

proper notification, properly submitted a claim, or provided the Engineer with access to records, 

shall not in any way be construed as proving or substantiating the validity of the claim.  If, after 

consideration by the Owner, the claim is found to have merit, the Owner will make an equitable 

adjustment to either the Contract Price, the Contract Time, or both.  If the Owner finds the claim 

to be without merit, no adjustment will be made. 

 

All claims submitted by the Contractor shall be in writing and in sufficient detail to enable the 

Engineer to ascertain the basis for and amount of the claim. All claims shall be submitted to the 

Engineer in the manner in Section 3.03.6.  The following information shall accompany each claim 

submitted: 

 

1. A detailed factual statement of the basis for the claim for additional compensation 

and/or extension of time, including all relevant dates, locations, and items of work 

relating to the claim. 

 

2. The date on which the events occurred that give rise to the claim. 

 

3. The name of each person involved in or having knowledge about the claim. 

 

4. The specific provisions of the Contract which support the claim and a statement of 

the reasons why such provisions support the claim. 
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5. If the claim relates to a decision of the Engineer that the Contract leaves to the 

Engineer’s discretion or as to which the Contract provides that the Engineer’s 

decision is final, the Contractor shall set out in detail all facts supporting its position 

relating to the decision of the Engineer. 

 

6. The identification of any documents and the substance of any oral communications 

that support the claim. 

 

7. Copies of any identified documents, other than Owner documents and documents 

previously furnished to the Owner by the Contractor, that support the claim 

(manuals which are standard to the industry may be included by reference). 

 

8. If an extension of the Contract Time is sought: 

 

a. The specific days and dates for which the extension is sought; 

b. The specific reasons why the Contractor believes a time extension should 

be granted; 

c. The specific provisions of Section 3-04.15(2) under which the time 

extension is sought; and 

d. An analysis of the Contractor’s progress schedule, demonstrating the 

reasons why a time extension should be granted. 

 

9. If additional compensation is sought, the exact amount sought and a breakdown of 

that amount into the following categories: 

 

a. Labor; 

 

b. Materials; 

 

c. Direct equipment.  The actual cost for each piece of equipment for which a 

claim is made, or, in the absence of actual cost, the rates established by the 

AGC/WSDOT Equipment Rental Agreement which was in effect when the 

Work was performed.  The amounts claimed for any piece of equipment 

shall not exceed the rates established by the Equipment Rental Agreement, 

even if the actual cost for such equipment is higher.  The Owner may audit 

the Contractor’s cost records, as provided in Section 3.06, to determine 

actual equipment costs.  The following information shall be provided for 

each piece of equipment:  

 

i. Detailed description (e.g., make, model, year, diesel or gas, size of 

bucket); 

 

ii. The hours of use or standby; and 

 

iii. The specific day and dates of use or standby. 

 

d. Subcontractor claims (in the same level of detail as specified herein); and 
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e. Other information as requested by the Engineer or the Owner. 

 

10. A notarized statement containing the following language: 

 

Under the penalty of law for perjury or falsification, the undersigned,  

 

____________________________, ______________________________  

 (name) (title) 

 

of _________________________________________________________ 

 (company) 

hereby certifies that the claim for extra compensation and time, if any, made 

herein for work on this Contract is a true statement of the actual costs 

incurred and time sought, and is fully documented and supported under the 

contract between the parties.   

 

Dated __________________________/s/__________________________ 

 

Subscribed and sworn before me this ___________ day of ____________ 

 

___________________________________________________________ 

Notary Public 

 

My Commission Expires:______________________________________ 

 

It will be the responsibility of the Contractor to keep full and complete records of 

the costs and additional time incurred with respect to any claim.  The Contractor 

shall permit the Engineer to have access to those records and any other records and 

documents as may be required by the Engineer to determine the facts or contentions 

involved in the claim.  The Contractor shall retain all records and documents in any 

way relating to the Work for a period of not less than three years after the Contract 

Completion Date. 

 

The Contractor shall in good faith attempt to reach a negotiated resolution of all 

claims with the Engineer or its designee. 

 

The Contractor’s failure to submit with the Final Contract Voucher Certification a 

list of all claims, together with the information and details required by this Section 

shall operate as a waiver of the claims by the Contractor, as provided in 

Section 3.04.12(9). 

 

If the Contractor submits a claim in full compliance with all the requirements of 

this Section, the Owner will respond in writing to the claim as follows: 

 

1. Within 45 calendar days from the date the claim is received by the Owner, 

if the claim amount is less than $100,000; 
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2. Within 90 calendar days from the date the claim is received by the Owner, 

if the claim amount is equal to or greater than $100,000; or 

 

3. If these time periods are unreasonable due to the complexity of the claim, 

the Contractor will be notified within 15 calendar days from the date the 

claim is received by the Owner of the amount of time which will be 

necessary for the Owner to evaluate the claim and issue a response. 

 

Full compliance by the Contractor with the provisions of this Section is a condition 

precedent to the Contractor’s right to seek commence a lawsuit or pursue other legal 

remedies. 

 

3.05.3 TIMELINE AND JURISDICTION 

 

For the convenience of the parties to the Contract it is mutually agreed by the parties that any 

claims or causes of action which the Contractor has against the Owner arising from the Contract 

shall be brought within 180 calendar days from the date of Physical Completion 

(Section 3.04.16(2)) of the Contract by the Owner; and it is further agreed that any such claims or 

causes of action shall be brought only in the Superior Court of  the county where the Owner 

headquarters is located, provided that where an action is asserted against a county, RCW 36.01.05 

shall control venue and jurisdiction.  The parties understand and agree that the Contractor’s failure 

to bring suit within the time period provided, shall be a complete bar to any such claims or causes 

of action.  It is further mutually agreed by the parties that when any claims or causes of action 

which the Contractor asserts against the Owner arising from the Contract are filed with the Owner 

or initiated in court, the Contractor shall permit the Owner to have timely access to any records 

deemed necessary by the Owner to assist in evaluating the claims or action. 

 

3.05.4 CONTINUATION OF WORK PENDING RESOLUTION OF DISPUTES 

 

The Contractor shall expeditiously carry on the Work, adhere to the progress schedule, and comply 

with all written directives of the Owner or the Engineer regardless of any dispute or claim that may 

exist between the Owner and the Contractor.  No Work shall be delayed or postponed pending 

resolution of any dispute or claim.  Failure or refusal of the Contractor to comply with the written 

directives of the Owner or the Engineer shall constitute a material breach of the Contract and 

immediately constitute grounds for the Owner to withhold payments to the Contractor, suspend 

the Work or terminate the Contract.  Notice under this Section shall be in accordance with other 

provisions of the Contract. 

 

3.06 NOT USED 
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3.07 SUSPENSION OF WORK AND TERMINATION OF CONTRACT 

 

3.07.1 SUSPENSION OF WORK 

 

1. The Owner or the Engineer may order suspension of all or any part of the Work if: 

 

a. Unsuitable or other conditions that are beyond the reasonable control of the 

Contractor exist or arise that prevent satisfactory and timely performance of 

the Work; or 

 

b. The Contractor does not comply with the Contract; or 

 

c. It is in the public interest. 

 

2. If the Engineer determines that the suspension is for reasons set forth in Subsection 

a. or c. above, an equitable adjustment will be made in the Contract Time but not 

the Contract price.  If the Engineer determines that the suspension is for reasons set 

forth in Subsection b. above, no adjustment shall be made in the Contract Time or 

the Contract Price. 

 

3. If the Contract is suspended for reasons set forth in Subsection a. or c. above and 

the Contractor believes that the suspension of performance of all or part of the Work 

has continued for an unreasonable period of time, the Contractor shall give written 

notice to the Engineer of its intention to seek an equitable adjustment in the 

Contract Time or the Contract price.  In the event that an equitable adjustment is 

allowed, no adjustment shall be allowed for any time lost or costs incurred more 

than 10 calendar days before delivery of the written notice to the Engineer.  No 

profit of any kind will be allowed on any increase in costs due to the suspension, 

delay or interruption. 

 

3.07.2 TERMINATION FOR DEFAULT 

 

1. The Owner may terminate the Contract for default, effective seven days following 

delivery of written notice of default to the Contractor, if the Contractor: 

 

a. Refuses or fails to supply enough properly skilled laborers or conforming 

materials to complete the Work in a timely manner; 

 

b. Refuses or fails to prosecute the Work with such diligence as will ensure its 

physical completion by the Physical Completion Date; 

 

c. Performs work which deviates from the requirements of the Contract and 

refuses or fails to correct the non-conforming work; 

 

d. Fails to make prompt payment to Subcontractors and/or suppliers for labor 

or materials;  
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e. Fails to comply with laws, ordinances, rules, regulations or orders of a 

public authority having jurisdiction; or 

 

f. Otherwise fails to follow written directives of the Owner or the Engineer or 

is in default of a material provision of the Contract.  

 

2. If the Contractor abandons the Work for any cause other than failure of the Owner 

to make monthly progress payments for Work properly performed, or if the 

Contractor refuses to comply with requirements of the Contract, the Owner has the 

additional right to notify the Contractor’s performance bond surety and require the 

surety to complete the Work in accordance with the Contract. 

 

3.07.3 TERMINATION FOR CONVENIENCE OF THE OWNER 

 

The Owner may by written notice terminate the Contract at any time in whole or in part, without 

cause, and except where termination is due to the Contractor’s default, the Owner shall pay the 

Contractor that portion of the Contract price corresponding to the acceptable Work completed to 

the Owner’s satisfaction, together with reasonable costs, as determined in the sole discretion of the 

Owner, necessarily incurred by the Contractor in terminating the remaining portion of Work, less 

any payments made before termination.  In no event shall the Owner be required to pay the 

Contractor any amount in excess of the completed portion Contract price.  The Owner shall not be 

required to pay the Contractor any amount for consequential damages including but not by means 

of limitation lost or anticipated profits on Work that is not performed as a result of termination. 

 

3.07.4 RESPONSIBILITY OF THE CONTRACTOR AND SURETY 

 

Termination of the Contract shall not relieve the Contractor of any responsibilities under the 

Contract for Work performed.  Nor shall termination of the Contract relieve the sureties of their 

obligations under the bonds required or permitted by the Contract or applicable law. 
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SECTION 01110 

 

SUMMARY OF WORK 

 

PART 1 GENERAL 

 

1.1 SCOPE OF WORK 

 

The work specified in this Section consists of furnishing all labor, materials, and 

equipment necessary for construction of the Agate Beach Water System 

Improvements, Phase 3 – Booster Pump Station and Generator, as shown on the 

Plans, and hereinafter specified, at the Agate Beach Estates subdivision, Mason 

County, WA.  Work shall include, but not be limited to, the following: 

 

A. Installation of reservoir level floats on an existing 50,000-gallon Baker 

Silo style reservoir. 

 

B. Installation of new packaged booster pump station within the existing 

building, including connection to existing piping. 

 

C. Installation of electrical and HVAC within booster pump station building. 

 

D. Electrical, instrumentation, and telemetry work for communication 

between existing wells, new reservoir and new pump station. 

 

E. On-site emergency generator and associated site work and restoration. 

 

F. Installation of site fencing and gate. 

 

1.2 PROJECT INFORMATION 

 

The Contract Documents show the location, arrangement, and type of work to be 

performed under the proposed project.   

 

The Contractor shall be responsible for proper notification to and coordination 

with all utility districts, service districts, and all other persons and services that 

will be affected by this project at least one week in advance of beginning any 

construction that affects them. 

 

It is the intent and purpose of these Contract Documents to have constructed 

complete facilities in good working order for the least practical cost to the Owner.  

Suggestions, recommendations, as well as inquiries from the Contractor that will 

serve this purpose are welcome and will be given consideration by the Owner and 

the Engineer. 
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1.3 CONTRACTOR USE OF SITE AND PREMISES 

 

Construction operations shall be limited to the areas noted on the Plans and 

subject to the approval of the Engineer.   

 

The Contractor shall submit a traffic control plan for all site access and egress 

routes for construction vehicle traffic per Section 01950. 

 

The Contractor shall allow representatives of the Owner, funding, and regulatory 

agencies access to the project site at all times. 

 

The Contractor shall notify the Owner (or other water utility purveyor) at least 48 

hours in advance of any proposed water system shut downs.  The Contractor shall 

also be responsible for notifying all impacted water users 48 hours in advance of 

any water shutoff. 

 

1.4 ORDER OF WORK 

 

The order of work will be at the option of the Contractor, except as noted below, 

in keeping with good construction practice, time restrictions, requirements of the 

permits applicable to this project, and the order of work as outlined herein, all 

costs of which shall be included in the various bid amounts.  The Contractor shall 

conduct the order of work to allow the existing facilities to remain operational 

during the construction of the Project and shall coordinate all of their activities 

through the Engineer with the Owner’s operations and maintenance staff.  The 

Contractor shall provide a written plan of activities to the Engineer and Owner 

each Thursday for the following week, for review and coordination with existing 

facility operations. 

 

The implementation of any measure required to protect the environment shall 

supersede any order of work designated within these Specifications.  The 

Contractor shall meet the conditions as outlined in any and all permits and 

requirements of the Federal, State, County, and City regulatory agencies. 

 

The Contractor shall keep the disruption of the existing facility operations to a 

minimum.  Water system shutdowns shall be limited to 8 hours during any 

24-hour period 

 

 

*** END OF SECTION *** 
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SECTION 01150 

 

SURVEYS 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section includes all survey for the project.  The 

Contractor shall provide all construction survey for the Work.  The Engineer will 

provide primary horizontal and vertical control data and monuments, as shown on 

the Plans. 

 

At the Contractor’s request, the Engineer will provide the Plans in electronic 

format.  Electronic files are provided for the Contractor’s convenience and are not 

part of the Contract.  Calculations shall be made from the Plans. 

 

During the prosecution of the work, the Contractor shall make all necessary 

measurements to prevent misfitting, and shall be responsible for the accurate 

construction of the work.  

 

1.2 DEFINITIONS 

 

The meaning of words and terms used in this provision shall be as listed in 

“Definitions of Surveying and Associated Terms” current edition, published by 

the American Congress on Surveying and Mapping, and the American Society of 

Civil Engineers. 

 

1.3 RELATED WORK SPECIFIED ELSEWHERE 

 

Section Item 

01200 Measurement and Payment 

01720 Record Drawings 
 

1.4 QUALIFICATIONS 

 

The Contractor shall employ a Professional Land Surveyor (PLS) registered in the 

State of Washington and acceptable to the Owner.  All surveying shall be 

completed by or under the direct supervision of the PLS. 

 

1.5 SUBMITTALS 

 

The Contractor shall submit the name, address, and license number of the 

Professional Land Surveyor before starting construction. 
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1.6 QUALITY ASSURANCE 

 

The Contractor shall ensure a surveying accuracy within the following tolerances: 

 

 Vertical Horizontal 

Slope Stakes ±0.1 feet ±0.10 feet 

 

Subgrade Grade Stakes Set 

0.04 foot Below Grade 

 

±0.01 feet 

 

±0.5 feet 

(parallel to alignment) 

±0.1 feet 

(normal to alignment) 

Stationing on Roadway N/A ±0.1 feet 

 

Alignment on Roadway 

 

N/A 

 

±0.04 feet 

 

Surfacing Grade Stakes 

 

±0.01 feet 

 

±0.1 foot 

(parallel to alignment) 

±0.1 feet 

(normal to alignment) 

 

Roadway Paving Pins for 

Surfacing or Paving 

±0.01 feet ±0.1 feet 

(parallel to alignment) 

±0.05 feet 

(normal to alignment) 

 

Alignment of sewer and 

storm manholes and catch 

basins 

 

±.01 feet ±0.1 feet 

Stationing on Structures 

 

 ±.02 feet 

Alignment on structures  ±.02 feet 

 

Superstructure elevations 

 

±.01 feet 

variation from 

Plan elevation 

 

   

Substructure ±.02 feet 

variation from 

Plan grades 
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When the following items are included in the project, the Contractor shall perform 

independent checks from different secondary control to ensure that the points 

staked are within the specified survey accuracy tolerances: 

 

• Piles 

• Shafts 

• Footings 

• Columns 
 

The Owner may spot-check the Contractor’s surveying.  These spot-checks will 

not change the requirements for accuracy by the Contractor 

 

PART 2 PRODUCTS 

 

Not Used. 

 

PART 3 EXECUTION 
 

The Contractor’s PLS shall establish all secondary survey controls, horizontal and 

vertical, as necessary to assure proper placement of all Work based upon the 

primary control points provided by the Owner.  The Contractor shall be 

responsible for setting, maintaining, and resetting all alignment stakes, clearing 

limit stakes, slope stakes, and grades for the Work.  Except for the survey control 

data to be furnished by the Owner, calculations, surveying, and measuring 

required for setting and maintaining the lines and grades shall be the Contractor’s 

responsibility. 

 

Survey records shall be maintained by the Contractor’s PLS, including a 

description of the work performed on each shift, the methods utilized, and the 

control points used.  The record shall be adequate to allow the survey to be 

reproduced.  A copy of each day’s record shall be provided to the Engineer within 

three working days of Engineer’s request. 

 

All surveyed points shall be established by placing hubs and tacks with marked 

stakes in unpaved areas or P.K. nails with painted markings in paved areas.  All 

surveying stakes shall be marked in accordance with WSDOT Standard 

Plan A-10.10-00.  When stakes are needed that are not described in the Standard 

Plans, then those stakes shall be marked as ordered by the Engineer.  The 

Contractor’s surveyor shall maintain and replace survey hubs, stakes, nails and 

markings immediately if destroyed, removed, or the Engineer determines the 

stake or pavement markings are illegible. 

 

For monuments to be removed or destroyed as shown on the Plans, the 

Contractor’s PLS shall file all required permit forms with the Department of 
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Natural Resources (DNR), as required by RCW 58.09.130 and WAC 332-120.  

The form “Application for Permit to Remove or Destroy a Survey Monument” 

shall be signed by the PLS, and submitted directly to DNR and the Owner.  No 

work affecting monumentation shall commence until DNR has approved the 

permit.  The form “Completion Report for Monument Removal or Destruction” 

shall be signed by the PLS and submitted to DNR and the Owner upon 

completion of work affecting monumentation. 

 

The Contractor shall be responsible for locating and preserving existing 

monuments within the right-of-way, which shall include existing property corners 

on the right-of-way lines. In the event the Contractor disturbs or destroys any 

survey marker, monument, or property corner during the course of construction, 

not indicated to be removed on the Plans, the Contractor shall bear all costs or 

survey, resetting, legal claims and filing state forms as required by 

RCW 58.09.130 and WAC 332-120. 

 

 

*** END OF SECTION *** 
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SECTION 01160 

 

REGULATORY REQUIREMENTS 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section contains information pertaining to permits and 

licenses, and use of private property. 

 

1.2 PERMITS AND LICENSES 

 

The Contractor shall be responsible for obtaining and paying all fees associated 

with all the necessary permits, licenses, approvals, and construction permits 

necessary for the execution of this Contract, whether they be City, County, State, 

or federal permits.   

 

 

*** END OF SECTION *** 
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SECTION 01200 

 

MEASUREMENT AND PAYMENT 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

This Section further defines Measurement and Payment for this project. 

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

 

Section Item 

GC Section 3.04.12 Measurement and Payment 

01290 Schedule of Values 

01300 Submittals 

 

1.3 MEASUREMENT 

 

Measurement for all items shall be as indicated in these Specifications for unit 

price and lump sum price bid items.  Bid items are outlined in detail in this 

Specification Section and listed in the Proposal.   

 

Measurement shall be in accordance with Section 1-09.1 of the WSDOT Standard 

Specifications.  Volumes of gravel materials and concrete volumes shall be 

measured by the Engineer in the field and quantities will be limited to the relative 

neat line dimensions shown on the Plans or as approved by the Engineer in the 

field. 

 

Weighing equipment, scale verification checks, load tickets for quarry spalls, rock 

riprap, cobbles, gravel materials, hot mix asphalt, bituminous construction 

materials, etc., shall conform to Section 1-09.2 of the WSDOT Standard 

Specifications.  Load tickets shall include all gravel materials, cast-in-place 

concrete, cement grout, CDF, hot mix asphalt, ATB, and reinforcing steel.  The 

Owner will pay for no material received by weight unless they have been weighed 

as required in this Section or as required by another method the Engineer has 

approved in writing.  All costs incidental to weighing shall be merged into the 

various unit prices bid.   

 

1.4 INDIVIDUAL BID ITEMS 

 

The following is a list of bid items for the project.  The contract price for each 

item constitutes full compensation for furnishing all equipment, labor, materials, 

appurtenances, and incidentals and performing all operations necessary to 
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construct and complete the various bid items in accordance with the Contract 

Documents.  Payment for each item shall be considered as full compensation, 

notwithstanding that minor features may not be mentioned herein.  Work paid for 

under one item will not be paid for under any other item.  If a particular item of 

work shown on the Plans or described in Specifications is not described in a 

specific bid item, this item of work shall be considered as incidental to the work 

and the costs for this work shall be merged into the various respective unit price 

and lump sum bid items. 

 

A. BASE BID 

 

1. Mobilization and Demobilization 

 

a. Measurement:  Will be measured by lump sum. 

 

b. Payment:  The lump sum contract price for 

MOBILIZATION AND DEMOBILIZATION shall include 

all costs for the labor, materials, and equipment required 

for mobilization and demobilization on the project as 

described in Section 01505.   

 

Payment for MOBILIZATION AND DEMOBILIZATION 

shall be as follows: 

 

35% Payment: When Contractor has mobilized on-site 

and temporary facilities are in place. 

 

50% Payment: When 5 percent of the total pay items are 

completed (not including payment for 

materials on hand). 

 

75% Payment: When 50 percent of the total pay items are 

completed (not including payment for 

materials on hand). 

 

100% Payment: When Project is completed and 

recommended for acceptance. 

 

2. Minor Change 

 

a. Measurement:  Will be negotiated prior to commencing any 

such work under this pay item and shall be for work to 

remedy unforeseen conditions, utility conflicts, minor 
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landscaping, minor drainage improvements, or special 

surface restoration. 

 

b. Payment:  Payment or credits for changes amounting to 

$10,000 or less may be made under the Bid Item MINOR 

CHANGE.   At the discretion of the Owner, this procedure 

for Minor Changes may be used in lieu of the more formal 

procedure as outlined in General Conditions Section 3.04.6.   

The Contractor will be provided a copy of the completed 

order for Minor Changes.  The agreement for the Minor 

Changes will be documented by signature of the Contractor 

or notation of the verbal agreement.  If the Contractor is in 

disagreement with anything required by the order for Minor 

Changes, the Contractor may protest the order as provided 

in General Conditions Section 3.04.8. 

 

Payments or credits will be determined in accordance with 

General Conditions Section 3.04.6.  All Minor Change 

work will be within the scope of the Contract Work and 

will not change Contract Time.  For the purpose of 

providing a common Proposal for all Bidders, the Owner 

has entered an amount for MINOR CHANGE in the 

Proposal to become part of the total Bid by the Contractor. 

 

3. Temporary Erosion and Sedimentation Control 

 

a. Measurement:  Shall be measured by lump sum. 

 

b. Payment:  The lump sum contract price for TEMPORARY 

EROSION AND SEDIMENTATION CONTROL shall 

include all costs for the labor, material, and equipment for 

installation and maintenance of all temporary erosion and 

sediment control measures and best management practices 

(BMPs), as shown on the Plans and as further described in 

Section 02370.  This item also includes mulching for pipe 

trench restoration.  

 

4. Fencing and Gates 

 

a. Measurement:  Shall be measured per lineal foot. 

 

b. Payment:  The unit bid per linear foot for FENCING AND 

GATES shall include all costs for the labor, material, and 

equipment for furnishing and installing site fencing, 
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including barbed wire, posts, post caps, fence mesh, 

concrete footings, top and bottom rails, truss rods, tie rings 

and wires, gate frames, drop rods and latches, centerstops, 

and swing gates, as shown on the Plans and as described in 

Section 02820. 

 

5. Packaged Booster Pump Station 

 

a. Measurement:  Shall be measured by lump sum. 

 

b. Payment:  The lump sum contract price for PACKAGED 

BOOSTER PUMP STATION shall include all costs for 

labor, materials, and equipment to furnish, install, and test 

the packaged pump station as shown on the Plans and as 

Specified in Section 11265.  This item includes the two 

duty pumps and motors, the pre-fabricated pump skid, and 

electrical control panel outfitted for the two duty pumps 

and an additional high flow pump. 

 

6. Emergency Generator 

 

a. Measurement:  Shall be measured by lump sum.  

 

b. Payment:  The lump sum price for EMERGENCY 

GENERATOR shall include costs for labor, materials, and 

equipment associated with furnishing and installing a 

permanent on site emergency generator as shown on the 

Plans and as described in Division 16 of these 

Specifications.  

 

7. HVAC 

 

a. Measurement:  Shall be measured by lump sum.  

 

b. Payment:  The lump sum price for HVAC shall include all 

costs for labor, materials, tools, and equipment to furnish 

and install HVAC equipment as shown on the Plans and as 

described in these Specifications. 

 

8. Electrical, Telemetry, and Instrumentation 

 

a. Measurement:  Shall be measured by lump sum.  
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b. Payment:  The lump sum price for ELECTRICAL shall 

include all costs for labor, materials, tools, and equipment 

to furnish and install electrical, telemetry, and 

instrumentation components of this Project, including level 

floats, conduit, wiring, grounding, and all other work as 

shown on the Plans and as described in Divisions 13 and 16 

of these Specifications. 

 

B. ADDITIVE ITEM 

 

1. High Flow Pump 

 

a. Measurement:  Shall be measured by lump sum. 

 

b. Payment:  The lump sum price for HIGH FLOW PUMP 

shall include all costs for labor, materials, and equipment to 

furnish and install a high flow pump as a part of the 

packaged booster pump skid as described herein and as 

shown on the Plans.  This item includes the pump, motor, 

and accessories as shown on the Plans.  

 

1.5 PROJECT MATERIALS ON HAND 

 

See General Conditions Section 3.04.12(6). 

 

1.6 PAYMENT 

 

Payment for all work will be made at the contract unit price or lump sum price as 

indicated in the Proposal, payment of which shall constitute full compensation, 

for a complete installation. 

 

For items of equipment, acceptable operating and maintenance information shall 

be delivered to the Engineer before the Contractor will be paid for more than 

90 percent of the purchase value of that equipment.  Purchase value shall be the 

net price for the equipment as given on the invoice.   

 

Final operating and maintenance manuals per Section 01300 must be delivered to 

the Engineer prior to the Project being 90 percent complete.  Progress payments 

for work in excess of 90 percent completion will not be made until the specified 

acceptable operating and maintenance information has been delivered to the 

Engineer. 

 

 

*** END OF SECTION *** 
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SECTION 01300 

 

SUBMITTALS 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section includes requirements that apply to all 

equipment and materials supplied on the Project.   

 

The Contractor shall be responsible for the accuracy and completeness of the 

information contained in each submittal and shall assure that the material, 

equipment or method of work shall be as described in the submittal.  The 

Contractor shall verify that all features of all products conform to the 

requirements of the Contract Documents.  Submittal documents shall be clearly 

edited to indicate only those items, models, or series of equipment that are being 

submitted for review.  All extraneous materials shall be crossed out or otherwise 

obliterated.  The Contractor shall ensure that there is no conflict with other 

submittals and notify the Engineer in each case where their submittal may affect 

the work of another contractor or the Owner.  The Contractor shall ensure 

coordination of submittals among the related crafts and subcontractors and shall 

verify such coordination on all submittals.   

 

Where noted in the Contract Documents, the structural, mechanical, and electrical 

designs associated with the indicated equipment items are specific to the 

manufacturer and model number specified.  Any structural, mechanical, or 

electrical modifications required to utilize an approved substitution to the 

specified equipment shall be made by the Contractor at no additional cost to the 

Owner.  Where approved substitutions of specified equipment affect other 

materials or equipment, mechanical, structural, or electrical work, the Contractor 

shall note in the equipment submittal any necessary changes to accommodate the 

substituted equipment.  It shall also be the responsibility of the Contractor to 

coordinate other mechanical, structural, or electrical equipment submittals to 

make sure that all changes necessary to accommodate the substituted equipment 

are addressed in these submittals as well.  See General Condition 3.04.3. 

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

 

Section Item 

01720 

01800 

11000 

Division 16 

Record Drawings 

Testing, Commissioning, and Training 

Equipment General Provisions 

Electrical 
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1.3 WORK INCLUDED 

 

Submittals required for this work shall include any or all of the following as 

required by the particular specification section and the submittal schedule: 

 

A. Schedules and Plans 

 

B. PRODUCT SUBMITTALS 

 

1. Manufacturer’s Literature 

2. Shop Drawings 

3. Color and Material Samples 

4. Design Calculations 

5. Test Reports 

 

C. Equipment Operation and Maintenance Manuals 

 

D. Record Drawings 

 

1.4 SUBMITTAL INFORMATION 

 

Shop, catalog, and other appropriate drawings and information shall be submitted 

to the Engineer for review prior to fabrication or ordering of all equipment and 

materials specified.  The number of copies of submittal information to be 

submitted shall be as indicated below. 

 

All submittal information shall be sent to the Engineer through the Contractor.  

The Contractor shall assign a separate submittal number to each item or group of 

items that relate to each specification section.  Submittal numbers shall be 

assigned in consecutive ascending order, with the first project submittal assigned 

the number “1.”  Resubmittals shall be numbered using the same number 

followed by an alphabetical suffix.  All submittals shall bear the Contractor’s 

certification that they have reviewed, checked, and approved the submittal 

information prior to transmitting to the Engineer.  The submittal number and 

related specification section shall be marked on each submittal. 

 

PART 2 PRODUCTS 

 

2.1 GENERAL 

 

When the Contract Documents require a submittal the contractor shall submit the 

following number of documents. 
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Type of Submittal Number of 

Copies 

Schedules or Plans 2 

Product Submittal 2 

Design Calculations 2 

Test Reports 2 

Preliminary Equipment Manuals 2 

Final Equipment Manuals 2 

 

If requested by the Contractor and approved by the Engineer and Owner, the 

Contractor may submit one copy of submittals electronically in lieu of submitting 

hard copies for all submittals except Equipment Manuals.  Hard copies of 

Equipment Manuals must be submitted.  If submittals are provided electronically, 

only one reviewed copy will be returned to the Contractor. 

 

Electronic submittals shall be provided in tabbable, searchable, pdf format and 

should include a table of contents bookmarked to provide a navigation link to 

each section of the submittal.  Information should be clear and legible.  

Information pertaining to the specific materials proposed for use on the project 

shall be highlighted. 

 

2.2 PRODUCT SUBMITTALS 

 

A. GENERAL 

 

When indicated in the Contract Documents the contractor shall submit 

product data for review by the Engineer. Unless otherwise specified, 

within 10 calendar days after receipt of the submittal, the Engineer shall 

review the submittal and return three copies of the marked-up submittal.  

The reproducible original will be retained by the Engineer.  The returned 

submittal shall indicate one of the following actions: 

 

1. If the review indicates that the material, equipment, or work 

method complies with the project Specifications, submittal copies 

will be marked “NO EXCEPTIONS TAKEN.”  In this event, the 

Contractor may begin to implement the work method or 

incorporate the material or equipment covered by the submittal. 

 

2. If the review indicates limited corrections are required, copies will 

be marked “MAKE CORRECTIONS NOTED.”  The Contractor 

may begin implementing the work method or incorporating the 

material and equipment covered by the submittal in accordance 

with the noted corrections.  Where submittal information will be 
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incorporated in operation and maintenance data, a corrected copy 

shall be provided. 

 

3. If the review reveals that the submittal is insufficient or contains 

incorrect data, copies will be marked “AMEND AND 

RESUBMIT.”  Except at their own risk, the Contractor shall not 

undertake work covered by this submittal until it has been revised, 

resubmitted, and returned marked either “NO EXCEPTIONS 

TAKEN” or “MAKE CORRECTIONS NOTED.” 

 

4. If the review indicates that the material, equipment, or work 

method does not comply with the project Specifications, copies of 

the submittal will be marked “REJECTED - SEE REMARKS.”  

Submittals with deviations that have not been identified clearly 

may be rejected.  Except at their own risk, the Contractor shall not 

undertake the work covered by such submittals until a new 

submittal is made and returned marked either “NO EXCEPTIONS 

TAKEN” or “MAKE CORRECTIONS NOTED.” 

 

B. MANUFACTURER’S LITERATURE 

 

Where the contents of submitted literature include data not pertinent to the 

submittal, the portion(s) of the contents being submitted for the Engineer’s 

review shall be clearly indicated. 

 

C. SHOP DRAWINGS 

 

Shop drawings shall be submitted in the form of blue-line or black-line 

prints of each sheet.  Blueprint submittals will not be acceptable. 

 

All shop drawings shall be accurately drawn to a scale sufficiently large 

enough to show pertinent features and method of connection or joining.  

On all shop drawings, figure dimensions shall be used as opposed to 

scaled dimensions. 

 

D. COLOR AND MATERIAL SAMPLES 

 

All material samples shall be of the exact article proposed to be furnished 

for the work and shall be submitted in the quantity required.  Samples 

shall be returned to the Contractor, with one retained by the Engineer. 

 

Unless the precise color is specifically described in the Contract 

Documents, or whenever a choice of color or pattern is available in a 
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specified product, accurate color charts shall be submitted to the Engineer 

for their review and selection. 

 

E. DESIGN CALCULATIONS 

 

Where required in the Specifications, design calculations shall be 

submitted to the Engineer.  Design calculations shall be complete, concise, 

and in an easy-to-read format.  All design calculations shall be stamped by 

a Professional Engineer licensed in the State of Washington. 

 

F. TEST REPORTS 

 

Copies of all test reports shall be submitted to the Engineer. 

 

2.3 EQUIPMENT MANUALS 

 

A. GENERAL 

 

For all items of equipment, manufacturer’s equipment operation and 

maintenance manuals shall be submitted to the Engineer for review.  One 

copy will be returned to the Contractor with comments.  

 

The following information shall be furnished for all items of equipment 

installed on the project requiring operational and/or maintenance 

procedures, and for any additional items indicated by the Engineer. 

 

1. Lubrication Information 

 

This shall consist of the manufacturer’s recommendations 

regarding the lubricants to be used and the lubrication schedule to 

be followed. 

 

2. Electrical and Control Diagrams 

 

Diagrams shall show internal and connection wiring. 

 

3. Startup Procedures 

 

These instructions consist of equipment manufacturer’s 

recommendations for installation, adjustment, calibration, and 

troubleshooting. 
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4. Operating Procedures 

 

These instructions consist of the equipment manufacturer’s 

recommended step-by-step procedures for starting, operating, and 

stopping the equipment under specified modes of operation. 

 

5. Preventive Maintenance Procedures 

 

These instructions consist of the equipment manufacturer’s 

recommended steps and schedules for maintaining the equipment. 

 

6. Overhaul Instructions 

 

These instructions consist of the manufacturer’s directions for the 

disassembly, repair, and reassembly of the equipment and any 

safety precautions that must be observed while performing the 

work. 

 

7. Parts List 

 

This list consists of the generic title and identification number of 

each component part of the equipment. 

 

8. Spare Parts List 

 

This list consists of the manufacturer’s recommendations of 

number of parts, which should be stored by the Owner and any 

special storage precautions, which may be required. 

 

9. Exploded View 

 

Exploded or cut views of equipment shall be provided if available 

as a standard item of the manufacturer’s information.  When 

exploded or cut views are not available, plan and section views 

shall be provided with detailed callouts. 

 

10. Test Documentation 

 

Reports, records, data and forms documenting the results of 

equipment factory tests, including pump and blower performance 

curves, shall be provided, with the operating points for the specific 

equipment designated.  When a special factory test of the supplied 

equipment is not performed, the manufacturer’s standard 
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performance reports and curves, with specified operating points, 

shall be provided for the supplied equipment. 

 

11. Specific Information 

 

Where items of information not included in the above list are 

required, they will be provided as described in the specifications 

for the equipment. 

 

12. Warranty Information 

 

13. Maintenance Information Summaries 

 

In addition, the following items of equipment shall be provided 

with Maintenance Information Summaries in each appropriate 

section of the equipment manuals, prepared according to the 

format specified herein: 

 

• Booster Pumps 

• Heating and Ventilation Equipment 

• Valves (larger than 1-inch in size) 

• Plant Instrumentation, Telemetry and Control Equipment 

• Electrical Equipment 

 

Maintenance information summaries shall be prepared on 

8-1/2-inch x 11-inch paper only and shall contain the following 

information compiled from manufacturer’s recommendations in 

the order shown. 

 

1. Description or name of item of equipment. 

 

2. Manufacturer. 

 

3. Name, address, and telephone number of local 

manufacturer’s representative. 

 

4. Serial number (where applicable).  The Contractor shall 

verify that it matches the equipment installed on the 

project. 

 

5. Equipment nameplate data including model number. 
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6. Recommended maintenance procedures: 

 

a. Description of procedures. 

 

b. Maintenance frequency required. 

 

c. Lubricant(s) or other materials required (where 

applicable), including type of lubricant, lubricant 

manufacturer, and specific compound. 

 

d. Additional information as required for proper 

maintenance. 

 

7. Recommended spare parts. 

 

The maintenance information summary shall be placed at the 

beginning of the manual. 

 

All operation and maintenance information shall be comprehensive and 

detailed, and shall contain information adequately covering all normal 

operation and maintenance procedures. 

 

For ease of identification, each manufacturer’s brochure and manual shall 

be appropriately labeled with the equipment name and equipment 

specification number as it appears in the project Specifications.  The 

information shall be organized in binders.  The binders shall be provided 

with a table of contents and tab sheets to permit easy location of desired 

information. 

 

Lubricants shall be described in detail, including type, recommended 

manufacturer, and manufacturer’s specific compound to be used. 

 

It shall be the responsibility of the Contractor to ensure that all operation 

and maintenance materials are obtained.  Material submitted must meet 

the approval of the Engineer prior to project acceptance. 

 

B. EXTRANEOUS DATA 

 

Where the contents of the manuals include manufacturers’ standard 

brochures or catalog pages, the exact item(s) used in this installation shall 

be clearly indicated and all manufacturers’ data which is extraneous shall 

be clearly deleted. 
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C. FINAL EQUIPMENT MANUALS 

 

The Contractor shall be responsible for tracking and coordinating each 

separate manufacturer’s equipment operation and maintenance manual 

submittal and shall resubmit, as necessary, until the Engineer’s review 

indicates that the submittal is acceptable.  The Contractor shall maintain 

equipment manual files until final approval copies are delivered to the 

Engineer.  The Contractor shall be responsible for collating the approved 

operation and maintenance submittal sections into complete final 

manufacturers’ equipment operation and maintenance manuals bound in 

post binders which are indexed to the Specifications.  The Contractor shall 

deliver the complete final operation and maintenance manuals to the 

Engineer prior to project completion.  All copies final manufacturers’ 

equipment manuals submitted will be retained by the Engineer or Owner.   

 

The Contractor shall also supply three CD-Rom or USB copies of the final 

equipment manuals in a tabbed, searchable, .pdf format, with a table of 

contents bookmarked to provide a navigation link to each section of the 

manual. 

 

PART 3 EXECUTION 

 

3.1 IDENTIFICATION OF SUBMITTALS 

 

A. GENERAL 

 

Each submittal shall be accompanied by a letter of transmittal showing the 

date of transmittal, specification section, or drawing number to which the 

submittal pertains, submittal number, and a brief description of the 

material submitted. 

 

B. RESUBMITTALS 

 

When material is resubmitted for any reason, it shall be submitted under a 

new letter of transmittal and referenced to the previous submittal. 

 

3.2 REVIEW OF SUBMITTALS 

 

The Engineer will review all submittals for general conformance with the design 

and other requirements of the Contract Documents.  Markings or comments shall 

not be construed as relieving the Contractor from compliance with the Contract 

Documents.  Submittals may be rejected based on inadequate information and/or 

not meeting the requirements of the Contract Documents.  Rejection of submittals 

requires action on the part of the Contractor to correct the reason for the rejection.  
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The Contractor remains responsible for details and accuracy, for confirming and 

correlating all quantities and dimensions, for selecting fabrication processes, and 

for techniques of assembly and installation. 

 

3.3 COORDINATION OF PRODUCT SUBMITTALS 

 

A. GENERAL 

 

Prior to submittal for review by the Engineer, all data shall be fully 

coordinated, including the following: 

 

1. All field dimensions and conditions. 

 

2. All trades and public agencies involved, including necessary 

approvals. 

 

3. All deviations from the Contract Documents. 

 

B. GROUPING OF SUBMITTALS 

 

1. All submittals shall be grouped with associated items, unless 

otherwise specifically permitted by the Engineer. 

 

2. The Engineer may reject the submittals in their entirety or any part 

thereof, if not in accordance with the Contract Documents. 

 

C. CERTIFICATION 

 

Submittals shall bear the Contractor’s certification that they has reviewed, 

checked, and approved the shop drawings prior to forwarding them to the 

Engineer. 

 

3.4 TIMING OF PRODUCT SUBMITTALS 

 

A. GENERAL 

 

1. All submittals shall be made far enough in advance of installation 

to provide all required time for reviews and securing necessary 

approvals. 

 

2. In scheduling, the Contractor shall allow for the time indicated in 

Part 2.2A for the Engineer’s review following their receipt of the 

submittal. 
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B. DELAYS 

 

No additional or separate payment will be made for costs of delays 

occasioned by tardiness of submittals on the part of the Contractor. 

 

3.5 EQUIPMENT MANUALS 

 

The preliminary copies of the manufacturer’s equipment manuals shall be 

delivered to the Engineer for review not later than the time of equipment delivery 

to the project site.   

 

Final copies of the manufacturer’s equipment manuals shall be delivered to the 

Engineer at least 14 calendar days prior to requesting payment in excess of 

90 percent completion for the project.  Prior to submittal of the final equipment 

manuals, the Contractor shall check the manuals for accuracy and completeness 

and shall verify that prior review comments have been addressed. 

 

 

*** END OF SECTION *** 
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SECTION 01310 

 

PROJECT MEETINGS 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section includes information pertaining to the various 

meetings that will be held during the course of constructing this project. 

 

1.2 PRECONSTRUCTION CONFERENCE 

 

As soon as possible following the award of the Contract, a preconstruction 

conference shall be scheduled for representatives of the Owner, the Contractor, 

the Engineer, funding agencies, regulatory agencies, and affected utilities. 

 

1.3 PROJECT PROGRESS MEETINGS 

 

The Owner and the Engineer will schedule and attend regular weekly meetings 

with the Contractor for coordination, administrative, and procedural requirements 

of the project.  The Contractor shall provide a meeting room with table and chairs 

at or near the site for project progress meetings.   

 

1.4 CONSTRUCTION MEETINGS 

 

The Contractor shall schedule and hold regular meetings during the project: 

 

A. Safety Meetings (Contractor’s subcontractors shall attend if they are 

working onsite.) 

 

B. Project Progress Meetings 

 

C. Equipment Installation Meetings 

 

D. Coordination Meetings 

 

E. Startup and Testing Meetings 

 

The Contractor shall notify the Owner and Engineer in advance of all meetings.  

The meetings may or may not be attended by the Owner and Engineer. 

 

 

*** END OF SECTION *** 
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SECTION 01400 

 

QUALITY CONTROL 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section includes the control tests, test sample 

collection, required field-testing, and special inspections as specified herein, and 

indicated on the Plans. 

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

 

Section  Item 

02300 Earthwork 

02700 Gravel Materials 

02710 Gravel Surfacing 

03200 Concrete Reinforcement 

03300 Cast In Place Concrete 

 

1.3 PAYMENT 

 

All testing as required by this Section shall be coordinated and scheduled by the 

Contractor with the Owner’s designated testing agency.  The Owner will contract 

with, and pay for, a testing agency to conduct all field and laboratory tests and 

special inspections as designated herein. 

 

Retesting and reinspection required because of defective work and testing 

performed for the convenience of the Contractor shall also be paid for by the 

Contractor.  Costs for retesting (beyond that which is required herein) will be 

reimbursed to the Owner in the form of a credit on a change order at the time of 

project acceptance. 

 

All costs for scheduling, sampling, coordinating, and retesting of defective work 

shall be considered as incidental to the work and merged into the respective unit 

and lump sum prices bid. 
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PART 2 PRODUCTS 

 

2.1 SOILS AND GRANULAR MATERIALS 

 

A. COMPACTION CONTROL 

 

Optimum moisture content and maximum density tests shall be 

determined by the following method: 

 

ASTM D1557 – Laboratory Compaction Characteristics of Soil Using 

Modified Effort  

 

B. IN-PLACE TESTS 

 

In-place density and moisture content tests shall be made by an 

independent testing laboratory according to the following methods:  

 

ASTM D1556 – Density and Unit Weight of Soil in Place by the Sand 

Cone Method 

 

ASTM D6938 – Standard Test Method for In-Place Density and Water 

Content of Soil and Soil-Aggregate by Nuclear Methods 

(Shallow Depth).   

 

2.2 AGGREGATES 

 

All aggregates shall be tested in accordance with applicable WSDOT test 

methods: 

 

Title Test Method 

 

Sampling AASHTO T2 

 

Sieve Analysis of Fine and Coarse Aggregates 104A 

 

Material Finer than No. 200 Sieve in Aggregates 102A 

 

Percentage of Particles Smaller than 0.025 mm and 0.005 mm 603A 

 

Organic Impurities 111A 

 

Abrasion of Coarse Aggregates by Use of the Los Angeles Machine 101A 

 

Sand Equivalent 109A 
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2.3 CAST-IN-PLACE CONCRETE 

 

Cast-in-place concrete shall be tested in accordance with applicable parts of 

Chapter 16 of ACI 301.  Concrete reinforcement and concrete special inspections 

shall be performed in accordance with local Building Official and WABO 

requirements. 

 

PART 3 EXECUTION 

 

3.1 SAMPLING AND TESTING FREQUENCY 

 

A. GENERAL 

 

The Contractor shall be responsible for the coordination and scheduling of 

a certified independent testing laboratory employed by the Owner to 

provide the following quality control tests at the number and frequency 

described herein.  The precise location of the tests shall be designated by 

the Engineer.  The Contractor shall cooperate with laboratory personnel 

employed to conduct the density testing, sampling of material(s), and 

special inspections.  The Contractor shall provide safe access within the 

work site for laboratory personnel such that density testing and visual 

inspection can be performed.  The Contractor shall provide samples of 

materials to be tested in the quantities required and herein specified to the 

appropriate laboratory personnel.  The Contractor shall furnish all labor, 

equipment, tools, and materials necessary to obtain and deliver samples as 

herein designated.  He shall also provide and repair any test holes required 

in order to facilitate the testing and sampling and to provide for the testing 

laboratory’s exclusive use for storage and curing of test samples until 

removed to the laboratory. 

 

Any areas tested and further failing compliance with the Specifications 

shall be recompacted and retested at the Contractor’s expense, until a 

successful density test indicating compliance with these Specifications has 

been achieved.   
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B. SOIL TESTING 

 

The Contractor shall schedule and coordinate with the Owner-employed 

independent testing laboratory to conduct the following quality control 

tests at the given frequency: 

 
 

Material 

 

Test 

Minimum Sampling & 

Testing Frequency 

   
Backfill for foundations, 

walls, trenches and roads1 

Gradation One for every 500 cy or one per 

day, whichever is more frequent, 

for each type of soil or fill material 

with quantities exceeding 25 cy.  

For trenches, one per day and one 

every 250 feet of trench. 

   
 In-Place 

Density2,3,4 

One every 500 cy or one per day 

for each type of soil or fill material 

with quantities exceeding 25 cy.  

For trenches, one per day and one 

every 250 feet of trench. 

   

 Moisture-Density 

Relationship3 

One prior to start of backfilling 

operation, one every 20 densities 

and any time material type 

changes.   

   
Pipe Bedding1 Gradation One every 750 feet of trench. 

   

Subgrade and Fills1 In-Place Density2,3 One every 500 cy of each type 

material. 

   

 Moisture-Density 

Relationship 

One for every 20 densities for each 

material. 

   

 Gradation One for every moisture-density. 

 

1. All acceptance tests shall be conducted from in-place samples. 

2. Additional tests shall be conducted when variations occur due to the 

Contractors, operations, weather conditions, site conditions, etc. 

3. The nuclear densometer, if properly calibrated, may be used but only to 

supplement the required testing frequency and procedures.  The densometer 

shall be calibrated and is recommended for use when the time for complete 

results becomes critical. 

4. Depending on soil conditions, it is anticipated that compaction tests shall be 

required at depths of 2 feet above the pipe and at each additional 5 feet to the 

existing surface plus a test at the surface. 
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C. CONCRETE TESTING 

 

All testing shall conform to applicable portions of ACI.  Special 

inspections of concrete and concrete reinforcement shall comply with 

WABO requirements. 

 

All concrete must meet the specified requirements for minimum 28-day 

compressive strength. 

 

All concrete cylinders shall be molded and tested for strength by an 

Owner-employed testing laboratory scheduled and coordinated by the 

Contractor. 

 

The Contractor shall furnish all concrete required for molding of the 

cylinders.  In cases where cylinders are stored at the project site, the 

Contractor shall provide storage and protection for the cylinders in 

accordance with ACI requirements. 

 

Concrete tests and testing frequency shall be in accordance with the more 

stringent of the testing requirements specified in Section 03300-3.17 of 

these Specifications, and the following table: 

 
 

Material 

 

Test 

Minimum Sampling & 

Testing Frequency 

   

Coarse Aggregate (for each 

grading size)1 

Gradation One test every 500 cy of concrete. 

   

 Deleterious 

Substances 

One test initially and thereafter 

when appearance makes the 

material suspect. 

   

 L.A. Abrasion One every 2,000 tons of aggregate. 

   

 Moisture specific 

gravity and 

absorption1 

One initially and every 250 cy 

thereafter.  One moisture to be 

conducted prior to any batching 

and more frequently if hauling and 

storage does not provide a 

consistent moisture content. 

   

Fine Aggregate1 Gradation and 

fineness modules 

One every 250 cy of concrete. 

   

 Deleterious 

Substances 

(same as coarse aggregate). 
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Material 

 

Test 

Minimum Sampling & 

Testing Frequency 

   

 Moisture, specific 

gravity and 

absorption1 

(same as coarse aggregate). 

   

Concrete Slump Conduct one test every day of 

placement and one additional test 

for every 50 cy placed and more 

frequently if batching appears 

inconsistent.  Conduct in 

conjunction with taking concrete 

cylinders. 

   

 Entrained Air Conduct with each slump test. 

   

 Ambient and 

concrete 

temperatures 

Conduct with each slump test. 

   

Concrete Compressive 

strength and 

evaluation of 

results per ACI 

214.  (includes unit 

weight of each 

cylinder) 

For all concrete placement, take 

one set of four cylinders per day 

and one additional set of cylinders 

for every 50 cy of each class of 

structural concrete.  Cylinders shall 

be 4 inch by 8 inch.  Test one 

cylinder at 7 days and two at 

28 days.  Fourth cylinder shall be 

held in reserve.  A plot and 

statistical evaluation shall be 

maintained in accordance with ACI 

214 for compressive strength 

results.  Field cure cylinders shall 

be made when insitu strengths are 

required to be known. 

 

1. Aggregate moisture tests are to be conducted in conjunction with concrete 

strength tests for water/cement (w/c) calculations. 

 

D. SPECIAL INSPECTIONS 

 

Contractor shall coordinate and schedule all required Special Inspections 

per WABO requirements (Chapter 17 of the IBC) with the Owner 

designated testing agency.  Special inspections include cast-in-place 

concrete, concrete reinforcement, structural welded connections, bolted 

connections, concrete masonry units (CMU), compaction testing for 

building and structure foundations, and epoxy adhesive bolting.  

 

 

*** END OF SECTION *** 
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SECTION 01500 

 

TEMPORARY FACILITIES 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section includes the temporary facilities required for 

this project, but not necessarily limited to: 

 

A. Temporary utilities such as water, electricity, telephone, off-site staging, 

and off-site parking. 

 

B. Temporary piping, pumps, valves, fittings, vaults, and appurtenances 

necessary to keep existing facilities fully operational during construction. 

 

C. Sanitary facilities. 

 

D. Temporary enclosures such as fences, tarpaulins, barricades, and canopies. 

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

  

Section  Item 

01510 Maintenance of Treatment Facility 

01520 Field Offices and Storage Sheds 

 

PART 2 PRODUCTS 

 

2.1 UTILITIES 

 

A. TEMPORARY ELECTRICITY 

 

The Contractor shall provide temporary power for construction at the 

project site.  They shall make arrangements with the electrical utility (to 

obtain temporary power) and shall pay all costs and fees charged by the 

utility associated with connection of temporary power.  The Contractor 

shall provide all special connections, receptacles, panelboards, etc., which 

are required for temporary service, and are not provided by the utility. 

 

The Contractor shall furnish and install all temporary wiring and 

associated equipment required to keep all portions of the existing facilities 

in operation at all times. 
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Area distribution boxes shall be furnished, installed, and so located that 

the individual trades may use their own construction-type extension cords 

to obtain proper power and artificial lighting at all points where required.  

The Contractor shall provide a main disconnect on all temporary wiring 

panels, labeled “MAIN DISCONNECT,” to ensure the safety of personnel 

using extension cords and hand tools.  Panels shall also be properly 

grounded and equipped with GFCI breakers in accordance with WISHA 

requirements. 

 

The Contractor shall provide the Engineer single line diagrams of the 

temporary wiring showing all circuit breakers.  These diagrams shall be 

provided prior to installation of this wiring.  These diagrams are necessary 

to provide information to Owner personnel for off-hours operation. 

 

The Contractor shall pay all demand, consumption, taxes, and fees 

associated with the temporary electrical service. 

 

B. WATER 

 

The Contractor shall be responsible for providing water necessary for 

construction.  This includes costs for supplying potable water for 

hydrostatic pressure leak testing of all water-holding structures and 

operational testing of all equipment and processes.   

 

2.2 SANITARY FACILITIES 

 

The Contractor shall provide toilet and wash-up facilities for their workforce and 

the Engineer at the site of work.  They shall comply with applicable laws, 

ordinances, and regulations pertaining to the public health and sanitation of 

dwellings and camps. 

 

2.3 OFF-SITE STAGING AND PARKING 

 

The Contractor shall note that space is limited throughout the construction site.  

Employees of the Contractor, all subcontractors, vendors, suppliers, and 

associated personnel shall not be allowed to park onsite during the course of 

construction without prior approval from the Owner.  It shall be the responsibility 

of the Contractor to provide sufficient parking facilities in authorized area(s) other 

than the construction site for the above-mentioned personnel. 

 

The Contractor shall not be allowed to stockpile and store equipment and 

materials throughout the construction site.  The Contractor shall coordinate their 

schedule so that all equipment and materials shall be brought to the construction 

site only when they are to be installed/utilized. 
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The Contractor shall provide storage of equipment and materials at an offsite, 

bonded warehouse, to be approved by the Engineer.  The Contractor shall pay all 

costs associated with off-site delivery, storage, and transfer to the construction 

site. 

 

2.4 ENCLOSURES 

 

The Contractor shall furnish, install, and maintain during the project time all 

required scaffolds, tarpaulins, barricades, canopies, warning signs, steps, bridges, 

platforms, and other temporary construction necessary for proper completion of 

the work in compliance with all pertinent safety and other regulations. 

 

PART 3 EXECUTION 

 

All temporary facilities and controls shall be maintained as long as required for 

the safe and proper completion of the work.  The Contractor shall remove such 

temporary facilities and controls as rapidly as progress of the work will permit or 

as directed by the Owner. 

 

 

*** END OF SECTION *** 
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SECTION 01505 

 

MOBILIZATION AND DEMOBILIZATION 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section consists of mobilization and demobilization.  

Mobilization consists of preconstruction activities and preparatory work for the 

project necessary to mobilize labor, materials, and equipment to the project site.  

Demobilization consists of activities to remove materials and equipment from the 

project site upon project completion, including final cleanup.   Items which are 

not considered mobilization or demobilization include but are not limited to: 

 

A. On-going activities throughout the duration of construction. 

 

B. Profit, interest on borrowed money, overhead, or management costs.  

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

  

Section  Item 

Division 1 General Technical Requirements 

 

PART 2 PRODUCTS 

 

Products and materials required for mobilization and demobilization are described 

in the various sections of Division 1 and in other parts of the Contract Documents. 

 

PART 3 EXECUTION 

 

Complete mobilization and demobilization as required by the various sections of 

Division 1 and other parts of the Contract Documents. 

 

 

*** END OF SECTION *** 
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SECTION 01520 

 

FIELD OFFICES AND STORAGE SHEDS 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section describes the requirements for field offices on 

this project. 

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

 

Section Item 

01500 Temporary Facilities 

 

PART 2 PRODUCTS 

 

2.1 FIELD OFFICES 

 

The Contractor may provide a temporary office for use by its staff on the site.  

The Contractor shall coordinate the location of any field office with the Owner. 

 

2.2 STORAGE SHEDS 

 

The Contractor shall provide storage for the protection of equipment, materials, 

supplies, and tools and shall ensure that a building be used for the storage of 

materials that deteriorate when exposed to moisture.  Workshops and storage 

buildings shall be located in the general area of the work and shall be clean and in 

proper order.  Storage of materials at the project sites shall not obstruct access or 

use by the Owner’s employees of existing facilities. 

 

PART 3 EXECUTION 

 

All storage sheds shall be maintained as long as required for the safe and proper 

completion of the work.  The Contractor shall remove such temporary facilities as 

rapidly as progress of the work will permit or as directed by the Engineer.  The 

Engineer’s field office and accessories shall remain in service until the project is 

accepted by the Owner. 

 

 

*** END OF SECTION *** 
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SECTION 01720 

 

RECORD DRAWINGS 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section includes the record drawings, which shall be 

maintained and annotated by the Contractor during construction. 

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

  

Section  Item 

01300 Submittals 

 

1.3 INFORMATION PROVIDED BY THE OWNER 

 

The Contractor will be provided with the following items to maintain record 

drawings for the project: 

 

A. One full size paper set of Plans. 

 

B. One set of AutoCAD drawing files for the Project.   

 

PART 2 PRODUCTS 

 

 Not Used. 

 

PART 3 EXECUTION 

 

3.1 GENERAL 

 

The Contractor shall maintain the following record drawings for the project: 

 

A. A neat and legibly marked set of Contract Plans showing the final location 

of piping, equipment, electrical conduits, outlet boxes and cables;  

 

B. Additional documents such as schedules, lists, drawings, and electrical and 

instrumentation diagrams included in the Contract Documents; and  

 

C. Contractor layout and installation drawings. 
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Unless otherwise specified, record drawings shall be full size and maintained in a 

clean, dry, and legible condition.  Record documents shall not be used for 

construction purposes and shall be available for review by the Engineer during 

normal working hours at the Contractor’s field office.  At the completion of the 

work, prior to final payment, all record drawings shall be submitted to the 

Engineer. 

 

Marking of the drawings shall be kept current and shall be done at the time the 

material and equipment are installed.  Annotations to the record documents shall 

be made with an erasable colored pencil conforming to the following color code: 

 

A. Additions - Red 

 

B. Deletions - Green 

 

C. Comments - Blue 

 

D. Dimensions - Graphite 

 

Legibly mark drawings to record actual depths, horizontal and vertical location of 

underground raceways, cables, and appurtenances referenced to permanent 

surface improvements. 

 

The Contractor’s record drawings (full-size hard-copy) will be reviewed monthly 

for completeness by the Engineer prior to preparing the progress estimate for 

payment.  If the record drawings do not reflect the work performed, payment for 

that item of work will not be included in the progress estimate. 

 

 

*** END OF SECTION *** 
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SECTION 01740 

 

CLEANUP 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section includes the maintenance of the building, 

structures, and site(s) in a standard of cleanliness throughout the construction 

period as described herein.   

 

Throughout the construction period, the Contractor shall maintain the cleanliness 

of the site and structures as described herein.  The Contractor is also to maintain 

access to all existing, operating equipment such that the equipment may be 

serviced and operated. 

 

Dust of all kinds, including concrete dust produced by construction activities, 

shall be controlled to avoid damage to existing, operating equipment.  Enclosures, 

ventilation, and air scrubbing may be required where significant potential for 

damage is determined by the Engineer. 

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

 

In addition to standards described in this Section, comply with all requirements 

for cleaning up when described in other sections of these Contract Documents. 

 

1.3 QUALITY ASSURANCE 

 

A. INSPECTION 

 

The Contractor shall conduct daily site inspections, and more often if 

necessary, to verify that requirements are being met. 

 

B. CODES AND STANDARDS 

 

In addition to the standards described in this Section, comply with all 

pertinent requirements of governmental agencies having jurisdiction. 
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PART 2 PRODUCTS 

 

2.1 CLEANING MATERIALS AND EQUIPMENT 

 

Provide all required personnel, equipment, and materials needed to maintain the 

specified standard of cleanliness. 

 

2.2 COMPATIBILITY 

 

Use only the cleaning materials and equipment which are compatible with the 

surface being cleaned, as recommended by the manufacturer of the material or as 

approved by the Engineer. 

 

PART 3 EXECUTION 

 

3.1 PROGRESS CLEANING 

 

A. GENERAL 

 

Retain all stored materials and equipment in an orderly fashion allowing 

maximum access, not impeding drainage or traffic, and providing 

protection. 

 

Do not allow the accumulation of scrap, debris, waste material, and other 

items not required for this work. 

 

At least twice each month, and more often if necessary, completely 

remove all scrap, debris, and waste material from the project site. 

 

Provide adequate storage for all materials awaiting removal from the 

project site, observing all requirements for fire protection and protection 

of the environment. 

 

B. SITE 

 

Daily, and more often if necessary, inspect the site and pick up all scrap, 

debris, and waste material.  Move these items into a place designated for 

their storage until disposal becomes available.  

 

Weekly, and more often if necessary, inspect all arrangements of materials 

stored on the site, restack, arrange, or otherwise service all arrangements 

to meet the requirements above. 
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Maintain the site in a neat and orderly condition at all times so as to meet 

the approval of the Engineer. 

 

C. STRUCTURES 

 

Weekly, and more often if necessary, inspect the structures and pick up all 

scrap, debris and waste material.  Move these items into a place designated 

for their storage until disposal becomes available. 

 

Weekly, and more often if necessary, sweep clean all interior spaces.  

“Clean” shall be interpreted to mean free from dust and other materials 

that can be swept with a broom using reasonable diligence. 

 

In preparing to install succeeding materials, clean the structures or 

pertinent portions thereof to the degree of cleanliness recommended by the 

manufacturer of the succeeding material.  Use all equipment and materials 

required to achieve the required cleanliness. 

 

D. STREETS 

 

All paved and unpaved streets in the vicinity of the project shall be kept 

free of material tracked from the project site(s) or dropped from vehicles 

entering and leaving the site(s).  The Contractor shall inspect roads in each 

active area daily, and all material deposited on the road from the 

Contractor’s activities shall be removed prior to the end of the workday.  

This shall include sweeping, as required, to collect any mud, dirt and dust 

from the surface.  All catch basins and culverts in the work area shall be 

inspected before completion and cleaned as directed by the Engineer. 

 

3.2 FINAL CLEANING 

 

A. DEFINITION 

 

Except as otherwise specifically provided, “clean” shall be interpreted as 

meaning the level of cleanliness generally provided by commercial 

building maintenance equipment and materials. 

 

B. GENERAL 

 

Prior to final inspection, remove from the jobsite all tools, surplus 

materials, equipment, scrap, debris, and waste.  Conduct final project 

cleaning as described below. 
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C. STRUCTURES 

 

1. Exterior 

 

Visually inspect all exterior surfaces and remove all traces of soil, 

waste, smudges, and other foreign matter.  Remove all traces of 

splashed materials from adjacent surfaces.  If necessary to achieve 

a uniform degree of exterior cleanliness, hose down the exterior of 

the structure.  In the event of stubborn stains not removable with 

water, the Engineer may require light sandblasting or other 

cleaning at no additional cost to the Owner. 

 

2. Interior 

 

Visually inspect all interior surfaces and remove all traces of soil, 

waste, smudges, and other foreign matter.  Remove all traces of 

splashed materials from adjacent surfaces.  Remove all paint 

droppings, spots, stains, and dirt from finished surfaces.  Use only 

appropriate cleaning materials and equipment. 

 

3. Glass 

 

Clean all glass inside and outside. 

 

D. TIMING 

 

Schedule final cleaning as approved by the Engineer to enable the Owner 

to accept a completely clean project, ready for occupancy. 

 

 

*** END OF SECTION *** 
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SECTION 01800 

 

TESTING, COMMISSIONING, AND TRAINING 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section includes the installation, testing, 

commissioning, and training for all mechanical, electrical, and instrumentation 

systems and completed portions of the work.  

 

See also Section 16050 for additional electrical and instrumentation system 

testing requirements. 

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

 

Section  Item 

01110 Scope of Work 

01300 Submittals 

01400 Quality Control 

01500 Temporary Facilities 

15050 Piping Systems 

15400 Plumbing 

15700 Heat, Ventilation, and Air Conditioning 

16050 Basic Electrical Materials and Methods 

 

1.3 QUALITY ASSURANCE 

 

A. INSTALLATION 

 

All mechanical, electrical, and instrumentation equipment provided under 

this Contract shall be installed in conformity with the Contract 

Documents, including the manufacturer’s requirements.  Should a 

manufacturer’s installation recommendation conflict with specific 

requirements of this Contract Document, the Contractor shall bring the 

matter to the attention of the Engineer.  Any additional costs arising out of 

changes authorized by the Engineer to accommodate manufacturer’s 

installation recommendations will be considered extra work.  Any costs 

incurred by the Contractor through failure to timely notify the Engineer of 

a difference between Contract Document and manufacturer’s installation 

requirements shall be borne by the Contractor. 
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B. TESTING 

 

1. General Requirements 

 

All equipment and partially complete or fully completed portions 

of the work included in this Contract shall be tested and inspected 

to prove compliance with the Contract requirements.  Unless 

otherwise specified, all costs of testing, including temporary 

facilities and connections, shall be borne by the Contractor.  For 

the purpose of this Section, equipment shall mean any mechanical, 

electrical, instrumentation, or other device with one or more 

moving parts or devices requiring an electrical, pneumatic, or 

hydraulic connection.  Installed leakage tests and other piping tests 

shall be as specified in Sections 15050.  Installed tests for heating 

and ventilation systems shall be as specified in Section 15700.  

Installed tests for electrical and instrumentation devices and 

systems shall be in accordance with Division 16.  

 

No tests specified herein shall be applied until the item to be tested 

has been inspected and approval given for the application of such 

test. 

 

Tests and inspection shall include: 

 

a. The delivery acceptance test and inspections. 

 

b. The installed tests and inspections.  These tests may be 

performed with water or the process fluid, as described in 

the accepted test plan. 

 

c. The operational testing of completed sections of the 

facility.  These tests may be performed with water or the 

process fluid, as described in the accepted test plan. 

 

d. The commissioning of completed sections of the facility by 

Owner’s personnel.  The commissioning shall be performed 

with the process fluid at normal flows. 

 

Tests and inspections, unless otherwise specified or accepted, shall 

be in accordance with the recognized standards of the industry.  

The Contractor shall see that scheduling and performance of all 

tests are coordinated with involved subcontractors and suppliers.  

The Contractor shall allow for up to two additional setpoint 
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changes during testing.  No extra costs or time allowances shall be 

provided as long as this setpoint allowance is not exceeded. 

 

The form of evidence of satisfactory fulfillment of delivery 

acceptance test and inspection requirements shall be, at the 

discretion of the Engineer, either by tests and inspections carried 

out in their presence or by certificates or reports of tests and 

inspections carried out by approved persons or organizations.  The 

Contractor shall provide and use forms that include all test 

information, including specified operational parameters.  The 

content of the forms used shall be acceptable to the Engineer. 

 

A master test log book shall be maintained by the Contractor, 

which shall cover all tests including piping, equipment, electrical, 

and instrumentation.  The master test log book shall be provided 

with loose-leaf pages that shall be copied weekly after updating for 

transmittal to the Engineer.  The master test log book shall be 

transmitted to the Engineer upon completion of the project. 

 

2. Delivery Acceptance Tests and Inspections 

 

The delivery acceptance tests and inspections shall be at the 

Contractor’s expense for any equipment specified herein and shall 

include the following: 

 

a. Test of items at the place of manufacture during and/or on 

completion of manufacture, comprising hydraulic pressure 

tests, electric and instrumentation subsystems tests, 

performance and operating tests and inspections in 

accordance with the relevant standards of the industry and 

more particularly as detailed in individual clauses of these 

Specifications to satisfy the Engineer that the items tested 

and inspected comply with the requirements of this 

Contract.  Tests other than those specified shall be in 

accordance with Section 01400. 

 

b. Inspection of all items delivered at the site or to any 

authorized place of storage so that the Engineer may be 

satisfied that such items are of the specified quality and 

workmanship and are in good order and condition at the 

time of delivery.  The Contractor shall be prepared to 

remove all coverings, containers, or crates to permit the 

Engineer to conduct their inspection.  Should the Engineer 

find, in their opinion, indication of damage or deficient 
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quality of workmanship, the Contractor shall provide the 

necessary documentation or conduct such tests deemed 

necessary by the Engineer to demonstrate compliance.   

 

3. Installed Tests and Inspections 

 

a. General 

 

All equipment shall be tested by the Contractor to the 

satisfaction of the Engineer before any facility is put into 

operation.  Tests shall be as specified herein and shall be 

made to determine whether the equipment has been 

properly assembled, aligned, adjusted and connected.  Any 

changes, adjustments, or replacements required to make the 

equipment operate as specified shall be carried out by the 

Contractor as part of the work. 

 

b. Procedures 

 

i. General 

 

The procedures shall be divided into two distinct 

stages; preoperation checkout and water test.  

Testing procedures shall be designed to duplicate, 

as nearly as possible, all conditions of operation and 

shall be carefully selected to ensure that the 

equipment is not damaged.  Once the testing 

procedures have been reviewed and approved by the 

Engineer, the Contractor shall produce checkout, 

alignment, adjustment and calibration sign-off 

forms for each item of equipment to be used in the 

field by the Contractor and the Engineer jointly to 

ensure that each item of electrical, mechanical and 

instrumentation equipment has been properly 

installed and tested.  The Contractor is advised that 

failure to observe these precautions may place the 

acceptability of the subject equipment in question. 

 

ii. Preoperation Checkout 

 

The installed tests and inspection procedures shall 

incorporate all requirements of these Specifications 

and shall proceed in a logical, step-wise sequence to 

ensure that all equipment has been properly 
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serviced, aligned, connected, calibrated, and 

adjusted prior to operation.  Preoperation checkout 

procedures shall include, but not necessarily be 

limited to: 

 

(1) Piping system pressure testing and cleaning 

as specified in Division 15. 

 

(2) Electrical system testing as specified in 

Division 16. 

 

(3) Alignment of equipment. 

 

(4) Preoperation lubrication. 

 

iii. Water Test 

 

Once all affected equipment has been subjected to 

the required preoperational checkout procedures 

and the Engineer has witnessed and has not found 

deficiencies in that portion of the work, individual 

systems may be started and operated under 

simulated operating conditions to determine as 

nearly as possible whether the equipment and 

systems meet the requirements of these 

Specifications.  Test media for these systems shall 

either be the intended fluid or a compatible 

substitute.  The equipment shall be operated a 

sufficient period of time to determine machine 

operating characteristics, including temperatures 

and vibration, to observe performance 

characteristics, including performance throughout 

the specified range for blowers, and to permit initial 

adjustment of operating controls.  When testing 

requires the availability of auxiliary systems such as 

electrical power, compressed air, control air, or 

instrumentation which have not yet been placed in 

service, the Contractor shall provide acceptable 

substitute sources, capable of meeting the 

requirements of the machine, device, or system, at 

no additional cost to the Owner.  Disposal methods 

for test media shall be subject to review by the 

Engineer. 
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If under test, any portion of the work should fail to 

fulfill the Contract requirements and is adjusted, 

altered, renewed or replaced, tests on that portion 

when so adjusted, altered, removed or replaced, 

together with all other portions of the work as are 

affected thereby, shall, if so required by the 

Engineer, be repeated within reasonable time and in 

accordance with the specified conditions.  The 

Contractor shall pay to the Owner all reasonable 

expenses incurred by the Owner as a result of 

repeating such tests. 

 

Once simulated operation has been completed, all 

machines shall be rechecked for proper alignment, 

realigned, if necessary, and doweled in place.  All 

equipment shall be checked for loose connections, 

unusual movement, excessive temperature, noise, 

and/or vibration or other indications of improper 

operating characteristics.  Any deficiencies shall be 

corrected to the satisfaction of the Engineer.  All 

machines or devices, which exhibit unusual or 

unacceptable operating characteristics shall be 

disassembled and inspected.  They shall then be 

repaired or removed from the site and replaced at no 

cost to the Owner. 

 

Test results shall be within the tolerances set forth 

in the detailed Specification sections of the Contract 

Documents.  If no tolerances have been specified, 

test results shall conform to tolerances established 

by recognized industry practice.  Where, in the case 

of an otherwise satisfactory installed test, any 

doubt, dispute, or difference should arise between 

the Engineer, and the Contractor regarding the test 

results or the methods or equipment used in the 

performance of such test, then, the Engineer may 

order the test to be repeated.  If the repeat test, using 

such modified methods or equipment as the 

Engineer may require, substantially confirms the 

previous test, then all costs in connection with the 

repeat test will be paid by the Owner otherwise the 

costs shall be borne by the Contractor.  Where the 

results of any installed test fail to comply with the 

Contract requirements for such test, then such 
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repeat tests as may be necessary to achieve the 

Contract requirements shall be conducted by the 

Contractor at their expense. 

 

Unless otherwise specified, the Contractor shall 

provide at no expense to the Owner, all water, 

power, fuel, compressed air supplies, labor and all 

other necessary items and work required to 

complete all tests and inspection specified herein.  

The Contractor shall provide, at no expense to the 

Owner, temporary heating, ventilating, and air 

conditioning for any areas requiring it in the case 

where permanent facilities are not complete and 

operable at the time of installed tests and 

inspections.  Temporary facilities shall be 

maintained until permanent systems are in service. 

 

4. Operational Testing 

 

After completion of all installed testing and review by the Engineer 

that all equipment complies with the requirements of the 

Specifications, the Contractor shall conduct operational testing.  

All domestic water, oil, fuel, and chemical systems shall be filled 

with the specified fluid. 

 

The Contractor shall operate the completed facility for a period of 

not less than that specified in Part 3.4 of this Section during which 

all systems shall be operated as a complete facility at various 

loading conditions, as directed by the Engineer.  Should the 

operational testing period be halted for any reason related to the 

facilities constructed or the equipment furnished under this 

Contract, or the Contractor’s temporary testing systems, the 

operational testing program shall be repeated until the specified 

continuous period has been accomplished without interruption.  All 

process units shall be brought to full operating conditions, 

including temperature, pressure, and flow. 

 

Record drawings of facilities involved must be accepted and ready 

for turnover to the Owner at the time of operational testing. 

 

All costs for water, fuel, power, and chemicals required during 

operational testing shall be borne by the Owner. 
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5. Commissioning 

 

After completion of the operational testing and certifications by the 

Engineer that the systems meet all performance requirements, 

commissioning will begin.  The commissioning period for all 

systems shall be 5 days.  The Owner’s operations and maintenance 

personnel will be responsible for operation of the facility or portion 

of the facility during this period of time.  The facility or portion 

thereof shall be fully and continuously operational, accepting all 

normal flow called for in design and performing all functions as 

designed. 

 

The Contractor shall be available, with all appropriate 

subcontractors and trades, at all times during commissioning 

periods to provide immediate assistance in case of failure of any 

portion of the system being tested.  This assistance shall be 

available, if needed, on a 24-hour basis.  The Engineer will not 

issue a certificate of Substantial Completion until the end of the 

commissioning period (including training) and then only when all 

corrections required to assure a reliable and completely operational 

facility have been complete.  The Contractor shall be responsible 

for all costs in excess of the Owner’s normal expected costs of 

operations during the commissioning period.  The Contractor shall 

bear the costs of all necessary repairs or replacements, including 

labor and materials, required to keep the portion of the plant being 

commissioned operational. 

 

The commissioning period will be considered completed when the 

facility has been continuously operated without major interruption, 

equipment failure, or system breakdown for the specified 

commissioning period.  A major interruption, failure or breakdown 

shall be a condition or event that prevents the facility from 

continuously and adequately handling normal flow, cannot be 

repaired or corrected immediately by the Contractor, and is not 

caused by improper operation and maintenance of the facilities by 

the Owner.  An interruption of the commissioning period under 

these circumstances will require a re-start of commissioning once 

required repairs and corrections are made by the Contractor. 

Should the commissioning period be halted for any reason related 

to the facilities constructed or the equipment furnished under this 

Contract, the commissioning shall be repeated until the specified 

continuous period has been accomplished without interruption. 
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Final O&M manuals for the facilities must be accepted and ready 

for turnover to the Owner before the start of commissioning.  

 

C. TRAINING 

 

During the phase of water testing of equipment, the Contractor shall make 

available experienced factory-trained representatives of the manufacturers 

of all the various pieces of equipment, to train the Owner’s personnel in 

the operation and maintenance thereof.  The time required for this training 

shall be as covered in the specifications for the specific piece of 

equipment.  The Contractor shall notify the Engineer of the time of the 

training at least 10 days prior to the start time of the training.   

 

1.4 SUBMITTALS 

 

A. STARTUP AND TESTING  PLAN 

 

Prior to receipt of any progress payments in excess of 60 percent of the 

Contractor’s total bid for the work, the Contractor shall submit to the 

Engineer five copies of a startup and testing plan with details of the 

installed tests and inspection procedures he proposes to adopt for testing 

and startup of all equipment to be operated singly and together. 

 

B. TRAINING OUTLINE 

 

The Contractor shall submit five copies of a detailed outline of training 

activities to be performed by each manufacturer’s representative 10 days 

prior to the start time of the training.  This outline shall indicate how the 

manufacturer’s representative is going to allocate the required specified 

number of training hours to fulfill these contractual obligations. 

 

PART 2 PRODUCTS 

 

2.1 INSTALLATION 

 

Materials employed in the installation shall conform to the requirements of the 

Contract Documents and the recommendations of the equipment manufacturers. 

 

2.2 TESTING 

 

A. GAUGES, METERS, RECORDERS, AND MONITORS 

 

Gauges, meters, recorders, and monitors shall be provided by the 

Contractor as required to supplement or augment the instrumentation 
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system provided under this Contract to properly demonstrate that all 

equipment fully satisfies the requirements of the Specifications.  All 

devices employed for the purpose of measuring the performance of the 

facility’s equipment and systems shall be specifically selected to be 

consistent with the variables to be monitored.  All instruments shall be 

recently calibrated, and the Contractor shall be prepared at all times to 

demonstrate, through recalibration, the accuracy of all instruments 

employed for testing purposes.  Calibration procedures shall be in 

accordance with applicable standards of ASTM, ISA, and IEEE.  The 

adequacy of all gauges, meters, recorders and monitors shall be subject to 

review by the Engineer. 

 

B. RECORDS 

 

The Contractor shall provide sign-off forms for all installed and 

operational testing to be accomplished under this Contract.  Sign-off forms 

shall be provided for each item of mechanical, electrical and 

instrumentation equipment provided or installed under this Contract and 

shall contain provisions for recording relevant performance data for 

original testing and not less than three retests.  Separate sections shall be 

provided to record values for the preoperation checkout, as well as 

signatures of representatives of the equipment manufacturers, the 

Contractor, and the Engineer. 

 

C. TEMPORARY TEST FACLITIES AND MODIFICATIONS 

 

The Contractor shall provide and install all necessary temporary piping, 

valves, pumps, tanks, controls, and other facilities and modifications to 

enable the operational testing of the permanent facility components.  

Operational testing requiring the recirculation of water or process fluids 

within the facility shall be performed by the Contractor using temporary 

facilities, if needed, provided and installed by the Contractor.  Temporary 

facilities shall be removed by the Contractor once the required testing is 

completed. 

 

PART 3 EXECUTION 

 

3.1 INSTALLATION 

 

All equipment and apparatus used in testing shall be installed by specialists 

properly skilled in the trades and professions required to assure first-class 

workmanship.  Where required by detailed Specifications, the Contractor shall 

cause the installation of specific equipment testing items to be accomplished 

under the supervision of factory-trained installation specialists furnished by the 
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equipment manufacturers.  The Contractor shall be prepared to document the 

skills and training of all workmen engaged in the installation of all testing 

equipment furnished either by the Contractor or the Owner. 

 

3.2 TESTING 

 

Testing shall proceed on a step-by-step basis in accordance with the Contractor’s 

written testing procedures.  The Contractor’s testing work shall be accomplished 

by a skilled team of specialists under the direction of a coordinator whose sole 

responsibility shall be the orderly, systematic testing of all equipment, systems, 

structures, and the complete facility as a unit.  Each individual step in the 

procedures shall be witnessed by a representative of the Engineer. 

 

During the facility operational testing period, all equipment and systems in 

operation shall be operated to the greatest extent practicable, at conditions, which 

represent the full range of operating parameters as defined by the Contract 

Documents. 

 

3.3 TRAINING 

 

Training of the Owner’s personnel shall be done by experienced technical 

manufacturers’ representatives.  Training shall be provided during a scheduled, 

dedicated session and shall not be combined with other field services such as 

equipment testing, startup and check-out.  When required by these specifications, 

the training sessions shall be video and audio-taped by the Contractor and the 

final DVD delivered to the Owner.  These manufacturers’ representatives shall 

follow the outline presented here: 

 

GENERAL OUTLINE FOR MANUFACTURER PRESENTATIONS 

 

A. FAMILIARIZATION 

 

1. Overview explaining theory of operation. 

 

2. Show catalog, parts lists, drawings, etc., in the shop drawings and 

O&M manuals.  Clearly identify the model or identification 

number of the equipment for which training is being provided. 

 

3. Check out the installation of the specific equipment items. 

 

4. Demonstrate the unit and show that all parts of the Specifications 

are met. 

 

5. Answer questions. 
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B. SAFETY 

 

1. Point out safety references. 

 

2. Discuss proper precautions around equipment. 

 

C. OPERATION 

 

1. Point out reference literature. 

 

2. Explain all modes of operation (including emergency). 

 

3. Check out Owner’s personnel on proper use of the equipment.  

(Let them do it). 

 

D. PREVENTIVE MAINTENANCE (PM) 

 

1. Pass out PM list including: 

 

a. Reference material. 

 

b. Daily, weekly, monthly, quarterly, semi-annual, and annual 

jobs. 

 

2. Show how to perform PM jobs. 

 

3. Show Owner’s personnel what to look for as indicators of 

equipment problems. 

 

E. CORRECTIVE MAINTENANCE 

 

1. List possible problems. 

 

2. Discuss repairs - point out special problems. 

 

3. Open up equipment and demonstrate procedures, where practical. 

 

F. PARTS 

 

1. Show how to use parts list and order parts. 

 

2. Check over spare parts on hand.  Make recommendations. 
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G. LOCAL REPRESENTATIVES 

 

1. Where to order parts:  Name, address, telephone, fax, e-mail. 

 

2. Service problems: 

 

a. Who to call. 

 

b. How to get emergency help. 

 

 

*** END OF SECTION *** 



DIVISION 2 

 

SITEWORK 
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SECTION 02230 

 

CLEARING AND GRUBBING 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section includes the clearing, grubbing, and stripping 

of the proposed project areas in preparation of foundations, embankment 

construction, and pipeline installation. 

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

  

Section  Item 

01200 Measurement and Payment 

02305 Wet Weather Earthwork 

02300 

02370 

Earthwork 

Erosion Control 

 

1.3 DEFINITIONS 

 

“Clearing, grubbing, and stripping debris” as hereinafter used shall be considered 

as all material removed by the clearing, grubbing, and stripping operations. 

 

PART 2 PRODUCTS 

 

Not Used. 

 

PART 3 EXECUTION 

 

3.1 DISPOSAL OF CLEARING AND GRUBBING DEBRIS 

 

Clearing and grubbing debris shall be disposed of by hauling to waste and 

disposal sites approved by the Owner. 

 

3.2 CLEARING AND GRUBBING 

 

Clearing and grubbing shall be performed as required to complete the work shown 

on the Plans to a minimum depth of 8 inches in order to remove the root zone of 

existing vegetation. 
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This work shall include removal and disposal of all trees, logs, brush, stumps, 

roots, and minor manmade structures to include but not limited to concrete, 

asphalt abandoned metal and equipment, rubbish and debris to the limits indicated 

on the plans or as required and approved by the owner.  This work shall be to a 

depth necessary to remove stumps, large roots and all other objectionable 

material.  This work shall also include the protection from injury or defacement of 

trees, bushes, shrubs, and other objects designated to remain. 

 

 

*** END OF SECTION *** 
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SECTION 02300 

 

EARTHWORK 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section includes the earthwork, including trench 

excavation and backfill for piping, excavation and backfill for structures, and 

finish grading. 

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

     

Section Item 

01200 Measurement and Payment 

01300 Submittals 

01500 Temporary Facilities 

02370 Erosion Control 

02510 Disinfection  

02700 Gravel Materials 

 

PART 2 PRODUCTS 

 

2.1 GRAVEL MATERIALS 

 

All gravel materials shall conform to Section 02700. 

 

PART 3 EXECUTION 

 

3.1 PREPARATION 

 

Excavation may commence once all erosion control measures are in place in 

accordance with the Plans and Section 02370 and to the satisfaction of the Owner. 

 

3.2 GENERAL REQUIREMENTS 

 

Excavation, compaction and backfill for structures, pipelines and the final site 

contours shall be formed by either excavating or compacting fill, as required, to 

provide the cross-sections as shown on the Plans. 

 

All excavation performed on this Project shall be considered unclassified.  

Excavation shall consist of the removal of any and all material encountered, 

including debris, rubble, concrete, metal, topsoil, cutting and removal of existing 
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surfacing, tree stumps, trees, logs, abandoned rail ties, abandoned piping, piling, 

riprap, etc. 

 

Excavations shall be kept free of water, both surface water and groundwater, 

during the excavation, installation of pipelines and structures, and the placement 

of backfill.   

 

The Contractor’s attention is also called to the depth of the structures and piping; 

for this reason, special shoring and bracing may be required.  All shoring and 

bracing or sheeting required to perform and protect the excavation and to 

safeguard the employees, shall be furnished by the Contractor.  For additional 

requirements see Section 02250. 

 

No timber bracing, lagging, sheathing or other lumber shall be left in any 

excavation except with permission of the Engineer and in the event such 

permission is granted, no separate payment shall be allowed for burying such 

material.   

 

All stockpiles shall be covered with plastic and no stockpile shall be higher than 

6 feet above existing grade. 

 

3.3 EXCAVATION AND BACKFILL FOR STRUCTURES 

 

Excavation and backfill for structures shall be in conformance with Section 2-09 

of the WSDOT Standard Specifications, and as further described herein.  All 

excavation for structures shall be done to the dimensions and levels indicated on 

the Plans or specified herein.  Excavation shall be made to such width outside the 

lines of the structures to be constructed as may be required for proper working 

methods, the erection of forms and the protection of the work. 

 

Excavation shall consist of the removal of any and all material encountered to the 

elevations shown on the Plans.  Excavations for structures shall be continued 

down to the subgrade which is defined as 12 inches below concrete mat 

foundations, concrete footings, and slab on grade floors for the installation of 

foundation gravel material, unless otherwise noted on the Plans. 

 

Fill material placed under structures, including footings and floor slabs, shall be 

foundation gravel free from debris and organics, as specified in Section 02700. 

 

In the event unsuitable material is encountered below the subgrade shown on the 

Plans and described herein, the Contractor, as required by the Engineer, shall 

over-excavate until a suitable foundation is reached.  If over-excavation of 

unsuitable material is required by the Engineer, it will be under the unit price bid 

item entitled “UNSUITABLE EXCAVATION,” as described in Section 01200.  
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The Contractor shall then replace the material with compacted foundation gravel, 

as specified in Section 02700.  If imported foundation gravel is required; it will be 

paid under the unit price bid item titled “FOUNDATION GRAVEL”, as specified 

in Section 01200.  Quantities, if any, shall be calculated by neat line measurement 

to the depth agreed to in the field by the Engineer. 

 

The Contractor shall notify the Engineer when excavation for compacted fill or 

structures is complete.  No forms, reinforcing steel, or concrete shall be placed 

until the excavation has been inspected by the Engineer. 

 

Backfill for structures shall be suitable native material, free of organics and 

particles greater than 4 inches or Gravel Backfill for Walls as specified in 

Section 02700.  

 

There is no warranty that the native material is suitable for backfill or is suitable, 

as excavated, for placement and compaction as required by these Specifications.  

In the event that the Contractor is unable to find onsite, sufficient native material 

to accomplish the structure backfilling, the select material that he shall furnish 

and install shall be Gravel Backfill for Walls, as specified in Section 02700. 

 

3.4 PROTECTION OF FOUNDATION SURFACES 

 

Care shall be taken to preserve the foundation surfaces shown on the Plans in an 

undisturbed condition.  If the Contractor unnecessarily over excavates or disturbs 

the foundation surfaces shown on the Plans or specified herein without written 

authorization of the Engineer the Contractor shall replace such foundations with 

concrete fill or other suitable material approved by the Owner in a manner which 

will show by test an equal bearing capacity with the undisturbed foundation 

material.  No additional payment shall be made for the added quantity of concrete 

fill or other suitable material used because of unnecessary over excavation caused 

by the Contractor or their operations. 

 

3.5 EXCAVATION AND BACKFILL FOR TRENCHES 

 

Excavation and backfill for trenches shall be in conformance with Sections 7-08 

and 7-09 of the WSDOT Standard Specifications, and as further described herein.  

The following pipe materials shall be considered flexible: 

 

• PVC 

• Polyethylene Tubing 

• FRP 

• HDPE 

• Polyethylene 

• Corrugated Polyethylene 



Mason County PUD No. 1 

Agate Beach Water System Improvements  

Phase 3 – Booster Pump Equipment/HVAC/and Electrical 

G&O #20275 02300-4 

 

All other pipe materials shall be considered rigid. 

 

Upon completion of work each day, all pipeline open trenches shall be completely 

backfilled, leveled, and temporarily patched or graveled, as herein specified.  

Under certain conditions, the trench may be left open at the last length of pipe laid 

during the day to avoid re-excavation the following morning, provided that the 

opening is adequately plated or covered for vehicle traffic.  Special attention shall 

be given to barricading to keep vehicular traffic away from newly-backfilled 

trench areas until restored for traffic. 

 

The Engineer reserves the right to restrict the Contractor in the amount of trench 

for pipeline that can be opened during the working day.  Should the Contractor, in 

the Engineer’s opinion, fail to diligently pursue backfilling, an allowable limit of 

open trench shall be 100 lineal feet and shall be strictly enforced. 

 

The width of the trench at or below a point 12 inches above the top of the outside 

diameter of the pipe shall be carefully controlled and maintained to ensure the 

strength of the pipe and prevent pipe failures.  Backfilling shall proceed as 

follows: 

 

A. SUBGRADE PREPARATION 

 

The subgrade for piping is defined as the elevation of the bottom of the 

pipe bedding material as shown on the Plans.   

 

In the event unsuitable material is encountered below the subgrade shown 

on the Plans and described herein, the Contractor, as required by the 

Engineer, shall over-excavate until a suitable foundation is reached.  If 

over-excavation of unsuitable material is required by the Engineer, it will 

be paid for under the unit price bid item entitled “UNSUITABLE 

EXCAVATION,” as found in the Proposal.  The Contractor shall then 

replace the material with compacted foundation gravel, as specified in 

Section 02700.   

 

Quantities, if any, shall be calculated by neat line measurement to the 

depth agreed to in the field by the Engineer. 

 

B. BEDDING FOR RIGID PIPE 

 

Above the foundation material, if any, the bedding material shall be 

suitable native or Gravel Backfill for Pipe Bedding, as specified in 

Section 02700.  This material shall be placed in lifts of approximately 
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8 inches up to a point 12 inches above the pipe.  This material shall be 

hand shoveled in place and carefully worked under and around the pipe. 

 

C. BEDDING FOR FLEXIBLE PIPE 

 

Above the foundation material, if any, Gravel Backfill for pipe bedding, as 

specified in Section 02700, shall be placed in lifts of approximately 

8 inches up to a point 12 inches above the pipe.  This material shall be 

hand shoveled in place and carefully worked under and around the pipe. 

 

D. BACKFILL FOR TRENCHES 

 

Partial backfill to protect the pipe will be permitted immediately after the 

pipe has been properly laid in accordance with the Plans and these 

Specifications.  Complete backfilling of trenches will not be permitted 

until the section of pipe installed has been inspected by the Engineer. 

 

From the point 12 inches above the top of the pipe barrel, the backfill 

material to be used in the trench section shall be suitable native material or 

Bank Run Gravel, as specified in Section 02700, except where required or 

shown on the Plans to use other material.  The Contractor shall place 

backfill in horizontal lifts not to exceed 8 inches in thickness.  All backfill 

shall be free of large rocks, organic matter, stumps, trees, pieces of 

pavement, broken concrete and other deleterious substances. 

 

The Contractor shall remedy, at their expense, any defects that appear in 

the backfill prior to final acceptance of the work.  Cleanup operations shall 

progress immediately behind backfilling to accommodate the return to 

normal use of the trench area. 

 

During placement of the initial lifts, the backfill material shall not be 

bulldozed into the trench or dropped directly over the pipe with less than 

3 feet of backfill material above the top of the pipe. 

 

3.6 ROCK EXCAVATION 

 

 It is not anticipated that solid rock will be encountered.  Should such material be 

encountered, however, it will be paid for change order as directed by the Engineer 

and approved by the Owner.  Boulders or broken rock less than 2 cubic yards in 

volume as measured in the field by the Engineer, will not be classified as rock, 

nor will so-called “hard-pan” or cemented gravel, even though it may be 

advantageous to use explosives in its removal if blasting were allowed.  For the 

purpose of this contract, rock excavation shall be defined as mineral matter in 

place and of such hardness and texture that, when it is encountered, cannot be 
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loosened by three passes of a ripper tooth mounted on the larger of a tracked 

backhoe of at least 25,000 pounds operating weight and 75 horsepower or the 

largest backhoe being utilized on the job by the Contractor.  Where rocks occur as 

boulders that are smaller than the larger of:  (1) 2 cubic yards in volume, or (2) the 

volume that can be readily handled by the largest backhoe being utilized on the 

job by the Contractor, they shall be considered incidental to excavation. 

 

Where removal of a boulder results in a void below the desired elevation of the 

intended excavation, backfilling of the void shall be handled in the same manner 

as the replacement of unsuitable excavated material. 

 

3.7 REUSE AND DISPOSAL OF EXCAVATED MATERIAL 

 

Excavated materials shall be properly protected and reused where possible.  

Excavated materials not used for fill shall be hauled to an approved waste site(s), 

as selected by the Contractor.  The Contractor shall submit a list of approved 

waste haul site(s) to the Owner prior to the commencement of hauling of waste 

materials.  Any permits required for waste haul and disposal shall be the 

responsibility of the Contractor. 

 

3.8 FINAL SITE GRADING 

 

The site shall be graded consistent with the elevations shown on the Plans.  The 

slopes between elevations shall be uniform or as shown on the Plans.  Excavations 

and backfill shall be to the elevations required for the placement of all surface 

restorations, such as asphalt, concrete, gravel surfacing, or landscaping.  All areas 

shall be graded to provide proper drainage.  The final ground surface shall be 

smooth, raked free of debris and stones, and prepared for restoration as specified 

in Section 02900. 

 

3.9 STRUCTURE COMPACTION 

 

The foundation gravel material placed underneath all structures shall be moisture 

conditioned to within 3 percent of optimum moisture content and shall be placed 

in loose, horizontal layers.  The thickness of layers placed before compaction 

shall not exceed 8 inches for heavy equipment compactors and shall not exceed 

4 inches for hand-operated mechanical compactors.  Water settlement is not 

allowed for compaction. 

 

Layers shall be compacted to a dense state equaling at least 95 percent of the 

maximum dry density, using the Modified Proctor, per ASTM D1557.  Prior to 

the placement of fill below structures, any and all groundwater and surface water 

shall be drained or pumped from areas to be filled. 
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Wall backfill material shall be compacted to at least 90 percent of the maximum 

dry density, using the Modified Proctor, per ASTM D1557 within 5 feet of all 

walls and shall be compacted to at least 95 percent of the maximum dry density, 

using the Modified Proctor, per ASTM D1557 beyond 5 feet of all walls.  Any 

and all compaction within 5 feet of all walls shall be accomplished by means of 

hand-operated mechanical equipment rather than heavy equipment compactors. 

 

3.10 TRENCH COMPACTION 

 

Trench backfill materials shall be moisture conditions to within three percent of 

optimum moisture content.   Water settlement is not allowed for compaction. 

 

Pipe bedding materials, for both rigid and flexible pipes, shall be compacted to at 

least 95 percent of the maximum dry density, using the Modified Proctor, per 

ASTM D1557. 

 

Compaction of the backfill above the bedding material in all trenches in non-

structural and non-paved areas shall be performed by using mechanical equipment 

to at least 90 percent of the maximum dry density, using the Modified Proctor, per 

ASTM D1557. 

 

Compaction of the backfill above the bedding material in all trenches in structural 

or paved areas shall be performed by using mechanical equipment to at least 

95 percent of the maximum dry density, using the Modified Proctor, per ASTM 

D1557. 

 

 

*** END OF SECTION *** 
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SECTION 02370 

 

EROSION CONTROL 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section includes the temporary erosion and 

sedimentation control (TESC) in and around the site caused by the actions of the 

Contractor as shown on the Plans and as specified herein. 

 

Work under this Section shall be directed towards site areas disturbed during 

construction as well as all off-site storage and parking areas maintained by the 

Contractor. 

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

  

Section Item 

01160 Regulatory Requirements 

01200 Measurement and Payment 

01300 Submittals 

02300 Earthwork 

 

1.3 SUBMITTALS 

 

A. Stormwater Pollution Prevention Plan (SWPPP) 

 

A SWPPP shall be prepared by the CESCL for the project and submittal in 

accordance with Section 01300 and paragraph 1.5 of this specification 

section.  The SWPPP shall be submitted to the Owner for approval at 

the preconstruction conference. 

 

1.4 CERTIFIED EROSION AND SEDIMENT CONTROL LEAD (CESCL) 

 

The Contractor shall designate a Certified Erosion and Sediment Control Lead 

(CESCL) for this project.  The CESCL shall have, for the life of this Contract, a 

current Certificate of Training in Construction Site Erosion and Spill Control 

signed by the WSDOT Water Quality Program Manager.  
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Duties of the CESCL shall include, but are not limited to: 

 

A. Inspecting temporary erosion and spill control Best Management Practice 

(BMPs) for proper location, installation, maintenance, and repair.  

Inspections shall be made as noted on the Plans and after each significant 

precipitation event, including those that occur during weekends and after 

working hours.  A Temporary Erosion and Spill Control Inspection Report 

shall be prepared for each inspection and shall be included in the 

Temporary Erosion and Spill Control file.  The inspection report shall 

include, but not be limited to:   

 

1. When BMPs are installed, removed or changed; 

 

2. Repairs needed or made; 

 

3. Turbidity monitoring results; 

 

4. Observations of BMP effectiveness and proper placement; 

 

5. Recommendations for improving performance of BMPs. 

 

B. Prepare and maintain a Temporary Erosion and Spill Control file on site 

that includes but is not limited to: 

 

1. Temporary Erosion and Spill Control Inspection Reports; 

 

2. Contractor’s Stormwater Pollution Prevention Plan (SWPPP); 

 

3. Spill Prevention, Control, and Countermeasures (SPCC) Plan; 

 

4. All project permits, including but not limited to grading permits 

and Hydraulics Project Approval; 

 

5. Manufacturer instructions for all products used for TESC BMPs; 

 

6. Washington State Department of Ecology’s Stormwater 

Management Manual for Western Washington, Chapter 4, Volume 

II, current edition.  

 

1.5 STORMWATER POLLUTION PREVENTION PLAN 

 

The CESCL Contractor shall be responsible for preparing a Stormwater Pollution 

Prevention Plan (SWPPP).  The intent of the SWPPP is to reflect the Contractor’s 

operations by supplementing the TESC Drawings, details, and notes shown on the 
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Plans to provide comprehensive pollution control at the construction site, staging 

areas, stockpiles, and borrow sites.  The SWPPP shall be prepared by the CESCL 

for the project and submittal in accordance with Section 01300.  The SWPPP shall 

be submitted to the Owner for approval at the preconstruction conference.  No 

work shall begin until the Contractor’s SWPPP, as approved by the Owner, 

is implemented.  The SWPPP shall address, at least, the following items: 

 

• Identification of construction haul routes and location of BMPs (e.g., 

stabilized construction entrance, silt fences, storm drain inlet protection). 

 

• Waste disposal methods and locations. 

 

• Detailed construction sequence and schedule, including identifying dates 

scheduled for BMP installation, removal, clearing, grading, seeding, and 

landscaping. 

 

• Details for any temporary flow diversions, dewatering systems, and BMPs 

(in accordance with the current edition of the Washington State 

Department of Ecology’s Stormwater Management Manual for Western 

Washington) proposed by the Contractor. 

 

• Calculations for temporary sedimentation ponds, if used 

 

• A list of products to be used, including Material Safety Data Sheets. 

 

• Identification of stockpile and staging areas, and BMPs to be implemented 

at these locations. 

 

The SWPPP shall be prepared in accordance with details shown on the Plans, 

these Specifications, and Chapter 4, Volume II Chapter 7 – BMPs from the 

current edition of the Washington State Department of Ecology’s Stormwater 

Management Manual for Western Washington, which are hereby referenced and 

made a part of the Contract Documents.  Only those sections of the Stormwater 

Management Manual for Western Washington that address preparation, 

implementation, and maintenance of permanent and temporary erosion and 

sedimentation control BMPs are applicable.  

 

The SWPP shall include best management practices to control windblown dust. 
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PART 2 PRODUCTS 

 

2.1 WATTLES 

 

Wattles shall conform to the details shown on the Plans and shall meet the 

requirements of Section 9-14.6(5) of the WSDOT Standard Specifications.  

 

PART 3 EXECUTION 

 

3.1 PREPARATION 

 

Site preparation work shall be performed only during periods when beneficial 

results can be obtained.  When drought, excessive moisture or other unsatisfactory 

conditions prevail, the work shall be stopped. 

 

3.2 BEST MANAGEMENT PRACTICES (BMPS)  

 

Silt fences and straw bale dams shall be constructed to control erosion and 

migration of soils disturbed during construction.  The fences and dams shall 

provide temporary protection and shall be removed only upon approval of the 

Owner. 

 

All areas or drainage ways downstream of the construction site shall have Best 

Management Practices (BMPs) installed prior to the beginning of any clearing 

activities.  Runoff from cleared or disturbed area shall be directed through the 

BMPs.  Disturbed ground shall be stabilized at the end of each work day.  

Permanent soil stabilization and erosion and sedimentation control shall be 

implemented upon reaching finish grade.  Slope protection shall be immediately 

implemented upon any soils showing signs of erosion.  This shall be done in a 

manner approved by the Owner. 

 

All BMPs shall be inspected, maintained and kept in a condition sufficient to 

provide effective erosion and sedimentation control at all times.  The site shall be 

inspected to ensure the BMPs are properly located, constructed and operating as 

designed during the first storm.  Any necessary adjustments or repairs shall be 

made immediately and be approved by the Owner.  The BMPs shall be inspected 

thereafter as noted on the Plans and after all significant storm events.  Turbidity 

monitoring will be held on a weekly basis at a minimum, or more frequently if 

necessary as determined by the CESCL. 

 

All BMPs shall be removed no later than 30 consecutive calendar days after final 

site stabilization has been achieved as determined by the Owner.  BMPs such as 

storm drain inlet protection, straw bales, silt fences and supports and plastic 

coverings shall be removed and properly disposed of offsite by the Contractor.  
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Areas disturbed by removal of these BMPs shall be immediately stabilized in a 

manner approved by the Owner. 

 

 

*** END OF SECTION *** 
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SECTION 02510 

 

DISINFECTION 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section includes disinfection of potable water piping, 

distribution mains, filter basins, and structures; testing; and reporting results. 

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

 

Section Item 

Division 15 Mechanical 

 

1.3 REFERENCES 

 

A. AWWA B300 - Standard for Hypochlorites. 

 

B. AWWA B301 - Standard for Liquid Chlorine. 

 

C. AWWA B302 - Standard for Ammonium Sulfate. 

 

D. AWWA B303 - Standard for Sodium Chlorite. 

 

E. AWWA C651 - Standards for Disinfecting Water Mains. 

 

1.4 SUBMITTALS 

 

A. TEST REPORTS 

 

Indicate results comparative to specified requirements. 

 

1.5 PROJECT RECORD DOCUMENTS 

 

A. Submit under provisions of Section 01300. 

 

B. DISINFECTION REPORT; RECORD 

 

1. Type and form of disinfectant used. 

 

2. Date and time of disinfectant injection start and time of 

completion. 
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3. Test locations. 

 

4. Initial and 24-hour disinfectant residuals (quantity in treated water) 

in ppm for each outlet tested. 

 

5. Date and time of flushing start and completion. 

 

6. Disinfectant residual after flushing in ppm for each outlet tested. 

 

C. BACTERIOLOGICAL REPORT; RECORD 

 

1. Date issued, project name, and testing laboratory name, address, 

and telephone number. 

 

2. Time and date of water sample collection. 

 

3. Name of person collecting samples. 

 

4. Test locations. 

 

5. Initial and 24-hour disinfectant residuals in ppm for each outlet 

tested. 

 

6. Coliform bacteria test results for each outlet tested. 

 

7. Certification that water conforms, or fails to conform, to bacterial 

standards of the Department of Health. 

 

8. Bacteriologist’s signature and authority. 

 

1.6 QUALITY ASSURANCE 

 

Perform Work in accordance with AWWA C651. 

 

1.7 REGULATORY REQUIREMENTS 

 

A. Conform to Department of Health code or regulation for performing the 

work of this Section. 

 

B. Provide certificate of compliance from Department of Health indicating 

approval of water system. 
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PART 2 PRODUCTS 

 

2.1 DISINFECTION CHEMICALS 

 

Chemicals: AWWA B300, Hypochlorite, AWWA B301, Liquid Chlorine, 

AWWA B302, Ammonium Sulfate, and AWWA B303, Sodium Chlorite. 

 

PART 3 EXECUTION 

 

3.1 EXAMINATION 

 

A. Verify that piping system has been cleaned, inspected, and pressure tested. 

 

B. Perform scheduling and disinfection activity prior to startup, testing, 

adjusting and balancing, demonstration procedures, including coordination 

with related systems. 

 

3.2 WATER PIPE DISINFECTION 

 

A. Provide and attach required equipment to perform the work of this 

Section. 

 

B. Inject treatment disinfectant into piping system. 

 

C. Maintain disinfectant in system for 24 hours. 

 

D. Replace permanent system devices removed for disinfection. 

 

E. Water for disinfection must be obtained by the Contractor by arrangement 

with the Owner.  The following describe specific procedures to be used by 

the Contractor in maintaining a satisfactory environment for prevention of 

contamination of the proposed water system installation, the cleanliness of 

the pipe and fittings and the actual method of disinfection. 

 

F. When the line is completed and ready to disinfect, water shall be allowed 

to flow in slowly, until it appears at the far end of the line so as not to 

displace the disinfecting agent.  The system shall then be allowed to stand 

for at least 24 hours.  The line shall then be flushed through the drain 

stations until a test shows no more than two parts per million of available 

chlorine. 

 

G. In all instances, the Contractor shall utilize a state approved double check 

valve type backflow prevention device to protect the potable water supply 

while filling, flushing and disinfecting the particular water main. 
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H. Where connections are made to existing facilities and it is impractical to 

use the methods described herein to disinfect the section between the 

existing water main and the point of isolation of the new water main 

(valve or temporarily plugged line) or where pipes and fittings require 

immediate use, cleaning and disinfecting shall be directed by the Owner. 

 

I. The Contractor is herein advised that prior to making any restorations or 

permanent connections to the existing water mains, that the Contractor 

shall first demonstrate to the Owner, that the new water main has 

adequately passed a pressure test, been adequately flushed, and finally 

passed the required bacteriological test. 

 

J. In all disinfection processes, the Contractor shall take particular care in 

flushing and wasting the chlorinated water from the mains to assure that 

the flushed and chlorinated water does no physical or environmental 

damage to property, streams, storm sewers or any waterways.  The 

Contractor shall chemically or otherwise treat the chlorinated water to 

prevent damage to the effected environment, particularly aquatic and fish 

life of receiving streams.  The method and the time of flushing is to be 

approved by the Owner. 

 

K. Before placing the lines in service, satisfactory results must be obtained on 

samples collected from representative points in the new system and 

submitted to a State DOH approved laboratory.  The Owner shall collect 

all samples for the bacteriological tests.  However, the Contractor shall 

notify the Owner for collection of samples two days in advance, and 

schedule on days wherein samples can be conveniently processed by State 

DOH approved laboratory.  If any of the pipeline materials are replaced 

thereafter, then that section shall again be disinfected and tested for 

bacteriological count. 

 

If disinfection of mains by the above methods, prove unsatisfactory and 

the lab report indicates any type of bacteria count, then the Owner may 

direct the Contractor to use one of the following two disinfection methods 

until a satisfactory report is obtained.  No additional compensation will be 

made to the Contractor for any work necessary to achieve a satisfactory 

bacteriological test result. 

 

L. METHOD 1 

 

A chlorine gas-water mixture, or dry chlorine gas may be applied by 

means of a chlorinator, or the gas may be fed indirectly from a chlorine 

cylinder equipped with the proper devices for regulating the flow, and the 
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effective diffusion of gas within the pipe.  (Use of the chlorinator is 

preferred to direct feed from the cylinder.) 

 

1. Point of Application 

 

The preferable point of application for the chlorinating agent is at 

the beginning of the pipeline extension, or any valved section 

thereof, and through a corporation cock inserted in the horizontal 

axis of the pipe may be supplied from a tap on the pressure side of 

the gate valve controlling the flow into the pipeline extension. 

 

2. Rate of Application 

 

Water from the existing distribution system, or other source of 

supply, shall be controlled to flow very slowly into the newly laid 

pipeline during application of the chlorine.  The rate chlorine gas-

water mixture or dry gas feed shall be in such proportion to the rate 

of water entering the newly laid pipe that the dose applied to the 

water entering the newly laid pipe will be at least 50 parts per 

million.  A color comparator set shall be used to determine 

chlorine residual. 

 

3. Cross-Connection Prevention 

 

A cross-connection control device (DOH approved) shall be 

utilized to prevent potential cross-connections. 

 

4. Retention Period 

 

Treated water shall be retained in the pipe at least 24 hours.  After 

this period, the chlorine residual at pipe extremities and at other 

representative points shall be at least 5 parts per million. 

 

5. Chlorinating Valves and Hydrants 

 

In the process of chlorinating newly laid water pipe, all valves or 

other appurtenances shall be operated while the pipeline is filled 

with the chlorinating agent. 

 

6. Final Flushing and Chlorine Residual Test 

 

Following chlorination, all treated water shall be thoroughly 

flushed from the newly laid pipe at its extremity until the 

replacement water throughout its length, upon test, shows the 
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absence of chlorine (or in the event chlorine is normally used in the 

source of supply, then the tests shall show a residual not in excess 

of that carried by the system).  A state-approved bacteriological 

test shall then be conducted. 

 

7. Repetition of Procedure 

 

Should the initial treatment prove ineffective, the chlorination 

procedure shall be repeated until tests show that the water sample 

from the newly laid pipe conforms to the requirements of these 

Specifications. 

 

M. METHOD 2 

 

1. Calcium or Sodium Hypochlorite or Chlorinated Lime in Water 

 

A mixture of either calcium or sodium hypochlorite or chlorinated 

lime of known chlorine content and water may be substituted as an 

alternative for liquid chlorine.  (Typical commercial products of 

this type are Perchloron, Chlor, Purex, etc.) 

 

2. Proportions of Chlorine Compound and Water Mixtures 

 

Prepare a solution containing approximately 5 percent available 

chlorine by weight.  In the case of Perchloron, at 70 percent 

available chlorine, use 6 pounds per 10 gallons of water.  In the 

case of Chlor, at 15 percent available chlorine, add 2 parts water to 

1 part of Chlor.  For other strength compounds, adjust the dilution 

accordingly. 

 

3. Preparation and Application of Chlorine Compound 

 

To prepare the chlorine compound-mixture, first make a paste, and 

then thin to a slurry to ensure getting all active ingredients into 

solution.  The prepared solution shall be injected by means of a 

hypochlorinator, or hand or engine operated pump.  Pumping into 

the newly laid pipe shall follow the conditions outlined under 

Method 1 for chlorine applications to provide a residual of 50 ppm.  

See Item Nos. (a) to (3) inclusive under Method 1.  For solutions 

containing approximately 5 percent available chlorine, the rate of 

bleeding the main to be sterilized should be 1,000 times the rate of 

feed or injection of the chlorine solution. 
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4. Further Procedure 

 

Provisions for final flushing and bacteriological testing under this 

alternative should be the same as those described in Item (L) under 

Method 1 above. 

 

3.3 QUALITY CONTROL 

 

Samples shall be taken and tested in accordance with AWWA C651. 

 

 

***END OF SECTION*** 
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SECTION 02511 

 

CONNECTION TO EXISTING SYSTEM 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section includes the connection of pipelines being 

constructed under this project to existing water mains as shown on the Plans and 

as specified herein. 

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

 

Section Item 

01200 Measurement and Payment 

Division 15 Mechanical 

 

PART 2 PRODUCTS 

 

Not used. 

 

PART 3 EXECUTION 

 

All cut-in connections to the existing system shall be made after a successful 

pressure test of the new main has been witnessed by the Owner and after a purity 

test has been satisfactorily evidenced except as allowed by the Owner. 

 

The location, type and size of existing facilities have been determined from 

available records and are approximate.  It is anticipated that connections to these 

existing facilities may be made, in general, as shown on the Plans except 

adjustments may be required for vertical and horizontal alignment. 

 

It shall be the responsibility of the Contractor to determine the exact location and 

ascertain the type and size of the existing facilities prior to starting work on each 

connection and to provide any alternations as required in the connection detail. 

 

Connections to existing facilities shall be made with the use of fittings, valves, 

flexible couplings, solid sleeves, shackling and other miscellaneous fittings, and 

thrust blocks as shown on the or with additional pipe or fittings as approved by 

the Owner and as indicated in Piping Systems to connect the new construction 

under this Project to the existing pipelines. 
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All pipe and fittings used for the connection shall be clean and disinfected with a 

minimum 5 percent chlorinated solution immediately prior to making said 

connection.  The Contractor shall take extra precautions to ensure the tightness of 

the connections, nuts, and bolts.  The existing water main shall be placed back 

into service by the Owner and the connection observed by the Owner prior to 

backfilling the pipe. 

 

All valves shall be operated by Owner personnel only.  Where it is necessary to 

shut off the existing mains to make a connection, the Contractor shall notify the 

Owner and all water customers affected 48 hours in advance of such shut off, and 

the Owner will shut off the mains.  Once the water has been shut off, the 

Contractor shall diligently pursue the connection to completion so that the time 

required for the shut off is held to a minimum. 

 

All connections to existing mains shall be completed the same day as they are 

started.  The Contractor shall time its operations so that the water will not be shut 

off overnight or over weekends or during holidays. 

 

 

*** END OF SECTION *** 
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SECTION 02700 

 

GRAVEL MATERIALS 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section includes the various types of granular materials 

that are to be used in trenches and other excavations as shown on the Plans and as 

specified herein. 

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

 

Section Item 

01200 Measurement and Payment 

01300 Submittals 

02300 Earthwork 

02305 Wet Weather Earthwork 

02710 Gravel Surfacing 

 

1.3 SUBMITTALS 

 

The Contractor shall provide certificates of laboratory tests in accordance with 

Section 01300, indicating particle size distribution for review for each type of 

granular material furnished and proctor test reports for all material to be placed as 

pipe bedding material, trench backfill, backfill under and around structures and 

underneath crushed surfacing and asphalt concrete pavements. 

 

The certificates and proctor test reports shall be provided to the Owner at least 

5 calendar days prior to placement. 

 

PART 2 PRODUCTS 

 

2.1 FOUNDATION GRAVEL 

 

Foundation gravel shall be Class A Gravel Backfill for Foundations in 

conformance with Section 9-03.12(1)A of the WSDOT Standard Specifications.  

 

2.2 CRUSHED SURFACING 

 

Crushed surfacing base course and top course shall conform to Section 9-03.9(3) 

of the WSDOT Standard Specifications. 
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2.3 MISCELLANEOUS GRAVEL 

 

If the Plans call for a gravel that is not herein specified than the gravel shall 

conform to the type of gravel called for as per the WSDOT Specifications. 

 

PART 3 EXECUTION 

 

3.1 FOUNDATION GRAVEL 

 

Foundation gravel shall be placed and compacted underneath all structures to a 

minimum depth of 12 inches unless indicated otherwise on the Plans, and to a 

greater depth where foundations are unstable and excess suitable excavated 

material is unavailable to stabilize such foundations.   

 

In the event the Contractor unnecessarily overexcavates the pipe trench or 

structure foundation, or if the width of the pipe trench becomes wider than the pay 

limit shown on the Plans, all material so placed shall be at the Contractor’s sole 

expense. 

 

3.2 CRUSHED SURFACING 

 

Crushed surfacing base course and/or top course shall be placed underneath 

asphalt paving, to the lines and grades shown on the Plans or as required by the 

Plans and shall be compacted to a dense, unyielding state of at least 95 percent of 

the maximum dry density, using the modified Proctor, per ASTM D1557. 

 

3.3 MISCELLANEOUS GRAVEL 

 

Miscellaneous gravel shall be installed per the Plans. 

 

 

*** END OF SECTION *** 



Mason County PUD No. 1 

Agate Beach Water System Improvements  

Phase 3 – Booster Pump Equipment/HVAC/and Electrical 

G&O #20275 02710-1 

SECTION 02710 

 

GRAVEL SURFACING 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section includes the installation of crushed surfacing 

materials.   

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

 

Section Item 

01200 Measurement and Payment 

01300 Submittals 

02300 Earthwork 

02700 Gravel Materials 

 

1.3 SUBMITTALS 

 

The Contractor shall provide the Owner with a certificate of laboratory test 

indicating gradation of each material provided in accordance with Section 01300.  

The certificate shall be provided to the Owner 5 calendar days prior to placement 

of any materials. 

 

PART 2 PRODUCTS 

 

2.1 GRAVEL MATERIALS 

 

All gravel materials shall conform to the requirement of Section 02700. 

 

PART 3 EXECUTION 

 

3.1 SUBGRADE PREPARATION 

 

The subgrade shall be prepared as per Section 2-06.3 of the WSDOT Standard 

Specifications. As the rolling of the subgrade proceeds, all soft or spongy areas 

shall be removed and the resulting holes filled with ballast material or crushed 

surfacing base course as shown on the Plans.  The Contractor shall dispose of 

excess materials resulting from the preparation of the subgrade.  Rollers shall not 

be operated adjacent to structures where such use may cause damage.  Where the 

subgrade abuts structures and compaction with a roller is not possible for practical 
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reasons, the area shall be compacted with mechanical tampers or other approved 

equipment. 

 

3.2 GRAVEL MATERIAL 

 

Gravel materials shall be placed in the layers and thickness as shown on the Plans. 

Gravel materials shall be placed in accordance with Section 4-04.3 of the 

WSDOT Standard Specifications. 

 

The Contractor shall place gravel materials in a uniform layer over the entire area 

to receive gravel materials without segregation of sizes, to such depth that when 

compacted with the power roller, the course shall have the required thickness.   

The maximum layer thickness for compaction with a roller shall be 6 inches for 

ballast or base course and 4 inches for crushed surfacing.  The gravel material 

shall be bladed with a grader and rolled while damp with a power roller until the 

course is thoroughly and uniformly compacted and until its surface is smooth and 

conforms to grade and crown requirements shown on the Plans.  The cross-section 

of the finished surface shall be subject to reasonable variations as approved by the 

Owner to meet the varying conditions encountered.  The surface shall be 

maintained in its finished condition until the succeeding layer is placed. 

 

The roller shall not be operated adjacent to structures where such use may cause 

damage.  Where the gravel materials abuts structures and compaction with a roller 

is not possible for practical reasons, the area shall be compacted with mechanical 

tampers or other approved equipment. 

 

3.3 COMPACTION 

 

All materials shall be compacted to a dense, unyielding state of at least 95 percent 

of the maximum dry density, using the modified Proctor, per ASTM D1557. 

 

 

***END OF SECTION*** 
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SECTION 02820 

 

CHAIN LINK FENCE AND GATES 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section includes the furnishing and installing of chain 

link fencing and gates conforming to the lines, grades, and details and at the 

locations as shown on the Plans. 

 

The furnishing, installing, maintaining, and removing of temporary fencing and 

gates shall be provided to provide site safety, security, and protection at the 

project site.  The temporary fencing is required to stay in place until the 

permanent fence is installed.   

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

  

Section Item 

01200 Measurement and Payment 

01300 Submittals 

03300 Cast-in-Place Concrete 

 

PART 2 PRODUCTS 

 

2.1 FENCING 

 

Chain link fencing shall conform to Section 9-16 of the WSDOT Standard 

Specifications, and shall be a Type 3 fence per WSDOT Standard Plan, with the 

following exceptions.  The fence shall have continuous chain link wire, tension 

wire and three strands of barbed wire supported on angled extension arms.  The 

chain link shall have a 2-inch diamond mesh and 9-gauge wire, meeting ASTM 

668, Class 2b. The chain link fence and all accessories shall be galvanized finish.  

The total height of the fence shall be as shown on the Plans.  The fence shall be 

heavy steel guard fence with top rail and bottom tension wire.  Top and bottom 

selvages of chain link fabric are to have a twisted and barbed finish.   

 

Rails, posts, and accessories shall be galvanized with 1.8 ounces per square foot. 

 

The posts shall be equipped with extension arms, designed to carry three strands 

of barbed wire at an angle of 45 degrees.  The topmost barbed wire shall be 

located approximately 12 inches above the fabric, and approximately 12 inches 

out from the fence line.  Extension arms for line posts shall be of 14-gauge 
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(minimum) pressed steel, provided with slots for securely fastening the barbed 

wires.  Corner and fence post arms are to be of similar construction, and shall be 

constructed from a minimum of 12-gauge strip steel or heavy malleable iron, and 

shall be designed to provide sufficient strength to support the barbed wire. 

 

The barbed wire shall be of the 4-point pattern, each wire to be composed of two 

strands of No. 12-1/2-gauge wire, galvanized after weaving. 

 

2.2 GATES 

 

Gates shall be installed for the full opening shown on the Plans as per the 

manufacturer’s recommendations.  The Contractor shall furnish padlocks and 

keys for gates, which comply with Owner standards.  Gates shall conform to 

WSDOT Standard plan L-30, the Plans, and ASTM F900. 

 

Gate posts shall be provided in accordance with ASTM F900 and have a ball top. 

 

PART 3 EXECUTION 

 

3.1 TEMPORARY FENCING 

 

The Contractor shall furnish and install temporary fencing around the site so as to 

protect the site and prevent unauthorized entry into the site.  The Contractor shall 

also maintain the temporary fencing throughout the course of the construction and 

provide any and all security necessary for site safety and protection during periods 

when sections of the fence may be down or open.  Temporary fencing shall be 

removed by the Contractor only after receiving written authorization from the 

Owner for its removal. 

 

3.2 FENCING INSTALLATION 

 

The chain link fencing shall be erected in straight lines between angle points by 

skilled workmen experienced in this type of construction, in accordance with the 

manufacturer’s recommendations and these Specifications.  The new fence 

installation shall not commence until final grading is complete and finish grade 

elevations are established.  The new fence shall be constructed to provide security 

for the site.  There shall not be any gaps between finish elevations and the bottom 

links of the fence, which would allow entrance into the site. 

 

The site fence shall be constructed in conformance with Section 8-12 of the 

WSDOT Standard Specifications.  The maximum spacing for line posts shall be 

10-feet on center.  Post holes shall be a minimum depth of 3 feet below finished 

grade; holes for line posts shall be 10 inches in diameter; holes for gate, corner, 

and pull posts shall be four times the diameter of the post.  Posts shall be set 
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plumb in true line and to the depth of 3 feet and the remainder of the hole filled 

with concrete that must extend around the posts to a point 2 inches above finished 

grade.  The top surface shall have a crowned watershed finish. 

 

Concrete shall be proportioned to provide at least 2,500 psi strength at 28 days.  

Materials, methods of proportioning, mixing, transporting and placing shall 

conform to Section 03300.  After the concrete has set, accessories shall be 

installed; chain link fabric shall be fastened to end posts with stretcher bars and 

clamps and to line posts and top rail with wire or bands at approximately 14-inch 

centers and 24-inch centers, respectively.  Three lines of barbed wire shall be 

installed on the extension arms and drawn taut and secured at each bracket. 

 

3.3 GATE INSTALLATION 

 

Install gateposts in accordance with manufacturer’s instructions. 

 

Gate posts shall be diagonally braced to adjacent line posts to ensure stability.  

Gates shall be hung and all hardware adjusted so that gates operate satisfactorily 

from open or closed position. 

 

Concrete set gateposts:  Drill holes in firm, undisturbed or compacted soil.  Holes 

shall have diameter four times greater than outside dimension of post, and depths 

approximately 6-inches deeper than post bottom.  Excavate deeper as required for 

adequate support in soft and loose soils, and for posts with heavy lateral loads.  

Set post bottom 36 inches below surface when in firm, undisturbed soil.  Place 

concrete around posts in a continuous pour, tamp for consolidation.  Trowel finish 

around post and slope to direct water away from posts.  Check each post for 

vertical and top alignment, and maintain in position during placement and 

finishing operations. 

 

Install gates plumb, level, and secure for full opening without interference. 

 

Attach hardware by means which will prevent unauthorized removal.  Adjust 

hardware for smooth operation. 

 

 

***END OF SECTION*** 
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SECTION 02950 

 

SITE RESTORATION AND REHABILITATION 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section includes areas requiring restoration or 

rehabilitation as shown on the Plans or specified herein, including those areas that 

shall be graded, restored with mulching and areas restored with gravel driveway. 

 

Particular care shall be taken to minimize damage to landscaped areas within and 

adjacent to construction areas.  In the event that construction is to be carried out in 

landscaped areas, appropriate measures shall be taken to restore such areas to 

conditions existing prior to construction. 

 

Surface restoration type and location are shown on the Plans.   

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

 

Section Item 

01200 Measurement and Payment 

01300 Submittals 

02230 Clearing and Grubbing 

02300 Earthwork 

02710 Gravel Surfacing 

03300 Cast-In-Place Concrete 

 

PART 2 PRODUCTS  

 

Not Used. 

 

PART 3 EXECUTION 

 

3.1 FINISHING AND CLEANUP 

 

Before acceptance of the Project, all pipes, manholes, catch basins, and other 

appurtenances shall be cleaned of all debris and foreign material.  After all other 

work on the Project is completed and before final acceptance, the entire roadway, 

including the roadbed, planting, sidewalk areas, shoulders, driveways, alley and 

side street approaches, slopes, ditches, utility trenches, and construction areas 

shall be neatly finished to the lines, grades and cross-sections shown on the 

Drawings and as hereinafter specified.  
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In undeveloped areas, the entire area which has been disturbed by the construction 

shall be shaped so that, upon completion, the area will present a uniform 

appearance, blending into the contour of the adjacent properties.  All other 

requirements outlined previously shall be met.  Slopes, sidewalk areas, planting 

areas and roadway shall be smoothed and finished to the required cross-section 

and grade.  

 

Upon completion of the cleaning and dressing, the Project shall appear uniform in 

all respects.  All graded areas shall be true to line and grade as shown on the 

typical sections and as required by the Owner. 

 

All rocks in excess of 1-inch diameter shall be removed from the entire 

construction area and shall be disposed of the same as required for other waste 

material.  In no instance, shall the rock be thrown onto private property.  

Overhang on slopes shall be removed and slopes dressed neatly so as to present a 

uniform, well sloped surface.  

 

All excess excavated material within the limits of the Project shall be removed 

entirely.  All debris resulting from clearing and grubbing or grading operations 

shall be removed and disposed.  

 

Drainage facilities, such as inlets, catch basins, culverts, and open ditches, shall 

be cleaned of all debris resulting from the Contractor’s operations.  

 

All pavements and oil mat surfaces, whether new or old, shall be thoroughly 

cleaned.  Existing improvements, such as Portland cement concrete curbs, curb 

and gutters, walls, sidewalks, and other facilities which have been sprayed by the 

asphalt cement shall be cleaned to the satisfaction of the Owner.  

 

Castings for manholes, monuments, water valves, lamp poles, vaults, and other 

similar installations which have been covered with the asphalt material shall be 

cleaned to the satisfaction of the Owner. 
 
 

*** END OF SECTION *** 



DIVISION 3 

 

CONCRETE 
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SECTION 03200 

 

CONCRETE REINFORCEMENT 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section includes reinforcement and associated items 

for all concrete, including, but not necessarily limited to:  reinforcing steel bars, 

wire fabric, and accessories for cast-in-place concrete. 

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 
 

Section Item 

01300 Submittals 

01310 Project Meetings 

01400 Quality Control 

03300 Cast-In-Place Concrete 

04200 Masonry 

 

1.3 REFERENCES 

 

This Section references the latest revisions of the following documents: 

 

Reference Title 

ACI 301  Structural Concrete for Buildings 

ACI 318 Building Code Requirements for Structural 

Concrete 

ACI SP-66 American Concrete Institute - Detailing Manual 

ANSI/ASTM A82  Cold Drawn Steel Wire for Concrete Reinforcement 

ANSI/ASTM A185 Welded Steel Wire Fabric for Concrete 

Reinforcement 

ANSI/AWS D1.4 Structural Welding Code for Reinforcing Steel 

ASTM A615 Deformed and Plain Billet Steel Bars for Concrete 

Reinforcement 

 

1.4 SUBMITTALS 

 

Submit in accordance with provisions of Section 01300. 
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A. SHOP DRAWINGS 

 

Indicate bar sizes, spacings, locations, and quantities of reinforcing steel 

and welded wire fabric, bending and cutting schedules, and supporting and 

spacing devices. 

 

B. MANUFACTURER’S CERTIFICATE 

 

Certify that reinforcing bar and welded wire fabric meet or exceed 

specified requirements. 

 

Submit certified copies of mill test reports of reinforcement materials 

analysis. 

 

1.5 QUALITY ASSURANCE 

 

Perform Work in accordance with ACI 301. 

 

1.6 COORDINATION 

 

Coordinate with placement of formwork, formed openings, and other Work. 

 

PART 2 PRODUCTS 

 

2.1 REINFORCEMENT 

 

A. REINFORCING STEEL 

 

ASTM A615, deformed bars:  Grade 40 for #3 bars and smaller, Grade 60 

for #4 bars and larger, unless noted otherwise on the Plans. 

 

B. WELDED STEEL WIRE FABRIC 
 

ASTM A185 Plain Type; in flat sheets; plain. 

 

2.2 ACCESSORY MATERIALS 

 

A. TIE WIRE 

 

Minimum 16-gauge annealed type. 
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B. CHAIRS, BOLSTERS, BAR SUPPORTS, SPACERS 

 

Sized and shaped for strength and support of reinforcement during 

concrete placement conditions including load-bearing pad on bottom 

where required to prevent vapor barrier puncture. 

 

C. SPECIAL CHAIRS, BOLSTERS, BAR SUPPORTS, SPACERS 

ADJACENT TO WEATHER EXPOSED CONCRETE SURFACES 

 

Plastic-coated steel type; size and shape as required. 

 

D. MECHANICAL BAR SPLICES 

 

Comply with ACI 318 requirement of minimum tensile strength of 

125 percent of specified yield for reinforcement. 

 

Subject to compliance with the requirements and approval of the Engineer, 

products, which may be incorporated into the work include, but are not 

limited to, the following: 

 

BAR-LOCK (MBT) Coupler Systems 

“ERICO” REBAR SPLICING  
 

E. ADHESIVE ANCHORS 
 

Injection adhesive system shall consist of a dual-cylinder adhesive refill 

pack, a mixing nozzle, and dispenser.  The adhesive shall be formulated to 

include resin and hardeners.   
 

1. Subject to compliance with the requirements, products which may 

be incorporated in the work include, but are not limited to, the 

following: 

 

a. HIT RE 500 Injection Adhesive Anchor, Hilti, Inc. 
 

b. SET-XP, Simpson Strong Tie, Inc. 
 

c. PE1000+, Powers Fasteners, Inc.  

 

2.3 FABRICATION 

 

Fabricate concrete reinforcing in accordance with ACI SP-66.  Obtain written 

approval from the Engineer prior to welding reinforcing steel.  Weld 

reinforcement in accordance with ANSI/AWS D1.4. 
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PART 3 EXECUTION 

 

3.1 PLACEMENT 

 

Comply with Concrete Reinforcing Steel Institute’s recommended practice for 

“Placing Reinforcing Bars” for details and methods of reinforcement placement 

and supports, and as herein specified.  Avoiding cutting or puncturing vapor 

barrier during reinforcement placement and concreting operations. 

 

Clean reinforcement of loose rust and mill scale, earth, ice, and other materials 

that reduce or destroy bond with concrete.  Accurately position, support, and 

secure reinforcement against displacement by formwork, construction, or concrete 

placement operations.  Locate and support reinforcing by metal/plastic chairs, 

runners, bolsters, spacers, and hangers, as required. 

 

Install reinforcing bars with clearance indicated on the Plans.  Provide laps as 

shown and stagger locations to minimize the concentration of multiple reinforcing 

at joints.  Bar lap splicing shall have full contact.  Where full contact cannot be 

achieved, the maximum space between the spliced bars shall not exceed 2 inches.  

Unless noted otherwise on the Plans, provide two #5 minimum trim bars around 

all openings and penetrations.  Arrange, space, and securely tie bars and bar 

supports to hold reinforcement in position during concrete placement operations.  

Set wire ties so ends are directed into concrete, not toward exposed concrete 

surfaces.  Install welded wire fabric in lengths as long as practicable.  Lap 

adjoining pieces at least one full mesh and lace splices with tie wire.  Offset end 

laps in adjacent widths to prevent continuous laps in either direction. 

 

 

*** END OF SECTION *** 
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SECTION 03300 

 

CAST-IN-PLACE CONCRETE 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section includes schedules, notes, and details for the 

construction of cast-in-place concrete structures, landings, equipment piers, 

housekeeping pads and slabs on grade. 

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

 

Section Item 

01300 Submittals 

01310 Project Meetings 

01400 Quality Control 

03200 Concrete Reinforcement 

Division 7 Thermal and Moisture Protection  

 

1.3 REFERENCES 

 

This Section references the latest revisions of the following documents: 

 

Reference Title 

ACI 117 Specifications for Tolerances for Concrete Construction 

and Materials and Commentary 

ACI 212.3 Chemical Admixtures for Concrete 

ACI 301 Specifications for Structural Concrete 

ACI 304 Guide for Measuring, Mixing, Transporting, and Placing 

Concrete 

ACI 305 Hot Weather Concreting 

ACI 306 Cold Weather Concreting 

ACI 309 Guide for Consolidation of Concrete 

ACI 318 Building Code Requirements for Structural Concrete and 

Commentary 

ACI 350 Code Requirements for Environmental Engineering 

Concrete Structures and Commentary 

ACI 347 Guide to Formwork for Concrete 

ACI 350.1 Tightness Testing of Reinforced Engineering Concrete 

Structures and Commentary 

ASTM C31 Making and Curing Concrete Test Specimens in the Field 

ASTM C33 Concrete Aggregates 
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ASTM C39 Compressive Strength of Cylindrical Concrete Specimens 

ASTM C42 Obtaining and Testing Drilled Cores and Sawed Beams of 

Concrete 

ASTM C94 Ready-Mixed Concrete 

ASTM C131 Resistance to Degradation of Small-Size Coarse Aggregate 

by Abrasion and Impact in the Los Angeles Machine 

ASTM C143 Slump of Hydraulic Cement Concrete 

ASTM C150 Portland Cement 

ASTM C172 Sampling Freshly Mixed Concrete 

ASTM C173 Air Content of Freshly Mixed Concrete by the Volumetric 

Method 

ASTM C231 Air Content of Freshly Mixed Concrete by the Pressure 

Method 

ASTM C260 Air-Entraining Admixtures for Concrete 

ASTM C309 Liquid Membrane-Forming Compounds for Curing 

Concrete 

ASTM C494 Chemical Admixtures for Concrete 

ASTM C535 Resistance to Degradation of Large-Size Coarse Aggregate 

by Abrasion and Impact in the Los Angeles Machine 

ASTM C618 Coal Fly Ash and Raw or Calcined Natural Pozzolan for 

Use as a Mineral Admixture in Concrete 

ASTM C881 Epoxy-Resin-Base Bonding Systems for Concrete 

 

1.4 SUBMITTALS 

 

Submittals shall be in accordance with Section 01300. 

 

A. GENERAL 

 

The submittal for each included concrete mix shall include, as a complete 

package, the following as defined below: 

 

1. Concrete Mix Design 

 

2. Certified Test Results 

 

3. Sieve Analysis 

 

4. Product Data 

 

An incomplete concrete mix submittal package may render a rejection of 

the mix or could delay the review process. 
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B. CONCRETE MIX DESIGN 

 

Submit mix design for the proposed mix to be used on the Project, 

indicating components, and proportions by weight, including any 

admixtures.  Mix design shall state chloride content.  Mix designs to be 

provided are: 

 

1. Unspecified Concrete 

 

2. Lean Concrete 

 

3. Cement Grout 

 

C. CERTIFIED TEST RESULTS 

 

Submit laboratory test results indicating compressive strength of concrete 

in compliance with requirements specified herein and in accordance with 

ACI 301. 

 

D. SIEVE ANALYSIS 

 

Submit sieve analysis for proposed coarse and fine aggregates indicating 

components, source, gradation, and WSDOT aggregate source approval 

report, including WSDOT Aggregate Source ID. 

 

E. PRODUCT DATA 

 

Provide product data on all proposed admixtures, accessories, and 

embedded items to be used on the Project, including, but not limited to: 

 

1. Cement; source and type 

 

2. Air Entraining Agent 

 

3. Water Reducing Admixtures 

 

4. Pozzolans 

 

5. Bonding Agents 

 

6. Curing Compounds/Floor Hardeners 

 

7. Non-Shrink Grout; Non-metallic and Metallic 
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8. Waterstops 

 

9. Plastic Joint Formers 

 

10. Vapor Barriers 

 

11. Stair Nosings 

 

For admixtures other than those proposed for air entrainment, submit a 

letter from the manufacturer describing the benefits of its use for the 

project and effect of its use on the properties of the concrete.  Product data 

shall expressly state admixtures are chloride free, or the manufacturer 

shall submit a letter certification stating the same. 

 

F. MATERIAL DELIVERY TICKETS 

 

Provide copies of all concrete and grout material delivery tickets for the 

Project to the Engineer. 

 

1.5 QUALITY ASSURANCE 

 

Perform work in accordance with ACI 301.  Acquire cement and aggregates from 

same source for all work performed on the Project.  Conform to ACI 305 when 

concreting during hot weather.  Conform to ACI 306 when concreting during cold 

weather.  Provide or coordinate field and laboratory testing as described later in 

this Section and under provisions of Section 01400. 

 

1.6 COORDINATION 

 

Coordinate work in accordance with provisions of Section 01310.  Coordinate the 

placement of embedded items with erection of concrete formwork and placement 

of form accessories. 

 

PART 2 PRODUCTS 

 

2.1 FORM MATERIALS 

 

A. FORMS FOR EXPOSED FINISH CONCRETE 

 

Plywood, metal, metal-framed plywood faced, or other acceptable panel-

type materials, to provide continuous, straight, smooth, exposed surfaces.  

Furnish in largest practicable sizes to minimize number of joints and to 

conform to joint system shown on the Plans. 
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B. FORMS FOR UNEXPOSED FINISH CONCRETE 

 

Plywood, lumber, metal, or other acceptable material.  Provide lumber 

dressed on at least two edges and one side for tight fit. 

 

C. FORMS FOR CYLINDRICAL COLUMNS AND SUPPORTS 

 

Metal, fiberglass reinforced plastic, or paper or fiber tubes.  Construct 

paper or fiber tubes of laminated plies using water-resistant adhesive with 

wax-impregnated exterior for weather and moisture protection.  Provide 

units with sufficient wall thickness to resist loads imposed by wet concrete 

without deformation. 

 

D. FORM COATINGS 

 

Provide commercial formulation form-coating compounds that will not 

bond with, stain, or adversely affect concrete surfaces, and will not impair 

subsequent treatments of concrete surfaces. 

 

E. FORM TIES 

 

Factory-fabricated, adjustable-length, removable or snapoff metal form 

ties, designed to prevent form deflection and to prevent spalling of 

concrete upon removal.  Provide units, which will leave no metal closer 

than 1-1/2 inches to surface.  Unless noted otherwise on Plans, provide ties 

with plastic cone devices which, when removed, will leave holes not 

larger than 1-inch diameter in concrete surface. 

 

2.2 CONCRETE MATERIALS 

 

A. CEMENT 

 

ASTM C150, Type II – Moderate or Type I - II.  Use one brand of cement 

throughout the project, unless otherwise approved by  the Engineer.  

Provide low alkali cement where Alkali-Silica Reaction (ASR) mitigation 

measures are required by WSDOT Aggregate Source Approval. 

 

B. FINE AND COARSE AGGREGATES 

 

Comply with ASTM C33.  Provide aggregates from a single source.  

Coarse aggregate shall be size designation 467 (Nominal size 1-1/2 inch to 

No. 4 sieve) for all liquid containing structures, and size designation 67 

(Nominal size 3/4-inch to No. 4 sieve) for all other concrete.  Aggregates 

shall show a loss of weight not exceeding 35 percent after 500 revolutions 
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in a Los Angeles wear machine, when tested in accordance with ASTM 

C131 or ASTM C535.  Aggregates shall be from a WSDOT approved 

source.   

 

Coarse aggregate will be the largest nominal size permitted by ACI 

301/318.   

 

C. WATER 

 

Clean, potable, and not detrimental to concrete, in compliance with 

ASTM C94. 

 

2.3 ADMIXTURES 

 

Except for air entrainment, use of all other admixtures used shall be subject to 

approval of the Engineer and at no additional cost to the Owner.  Only admixtures 

expressly stated by the manufacturer as being chloride-free shall be used.  Subject 

to compliance with requirements, products, which may be incorporated into the 

work include, but are not limited to, the following: 

 

A. AIR ENTRAINMENT 

 

ASTM C260 certified by manufacturer to be compatible with other 

proposed admixtures. 

 

Master Builders MB AE 90 or MICRO-AIR 

Sika AER 

W.R. Grace Daravair or Darex Series 

 

B. WATER REDUCING ADMIXTURE 

 

ASTM C494 Type A. 

 

Master Builders PolyHeed 

Sika Plastocrete 161 

W.R. Grace WRDA Series 

 

C. ACCELERATING ADMIXTURE 

 

ASTM C494 Type C. 

 

Master Builders Pozzolith NC534 

Sika Plastocrete 161 FL 

W.R. Grace Polarset or DCI 
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D. WATER REDUCING, RETARDING ADMIXTURE 

 

ASTM C494, Type D. 

 

Master Builders Pozzolith 100XR 

Sika Plastiment 

W.R. Grace Daratard Series 

 

E. WATER REDUCING, ACCELERATING ADMIXTURE 

 

ASTM C494, Type E. 

 

Euclid Chemical Co. Accelguard 80 

Master Builders Pozzutec 20  

W.R. Grace Daraccel 

 

F. HIGH RANGE WATER REDUCER (HRWR) 

 

ASTM C494, Type F. 

 

Master Builders Rheobuild 1000/3000 FC 

Sika Sikament 10 ESL 

W.R. Grace ADVA 100 

 

G. HIGH RANGE WATER REDUCER AND RETARDER 

 

ASTM C494, Type G. 

 

Master Builders Pozzolith 440N 

W.R. Grace Daracem-100 

 

H. POZZOLAN 

 

ASTM C618 - CLASS F, with a CaO maximum content of 10 percent. 

 

2.4 ACCESSORIES 

 

A. BONDING AGENT 

 

ASTM C881, Type I and II, Grade 2, Class C, Epoxy Resin.  Subject to 

Contract requirements, provide one of the following or equal: 

 

Sika Armatec 110 
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Conspec SpecBond 100 

W.R. Meadows Sealtight Rezi Weld 1000 

 

B. CURING COMPOUND/CHEMICAL FLOOR HARDENER 

 

ASTM C309, Type I, Class A and B.  Subject to Contract requirements, 

provide one of the following or equal: 

 

W.R. Meadows Sealtight 1100-Clear 

Conspec RX cure 

Chemrex, Inc. Masterkure 

Burke Spartan-Cote WB 

 

C. GENERAL PURPOSE NON-SHRINK NON-METALLIC GROUT 

 

Premixed compound consisting of non-metallic aggregate, cement, water 

reducing and plasticizing agents; capable of developing minimum 

compressive strength of 2,400 psi (17 Mpa) in 48 hours and 7,000 psi 

(48 Mpa) in 28 days.  Subject to Contract requirements, provide one of the 

following or equal: 

 

Sika SikaGrout 212 

Conspec 100 Non Metallic 

Chemrex, Inc. Masterflow 928 Grout 

W.R. Meadows Sealtight 588 

 

D. WATERSTOPS 

 

Provide waterstop of type and size at construction joints and other joints as 

indicated on the Plans. 

 

1. PVC (Polyvinyl Chloride) 

 

Serrated (ribbed), 3/8 of an inch minimum thickness for 6 inches 

and larger and 3/16 of an inch minimum thickness for 4 inches.  

Comply with Corps of Engineers CRD-C-572.  No reclaimed PVC 

will be allowed in waterstop. 

 

Subject to compliance with requirements, manufacturers offering 

products, which may be incorporated in the work, include, but are 

not limited to, the following: 

 

Greenstreak 

Vinylex Corporation 
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W.R. Meadows 

 

2. Cold Joint Waterstop 

 

Install where shown on the Plans or at locations approved by the 

Engineer.  Cold joint waterstop shall be certified by the 

manufacturer to be compatible for use in wastewater (sewage) 

containment structures.  Unless otherwise shown in the Plans, size 

shall be 1-inch thick and 1-inch wide. 

 

Subject to compliance with requirements, manufacturers offering 

products, which may be incorporated in the work, include, but are 

not limited to, the following: 

 

Hydrotite, Greenstreak 

 

E. PLASTIC JOINT FORMER 

 

Provide and install, per manufacturer’s recommendations, where shown on 

the Plans or at locations approved by the Engineer.  Subject to compliance 

with requirements, manufacturers offering products, which may be 

incorporated in the work, include, but are not limited to, the following: 

 

 Greenstreak 

Vinylex Corporation 

W.R. Meadows 

 

F. VAPOR BARRIER 

 

Six-mil fabric reinforced plastic film. 

 

2.5 CONCRETE MIX 

 

A. GENERAL 

 

Prepare design mixes for each type and strength of concrete by either 

laboratory trial batch or field experience methods as specified in ACI 301.  

If trial batch method is used, use an independent testing facility acceptable 

to the Engineer for preparing and reporting proposed mix designs.  The 

testing facility shall not be the same as that used for field quality control 

testing. 

 

The maximum water soluble chloride ion content, expressed as a percent 

of the cement, contributed from all ingredients of the concrete mix, 
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including water, aggregates, cementitious materials, and admixtures, shall 

not exceed 0.10 percent.  Pozzolans may be counted as part of the total 

cementitious material in the concrete mix design.  The cementitious 

material is the “minimum cement content” specified in the mix design for 

each type of concrete.  When pozzolans are used as part of this “cement 

content,” the minimum content shall be 15 percent by weight of the total 

cementitious materials (Portland cement and pozzolans) and not more than 

20 percent. 

 

Where ASR mitigation measures are required by WSDOT, provide a 

minimum of 15 percent pozzolan included in the cementitious material in 

the design mix.   

 

B. MIX DESIGNS 

 

Provide normal weight concrete with the following properties, unless 

noted otherwise on the Plans. 

 

1. Unspecified Concrete 

 

Structural concrete of general use in structures, sidewalks, and 

where no specific class of concrete is designated. 

 

Minimum compressive strength @ 28 days: 4,000 psi 

Minimum cement content: 6 sacks per cubic yard 

Maximum water cement ratio by weight: 0.45 

Nominal coarse aggregate size:   1-1/2" to No. 4 

 (size designation 467) 

 

2. Lean Concrete 

 

Concrete for pipe thrust blocks or for use as noted as “Concrete 

Fill” on the Plans. 

 

Minimum compressive strength @ 28 days: 2,500 psi 

Minimum cement content: 5 sacks per cubic yard 

 

3. Cement Grout 

 

Material for filling guard posts, grouting of clarifier bottoms or for 

other uses as shown on the Plans.  Cement grout shall be sand and 

cement only and shall not contain coarse aggregate. 

 



Mason County PUD No. 1 

Agate Beach Water System Improvements  

Phase 3 – Booster Pump Equipment/HVAC/and Electrical 

G&O #20275 03300-11 

Minimum compressive strength @ 28 days: 2,500 psi 

Minimum cement content: 6.5 sacks per cubic yard 

Maximum water cement ratio by weight: 0.54 

 

C. ADMIXTURES 

 

1. Air Entrainment 

 

Use air-entraining admixture complying with ASTM C260 in all 

exterior exposed concrete.  Add air-entraining admixture at 

manufacturer’s prescribed rate to result in concrete at point of 

placement in accordance with ASTM C173 or C231 having total 

air content with a tolerance of plus or minus 1 percent within the 

following limits: 

 

5.5 percent for 1.5 inch max. coarse aggregate size 

6.0 percent for 1.0 inch max. coarse aggregate size 

7.0 percent 0.50 inch or less max. coarse aggregate size 

 

2. Other Admixtures 

 

Use of all other admixtures shall be subject to the approval of the 

Engineer, and shall be in accordance with ACI 212.3 and 

Manufacturer’s recommendations.  Only admixtures stated by the 

manufacturer to be chloride free shall be used. 

 

D. SLUMP LIMITS 

 

Proportion and design mixes to result in concrete slump (1 inch ± of the 

maximum) at the point of placement in accordance with ASTM C143 as 

follows: 

 

Ramps, slabs, and sloping surfaces:  3 inches. 

 

Reinforced foundation systems:  3 inches. 

 

Other concrete:  4 inches. 

 

Concrete containing HRWR admixture (super-plasticizer):  Not more than 

8 inches after addition of HRWR to site-verified 2- to 3-inch slump 

concrete. 
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E. CONCRETE MIXING 

 

Comply with requirements of ASTM C94, and as herein specified.  

 

During hot weather, or under conditions contributing to rapid setting of 

concrete, a shorter mixing time than that specified in ASTM C94 may be 

required. 

 

PART 3 EXECUTION 

 

3.1 GENERAL 

 

Coordinate the installation of joint materials and vapor barriers with placement of 

forms and reinforcing steel. 

 

3.2 FORMS 

 

Design, erect, support, brace, and maintain formwork to support vertical and 

lateral, static, and dynamic loads that might be applied until such loads can be 

supported by concrete structure.  Construct formwork so concrete members and 

structures are of correct size, shape, alignment, elevation, and position.  Maintain 

formwork construction tolerances complying with ACI 347. 

 

Design formwork to be readily removable without impact, shock, or damage to 

cast-in-place concrete surfaces and adjacent materials. 

 

Construct forms to sizes, shapes, lines, and dimensions shown, and to obtain 

accurate alignment, location, grades, level and plumb work in finished structures.  

Provide for openings, offsets, sinkages, keyways, recesses, moldings, rustications, 

reglets, chamfers, blocking, screeds, bulkheads, anchorages and inserts, and other 

features required in the work.  Use selected materials to obtain required finishes.  

Solidly butt joints and provide back up at all joints to prevent leakage of cement 

paste. 

 

Fabricate forms for easy removal without hammering or prying against concrete 

surfaces.  Provide crush plates or wrecking plates where stripping may damage 

cast-in-place concrete surfaces.  Provide top forms for inclined surfaces where 

slope is too steep to place concrete with bottom forms only.  Provide Kerf wood 

inserts for forming keyways, reglets, recesses, and the like, to prevent swelling 

and for easy removal. 

 

Provide temporary openings where interior area of formwork is inaccessible for 

cleanout, for inspection before concrete placement, and for placement of concrete.  
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Securely brace temporary openings and set tightly to forms to prevent loss of 

concrete mortar.  Locate temporary openings in forms at inconspicuous locations. 

 

Chamfer all exposed corners and edges and other areas shown on the Plans, using 

wood, metal, PVC, or rubber chamfer strips fabricated to produce uniform smooth 

lines and tight edge joints. 

 

Provisions for Other Trades:  Provide openings in concrete formwork to 

accommodate work of other trades.  Determine size and location of openings, 

recesses, and chases from trades providing such items.  Accurately place and 

securely support items built into forms. 

 

3.3 JOINTS AND WATERSTOPS 

 

A. CONSTRUCTION JOINTS 

 

Locate and install construction joints where indicated, or locate so as not 

to impair strength and appearance of the structure, as acceptable to the 

Engineer.  Place construction joints perpendicular to main reinforcement.  

Continue reinforcement across construction joints, except as otherwise 

shown on the Plans. 

 

B. WATERSTOPS 

 

Provide waterstops in construction joints of all water containment 

structures and where shown on the Plans.  Install waterstops to form 

continuous diaphragm in each joint in accordance with manufacturer’s 

recommendations.  Make provisions to support and protect exposed 

waterstops during progress of work.  Fabricate field joints in waterstops in 

accordance with manufacturer’s printed instructions and 

recommendations.  All waterstops shall be tied into place using hog rings 

and/or tie wire to keep the waterstop from moving during placement of 

concrete.  Provide manufacturer’s written warranty for all waterstop 

installations.   

 

C. ISOLATION JOINTS IN SLABS-ON-GRADE 

 

Unless otherwise noted, construct isolation joints in slabs-on-grade at 

points of contact between slabs-on-grade and vertical surfaces, such as 

column pedestals, foundation walls, grade beams, and elsewhere as shown 

on the Plans. 

 

Joint filler and sealant materials are specified in Division 7. 
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D. SLAB (CONTROL) JOINTS 

 

Construct joints in slabs-on-grade as shown on the Plans.  Use saw cuts 

1/8 of an inch wide x 1/4 of the slab depth or inserts 1/4-inch wide x 1/4 of 

the slab depth. 

 

E. PREMOLDED (CONTROL) JOINTS 

 

Insert premolded plastic, hardboard or fiberboard strip into fresh concrete 

until top surface of strip is flush with slab surface.  Tool slab edges round 

on each side of insert.  After concrete has cured, remove inserts and clean 

groove of loose debris. 

 

F. EDGE FORMS AND SCREED STRIPS FOR SLABS 

 

Set edge forms or bulkheads and intermediate screed strips for slabs to 

obtain required elevations and contours in finished slab surface.  Provide 

and secure units sufficiently to support types of screed strips by use of 

strike-off templates or accepted compacting type screeds. 

 

3.4 INSTALLATION OF EMBEDDED ITEMS: 

 

A. GENERAL 

 

Set and build into work anchorage devices and other embedded items 

required for other work that is attached to, or supported by, cast-in-place 

concrete.  Use installation drawings, diagrams, instructions, and directions 

provided by suppliers of items to be embedded. 

 

B. CLEANING AND TIGHTENING 

 

Thoroughly clean forms and adjacent surfaces to receive concrete.  

Remove chips, wood, sawdust, dirt, or other debris just before concrete is 

placed.  Retighten forms and bracing after concrete placement as required 

to eliminate mortar leaks and maintain proper alignment. 

 

C. REGLETS 

 

Install reglets to receive top edge of foundation sheet waterproofing, and 

to receive thru-wall flashing as shown at lintels, relieving angles, and 

other conditions. 
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3.5 VAPOR BARRIER INSTALLATION 

 

Following leveling and tamping of granular base material for slabs on grade, 

place vapor barrier sheeting with longest dimension parallel with direction of 

concrete placement. 

 

Lap joints a minimum of 6 inches and seal with appropriate approved tape.  After 

placement of vapor barrier, cover with sand material and compact to depth as 

shown on the Plans. 

 

3.6 PLACING REINFORCEMENT 

 

See Section 03200. 

 

3.7 PREPARATION OF FORM SURFACES 

 

Clean reused forms of concrete matrix residue, repair and patch as required to 

return forms to acceptable surface condition.  Coat contact surfaces of forms with 

a form-coating compound before reinforcement is placed. 

 

Thin form coating compounds only with thinning agent of type, amount, and 

under conditions of form-coating compound manufacturer’s directions.  Do not 

allow excess form-coating material to accumulate in forms or to come into contact 

with in-place concrete surfaces against which fresh concrete will be placed.  

Apply in compliance with manufacturer’s instructions. 

 

Coat steel forms with a non-staining, rust-preventative form oil or otherwise 

protect against rusting.  Rust-stained steel formwork is not acceptable. 

 

3.8 PREPARATION OF EXISTING CONCRETE SURFACES 

 

The Contractor shall bush hammer all existing concrete surfaces that are to have 

new concrete cast against them.  Apply epoxy bonding agent prior to placing 

concrete. 

 

3.9 CONCRETE PLACEMENT 

 

A. GENERAL 

 

Comply with ACI 304 and as herein specified. 

 

Before placing concrete, inspect and complete formwork installation, 

reinforcing steel, and items to be embedded or cast-in.  Notify other crafts 

to permit installation of their work; cooperate with other trades in setting 
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such work.  Apply temporary protective covering to lower 2 feet of 

finished walls adjacent to poured floor slabs and similar conditions, and 

guard against spattering during concrete placement. 

 

B. PLACING CONCRETE IN FORMS 

 

Deposit concrete in forms in horizontal layers not deeper than 24 inches 

and in a manner to avoid inclined construction joints.  Where placement 

consists of several layers, place each layer while preceding layer is still 

plastic to avoid cold joints. 

 

Consolidate placed concrete by mechanical vibrating equipment 

supplemented by hand-spading, rodding, or tamping.  Use equipment and 

procedures for consolidation of concrete in accordance with ACI 309. 

 

Do not use vibrators to transport concrete inside forms.  Insert and 

withdraw vibrators vertically at uniformly spaced locations not farther 

than visible effectiveness of machine.  Place vibrators to rapidly penetrate 

placed layer and at least 6 inches into preceding layer.  Do not insert 

vibrators into lower layers of concrete that have begun to set.  At each 

insertion limit duration of vibration to time necessary to consolidate 

concrete and complete embedment of reinforcement and other embedded 

items without causing segregation of mix. 

 

C. PLACING CONCRETE SLABS 

 

Deposit and consolidate concrete slabs in a continuous operation, within 

limits of construction joints, until the placing of a panel or section is 

completed.  Consolidate concrete during placing operations so that 

concrete is thoroughly worked around reinforcement and other embedded 

items and into corners.  Bring slab surfaces to correct level with 

straightedge and strikeoff.  Use bull floats or darbies to smooth surface, 

free of humps or hollows.  Do not disturb slab surfaces prior to beginning 

finishing operations.  Maintain reinforcing in proper position during 

concrete placement operations. 

 

D. COLD WEATHER PLACING 

 

Protect concrete work from physical damage or reduced strength, which 

could be caused by frost, freezing actions, or low temperatures, in 

compliance with ACI 306 and as herein specified. 

 

When air temperature has fallen to or is expected to fall below 

40 degrees F (4 degrees C), uniformly heat water and aggregates before 
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mixing to obtain a concrete mixture temperature of not less than 

50 degrees F (10 degrees C), and not more than 80 degrees F 

(27 degrees C) at point of placement. 

 

Do not use frozen materials or materials containing ice or snow.  Do not 

place concrete on frozen subgrade or on subgrade containing frozen 

materials.  Do not use calcium chloride, salt, and other materials 

containing antifreeze agents or chemical accelerators, unless otherwise 

accepted in mix designs. 

 

E. HOT WEATHER PLACING 

 

When hot weather conditions exist that would seriously impair quality and 

strength of concrete, place concrete in compliance with ACI 305 and as 

herein specified. 

 

Cool ingredients before mixing to maintain concrete temperature at time 

of placement below 90 degrees F (32 degrees C).  Mixing water may be 

chilled, or chopped ice may be used to control temperature provided water 

equivalent of ice is calculated to total amount of mixing water.  Use of 

liquid nitrogen to cool concrete is at Contractor’s option. 

 

Cover reinforcing steel with water-soaked burlap if it becomes too hot, so 

that steel temperature will not exceed the ambient air temperature 

immediately before embedment in concrete.  Fog spray forms, reinforcing 

steel, and subgrade just before concrete is placed.  Upon approval, water-

reducing retarding admixture (Type D) may be used when required by 

high temperatures, low humidity, or other adverse placing conditions. 

 

3.10 FINISH OF FORMED SURFACES 

 

Provide smooth form finish for all formed concrete surfaces exposed-to-view 

including all surfaces exposed to water or wastewater, or that are to be covered 

with a coating material applied directly to the concrete, or a covering material 

applied directly to concrete, such as veneer plaster, painting, or other similar type 

of system.   

 

Provide smooth form finish for surfaces to be waterproofed or dampproofed.  

Surfaces must comply with recommendations of the manufacturer of the product 

being utilized. 

 

Provide rough form finish for formed concrete surfaces not exposed-to-view in 

the finished work or by other construction, unless otherwise indicated.   
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A. SMOOTH FORM FINISH 

 

This is to be the as-cast concrete surface obtained utilizing selected form 

facing material, arranged orderly and symmetrically with a minimum of 

seams, and as specified herein. 

 

Repair and patch tie holes and defective areas, with all fins or other 

projections completely removed and smoothed, by one of the following 

methods: 

 

1. Provide smooth rubbed finish to concrete surfaces after form 

removal.  Moisten concrete surfaces and rub with carborundum 

brick or other abrasive until a uniform color and texture is 

produced.  Do not apply cement grout other than that created by 

the rubbing process. 

 

2. Provide grout “sacked” cleaned finish.  The sacking grout shall be 

one part Portland cement to 1-1/2 parts fine sand by volume, and 

mixed with water to consistency of thick paint.  Proprietary 

additives such as epoxy bonding agents or adhesives may be used 

at Contractor’s option.  Blend standard Portland cement and white 

Portland cement, amounts to be determined by trial patches, so that 

final color of dry grout matches adjacent surfaces.  Thoroughly wet 

concrete surfaces and apply grout to coat surfaces and fill small 

holes.  Remove excess grout by scraping and rubbing with clean 

burlap.  Keep sacked surfaces damp by fog spray or other 

acceptable method so surfaces do not dry out.   

 

B. ROUGH FORM FINISH 

 

This is the concrete surface having texture imparted by form facing 

material used, with tie holes and defective areas repaired and patched and 

fins and other projections exceeding 1/8 of an inch in height rubbed down 

or chipped off.  All “bug holes” exceeding 1/2 inch in diameter and 

exceeding 1/4-inch depth shall be repaired or filled in.   

 

C. RELATED UNFORMED SURFACES 

 

At tops of walls, horizontal offsets, and similar unformed surfaces 

occurring at adjacent formed surfaces, continue final surface treatment of 

formed surfaces uniformly across adjacent unformed surfaces, unless 

otherwise indicated. 
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D. TOLERANCES FOR FORMED SURFACES 

 

1. Variations from the plumb:  

 

 a. 

 

In the lines and surfaces of 

columns, pier, walls and in 

arises 

In any 10 feet of length – 

1/4 inch.  Maximum for entire 

length – 1 inch 

 

 b. 

 

For exposed corner 

columns, control-joint 

grooves, and other 

conspicuous lines 

In any 20 feet of length – 

1/4 inch.  Maximum for entire 

length – 1/2 inch 

 

2. Variations from level or from 

the grades indicated on the 

Plans: 

 

 

 a. 

 

In slab soffits, ceilings, 

beam soffits, and in 

arises, measured before 

removal of supporting 

shores 

In any 10 feet of length – 

1/4 inch.  In any bay or opening, 

or in any 20 feet of length – 3/8 

of an inch.  Maximum for entire 

length – 3/4 inch 

 

 b. 

 

In exposed lintels, sills, 

parapets, horizontal 

grooves, and other 

conspicuous lines 

In any bay or opening, or in any 

20 feet of length – 1/4 inch. 

Maximum for entire length – 

1/2 inch 

 

3. Variations in the linear building 

lines from the established 

position in plan view 

In 20 feet of length – 1/2 inch.  

Maximum for entire length – 

1 inch 

 

4. Variations in distance between 

walls, columns and partitions 

In any 10 feet of distance – 

1/4 inch.  In any bay or opening 

– 1/2 inch.  Maximum total 

variation – 1-inch. 

 

5. Variations in the sizes and 

locations of sleeves, floor 

openings and wall openings 

Minus – 1/4 inch 

Plus – 1/2 inch 
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6. Variations in cross-sectional 

dimensions of columns and 

beams and in the thickness of 

slabs and walls 

Minus – 1/4 inch 

Plus – 1/2 inch 

 

7. Variations in footings:  

 

 a. 

 

Variation from 

dimensions on Plans 

when formed or plus 3-

inches when placed 

against unformed 

excavations 

Minus – 1/2 inch 

Plus – 2 inches 

 

 b. 

 

Misplacement of 

eccentricity 

2 percent of the footing width in 

the direction of the 

misplacement, but not more than 

2 inches 

 

 c. 

 

Reduction in thickness 

of specified thickness 

Minus – 5 percent 

 

8. Variations in steps:  

 

 a. In a flight of stairs Riser – 1/8 of an inch  

Tread – 1/4 inch 

 

 b. In consecutive steps  Riser – 1/16 of an inch 

Tread – 1/8 of an inch 

 

3.11 MONOLITHIC SLAB FINISHES: 

 

A. SCRATCH FINISH 

 

Apply scratch finish to monolithic slab surfaces that are to receive 

concrete floor topping, including grout finishes where indicated on plans, 

or mortar setting beds for tile, portland cement terrazzo, and other bonded 

applied cementitious finish flooring material, and as otherwise indicated.  

Slope surfaces uniformly to floor drains where required.  After leveling, 

roughen surface before final set, with stiff brushes, brooms, or rakes. 
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B. FLOAT FINISH 

 

Apply float finish to monolithic slab surfaces to receive trowel finish and 

other finishes as hereinafter specified, and slab surfaces which are to be 

covered with membrane or elastic waterproofing, membrane or elastic 

roofing, or sand-bed terrazzo, and as otherwise indicated. 

 

After screeding, consolidating, and leveling concrete slabs, do not work 

surface until ready for floating.  Begin floating when surface water has 

disappeared or when concrete has stiffened sufficiently to permit operation 

of power-driven floats, or by hand-floating if area is small or inaccessible 

to power units.  Check and level surface plane.  Cut down high spots and 

fill low spots.  Uniformly slope surfaces to drains.  Immediately after 

leveling, refloat surface to a uniform, smooth, granular texture. 

 

C. TROWEL FINISH 

 

Apply trowel finish to monolithic slab surfaces to be exposed-to-view, and 

slab surfaces to be covered with resilient flooring, carpet, ceramic or 

quarry tile, paint, or other thin film finish coating system.  After floating, 

begin first trowel finish operation using a power-driven trowel.  Begin 

final troweling when surface produces a ringing sound as trowel is moved 

over surface.  Consolidate concrete surface by final hand-troweling 

operation, free of trowel marks and uniform in texture and appearance.  

Grind smooth surface defects that would telegraph up through applied 

floor covering system. 

 

D. TROWEL AND FINE BROOM FINISH 

 

Where ceramic or quarry tile is to be installed with thin-set mortar, apply 

trowel finish as specified, then immediately follow with slightly scarifying 

surface by fine brooming.  

 

E. NON-SLIP BROOM FINISH 

 

Apply non-slip broom finish to exterior concrete platforms, landings, 

steps, and ramps, sidewalks and elsewhere as indicated.  Immediately after 

float finishing, slightly roughen concrete surface by brooming with fiber 

bristle broom perpendicular to main traffic route.  Coordinate required 

final finish with Owner before application. 
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F. CHEMICAL-HARDENER FINISH 

 

Apply chemical-hardener finish to interior exposed concrete floors and 

steps, unless noted otherwise.  Apply liquid chemical-hardener after 

complete curing and drying of the concrete surface.  Evenly apply each 

coat, and allow 24 hours for drying between coats.  Apply proprietary 

chemical hardeners, in accordance with manufacturer’s printed 

instructions.  After final coat of chemical-hardener solution is applied and 

dried, remove surplus hardener by scrubbing and mopping with water. 

 

G. TOLERANCES FOR MONOLITHIC SLAB FINISHES 

 

The flatness of the concrete shall be carefully controlled and the tolerances 

shall be measured by the straight edge system as specified in paragraph 

4.5.7 of ACI 117, using a 10-foot straight edge, within 72 hours after floor 

slab installation and before shores and/or forms are removed.  The listed 

tolerances shall be met at any and every location at which the straight edge 

can be placed. 

 

Bullfloated  1/2 inch 

Float Finish 3/16 inch 

Trowel Finish 1/8 inch 

Straightedges 5/16 inch 

 

3.12 CONCRETE CURING AND PROTECTION 

 

A. GENERAL 

 

Protect freshly placed concrete from premature drying and excessive cold 

or hot temperatures.  Start initial curing as soon as free water has 

disappeared from concrete surface after placing and finishing.  Weather 

permitting, keep concrete continuously wet for not less than 7 days.  Begin 

final curing procedures immediately following initial curing and before 

concrete has dried out.  Continue final curing for at least 7 days in 

accordance with ACI 301 curing methods.  Avoid rapid drying of concrete 

at the end of final curing period. 

 

B. CURING METHODS 

 

Perform curing of concrete by use of curing and sealing compound, by 

moist curing, by moisture-retaining cover curing, or by combinations 

thereof, as herein specified. 
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Provide moisture curing by the following methods.  Keep concrete surface 

continuously wet by covering with water, or provide continuous water-fog 

spray. 

 

Covering concrete surface with absorptive cover, thoroughly saturating 

cover with water and keeping continuously thoroughly saturating cover 

with water and keeping continuously wet.  Place absorptive cover to 

provide coverage of concrete surfaces and edges, with 4-inch lap over 

adjacent absorptive covers. 

 

Provide moisture-cover curing as follows: Cover concrete surfaces with 

moisture-retaining cover for curing concrete, placed in wide as practicable 

width with sides and ends lapped at least 3 inches and sealed by 

waterproof tape or adhesive.  Immediately repair any holes or tears during 

curing period using cover material and waterproof tape. 

 

Provide curing and sealing compound to exposed interior slabs and to 

exterior slabs, walls, sidewalks, and curbs, as follows: 

 

Apply curing and sealing compound to concrete slabs and walls as soon as 

initial curing operations are complete or immediately after the forms have 

been stripped (within 2 hours).  Apply uniformly in continuous operation 

by power-spray or roller in accordance with manufacturer’s directions.  

Completely cover the concrete surfaces with curing and sealing 

compound.  Recoat areas subjected to heavy rainfall within 3 hours after 

initial application.  Maintain continuity of coating and repair any damage 

during curing period. 

 

Do not use membrane curing compounds on surfaces which are to be 

covered with coating material applied directly to concrete, liquid floor 

hardener, waterproofing, dampproofing, membrane roofing, flooring (such 

as ceramic or quarry tile, glue-down carpet), painting, and other coatings 

and finish materials, unless otherwise acceptable to the Engineer. 

 

C. CURING FORMED SURFACES 

 

Cure formed concrete surfaces, including undersides of beams, supported 

slabs, and other similar surfaces by moist curing with forms in place for 

full curing period and until forms are removed.  When forms are removed, 

continue curing by methods specified above, as applicable. 
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D. CURING UNFORMED SURFACES 

 

Cure unformed surfaces, such as slabs, floor topping, and other flat 

surfaces by application of an appropriate curing method. 

 

Final cure concrete surfaces to receive liquid floor hardener or finish 

flooring by use of moisture retaining cover. 

 

3.13 SHORES AND SUPPORTS 

 

A. GENERAL 

 

Comply with ACI 347 for shoring, and as herein specified.  Extend 

shoring from ground to roof for structures four stories or less, unless 

otherwise permitted.  Remove shores and reshore in a planned sequence to 

avoid damage to partially cured concrete.  Locate and provide adequate 

reshoring to safely support work without excessive stress or deflection. 

 

Keep reshores in place a minimum of 15 days after placing upper tier, and 

longer if required, until all concrete has attained its required 28 day 

strength and heavy loads due to construction operations have been 

removed. 

 

B. REMOVAL OF FORMS 

 

Formwork not supporting weight of concrete, such as sides of beams, 

walls, columns, and similar parts of the work, may be removed after 

cumulatively curing at not less than 50 degrees F (10 degrees C) for 

24 hours after placing concrete, provided concrete is sufficiently hard to 

not be damaged by form removal operations, and provided curing and 

protection operations are maintained. 

 

Formwork supporting weight of concrete, such as beam soffits, joints, 

suspended slabs, and other structural elements, may not be removed in less 

than 14 days and until concrete has attained 70 percent of the design 

minimum compressive strength at 28 days.  Determine potential 

compressive strength of in-place concrete by testing field-cured 

specimens, representative of concrete location or members. 

 

Form facing material may be removed 4 days after placement, only if 

shores and other vertical supports have been arranged to permit removal of 

form facing material without loosening or disturbing shores and supports. 
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3.14 REUSE OF FORMS 

 

Clean and repair surfaces of forms to be reused in work.  Split, frayed, 

delaminated, or otherwise damaged form facing material will not be acceptable 

for exposed surfaces.  Provide new form facing material.  Apply new form 

coating compound as specified for new formwork prior to reuse of forms. 

 

When forms are extended for successive concrete placement, thoroughly clean 

surfaces, remove fins and laitance, and tighten forms to close joints.  Align and 

secure joint to avoid offsets.  Do not use “patched” forms for exposed concrete 

surfaces, unless approved by the Engineer and acceptable to the Owner. 

 

3.15 MISCELLANEOUS CONCRETE ITEMS 

 

A. FILLING-IN 

 

Fill-in holes and openings left in concrete structures for passage of work 

by other trades, unless otherwise shown or directed, after work of other 

trades is in place.  Mix, place, and cure concrete as herein specified, to 

blend with in-place construction.  Provide other miscellaneous concrete 

filling shown or required to complete work.  Fill-in all form tie holes and 

other forming system holes with non-shrink grout. 

 

B. CURBS 

 

Provide monolithic finish to interior curbs by stripping forms while 

concrete is still green and steel-troweling surfaces to a hard, dense finish 

with corners, intersections, and terminations slightly rounded. 

 

C. BASE PLATE, EQUIPMENT BASES AND FOUNDATIONS 

 

Provide machine and equipment bases (housekeeping pad/pier) and 

foundations, as shown on the Plans.  Set anchor bolts for machines and 

equipment with template at correct elevations, complying with certified 

diagrams or templates of manufacturers furnishing machines and 

equipment. 

 

Provide 4-inch-high, square or rectangular concrete pad around all 

conduits and small diameter pipes that penetrate through floor slabs. 

 

Provide leveling grout under base plates and equipment frames using non-

metallic, non-shrink grout. Minimum thickness for leveling grout shall be 

1/2 inches unless noted otherwise on the Plans or specified by equipment 

manufacturer. 
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D. STAIR NOSINGS 

 

Provide stair nosings at all exterior cast-in-place concrete stairs or steps.  

The stair nosings shall be installed in accordance with the manufacturer’s 

written instructions. 

 

3.16 CONCRETE SURFACE REPAIRS 

 

A. PATCHING DEFECTIVE AREAS 

 

Repair and patch defective areas immediately after removal of forms.  Cut 

out honeycomb, rock pockets, voids or bugholes over 1/4 inch in any 

dimension, and holes left by tie rods and bolts, down to solid concrete but, 

in no case to a depth of less than 1 inch.  Make edges of cuts perpendicular 

to the concrete surface.  Thoroughly clean, dampen with water, and brush-

coat the area to be patched with specified bonding agent.  For water and 

wastewater containment structures, utilize an epoxy resin bonding agent.  

Place patching mortar after bonding compound has dried. 

 

For exposed-to-view surfaces, blend white Portland cement and standard 

Portland cement so that, when dry, patching mortar will match 

surrounding color.  Provide test areas at inconspicuous location to verify 

mixture and color match before proceeding with patching.  Compact 

mortar in place and strike-off slightly higher than surrounding surface. 

 

B. REPAIR OF FORMED SURFACES 

 

Remove and replace concrete having defective surfaces if defects cannot 

be repaired to satisfaction of the Engineer.  Surface defects, as such, 

include color and texture irregularities, cracks, spalls, air bubbles, bug 

holes, honeycomb, rock pockets; fins and other discolorations that cannot 

be removed by cleaning.  Flush out form tie holes and form bolt holes, fill 

with non-shrink grout, or precast concrete cone plugs or rubber plugs 

secured in place with bonding agent or epoxy adhesive. 

 

Repair concealed formed surfaces, where possible, that contain defects 

that affect the durability of concrete. All repairs shall be approved by the 

Engineer. If defects cannot be repaired, the Contractor shall remove and 

replace the concrete. 
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C. REPAIR OF UNFORMED SURFACES 

 

Test unformed surfaces, such as monolithic slabs, for smoothness and 

verify surface plane to tolerances specified for each surface and finish.  

Correct low and high areas as herein specified.  Test unformed surfaces 

sloped to drain for trueness of slope, in addition to smoothness using a 

template having required slope. 

 

Repair finished unformed surfaces that contain defects, which affect 

durability of concrete.  Surface defects, as such, include crazing, cracks in 

excess of 0.01 inches wide or which penetrate to reinforcement or 

completely through non-reinforced sections regardless of width, spalling, 

pop-outs, honeycomb, rock pockets, and other objectionable conditions. 

 

Correct high areas in unformed surfaces by grinding, after concrete has 

cured at least 14 days.  Correct low areas in unformed surfaces during or 

immediately after completion of surface finishing operations by cutting 

out low areas and replacing with fresh concrete.  Finish repaired areas to 

blend into adjacent concrete.  Proprietary patching compounds may be 

used when acceptable to the Engineer. 

 

Repair defective areas, except random cracks and single holes not 

exceeding 1-inch diameter, by cutting out and replacing with fresh 

concrete.  Remove defective areas to sound concrete with clean, square 

cuts and expose reinforcing steel with at least 3 inches of clearance all 

around.  Dampen concrete surfaces in contact with patching concrete and 

apply bonding agent.  Mix patching concrete of same materials to provide 

concrete of same type or class as original concrete.  Place, compact, and 

finish to blend with adjacent finished concrete.  Cure in same manner as 

adjacent concrete. 

 

Repair isolated random cracks and single holes not over 1 inch in diameter 

by dry-pack method.  Groove top of cracks and cutout holes to sound 

concrete and clean off dust, dirt, and loose particles.  Dampen cleaned 

concrete surfaces and apply bonding agent.  Mix dry-pack, consisting of 

one part Portland cement to 2-1/2 parts fine aggregate passing a No. 16 

mesh sieve, using only enough water as required for handling and placing.  

Place dry pack after bonding agent has dried.  Compact dry-pack mixture 

in place and finish to match adjacent concrete.  Keep patched area 

continuously moist for not less than 72 hours. 

 

Perform structural repairs with prior approval of the Engineer for method 

and procedure, using specified epoxy adhesive and mortar.  Repair 

methods not specified above may be used, subject to approval of the 
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Engineer. If acceptable repairs cannot be made, the Contractor shall 

remove and replace the concrete at no cost to the Owner. 

 

3.17 QUALITY CONTROL TESTING DURING CONSTRUCTION 

 

A. GENERAL 

 

Sampling and testing for quality control during placement of concrete 

shall include the following: 

 

1. Sampling Fresh Concrete 

 

ASTM C172, except modified for slump to comply with 

ASTM C94. 

 

2. Slump 

 

ASTM C143: one test at point of discharge for each day’s 

placement of each type of concrete; additional tests when concrete 

consistency seems to have changed. 

 

3. Air Content 

 

ASTM C173, volumetric method for lightweight or normal weight 

concrete; ASTM C231 pressure method for normal weight 

concrete; one for each day’s placement of each type of air-

entrained concrete. 

 

4. Concrete Temperature 

 

Test hourly when air temperature is 40 degrees F (4 degrees C) and 

below, and when 80 degrees F (27 degrees C) and above; and each 

time a set of compression test specimens is made. 

 

5. Compression Test Specimen 

 

ASTM C31; one set of four standard cylinders for each 

compressive strength test, unless otherwise directed.  Mold and 

store cylinders for laboratory cured test specimens except when 

field-cure test specimens are required. 

 



Mason County PUD No. 1 

Agate Beach Water System Improvements  

Phase 3 – Booster Pump Equipment/HVAC/and Electrical 

G&O #20275 03300-29 

6. Compressive Strength Tests 

 

ASTM C39; one set for each day’s placement exceeding 5 cubic 

yards plus additional sets for each 50 cubic yards over and above 

the first 25 cubic yards of each concrete class placed in any 1 day; 

one specimen tested at 7 days, two specimens tested at 28 days, 

and one specimen retained in reserve for later testing if required. 

 

When total quantity of a given class of concrete is less than 

50 cubic yards, Engineer may waive strength test if, in their 

judgment, adequate evidence of satisfactory strength is provided. 

 

When strength of field-cured cylinders is less than 85 percent of 

companion laboratory-cured cylinders, evaluate current operations 

and provide corrective procedures for protecting and curing the in-

place concrete.  Strength level of concrete will be considered 

satisfactory if averages of sets of three consecutive strength test 

results equal or exceed specified compressive strength, and no 

individual strength test result falls below specified compressive 

strength by more than 500 psi. 

 

Test results will be reported in writing to Engineer and Contractor 

within 24 hours after testing.  FAX of test results is acceptable; 

however, mailing hard copies of test results is also required.  

Reports of compressive strength tests shall contain the project 

identification name and number, date of concrete placement, name 

of concrete testing service, concrete type and class, location of 

concrete batch in structure, design compressive strength at 28 days, 

concrete mix proportions and materials; compressive breaking 

strength and type of break for both 7 day tests and 28-day tests. 

 

7. Nondestructive Testing 

 

Impact hammer, sonoscope, or other nondestructive device may be 

permitted but shall not be used as the sole basis for acceptance or 

rejection of concrete. 

 

8. Additional Tests 

 

The testing service will make additional tests of in-place concrete 

when test results indicate specified concrete strengths and other 

characteristics have not been attained in a structure, as directed by 

the Owner.  Testing service may conduct tests to determine 

adequacy of concrete by cored cylinders complying with 
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ASTM C42, or by other methods as directed.  Contractor shall pay 

for cost of such tests when unacceptable concrete is verified. 

 

 

*** END OF SECTION *** 



DIVISION 7 

 

THERMAL AND MOISTURE PROTECTION 
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SECTION 07900 

 

CAULKING AND SEALANTS 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section includes the furnishing of all labor, materials, 

tools, and equipment required to install caulking and sealants, as indicated on the 

Plans and as specified herein. 

 

All exterior wall joints and interior and exterior joints between all differing or 

dissimilar materials and at windows, doors, roof penetrations, louvers and similar 

types of openings shall receive sealants to make the joint air and watertight.  This 

includes concrete to CMU, concrete to wood, CMU to wood, concrete to sheet 

metal, CMU to sheet metal, etc. 

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

 

Section Item 

01300 Submittals 

01310 Project Meetings 

01400 Quality Control 

 

1.3 REFERENCE STANDARDS 

 

This Section references the latest revisions of the following documents: 

 

Reference Title 

AAMA 800 Sealant Manual, Specifications and Test Methods for 

Sealants 

 

ASTM C834 Standard Specification for Latex Sealants 

 

ASTM C920 Standard Specification for Elastomeric Joint Sealants 

 

ASTM C1193 Standard Guide for Joint Sealants 

 

ASTM C1311 Standard Specification for Solvent Release Sealants 

 

ASTM D5249 Standard Specification for Backer Material for Use with 

Cold- and Hot-Applied Joint Sealants in Portland-Cement 

Concrete and Asphalt Joints 
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ASTM D7174 Standard Specification for Preformed Closed-Cell 

Polyolefin Expansion Joint Fillers for Concrete Paving and 

Structural Construction 

 

NSF/ANSI 61 Drinking Water System Components – Health Effects 

 

PART 2 PRODUCTS 

 

2.1 POLYURETHANE SEALANTS 

 

Provide a one-component, gunnable grade, non-sag, solvent-free polyurethane 

sealant.  The sealant shall cure under the influence of atmospheric moisture.  

Sealant shall meet ASTM C920, Type S, Grade NS, Class 35, under uses NT, T, 

M, G, I, A, and O.  Performance characteristics shall include a 175 psi 21-day 

tensile strength, a minimum 500-percent ultimate elongation, and a maximum 

Shore “A” Hardness of 45. 

 

Polyurethane sealants shall be Sikaflex-1a, as manufactured by the Sika 

Corporation, or equal by Tremco, Inc. or BASF Corporation. 

 

2.2 SILICONE SEALANTS 

 

Provide a one-component, gunnable grade, neutral cure, silicone sealant.  Sealant 

shall meet ASTM C920, Type S, Grade NS, Class 50, under uses NT, M, G, A 

and O.  Performance characteristics shall include a 200 psi 21-day tensile 

strength, a minimum 700-percent ultimate elongation, and a maximum Shore “A” 

Hardness of 25. 

 

Silicone sealants shall be Sikasil WS-295, as manufactured by the Sika 

Corporation, or equal by Tremco, Inc. or BASF Corporation. 

 

2.3 ACRYLIC LATEX CAULK 

 

Provide a one-component, gunnable grade, pure acrylic latex sealant.  Sealant 

shall meet ASTM C834, Type OP, Grade -18 °C.  Performance characteristics 

shall include a maximum 25-percent shrinkage, and a movement capability of 

plus/minus 12.5-percent. 

 

Acrylic latex sealants shall be Tremflex 834, as manufactured by the Tremco, Inc. 

or equal by BASF Corporation. 
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2.4 TAPE SEALANT 

 

Provide a 100-percent solid, isobutylene preformed sealant tape.  Tape sealant 

shall meet the American Architectural Manufacturer’s Association AAMA 807.3 

standard.  Performance characteristics shall include a density of 1.5 and a 

minimum peel adhesion of 8 pounds per inch.   

 

Tape sealant shall be Sikalastomer-95, as manufactured by the Sika Corporation, 

or equal by Tremco, Inc. or BASF Corporation. 

 

2.5 PREFORMED FLEXIBLE JOINT MATERIAL 

 

Provide a closed-cell, polyolefin preformed foam joint material.  Foam joint 

material shall meet ASTM D7174.  Performance characteristics shall include an 

expansion recovery greater than 99-percent, a maximum 50-percent compression 

strength of 15 psi, and a maximum water absorption of 0.25-percent by volume.  

 

Foam joint material shall be Ceramar, as manufactured by W.R. Meadows, or 

equal. 

 

2.6 PREFORMED FLEXIBLE JOINT BACKER MATERIAL 

 

Provide a closed-cell, polyolefin preformed foam backer rod material.  Backer rod 

material shall meet ASTM D5249 and shall be compatible with the proposed 

cold-applied sealant.  

 

Backer rod material shall be Kool-Rod, as manufactured by W.R. Meadows, or 

equal. 

 

2.7 PRIMERS 

 

Provide primer materials made by or recommended by the sealant manufacturer 

for the conditions of the application, including the materials to be sealed at the 

joints and the type of sealant or caulking material to be used. 

 

PART 3 EXECUTION 

 

3.1 GENERAL 

 

All sealant and primer work shall comply with ASTM C1193 and with the 

manufacturer's written instructions. 

 

The Contractor shall confirm that the proposed sealant and primer materials are 

compatible with any concrete curing compound used, or the Contractor shall 
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lightly sandblast and thoroughly clean concrete joint surfaces prior to application 

of sealant materials.   

 

All priming and sealant work shall be done under temperature and moisture 

conditions that are within the requirements of the manufacturer’s written 

instructions.   

 

All exterior dissimilar materials shall be sealed with elastomeric sealants at the 

joints between the different materials. 

 

3.2 APPLICATION OF SEALANTS 

 

A. PREPARATION OF JOINTS 

 

Inspect profiles and surfaces of all joints prior to application.  Verify joint 

dimensions are adequate for development of the sealant movement 

capability.  All joints shall be solvent cleaned, dry, and free of dust, oils 

and grease before receiving backing materials and sealant.  Floor joints 

shall be wire brushed, free of laitance or other residues.  Aluminum or 

other metal surfaces to be in contact with sealants shall be wiped clean 

with xylol or an MEK solvent to remove any coatings or contamination.  

Joint sealants shall be installed before other surface finishes are applied.  

Proceed with joint sealant work only once conditions meet the 

manufacturer’s requirements. 

 

B. BACKINGS 

 

Install filler and backer materials in as long of lengths as practicable.  

Stretch and force into joints with tool designed for that purpose, to a 

uniform depth, as indicated on the Plans or as required by the 

manufacturer, allowing for installation of sealant and caulking.  Provide 

filler material in slab shapes for joints 1/2 inch or more in depth, and in 

3/4 inch or more wide joints to receive sealing material.  Provide extruded 

rod backer material in all other joints to receive sealant.  Filler or backer 

material shall be of a depth as required to bring the top surface to within 

1/2 inch of the slab surface, or as indicated on the Plans.  All joints shall 

include a suitable bond breaker between backing materials and sealant. 

 

C. MASKING 

 

Both sides of joints shall be masked with tape to prevent soiling floor, 

slab, or wall beyond limits of the joint. 
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D. PRIMING 

 

Apply primer to all surfaces of joints in contact with sealant materials.  

Apply full strength and undiluted in a uniform coating of surface.  Allow 

to set or cure prior to proceeding.  Do not prime surfaces at back of joint. 

 

E. APPLICATION 

 

Sealant shall be gun applied, giving the joint a full bead of sealant.  Skin 

beads are not acceptable.  Tool the bead immediately after application to 

ensure a firm and full contact with the inner faces of the joint.  Joints in 

sills and other wash surfaces shall be filled slightly convex to obtain a 

flush joint when dry.  Entire perimeter of openings in concrete surfaces 

shall be sealed.  Do not apply sealants to wet or damp surfaces nor in 

temperatures below 50 degrees F, and as required by the manufacturer.  

Strike off excess sealant with tooling stick or a knife so that finished bead 

is slightly below surface.  Remove excess sealant as work progresses.  

Sealants in masonry wall joints are to be a maximum of 1/2-inch deep and 

not less than 1/4 inch in each dimension.  When applying sealant, do not 

permit thickness of sealant to exceed 1/2 of the width of the joint.Any 

joints over 1/2-inch wide shall be reported to the Owner and instructions 

for correcting the applications will be given. 

 

3.3 CLEANUP 

 

Upon completion, the Contractor shall remove and dispose of masking materials.  

Remove any excess materials and clean adjacent surfaces free from any soiling or 

staining resulting from the sealing and caulking operations. 

 

 

*** END OF SECTION *** 



DIVISION 9 

 

FINISHES 
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SECTION 09900 

 

PAINTING 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section covers the furnishing and installation of 

protective coatings, complete-in-place.  Special shop coatings and/or factory-

applied finishes on manufactured or fabricated items may be specified elsewhere.  

Regardless of the number of paint coats previously applied, at least two field coats 

of paint shall be applied to all surfaces unless otherwise specified herein.  Field 

painting is not required for factory prefinished equipment items such as pumps, 

blowers, motors, etc.  Touchup of the factory applied coatings may be required. 

 

The word “paint” as used herein shall be taken to include all protective coatings 

and incidental materials as required with the exception that anodized aluminum or 

zinc galvanized coatings shall not be considered as paint. 

 

Unless specifically noted otherwise in these Specifications or on the Plans, all 

work performed under this Contract (both new work and modifications to existing 

facilities) shall be painted.  If an existing wall or ceiling (or similar surface) is 

modified in someway, the entire wall or ceiling surface is to be painted.   

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

 

Section Item 

01300 Submittals 

03300 Concrete 

07900 Caulking and Sealant 

Division 11 Equipment 

Division 13 Special Construction 

Division 15 Mechanical 

Division 16 Electrical 

 

1.3 REFERENCED STANDARDS 

 

The following standards are referenced and shall be considered a part of these 

Specifications: 

 

American National Standards Institute (ANSI): 

A159.1, Surface Preparation Specifications; 

Z53.1, Safety Color Code for Marking Physical Hazards 
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American Society for Testing and Materials (ASTM): 

D4263, Standard Test Method for Indicating Moisture in Concrete by the 

Plastic Sheet Method 

E84, Standard Test Method for Surface Burning Characteristics of 

Building Materials 

 

National Fire Protection Association (NFPA): 

101, Life Safety Code 

 

1.4 DEFINITIONS 

 

A. PAINT 

 

Includes fillers, primers, sealers, emulsions, oils, alkyds, latex, enamels, 

thinners, stains, epoxies, vinyls, urethanes, shellacs, varnishes and any 

other applied coating specified within these Specifications or shown on the 

Plans. 

 

B. PAINTING COVERAGE RATE 

 

Coverage’s expressed in SF/GAL/coat are the manufacturer’s published 

theoretical coverage’s in square feet per gallon per coat. 

 

1.5 SUBMITTALS 

 

In addition to the general submittal requirements listed in Section 01300, the 

following shall be submitted: 

 

1. Written acknowledgment and certification that products submitted meet 

requirements of standards referenced in this Section. 

 

2. Manufacturer’s application instructions for primer and finish coats. 

 

3. Manufacturer’s surface preparation instructions. 

 

4. Manufacturer’s full line of color samples for color selection by Owner. 

 

5. If products being used are manufactured by a company other than the 

specified reference standard, the Contractor must provide a complete 

comparison of the proposed products with the specified reference products 

per Part 2.1 requirements, including application procedure, coverage rates, 

and verification that product is designed for intended use.  Information 

must be provided that demonstrates that manufacturer’s products are equal 



Mason County PUD No. 1 

Agate Beach Water System Improvements  

Phase 3 – Booster Pump Equipment/HVAC/and Electrical 

G&O #20275 09900-3 

to the performance standards of products manufactured by the Tnemec 

Company, which is the reference standard. 

 

6. Manufacturer’s approval of protective coating systems applicator. 

 

7. List of Applicator’s experience and qualifications.  A minimum of 5-years 

of experience in the painting of wastewater treatment plant facilities 

required. 

 

PART 2 PRODUCTS 

 

2.1 APPROVED MANUFACTURERS 

 

The following is an approved coating systems manufacturers list subject to 

compliance with the Specifications contained herein: 

 

1. Ameron Protective Coatings Division. 

2. Sherwin Williams. 

3. Tnemec Company. 

4. Or equal. 

 

The specified coating shall be understood as establishing the type and quality of 

coating desired.  Other manufacturers’ products will be accepted provided 

sufficient information is submitted to allow the Engineer to determine that the 

coatings proposed are equivalent to those named.  Proposed coatings shall be 

submitted for review in accordance with these Specifications.  Requests for 

review of equivalency will not be accepted from anyone except the Contractor, 

and such requests shall not be considered until after the Contract has been 

awarded. 

 

No substitutions shall be allowed that change the number of coats, thickness or 

generic type of paint required.  All materials shall be brought to the jobsite in the 

original sealed and labeled containers of the paint manufacturer and shall be 

subject to inspection by the Engineer. 

 

No coating materials other than those specified shall be brought to the jobsite.  

Thinners, driers and oils brought to the jobsite shall be only those recommended 

and approved by the paint manufacturer. 

 

All paint shall conform to the applicable air quality regulations at the point of 

application.  Any paint material which cannot be guaranteed by the manufacturer 

to comply, whether specified by product designation or not, shall not be used. 
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It shall be the responsibility of the Contractor to ensure the compatibility of the 

field painting products which will be in contact with each other or which will be 

applied over shop painted or previously painted surfaces.  Paint used in successive 

field coats shall be produced by the same manufacturer.  Paint used in the first 

field coat over shop painted or previously painted surfaces shall cause no 

wrinkling, lifting, or other damage to the underlying paint. 

 

All paint used for intermediate and finish coats shall be guaranteed by the paint 

manufacturer to be fumeproof and suitable for wastewater plant atmospheres 

containing hydrogen sulfide.  Any paint that cannot be so guaranteed shall not be 

used.  Paint shall be lead-free and mercury-free if available, but in no case shall 

the lead or mercury content cause discoloration in a wastewater plant atmosphere. 

 

Tnemec Company products are the reference standard and Tnemec designations 

for product type are used herein.  Requirements for an approved equal product are 

listed below: 

 

1. For approval of an equal manufacturer. The Contractor shall provide to the 

Owner in writing a detailed side-by-side comparison of the proposed equal 

Products Characteristics, Performance Characteristics, and Application 

Conditions for each Tnemec coating specified in this specification. For 

consideration for approval this written comparison shall be certified and 

notarized by an officer of the proposed manufacturer as true and correct. 

 

2. For Products Characteristics this detailed side-by-side comparison shall 

include for example, but not limited to, Volume Solids, Weight Solids, 

VOC, Mix Ratio, Zinc Content in Dry Film (by Weight), Spreading Rate 

per coat, Drying Schedule, Shelf Life and Flash Point. 

 

3. For Performance Characteristics this detailed side-by-side comparison 

shall include for example, but not limited to, Abrasion Resistance, 

Corrosion Weathering, Direct Impact Resistance, Dry Heat Resistance, 

Flexibility, Moisture Condensation Resistance, Pencil Hardness, Salt Fog 

Resistance, Slip Coefficient and Wet Heat Resistance  

 

4. In addition to the detailed side-by-side comparison for approval of an 

equal manufacturer, The Contractor shall provide to the Owner in writing 

five similar installations that have had the proposed or equal coating 

system and date coating system was put into service.  In addition the 

installations names, locations, and owner’s name with contact person and 

telephone number shall be provided.  

 

5. For consideration for approval as an equal coating system the detailed 

side-by-side comparison shall be submit, with successful bidder’s Shop 
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Drawing at the time of the Preconstruction Conference, along with any 

proposed monetary adjustments to the contract price. As with all shop 

drawings, final approval rests with the Owner. 

 

6. As a minimum standard any equal coating system shall have a 5-year 

service history on its coating system. 

 

2.2 PAINT SYSTEMS 

 

A. NON-SUBMERGED METAL - MILD CONDITIONS 

 

1. Scope 

 

This Section shall apply to all metal which is not submerged but is 

located indoors which is not subject to splashing from sewage, 

water, sludge, oil and grease or other corrosive materials unless 

specified otherwise. 

 

2. Surface Preparation 

 

Commercial blast cleaning, SSPC-SP-6. 

 

3. Coatings 

 

Shop Primer System: 

Coat One 

Product: Omnithane Series 1 

MDFT: 2.5 to 3.5 mils 

 

Field Finish System: 

Coat One 

Product: Hi-Build Epoxoline Tnemec Series N69 

MDFT: 4 to 6 mils 

 

Coat Two 

Product: Hi-Build Epoxoline Tnemec Series N69 

MDFT: 4 to 6 mils 

 

Total MDFT: 11.0 mils 
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2.3 COLORS 

 

A. GENERAL 

 

Paint colors used for the finish coatings on process equipment, piping and 

building surfaces shall conform to the following schedules.  All finishes 

shall be glossy unless otherwise specified.  Finish coatings, which are 

applied in the shop by the manufacturer, shall conform with this color 

schedule wherever possible.  Factory coatings which are damaged during 

shipment or installation, or which are not of suitable color, as determined 

by the Engineer, shall be recoated in the field in accordance with these 

Specifications.  Color samples shall be submitted to the Engineer for 

approval prior to application of any field coatings. 

 

B. PIPING COLOR SCHEDULE 

 

Piping Identification:  Exposed piping and piping in accessible chases 

shall be identified with lettering or tags designating the service of each 

piping system, shall have flow directional arrows, and shall be color coded 

as scheduled below. 

 

Piping scheduled to be color coded shall be completely painted with the 

indicated colors, except surfaces specified to be unpainted shall have 

segments painted with the specified coding color long enough to 

accommodate the required lettering and arrows.  All other piping specified 

to be painted shall match adjacent surfaces, unless otherwise approved by 

the Engineer. 

 

Location:  Lettering and flow direction arrows shall be provided near 

equipment served, adjacent to valves, on both sides of walls and floors 

where pipe passes through, at each branch or tee, and at intervals of not 

more than 50 feet in straight runs of pipe.  If, in the opinion of the 

Engineer, the foregoing requirements will result in an excessive number of 

labels or arrows on a run of pipe, the number required can be reduced. 

 

Metal Tags:  Where the outside diameter of pipe or pipe covering is 

5/8 inch or smaller, metal tags shall be provided instead of lettering.  Tags 

shall have the specified identifying lettering stamped in, and shall be 

fastened to the pipe with suitable chains.  Metal tags and chains shall be 

aluminum or stainless steel.  Where tags are used, pipe shall be color 

coded as specified. 

 

Lettering:  Lettering on piping shall be painted, stenciled, or snap-on 

markers.  Snap-on markers shall be plastic sleeves as manufactured by 
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Brady “Brady snap-on B-915,” Seton “Setmark,” or equal.  Letter sizes 

shall be as follows: 

 

Outside Diameter of Pipe or Covering Minimum Height of Letters 

5/8 inch and smaller Metal tags - 1/4 inch 

3/4 inch through 4 inch 3/4 inch 

5 inch and larger 2 inches 

 

Color Coding and Lettering Schedule:  All piping for the following 

services shall be color coded and identified using the process names given 

below.  Where scheduled, bands shall be 6-inches-wide spaced along the 

pipe at 5-foot intervals. 

 

Process Abbreviation Color of Pipe 

Color of 

Letters 

Drain D Dark Gray White 

Potable Water W Dark Blue White 

 

All exposed piping shall be color coded and lettered.  Pipes not tabulated 

above shall be color coded and lettered as determined by the Engineer. 

 

Electrical conduit shall be painted to match adjacent ceiling or wall 

surfaces as approved by the Engineer.  Vent lines shall be painted to match 

surfaces they adjoin, otherwise gray. 

 

All valves shall be identified with a valve identification number.  

Contractor shall provide a computer file (Excel spreadsheet) with this 

information to the Engineer.   

 

PART 3 EXECUTION 

 

3.1 GENERAL 

 

It is the intent of these Specifications that materials and workmanship be provided 

such that the highest quality job is obtained.  The completed work, prior to 

acceptance, must be free from runs, skips, mars and any other disfiguring mark 

due to faulty workmanship or care of the completed work. 

 

It is the responsibility of the Contractor to ensure that all surfaces are prepared in 

accordance with the written recommendations and directions of the paint 

manufacturer whose paint is applied. 

 

Approval of conditions shall be obtained from the Engineer prior to applying any 

or all coats of paint; however, such approval shall not relieve the Contractor of 
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their responsibility of conformance with these Specifications and conformance 

with the manufacturer’s recommendations. 

 

It shall be the responsibility of the Contractor to prevent settling of dust or the 

occurrence of other conditions detrimental to the finished quality of the job and to 

repair any damaged paint at no additional cost to the Owner. 

 

Materials or equipment delivered with prime coats shall be touched up as required 

prior to the application of additional coating(s). 

 

The Contractor shall apply each coating at the rate and in the manner specified by 

the paint manufacturer.  If material has thickened or must be diluted for 

application by spray gun, the coating shall be built-up to the same thickness 

achieved with undiluted material.  Deficiencies in film thickness shall be 

corrected by the application of an additional coat(s) of paint.  Film thickness shall 

be determined when dry by the Engineer with a magnetic dry film thickness 

gauge.  The thickness gauge shall be calibrated with test shims. 

 

Where thinning is necessary, only the products of the manufacturer furnishing the 

paint and for the particular purpose shall be allowed.  All thinning shall be done 

strictly in accordance with the manufacturer's instructions as well as with the full 

knowledge and approval of the Engineer. 

 

No paint shall be applied when the surrounding air temperature, as measured in 

the shade, is below 40 degrees F.  No paint shall be applied when the temperature 

of the surface to be painted is below 35 degrees F.  Paint shall not be applied to 

wet or damp surfaces and shall not be applied in rain, snow, fog or mist or when 

the relative humidity exceeds 85 percent.  No paint shall be applied when it is 

expected that the relative humidity will exceed 85 percent or that the air 

temperature will drop below 40 degrees F within 18 hours after the application of 

the paint.  Dew or moisture condensation should be anticipated and if such 

conditions are prevalent, painting shall be delayed until conditions improve to be 

certain that the surfaces are dry prior to application of paint.  No paint shall be 

applied when the ambient temperature is less than 5 percent F. above the 

dewpoint.  Further, the day’s painting shall be completed well within advance of 

the probable time of day when condensation will occur, in order to permit the 

paint film an appreciable drying time prior to the formation of moisture. 

 

Manufacturer’s recommended drying time shall be construed to mean “under 

normal conditions.”  Where conditions are other than normal because of the 

weather or because painting must be done in confined spaces, longer drying times 

shall be necessary.  The manufacturer’s recommendations for recoating time 

intervals shall be strictly adhered to. 
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Adequate ventilation, which will effectively remove solvents, shall be provided 

for proper drying of paints on interior surfaces.  A minimum of 7-consecutive 

calendar days at 70 degrees F following the application of the final coat on 

submerged surfaces shall be required before submergence.  Longer periods shall 

be allowed prior to submergence if recommended by the paint manufacturer or if 

weather conditions require a longer curing time. 

 

3.2 MIXING AND THINNING 

 

Paint shall be thoroughly mixed each time any is withdrawn from the container.  

Paint containers shall be kept tightly closed except while paint is being 

withdrawn. 

 

Paint shall be factory mixed to proper consistency and viscosity for hot weather 

application without thinning.  Thinning will be permitted only as necessary to 

obtain recommended coverage at lower application temperatures.  Only thinners 

approved by the paint manufacturer shall be used.  In no case shall the wet film 

thickness of applied paint be reduced, by addition of paint thinner or otherwise, 

below the thickness recommended by the paint manufacturer. 

 

3.3 SURFACE PREPARATION 

 

A. GENERAL 

 

Surfaces shall be dry and thoroughly cleaned of foreign materials with all 

defects filled or removed.  All trades employed shall leave the surfaces of 

their work in such a condition that only minor cleaning, sanding and 

filling is required of the painting trade for surface preparation. 

 

Hardware, switchplates, machined surfaces, nameplates, lighting fixtures 

and all other surfaces not to be painted shall be removed or otherwise 

protected.  Drop cloths shall be provided, where necessary, to avoid 

spotting of surfaces adjacent to the item being painted.  Working parts of 

electrical equipment shall be protected from damage during surface 

preparation and painting operations. 

 

Ferrous metal cleaning shall be in accordance with Steel Structures 

Painting Council Specifications (SSPC). 

 

Description  SSPC 

 

White Metal Blast Cleaning  SP-5 

Commercial Blast Cleaning  SP-6 

Brush-Off Blast Cleaning  SP-7 
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Near-White Blast Cleaning  SP-10 

Preparation of Concrete  SP-13 

 

The words “blast cleaning” or equivalent phrases of equal intent shall be 

taken to refer to the applicable SSPC specification when used in the paint 

manufacturer’s recommendations or these Specifications. 

 

Hand tool cleaning shall be used when power tool cleaning is not possible.  

Hand and power tool cleaning shall be in accordance with SSPC 

Specifications SP-2, SP-3 or SP-11, respectively. 

 

The blast cleaning profile depth shall be not less than 1 mil or greater than 

2 mils.  In the case of equipment to which the manufacturer applies a 

primer coating in the shop after fabrication, the blast profile depth needs to 

be as noted above. 

 

B. FERROUS METAL, GALVANIZED METAL AND HOLLOW METAL 

SURFACES 

 

The Contractor shall assure that fabrication, welding or burning is 

completed prior to the sandblasting operation.  The Contractor shall chip 

or grind off flux, splatter, slag or other laminations left from welding.  The 

Contractor shall remove all mill scale.  The Contractor shall grind smooth 

rough welds and other sharp projections. 

 

The Contractor shall near-white blast clean, in accordance with SSPC 

SP-10, submerged surfaces and surfaces to 12 inches above highest liquid 

level, and areas subject to splash or spillage. 

 

The Contractor shall commercial blast clean, in accordance with SSPC 

SP-6, all interior and exterior structural steel surfaces, surfaces located 

12 inches above submerged areas, and surfaces located in areas not subject 

to splash or spillage where exposed to open bodies of liquids. 

 

The Engineer reserves the right to accept preparation of these surfaces in 

accordance with SSPC SP-3 for areas not practical or possible to sandblast 

to SSPC SP-6 requirements. 

 

The Contractor shall near-white blast clean, in accordance with SSPC 

SP-10 surfaces, subject to heat in excess of 600 degrees F.  The Contractor 

shall power tool or hand clean in accordance with SSPC SP-2 or SSPC 

SP-3.  The Contractor shall apply prime coat on cleaned surfaces within 

2 hours of cleaning.  The Contractor shall solvent clean galvanized 

surfaces in accordance with SSPC SP-1. 
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C. EQUIPMENT 

 

The Contractor shall sandblast the following equipment items or surfaces 

in accordance with applicable SSPC standards whether prime coated or 

not: 

 

Shop primed surfaces, which have 2 percent or more of the primed 

surface damaged. 

 

If catalyzed epoxy prime coat has been exposed to sunlight for 

longer than 60 days. 

 

3.4 APPLICATION 

 

A. GENERAL 

 

The Contractor shall mix and apply coatings by brush, roller or spray in 

accordance with the manufacturer’s installation instructions.  Spraying 

equipment shall be inspected and approved in writing by the coating 

manufacturer.  The Contractor shall provide complete coverage’s to the 

mil thickness specified.  The thickness specified shall be dry film mil 

thickness.  All paint systems are “to cover.”  In situations of discrepancy 

between the manufacturer’s square footage coverage rates and mil 

thickness, mil thickness requirements govern.  When color or undercoats 

show through, the Contractor shall apply additional coats until paint film 

is of uniform finish and color.  The Contractor shall not apply consecutive 

coats until the Engineer has had an opportunity to observe and approve 

previous coats. 

 

The Contractor shall apply materials under adequate illumination, shall 

evenly spread and flow on to provide full, smooth coverage, shall work 

each application of material into corners, crevices, joints and other 

difficult to work areas, shall avoid degradation and contamination of 

blasted surfaces and avoid intercoat contamination, shall clean 

contaminated surfaces before applying next coat and shall immediately 

smooth out runs or sags, or remove and recoat entire surfaces.  The 

Contractor shall assure that preceding coats are dry before recoating, shall 

recoat within the time limits specified by the coating manufacturer and 

shall allow coated surfaces to cure prior to allowing traffic or other work 

to proceed. 
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The Contractor shall coat all aluminum surfaces in contact with dissimilar 

materials.  All fabricated and structural steel shall have prime coat(s) 

applied in the shop and finish coat(s) applied in the field. 

 

During application of either prime or finish coats, brush coat all weld 

seams, edges, angles, fasteners and other irregular surfaces to insure a 

monolithic film, pinhole free surface.  Finish coats of paint shall be 

uniform in color and sheen without streaks, laps, runs, drips, sags or 

missed areas. 

 

All submerged or intermittently submerged materials shall have surface 

preparation and coatings applied prior to installation unless otherwise 

approved by the Engineer.  All pipe, pipe supports, and pipe hangers that 

will be painted shall have surface preparation and coatings applied prior to 

installation. 

 

B. PRIME COAT INSTALLATION 

 

The Contractor shall prime all surfaces indicated to be painted, shall 

touch-up damaged primer coats prior to finish coats and shall assure field-

applied coatings are compatible with factory-applied coatings.  If coatings 

are not compatible, and if approved in writing by the Engineer, the 

Contractor shall apply a 2-mil-thick universal barrier coat recommended 

by the paint manufacturer prior to applying field coats or completely 

remove factory coatings and reprime. 

 

The Contractor shall prime ferrous metals bedded in concrete to a 

minimum of 1 inch below exposed surfaces.  The Contractor shall brush or 

spray bolts, welds, edges and difficult access areas with primer prior to 

primer application over the entire surface being coated.   

 

C. FINISH SCHEDULE 

 

All work performed under this Contract (both new work and modifications 

to existing facilities) shall be painted.  If the finish schedule requires wall 

surfaces to be painted in a particular space, the Contractor shall paint all 

appurtenant surfaces unless specifically noted not to be painted on the 

Plans.  These items to be painted shall include: 

 

1. Pipe supports, and equipment supports. 

 

2. Insulated or wrapped piping, valves, fittings, hydrants and 

appurtenances except where covered by lagging. 
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3. Insulated or wrapped ductwork and appurtenances. 

 

4. Conduit and appurtenances. 

 

5. Ferrous metals. 

 

6. Copper and brass surfaces. 

 

7. New machinery and equipment except: 

 

a. Electrical panels; 

 

b. Switchboards; 

 

c. Switchgear; 

 

d. Safety switches; 

 

e. Motor starter equipment; 

 

f. Busways; 

 

g. Raceways. 

 

The Contractor shall paint the following surfaces in areas not considered 

as finished areas: 

 

1. Insulated or wrapped piping, valves, fittings, yard or fire hydrants 

and appurtenances. 

 

2. Insulated or wrapped ductwork and appurtenances. 

 

3. New machinery and equipment. 

 

4. Machinery and equipment in sumps, pits, boxes, channels, wet 

wells and structures. 

 

The Contractor shall not paint the following elements unless specifically 

noted on the Plans to be painted: 

 

1. Stainless steel surfaces except as required to identify piping. 

 

2. Exposed to view aluminum surfaces. 
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3. Galvanized metal surfaces. 

 

4. Fiberglass surfaces except fiberglass piping and piping 

appurtenances. 

 

5. FRP ductwork unless gel coat color is not acceptable to the Owner. 

 

6. Interior of pipe, ductwork, and conduits. 

 

7. Moving parts of mechanical and electrical units. 

 

8. Code labels and equipment identification and rating plates. 

 

9. Piping, ductwork, or pipe conduit when enclosed between 

suspended ceiling and overhead slabs or located in pipe chases or 

surfaces to be lagged. 

 

10. Pipe and/or duct lagging. 

 

3.5 FIELD QUALITY CONTROL 

 

The Contractor shall be responsible for performing, testing and assuring 

conformance with all requirements of these Specifications. 

 

The Contractor shall maintain daily records showing: 

 

• Start date of work in each area. 

 

• Date of application for each following coat. 

 

• Moisture content and surface temperature of substrate.  Also record 

weather conditions, ambient air temperature and dew point. 

 

• Provisions utilized to maintain temperature and humidity of work area 

within paint manufacturer’s recommended ranges. 

 

The Contractor shall measure the surface temperature of items to be painted with 

surface temperature gauges specifically designed for such use.  The Contractor 

shall measure substrate humidity with humidity gauges specifically designed for 

such use.  The Contractor shall measure wet paint with wet film thickness gauges.  

The Contractor shall measure paint dry film thickness with a Mikrotest gauge 

calibrated against the National Bureau of Standards “Certified Coating Thickness 

Calibration Standards.”  The Engineer may direct measurement of paint thickness 

at any time during the project to ensure conformance with these Specifications.  A 
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sufficient number of dry film thickness measurements shall be made so that there 

is approximately one measurement for each 100 square feet of surface area 

painted. 

 

Where a wall or ceiling or other type of surface is disturbed and patched, the 

Contractor shall repaint entire wall or ceiling.  The Contractor shall provide wet 

paint signs as necessary.  The Contractor shall touch up damaged finish coats 

using the same material as specified for the finish coat. 

 

At the conclusion of all painting activities, Contractor shall submit a painting field 

test report to the Engineer showing the above information plus results of wet film 

and dry film thickness tests.  Provide four copies of final test report. 

 

3.6 PAINTING SITE 

 

Either shop painting or field painting and surface preparation shall be acceptable 

when painting work is performed in conformance with this Section, unless the 

painting is activity specified elsewhere in these Specifications. 

 

3.7 PAINT THICKNESS 

 

All paint thicknesses specified herein are minimum dry film thickness (MDFT).  

The thickness of paint over metallic surfaces shall be measured with a magnetic 

thickness gauge; paint thickness over wood or masonry shall vary in accordance 

with surface texture, but in no case shall the manufacturer’s recommended 

coverage rate be exceeded.  The minimum thicknesses given are total coating 

thickness for the coating specified, including multiple coats of the same material, 

where applicable. 

 

 

*** END OF SECTION *** 



DIVISION 11 

 

EQUIPMENT 
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SECTION 11000 

 

EQUIPMENT GENERAL PROVISIONS 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The provisions of this Section apply to all Sections of Divisions 11, 13, 14, 15, 

and 16, unless specifically revised therein. 

 

The Contractor shall direct the attention of all subcontractors and suppliers of 

equipment and related appurtenances for the work to the applicable provisions in 

the Contract Provisions wherever they may occur. 

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

 

Section Item 

01200 Measurement and Payment 

01300 Submittals 

01800 Testing, Commissioning and Training 

03300 Cast-in-Place Concrete 

09900 Painting 

11010 Vibration and Critical Speed Limitations 

Division 11  Equipment 

Division 13 Special Construction 

Division 15 Mechanical 

Division 16 Electrical 

 

1.3 STANDARDS FOR THE WORK 

 

Pipe, fittings, wiring and supports shall be provided to produce complete, 

operable systems with all elements properly interconnected as shown in schematic 

diagrams or to provide specified operations.  If a specific dimensioned location is 

not shown for interconnections or smaller system elements, the Contractor shall 

select appropriate locations and show them on Shop Drawing submittals for 

review. 

 

Equipment and material shall be new and without imperfections and shall be 

erected in a neat and workmanlike manner; aligned, leveled, cleaned and adjusted 

for satisfactory operation; installed in accordance with the recommendations of 

the manufacturers and the best standard practices for this type of work so that 

connecting and disconnecting of piping and accessories can be readily made and 

so that all parts are easily accessible for inspection, operation, maintenance and 
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repair.  Oil and lubrication fittings shall be located clear of and away from guards, 

base, and equipment and within reach from the operating floor.  In order to meet 

these requirements with equipment as furnished, minor deviation from the Plans 

may be made as authorized by the Engineer.  All such minor deviations from the 

Plans that may include extending oil and lubrication fittings for accessibility and 

safety shall be executed at no additional cost to the Owner. 

 

1.4 MANUFACTURER’S INSTRUCTIONS 

 

The recommendations and instructions of the manufacturers of products used in 

the work are hereby made part of these Specifications, except as they may be 

superseded by other requirements of these Specifications. 

 

1.5 SUBMITTALS 

 

A. GENERAL 

 

Product Submittals shall be provided to the Engineer for all equipment 

specified in Divisions 11, 13, 14, 15, and 16, in accordance with 

Specification 01300, this Section and the respective equipment 

specification section.  Submittals shall be dated and signed as certified for 

use in construction of this project.   

 

B. MANUFACTURER’S LITERATURE 

 

Manufacturer’s literature shall be submitted for equipment, including, as 

applicable, performance characteristics, fan curves and pump curves, 

motor data sheets and methods of assembly. 

 

The following minimum requirements shall accompany all manufacturers’ 

literature submittals: 

 

1. Description of materials. 

 

2. Rating data - Mechanical and Electrical as applicable. 

 

3. Motor Data including bearing and enclosure information. 

 

4. List of any special tools and/or spare parts required and to be 

furnished, if any. 

 

5. Exceptions taken to the specification and detailed explanation why 

the exception is being taken. 
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6. Additional specific information that is specified in the equipment 

sections. 

 

7. For motor driven equipment served by variable frequency drives 

(VFDs), provide vibration and critical speed requirements of the 

equipment, minimum speed requirements of motor and driven 

machinery, acceleration and deceleration requirements of the 

equipment, and torque and speed information as per Part 1.6 of this 

Section. 

 

C. SHOP DRAWINGS 

 

Shop Drawings shall be submitted showing sizes and arrangement of 

equipment, foundations and anchor bolts required, control diagrams, 

wiring diagrams, pipe hanging details, ductwork layouts and connections 

to other work.  The arrangement of mechanical equipment and appurtenant 

piping shown on the Plans may be varied as necessary to fit the certified 

manufacturer’s installation drawings.  However, the manufacturer’s 

drawings shall not deviate from the Plans and Specifications as to location, 

size, type and design of equipment. 

 

The following minimum requirements shall accompany all shop drawing 

submittals: 

 

1. Overall dimensions. 

 

2. Mounting arrangement and dimensions. 

 

3. Connection sizes and orientation. 

 

4. Capacity and location of lifting eyes. 

 

5. Motor arrangement showing location of electrical connections. 

 

6. Detail electrical wiring diagrams, showing component designation 

and rating, and the connection points and associated terminals and 

cable identification for connection to the process control system.  

 

7. The Contractor shall ascertain the location of all electrical (power 

and control) connections in order to properly orient electrical 

conduits. 
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D. DESIGN CALCULATIONS 

 

Seismic design calculations shall be submitted for equipment and for 

supports and anchorage for equipment.   

 

Special seismic certification shall be submitted for all active mechanical 

and electrical equipment that must remain operable following an 

earthquake in compliance with ASCE 7-10 Minimum Design Loads for 

Buildings and Other Structures, Chapter 13 Seismic Design for 

Nonstructural Components. 

 

E. FACTORY TEST REPORTS 

 

Factory tests shall be performed for each piece of equipment where 

specifically called for in the Section specifying that equipment.  Note that 

factory tests are inherent in many reference standards.  The requirement 

for a factory test in a referenced standard shall make that requirement a 

part of these Specifications.  Conduct factory tests at the same speeds at 

which the equipment will operate in the field except as noted. 

 

Where specifically noted, the Engineer may witness performance test.  

The Contractor shall inform the Engineer in sufficient time to allow 

arrangements to be made for witness of such tests.  When non-witnessed 

tests are performed, certified results shall be supplied by the Contractor to 

the Engineer. 

 

Factory testing of pumps shall be done in accordance with the 

requirements and standards of the Hydraulic Institute.  Tests of other 

equipment shall conform to the requirements set forth in these 

Specifications. 

 

F. IDENTIFICATION OF DELIVERED EQUIPMENT 

 

Each piece of equipment delivered to the project site shall be accompanied 

by a completed form which will contain at least the following information: 

 

1. Owner’s name and location of project. 

 

2. Contractor’s name and subcontractor if applicable. 

 

3. Name of item being submitted. 

 

4. Specification reference by section, paragraph and page. 
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5. Data on item (manufacturer, general descriptive data, dimensions, 

size of connections, speeds, performance curves, serial number). 

 

6. Motor data, type, voltage, frequency, phase, full load amperes, 

starting method, frame size, enclosure, insulation type, NEMA 

Code letter, dimensions, service factor, serial number. 

 

7. Date and signature of person certifying performance. 

 

G. MANUFACTURER’S AFFIDAVITS 

 

Equipment manufacturers, or their authorized representatives, shall each 

submit a signed and dated written report with respect to their equipment 

certifying the following: 

 

1. The equipment has been properly installed and lubricated 

  

2. The equipment is in accurate alignment 

  

3. The manufacturer was present when the equipment was placed into 

operation 

  

4. The manufacturer has checked, inspected, and adjusted the 

equipment as necessary 

  

5. The equipment is free from any undue stress imposed by 

connecting piping or anchor bolts 

  

6. The equipment is not imposing any undue stress on any connecting 

members 

  

7. The equipment has been operated satisfactorily under full load 

conditions 

 

8. The manufacturer has inspected their equipment during the 

operational demonstrations and system validation tests to the 

extent specified 

 

9. The equipment is fully covered under the terms of the guarantee 
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PART 2 PRODUCTS 

 

2.1 DESIGN 

 

All equipment shall be designed for the service intended, of rugged construction, 

of ample strength for all stresses which may occur during fabrication, 

transportation, erection and during continuous or intermittent operation, shall be 

adequately stayed, braced and anchored, and shall be installed in a neat and 

workmanlike manner.  Appearance, safety, and utility shall be given consideration 

in the design of equipment.  Materials of construction shall be cathodically 

compatible. 

 

2.2 STANDARD REQUIREMENTS 

 

A. MATERIALS 

 

Design, fabricate and assemble equipment and systems with new materials 

and in accordance with acceptable engineering and shop practices.  

Manufacture individual parts to standard sizes and gauges so repair parts 

can be installed in the field.  Make like parts of duplicate units 

interchangeable.  Do not place equipment in service at any time prior to 

delivery except as required for factory or shop tests. 

 

B. UNIFORMITY 

 

Unless otherwise specified, equipment or material of the same type or 

classification used for the same purpose shall be the product of the same 

manufacturer and shall be the same model. 

 

C. SEISMIC REQUIREMENTS 

 

Supports and anchorage of equipment(s) shall comply with the 

requirements of the 2018 International Building Code (IBC) Section 1613 

and ASCE 7-18 Minimum Design Loads for Buildings and Other 

Structures, Chapter 13 Seismic Design for Nonstructural Components, as 

referenced and amended by the IBC.  For the following design parameters:  

 

• Risk Category IV 

• Site Class C 

• The component Importance Factor:  Ip = 1.5 

• Design response acceleration coefficients: 

 

SDS = 1.200g 

SD1 = 0.537g 
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• Seismic Design Category D 

 

D. STANDARDS 

 

Provide equipment and materials suitable for service conditions and 

meeting standard requirements of ANSI, ASME, AWWA, ASTM, 

NEMA, IBC, NPC, UL and OSHA. 

 

2.3 LUBRICATION 

 

Provide lubricants of types recommended by equipment manufacturers, in 

quantities sufficient for a minimum of 1-year’s consumption prior to completion, 

testing and final acceptance. 

 

2.4 EQUIPMENT BASES AND BEDPLATES 

 

Mount equipment assemblies on a single heavy cast iron or welded steel bedplate 

on a grout or concrete base unless otherwise shown or specified.  Provide bases 

and bedplates with machined support pads, vibration pads, tapered dowels for 

alignment or mating of adjacent items, adequate openings to facilitate grouting, 

and openings for electrical conduits.  Corners shall be rounded or chamfered and 

ground smooth.  Continuously weld seams and contact edges between steel plates 

and shapes, and grind welds smooth.  Do not support machinery or piping on 

bedplates other than that which is factory installed.  Provide leveling screws in 

equipment bases and bedplates to aid in leveling prior to grouting. 

 

2.5 ANCHORS AND FASTENERS 

 

Each equipment manufacturer shall furnish the required anchor bolts, nuts and 

washers of adequate design for securing bases and bedplates to concrete bases.  

Provide anchor bolts of length to allow for 1-1/2 inch of grout under baseplates 

and adequate anchorage into structural concrete unless otherwise shown or 

specified.  The manufacturer shall submit to the Engineer design calculations 

regarding recommended sizing and type of anchor bolts, nuts, and washers for 

securing the equipment, in accordance with the project seismic requirements.  

 

Anchor and assembly bolts and nuts shall be of ample size and strength for the 

purpose intended.  All nuts, bolts and washers shall be Type 316 stainless steel.  

All leveling nuts shall be Type 316 stainless steel.  

 

All motor-driven equipment shall be furnished with cast-in-place anchor bolts or 

drilled-in anchors set with epoxy adhesive.  Do not provide expansion type 

anchors for motor-driven equipment, or equipment or piping subject to vibration. 
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Expansion type anchors are not to be used for any submerged applications unless 

specifically noted on the Plans. 

 

Anchor all non-motor-driven equipment with cast-in-place anchor bolts or drilled-

in anchors set with epoxy adhesive except that, where specifically allowed by 

note on the Plans, expansion type anchors may be used. 

 

2.6 SAFETY GUARDS 

 

Cover belt or chain drives, fan blades, couplings, exposed shafts and other 

moving or rotating parts on all sides with safety guards conforming to all 

applicable Federal, State, and local codes and regulations; conform to the most 

restrictive requirement.  Design guards for easy installation and removal, 

complete with necessary supports, accessories, and fasteners, all hot-dip 

galvanized.  Design guards in outdoor locations to prevent entrance of rain and 

dripping water.  Provide tachometer test opening in line with ends of shafts.  

Typically, guards shall be expanded metal on a structural steel frame except that 

outdoor guards may be of solid material.  Provide spring loaded hinged doors with 

latch for service and lubrication access. 

 

All pipes, manifolds, heaters, and other surfaces, which have a surface 

temperature sufficient to burn human tissue, shall be covered with a thermal 

insulating material or otherwise guarded against contact. 

 

Guards shall comply with the requirements of these Specifications, WISHA 

Standards, and “The Principles and Techniques of Mechanical Guarding” (OSHA 

2057, 1973), whichever is more stringent. 

 

2.7 LIFTING EYES 

 

All equipment weighing over 100 pounds shall be supplied with lifting eyes.  

Parts of equipment assemblies, which are normally serviced separately, such as 

motors, shall have individual lifting eyes. 

 

2.8 ELECTRICAL COMPONENTS 

 

Equipment shall be manufactured, fabricated and installed in a manner which 

permits conduit connection to electrical power and control equipment from below 

the connection point, terminal box, or connection box without offsets or bends 

such that the conduit will drain away from the equipment. 
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Electric motors, control panels, accessories, etc., shall conform to the 

requirements of Divisions 11, 12, 13, 14, 15 (Equipment items) and Division 16, 

Electrical. 

 

If any motor fails during the warranty period, the Contractor shall replace the 

motor with a new motor.  Rewinding a failed motor shall not be acceptable. 

 

All electrical components shall be recognized or labeled and listed by a 

recognized electrical testing laboratory for the application, or approved by the 

Washington State Department of Labor and Industries for installation on the 

Project. 

 

2.9 MOTOR PROTECTIVE DEVICE COORDINATION AND 

DOCUMENTATION 

 

The Contractor shall maintain a spreadsheet or database list of the motor 

characteristics that are necessary to size, select, and/or set the various motor 

protective devices, such as thermal overloads, breaker trip devices, motor 

protection relays, etc.  This list shall also include any additional information 

needed to set-up, program or adjust the variable frequency drive which serves 

motor driven equipment such as minimum speed, acceleration, etc.  The list shall 

be sent with each equipment submittal for motor driven equipment and shall be 

updated to reflect the motor information for the submitted equipment 

 

The Contractor shall record the size and/or settings of each motor protective 

device at the time of startup and after any subsequent adjustments on the motor 

characteristics list described in the preceding paragraph.   

 

In addition, the Contractor shall take a digital photo of each motor nameplate 

when the motor arrives at the jobsite.  Each digital photo shall be emailed to the 

Engineer, noting any discrepancy between the motor nameplate data and the 

submitted motor data.  

 

2.10 NAMEPLATES/DATA PLATES/IDENTIFICATION 

 

Each piece of equipment and its driver shall be furnished with a stainless steel 

metal nameplate fastened to the item in an accessible position.  This nameplate 

shall contain the manufacturer’s name, equipment rating, capacity, size, model, 

serial number and speed.  Data for motors shall be NEMA standard.  All 

information written or printed shall be in English.  Each item of equipment shall 

bear a different serial number.  Measurement units shall be given for ratings and 

capacity. 
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Nameplates for tanks and pressure vessels shall give working pressure, test 

pressure, vessel plate thickness and ASME Code data. 

 

Each piece of rotating equipment shall have a direction of rotation arrow. 

 

Each piece of equipment shall be labeled using a plastic laminate label with the 

functional name and number of the equipment shown on the Plans or provided by 

the Engineer.  Name and number shall correspond to those used on Motor Control 

Centers and Panels. 

 

Labels shall be fastened to the equipment base or other acceptable location.  The 

letters shall be at least ½-inch high with a border trim on all sides not less than ¼-

inch.  Color shall be green background with white letters.  Fasteners shall be brass 

or stainless steel screwed into inserts, anchor shields or tapped holes in equipment 

or base. 

 

Units of measure shall be shown on the indicating and totalizing dials of all 

meters, gauges and other measuring devices. 

 

2.11 PROTECTION AGAINST ELECTROLYSIS 

 

Where dissimilar metals are used in conjunction with each other, suitable 

insulation shall be provided between adjacent surfaces so as to eliminate direct 

contact and any resultant electrolysis.  The insulation shall be bituminous 

impregnated felt, heavy bituminous coatings, non-metallic separators or washers.  

Connections of dissimilar piping materials shall utilize dielectric unions, flanges, 

couplings or bushings. 

 

2.12 PAINTING 

 

Painting of all equipment shall be in accordance with Section 09900 of these 

Specifications. 

 

2.13 NOISE 

 

Mechanical and electrical equipment shall not create sound levels that are in 

excess of that permitted by WISHA for 8 hours per day worker exposure unless 

otherwise noted for the specific piece of equipment involved. 

 

2.14 VIBRATION AND CRITICAL SPEED LIMITATIONS 

 

Mechanical and electrical equipment shall meet the vibration and critical speed 

limitation requirements described in Section 11010. 
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2.15 PRESSURE GAUGE CONNECTIONS 

 

Provide tapped and plugged suction and discharge gauge connections on the 

pump nozzles or flanges.  Where this is not possible, provide gauge connections 

on the piping immediately adjacent to the pump. 

 

2.16 PUMP SEAL WATER 

 

The Plans show a seal water system applicable to some pump installations.  The 

Contractor shall review each pump installation with the pump manufacturer and 

shall provide seal water installations in strict accordance with the manufacturer’s 

recommendations at no additional cost to the Owner.  

 

PART 3 EXECUTION 

 

3.1 INSPECTION 

 

Inspect each item of equipment for damage, defects, completeness, and correct 

operation before installing.  Inspect previously installed related work and verify 

that it is ready for new equipment installation. 

 

3.2 PREPARATION 

 

Prior to installing equipment, ensure that the areas are clean and that concrete or 

masonry operations are completed.  Maintain the areas in a broom-clean condition 

during installation operations.  Clean, condition, and service the equipment in 

accordance with the Operation and Maintenance Instruction Manuals and specific 

requirements included in applicable Sections of these Specifications. 

 

3.3 SPARE AND LOOSE PARTS 

 

Prior to equipment startup provide an inventory of spare and loose parts supplied 

under the project.  Turn over inventory and parts to the Owner.  The Owner’s 

written acknowledgment of receipt is required for project completion.  Loose 

parts are defined as items such as special tools, keys, safety equipment, and 

portable equipment. 

 

3.4 INSTALLATION 

 

A. EQUIPMENT 

 

Equipment shall conform to the approved submittals and Operation and 

Maintenance Instruction Manuals.  Employ skilled craftsmen experienced 

in installation of the types of equipment specified.  Use specialized tools 
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and equipment, such as precision machinist levels, dial indicators, gauges, 

and micrometers, as applicable.  Produce acceptable installations free of 

vibration or other defects. 

 

B. ANCHOR BOLTS 

 

Deliver bolts with templates or setting drawings and verify that bolts are 

correctly located before structural concrete is placed.  Prior to assembly, the 

Contractor shall coat all stainless steel bolts and nut threads with anti-seizing 

compound. 

 

C. BASE AND BEDPLATE GROUTING 

 

Do not place grout until initial fitting and alignment of connected piping is 

completed.  Level and align equipment on the concrete foundations, then 

entirely fill the space under base or bedplates with grout.  Bevel exposed 

grout at 45-degree angle, except around exposed grout at horizontal surfaces 

for drainage.  Trowel or point exposed grout to a smooth, dense finish and 

damp cure with burlap for 3 consecutive days.  When grout is fully 

hardened, remove jacking screws and tighten nuts on anchor bolts.  Check 

the installation for alignment and level, and perform corrective work as 

required to conform to the tolerances given in the applicable Operation and 

Maintenance Instruction Manual. 

 

The Contractor shall make an allowance of at least 1-1/2 inches for grout 

under the equipment bases, whether or not shown on the Plans.  Shims used 

to level and adjust the bases shall be steel.  Shims may be left embedded in 

the grout, in which case they shall be installed neatly and so as to be as 

inconspicuous as possible in the complete work.  Unless otherwise 

authorized, all grout shall be a non-shrink, non-metallic grout as stated in 

Section 03300. 

 

Where practicable, the grout shall be placed through the grout holes in the 

equipment base and worked outward and under the edges of the base and 

across the rough top of the concrete foundation to a peripheral form so 

constructed as to provide a suitable chamfer around the top edge of the 

finished foundation. 

 

D. PRESSURE GAUGES 

 

Pressure gauges shall be installed on all pump discharge piping at a location 

where the gauges can be easily read.  The gauges shall be located upstream of 

the isolation valves, if possible.  Gauges shall be installed on other equipment 
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items as specified.  The gauges are specified in Division 13 and shall be 

installed as detailed on the Plans. 

 

3.5 EQUIPMENT STARTUP AND ADJUSTMENT 

 

The Contractor, at their own expense, shall arrange for an authorized factory-trained 

representative of the company or companies supplying the various items of 

equipment to: 

 

• Supervise the equipment installation in accordance with the 

Operation and Maintenance Instruction Manual. 

 

• Be present when the equipment is first put into operation. 

 

• Inspect, check, adjust as necessary, and approve the installation. 

 

• Repeat the inspection, check and adjust until all trouble or defects 

are corrected and the equipment installation and operation are 

acceptable. 

 

• Witness and supervise operational demonstrations and system 

validation tests to the extent specified. 

 

• Prepare and submit the specified Manufacturer’s Affidavit. 

 

The representative shall be experienced and knowledgeable regarding the equipment 

being tested.   

 

The Contractor shall give initial lubrication to all equipment in accordance with the 

manufacturer’s recommendations.  

 

The manufacturer shall provide a formal test procedure and report forms for 

recording data.  The Contractor shall submit the report forms to the Engineer prior 

to operational testing. 

 

All equipment shall be field tested and demonstrated to the Engineer that proper 

operation and capacity have been fully complied with.  For pumps, this shall include 

measurement of suction and discharge pressure at the pump and measurement of 

pumping rate by volumetric means, or through a suitably calibrated meter for two 

points on the performance curve.  Current draw and voltage on the motor for each 

phase shall be measured for each pumping rate measurement.  For two-speed pumps, 

such tests shall be conducted at both speeds.  For variable speed pumps, blowers or 

fans, these tests shall be conducted at minimum and maximum speeds and at the 

specified duty point. 
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The Contractor shall furnish and test equipment or measuring devices (including 

portable flow meters) required that are not part of the permanent installation.  Tests 

for variable speed pumps, blowers, and other equipment shall be performed at 60 Hz 

and at the initial anticipated flow or capacity levels.  

 

The field test shall demonstrate under all conditions of operation that the 

equipment: 

 

• Has not been damaged by transportation or installation. 

 

• Has been properly installed. 

 

• Has no mechanical defects. 

 

• Is in proper alignment. 

 

• Has been properly connected. 

 

• Is free of overheating of any parts. 

 

• Is free of vibration in excess of the limits in Section 11010. 

 

• Is free of excessive noise. 

 

• Is free of overloading of any parts. 

 

• Shall operate as specified with the specified control system. 

 

• Is free of critical speeds as specified in Section 11010. 

 

In addition, the entire facilities shall be demonstrated to be in full operating order 

prior to the acceptance of the work.  Should any equipment or part thereof fail to 

operate as intended, it shall be immediately removed and replaced, all at the 

Contractor’s expense. 

 

Equipment start-up and adjustment shall take place before instruction of the Owner’s 

personnel is performed.  

 

3.6 INSTRUCTION OF OWNER’S PERSONNEL 

 

Conduct an instruction program for up to six operations personnel designated by 

the Owner in accordance with Specification Section 01800.  Furnish the services 

of qualified instructors from the various equipment manufacturers for the duration 
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specified in each specific Section.  Include instruction covering basic system 

operation theory, routine maintenance and repair, and “hands on” operation of 

equipment. 

 

Provide the instruction program at the Owner’s convenience before contract 

closeout.  The Contractor shall audio- and video-record all training sessions, and 

also provide the Owner with any audio-visual training materials the manufacturer 

utilizes (i.e., DVDs, PowerPoint presentations, videocassettes etc.).  Cost of 

instruction and audio-visual training materials shall be included in the bid price 

for the equipment. 

 

3.7 SOUND LEVEL TESTING 

 

Measure the sound level developed by all mechanical and electrical equipment 

provided under the Contract Provisions.  Perform testing in all rooms and spaces 

containing such equipment during the final operation test program with all 

equipment operating.  Use OSHA approved instruments and record the highest 

sound levels developed when measured according to OSHA standards in each 

room and space.  Deliver a certified copy of records to the Engineer. 

 

 

*** END OF SECTION *** 
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SECTION 11010 

 

VIBRATION AND CRITICAL SPEED LIMITATIONS 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

This Section specifies vibration and critical speed limitations for rotating 

mechanical equipment.  Individual equipment specification sections may specify 

more stringent requirements, which shall then govern.  Field-testing and vibration 

measurements shall be taken on all rotating mechanical equipment. 

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

 

Section Item 

01200 Measurement and Payment 

01300 Submittals 

11000 Equipment General Provisions 

 

1.3 SUBMITTALS 

 

Manufacturer’s certified calculations and data showing location of critical speeds 

in relation to operating speeds shall be provided in accordance with 

Section 01300, when specified in the individual equipment specification sections. 

 

Where equipment is driven with a motor powered with a variable-frequency drive, 

the Contractor shall provide information on the limits and ranges of the vibration, 

torsion, mechanical, thermal, and similar characteristics of the driven equipment, 

where such limits or ranges impact the speed, time, or ramp settings of the 

variable-frequency drive.  These points and ranges shall be included as part of the 

submittal information for the driven item of equipment.  The purpose of this 

requirement is to allow coordination of the variable-frequency drive configuration 

with the limitations of the driven equipment.  

 

1.4 VIBRATION LIMITATIONS 

 

Vibration frequencies shall span the range from 5.0 to 5,000 Hz.  Where 

specified, measurements shall be obtained while the installed equipment is 

operating within the specified speed range.  These measurements shall be 

recorded and provided to the Engineer along with the Manufacturer’s Affidavits. 
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A. CENTRIFUGAL 

 

1. Machines with Sleeve Bearings:  Unless otherwise specified, 

centrifugal machines with sleeve bearing shafts shall not exhibit 

unfiltered Root Mean Square (RMS) readings for vibration 

displacement in excess of the following: 

 

Shaft speed range, rpm Displacement, peak to peak, mils 

Up to 900 3.5 

901 - 1800 3.0 

1801 - 3000 2.5 

3001 - 4500 2.0 

Above 4500 1.6 

 

Displacement measurements shall be taken radially on the shaft at 

two points at each bearing.  Measuring points shall be 90 degrees 

apart. 

 

2. Machines with Antifriction Bearings:  Unless otherwise specified, 

centrifugal machines with antifriction bearing shafts shall not 

exhibit unfiltered RMS readings for vibration velocity in excess of 

0.12 inches per second.  Velocity measurements shall be taken on 

one point of each bearing housing. 

 

B. POSITIVE DISPLACEMENT MACHINES 

 

Unless otherwise specified, positive displacement machines of the rotary, 

reciprocating and controlled volume types shall operate without any lateral 

or torsional vibration characteristics that may accelerate wear of the 

equipment.  The Contractor shall provide manufacturer’s certification that 

the manufacturer has inspected the machine under operating conditions 

and found it to comply with the requirements of this paragraph. 

 

1.5 CRITICAL SPEED REQUIREMENTS 

Unless otherwise specified, rotating mechanical equipment shall not exhibit 

critical speeds within the specified range of operating speeds.  Critical speeds for 

equipment with rigid rotor systems shall be at least 20 percent greater than 

maximum operating speed or impeller blade pass frequency, whichever is greater.  

Critical speeds for equipment with flexible shaft-rotor systems shall be at least 

15 percent below minimum operating speed and 20 percent above maximum 

operating speed or impeller blade pass frequency, whichever is greater. 

 

*** END OF SECTION *** 
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SECTION 11265 

 

SKID-MOUNTED BOOSTER PUMP STATION 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The packaged pump station supplier shall provide a UL QCZJ listed, skid mounted, 

potable booster pump station complete with all components and functions as indicated on 

the contract drawings and as herein specified. It shall include end suction centrifugal 

pumps, with each pump operated by a variable frequency drive.   

 

The pump station shall be house in an existing site-built pumphouse.  

 

The pump station shall meet the performance requirements outlined in Part 2 - Products. 

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

 

Section  Item 

01300 Submittals 

09900 Painting 

11000 General Requirements of Equipment 

11010 Vibration and Critical Speed Limitations 

Division 15 Mechanical 

Division 16 Electrical 

 

1.3 REFERENCE STANDARDS 

 

NEMA – National Electrical Manufacturers Association 

 

 NEC – National Electrical Code 

 

 UL – Underwriters Laboratories, Inc. 

 

 AWWA – American Water Works Association 

 

 NSF/ANSI 61– Drinking Water System Components 

 

 ANSI – American National Standards Institute 

 

 ANSI/HI – American National Standards Institute/Hydraulic Institute  

 

 ASTM – American Society of Testing & Materials 
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1.4 QUALITY ASSURANCE: 

 

The skid-mounted booster station shall be furnished by a single manufacturer who 

shall comply with the following: 

 

A. SINGLE SOURCE RESPONSIBILITY 

 

The single manufacturer supplying equipment to this specification shall 

furnish proof of a minimum of 15 similar installations and 10 years of 

experience manufacturing skid mounted booster stations as specified. 

 

B. CERTIFICATIONS 

 

The manufacturer shall be a UL QCZJ Listed Packaged Pump Station 

Manufacturer, a UL 508A Listed Control Panel Manufacturer, and an ISO 

9001:2015 Certified Manufacturer. 

 

C. MANUFACTURER PERSONNEL 

 

The Manufacturer shall employ service personnel who are trained and 

certified in every aspect of service that may be required on the pump 

station. It shall not be acceptable for the control panel to be designed, 

manufactured, programmed, or tested by any entity other than the 

Packaged Pump Manufacturer. 

 

D. APPROVED MANUFACTURER  

 

The pumping system shall be manufactured by Precision Pumping 

Systems of Boise, Idaho—or pre-approved equal. To be considered an 

equal manufacturer, proposed manufacturers shall submit and receive 

approval no less than 10 days prior to bid date. 

 

1.5 SUBSTITUTIONS 

 

Manufacturers other than that which is specified and/or not meeting all provisions 

of the specification shall be required to submit a complete and detailed PRE-

QUALIFICATION PACKAGE to the engineer at least ten (10) days prior to the 

bid.  Any PRE-QUALIFICATION PACKAGE must contain as a minimum: 

 

A. Detailed Layout Drawings 

 

B. Detailed component specifications and catalog cut sheets for each 

component. 
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C. Control and Instrumentation Diagram 

 

D. Detailed list of variations required from original design, referencing 

appropriate sections of the specifications and locations on the drawings. 

 

E. History of the equipment offered, including similar installations 

elsewhere. 

 

F. All other data as required in Section 1.4 - Quality Assurance 

 

G. A detailed System Performance Guarantee with appropriate remedies for 

Non-performance. 

 

Manufacturers qualifying will be recognized by addendum a minimum of five (5) 

days prior to the bid.  Contractors shall include all costs associated with any 

redesign required with their bid. 

 

Manufacturers not meeting this specification or are not PRE-QUALIFIED and 

approved by the engineer as outlined above will not be considered for use on this 

project. 

 

1.6 SUBMITTALS 

 

Submittals shall be well organized, labeled, and presented in a professional 

manner. Sloppy or poorly presented submittals shall be rejected. The pump station 

manufacturer shall submit the following items as part of a complete submittal 

package: 

 

A. Shop Drawings 

 

B. Electrical Schematics 

 

C. Technical data sheets for all major system components, including:  Pump 

performance curves and datasheets 

 

D. Control Panel Components: VFD, PLC, Touchscreen Interface, Panel 

Enclosure, & UL 508A Certification 

 

E. Powder coating 

 

F. Valves  

 

G. Instrumentation 
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1.7 SHOP DRAWINGS 

 

Shop drawings shall be submitted showing sizes and arrangement of equipment, 

foundations, and anchor bolts required, performance characteristics, pump curves, 

control diagrams, wiring diagrams motor data sheets, methods of assembly, pipe 

hanging details, and connections to other work.  Submittals shall be dated and 

signed as certified for use in construction of this Project.  The arrangement of 

mechanical equipment and appurtenant piping shown on the Drawings may be 

varied as necessary to fit the approved certified manufacturer’s installation 

drawings.  However, the manufacturer’s drawings shall not deviate from the 

Drawings and Specifications as to location, minimum clearances, size, type and 

design of equipment.  

 

The following minimum requirements shall accompany all equipment submittals: 

 

1. Overall dimensions. 

2. Mounting arrangement and dimensions.  

3. Description of materials. 

4. Connection sizes and orientation.  

5. Capacity and location of lifting eyes and/or fork-lift sleeves.  

6. Motor arrangement and location of electrical connections.  

7. Rating data – mechanical and electrical as applicable.  

8. Detailed electrical wiring diagrams, showing component 

designation and rating.  

9. Seismic calculations.  

10. List of any special tools and/or spare parts required and to be 

furnished, if any.  

 

Each piece of equipment, for which certified witnessed or non-witnessed 

performance tests are required, shall be accompanies by a completed form which 

will contain at least the following information: 

 

1. Owner’s name and location of project. 

2. Contractor’s name and subcontractor if applicable. 

3. Name of item being submitted.  

4. Specification reference by section, paragraph, and page.  

5. Data on item (manufacturer, general descriptive data, dimensions, 

size of connections, speeds, performance curves, serial number). 

6. Motor data, type, voltage, frequency, phase, full load, amperes, 

starting method, frame size, enclosure, insulation type, NEMA 

Code letter, dimensions, service factor, and serial number.  
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The Contractor shall ascertain the location of all pipe and motor connections in 

order to properly orient pipe penetrations and electrical conduits.  

 

1.8 FACTORY TESTING 

 

The pump station manufacturer shall conduct and document a complete factory 

dynamic test of the pump station prior to shipment. Pump station shall be tested 

throughout the entire operating range at the net discharge pressure called for in 

the technical specifications. Individual pump pressure, flow, RPMs, volts, amps, 

KW and power factor shall be documented for verification by the Owners' 

Representative prior to delivery upon request. 

 

1. Hydrostatic Testing. The packaged pump station shall undergo 

hydrostatic testing that meets ANSI/HI specifications and 

standards. 

 

2. Vibration Testing. The packaged pump station shall undergo 

vibration testing that meets ANSI/HI 9.6.4—Vibration 

Measurement and Allowable Values—specifications and 

standards. 

 

3. Flow Testing. The packaged pump station shall undergo 

Hydraulic Performance Acceptance testing that meets ANSI/HI 

14.6 specifications and standards. 

 

1.9 WARRANTY 

 

The Manufacturer shall warrant the original buyer that the packaged pump station 

shall be free from defects in material and workmanship for a period of 12 months 

from the date of placing the Equipment in operation, or 16 months from the date 

of completion of manufacture of the Equipment, whichever shall occur first. If the 

pump station manufacturer performs the technical start-up, the motor control 

panel shall be covered under Warranty for an additional 3 years. 

 

1.10 OPERATION AND MAINTENANCE MANUALS 

 

An operation and maintenance manual shall be furnished at the time of start-up 

and initial training. The owner shall also receive training specific to the pump 

station. Operation and maintenance instructions shall contain the following as a 

minimum: 

 

1. Approved shop drawings and submittal data. 

2. Model, type, size and serial numbers of equipment furnished. 

3. Equipment and driver nameplate data. 



Mason County PUD No. 1 

Agate Beach Water System Improvements  

Phase 3 – Booster Pump Equipment/HVAC/and Electrical 

G&O #20275 11265-6 

4. List of parts showing replacement numbers. 

5. Recommended list of spare parts. 

6. Complete operating instructions. 

7. Electrical schematics. 

8. Factory and start-up and test data, including pump curves. 

9. Service and Maintenance instructions. 

 

1.11 COMPONENTS 

 

The skid-mounted booster station package shall be supplied with the following 

minimum components: 

 

Equipment Name        Equipment Tag No. 

Booster Pump 1   01 BP 01 

Booster Pump 2   01 BP 02 

High Flow Pump   01 BP 03 

Magnetic Flow meter   01 FM 01 

2-Inch Check Valve (Pump 1) 01 V 02 

2-Inch Check Valve (Pump 2) 01 V 03 

6-Inch Check Valve (Pump 3) 01 V 04 

Combination Air Relief Valve 01 CV 01 

Pressure Transducer (Inlet Side) 01 PT 01 

Pressure Transducer (Outlet Side) 01 PT 02 

Control Panel    01 CP 01 

   

In addition, each pump shall be provided with sample taps, 2” butterfly valves, 

and pressure gauges on the suction and discharge piping, as well as all other 

appurtenances as indicated on the plans. 

 

PART 2 PRODUCTS 

 

2.1 APPROVED MANUFACTURER 

 

The skid-mounted booster bump station shall be manufactured by Precision 

Pumping Systems, PumpTech, or approved equal (subject to the provisions of 

section 1.5).    

 

2.2 DESIGN CRITERIA 

 

All booster station components and coatings in substantial contact with potable 

water shall be of materials approved for potable water use through NSF 61. 
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Furnish and install a skid-mounted booster station meeting the following design 

criteria: 

 

System Type: Potable Booster System 

Site Conditions 

Electrical Input (V/Ø/Hz):  480/277V/3 Phase/60 Hz 

Inlet Pressure: - 

Pump Design Criteria Duty Pumps High Flow Pump 

Type: 

End Suction 

Centrifugal 

End Suction 

Centrifugal 

Motor Starting: 

6-Pulse Variable 

Frequency Drive 

6-Pulse Variable 

Frequency Drive 

Motor Nameplate 

(hp/Enclosure): 5 hp/ODP 15 hp/ODP 

Motor Nominal Speed: 3,600 rpm 3,600 rpm 

Design Performance: 5 gpm @ 141' TDH 512 gpm @ 85' TDH 

Quantity: 2 1 

Sequence of Operation: Lead/Standby Standby 

 

2.3 BOOSTER PUMP OPERATIONS 

 

The Lead Pump shall start when the system pressure drops below the system 

pressure setpoint. A variable frequency drive (VFD) shall vary the Lead pump 

speed as needed to maintain the system pressure setpoint. The Lead Pump shall 

enter sleep mode when the system setpoint is reached and demand stops, as 

indicated by either system flow or pump speed. 

 

If the Duty Pump fails, the Standby pump shall take its place, assuming the 

previous designation of the failed pump.  

 

The system shall alternate pump designations based on total operation time. Using 

the controller touchscreen, an operator shall be able to adjust the alternation time, 

as well as to manually alternate Duty Pump and Standby designations. 

 

In the event that a pump is out of service or offline, whether for maintenance, 

because the HOA switch is in the “off” position, the thermal overloads are 

tripped, or for other reason, the PLC will then try to start the standby pump.  

 

Provide the following at a minimum: 

 

Mechanical System Protections: 

 

• Prime Loss 
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• Low Flow  

• High Flow 

• Low Level (Source Tank) 

• Low Discharge Pressure 

• High Discharge Pressure  

 

Electrical System Protections: 

 

• High or Low Voltage 

• Phase Loss/Imbalance 

• VFD Faults 

• Motor Starter Failure 

• Analog Transmitter Failure 

 

2.4 PUMPS AND MOTORS 

 

A. END-SUCTION CENTRIFUGAL PUMPS 

 

1. Horizontally mounted, single stage, end-suction centrifugal pumps 

shall be designed for continuous operating service and shall have a 

continuously rising performance curve. The pump(s) shall meet the 

design criteria on the technical drawings. 

 

a. Pump Construction 

 

Parameter Specification 

Casing Cast Iron ASTM A48 CL30 

Casing Wear Ring Bismuth Bronze- Lead Free 

Shaft/Shaft Sleeve Steel/AISI Type 300 SS 

Motor Stool Cast Iron (ASTM Class 30) 

Impellers Bronze 

O-Rings Buna-N 

 

b. Mechanical Seal 

 

Parameter Specification 

Elastomeric Bellows Buna-N 

Metal Parts 316 SS 

Stationary Ring Ceramic 

Rotating Ring Carbon 
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2. Construction. The pump casing shall be constructed of close grain 

cast iron with replaceable wear ring. All casing sections shall have 

heavy wall thickness to provide long life under abrasive and 

corrosive operating conditions. Casing shall be capable of 

withstanding a hydrostatic pressure test of at least 125 percent of 

shutoff pressure or 150 percent of design head. Piping connections 

shall be ASA 125# flat face drilled flange. All pumps shall be of 

the back pull-out design so that the rotating element can be 

removed from the casing without disconnecting the suction or 

discharge piping. 

 

3. Impeller. Pump impellers shall be constructed of bronze, fully 

machined on all exterior surfaces, and statically balanced.  

 

4. Seal. Shaft seal shall be a mechanical seal with NI-resist stationary 

seat, carbon washer, Buna rubber flexible members, and 18-8 

stainless steel metal parts and spring.  

 

5. Manufacturer. Pumps shall be manufactured by Xylem, Inc., 

Cornell, or approved equal. 

 

6. Motors 

 

a. Motors shall be ODP, induction style, premium efficient, 

and inverter duty suitable for variable speed operations per 

NEMA MG1 Part 31.4.4.2. 

 

b. Motor frame shall be steel or cast iron, aluminum shall not 

be permitted.  

 

c. Motors shall be rated for operation at 240/480 VAC, 

3 phase, 60 hertz, and service factor of 1.15 or greater.  

 

d. Duty Pump Motors shall be 3,600 rpm maximum; High 

Flow Pump motors shall be 1,800 rpm maximum.  

 

e. The motor shall be of proper size to drive the pump at any 

point on the operation curve without exceeding the percent 

of the motor horsepower nameplate rating as called out in 

the Technical Specifications. 
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2.5 STATION BASE, PIPING, AND VALVES 

 

A. PUMP STATION BASE  

 

The system base frame shall be constructed of 3/8″ steel plate per ASTM 

A36. The steel plate shall be press brake formed with a minimum riser 

height of 3 inches. Sub-structure supports shall be added as necessary 

using 3/8″ steel strap. Welded bases or open rail systems shall not be 

acceptable. The base frame shall be hot dip galvanized for corrosion 

resistance. 

 

B. PIPING, FITTINGS, & CONNECTIONS 

 

All piping, fittings, and pipe supports shall be constructed of ASTM A53-

B STEEL, Schedule 40, rated ANSI #150. 

 

Manifolds shall be grooved or cope welded per AWWA standards. 

Threaded connections in the piping network are not acceptable. Grooved 

pipe connections shall be used where indicated on the drawings. All 

welded flanges shall be Class D forged stainless-steel slip-on or weld neck 

type. All welded fittings shall be seamless, conforming to ASTM 

Specification A234, with pressure rating not less than 150 PSI. 

 

All process piping shall be coated both internally and externally with 

NSF-61 rated thermosetting epoxy powder coating, with a thickness of no 

less than 10 mils. 

 

C. VALVES 

 

1. Butterfly Style Isolation Valves 

 

a. The valve body shall be Cast Iron ASTM A126 Class B. 

The valve seat shall be EPDM rubber. Flange locating 

holes that meet ANSI Class 125/150. The valve shall have 

a through-stem direct drive double “D” design, requiring no 

disc screws or pins to connect stem to disc with no possible 

leak paths in disc/stem connection. The stem shall be 

mechanically retained in body neck and no part of stem or 

body shall be exposed to line media. 

 

b. Valve shall have a tongue-and-groove seat design, with 

primary hub seal and a molded O-ring suitable for weld-

neck and slip-on flanges. Seat shall totally encapsulate the 

body, with no flange gaskets required. The disc edge and 
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hub shall be spherically machined and hand polished for 

minimum torque and maximum sealing capability. The 

valve shall be equipped with non-corrosive bushing and 

self-adjusting stem seal. Valves shall be bi-directional and 

tested to 110% of full rating. Bi-directional pressure ratings 

shall be 175 Psi for 2” – 12” valves, and 150 Psi for 14” – 

20” valves. No field adjustment necessary to maintain 

optimum field performance. 

 

c. Butterfly valves furnished under this section shall be 

NSF/ANSI 61 approved for potable water applications. 

 

d. The valves shall be Bray Series 30/31, or equal. 

 

2. Check Valves 

 

A spring-loaded non-slam type check valve shall be installed on 

the discharge of each pump. The valve shall be wafer style typed 

fitted between two flanges. The head loss through the check valve 

shall not exceed 5 PSI at the pump design capacity. Check valves 

shall be NSF/ANSI 61 approved for potable water applications. 

Check valves shall be Val-Matic 1400A series or approved equal.  

 

3. Air Relief Valves 

 

The pump station shall include continuous acting air relief valves 

located as shown on the technical drawing. The air relief valve 

shall continuously discharge entrapped air in the system and shall 

be constructed of a cast iron body with stainless steel float and 

trim. The discharge shall be piped to the floor drain. Air Relief 

Valves shall be NSF/ANSI 61 approved for potable water 

applications. Air relief valves shall be manufactured by Val-Matic 

or approved equal. 

 

4. Pressure Relief Valve 

 

The pressure relief valve shall be located as shown on the technical 

drawing. The valve shall protect the piping network by bypassing 

or relieving excess pressure and shall maintain close pressure 

limits without causing surges. If upstream pressure decreases 

below the spring setting, the valve shall close. The valve shall be a 

Cla-Val Co. Model No. 50-01/650-01 Pressure Relief and Pressure 

Sustaining Valve as manufactured by Cla-Val, or approved equal. 
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2.6 INSTRUMENTATION 

 

A. PRESSURE GAUGES 

 

Bourdon tube pressure gauges shall be located on the suction and 

discharge manifolds. They shall be liquid filled with a 304 stainless steel 

case and bezel. Gauges shall be 2.5″ diameter, with a ¼″ NPT pressure 

sensing connection. 

 

B. PRESSURE TRANSMITTERS 

 

The station shall have pressure transmitters located as shown in the 

technical drawing. The pressure transmitters shall provide noise free, 

linear output that is proportional to pressure. Transmitter shall be solid-

state, strain gauge type with integral voltage regulation and output 

accuracy not less than 0.4%.  Transmitter shall be constructed of stainless 

steel and rated for the pump station discharge pressure called out in the 

technical specifications. Transmitter shall have a 4-digit LED 

alphanumeric display. The pressure transmitter shall manufactured by IFM 

or approved equal. 

 

C. ELECTROMAGNETIC FLOW METER 

 

1. The pump station shall have a flow meter installed as shown on the 

technical drawing, installed according to manufacturer’s 

recommendations. 

 

2. The flow meter shall be NSF-61 rated for potable water 

applications. 

 

3. The flow meter shall be electromagnetic design comprising of two 

major components, a primary head and a signal converter. The 

primary meter head shall incorporate a straight-thru flow design 

with no moving parts or pressure loss. 

 

4. The flow meter signal converter shall produce two separate signals, 

pulse and 4-20ma, in linear proportion to flow rate. Flow data, 

including flow rates and flow totals, shall be accessible via the 

door-mounted PLC touchscreen interface. 

 

5. Flow meter shall read flows from 0.10 - 39 FT/S, with an accuracy 

of +/- 0.25%. Flow meter shall be sized so that maximum system 

flow lies between 16 and 24 FT/S through the meter.  
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6. The meter shall be fully tested during the pump station full run 

performance testing while at the factory prior to shipment. The 

magnetic flow meter on the pump station shall be calibrated 

against a master meter. 

 

7. The flow meter shall be Badger Meter M2000 series or equal. 

 

2.7 MOTOR CONTROL PANEL (MCP) 

 

A. GENERAL 

 

1. The Motor Control Panel shall incorporate all circuits and 

necessary protections required to operate the pump station, 

including motors, controls, and heating and ventilation circuits. All 

wiring shall conform to NEC and UL 508A standards. 

 

2. The control panel shall be designed, built, tested, and UL 508A 

listed by the pump station manufacturer. The control panel shall be 

UL labeled as an "Enclosed Industrial Control Panel". The pump 

control panel shall be completely manufactured, tested and 

programmed prior to delivery to the job site. 

 

3. Electrical connection, by purchaser, shall consist of a single 

conduit from owners panelboard to the pump station main 

disconnect.  Owner’s circuit to MCP shall be a 480/277 V, 

3-phase, 50 A circuit. 

 

4. The following shall be permanently affixed to the inside of the 

control panel enclosure:  

 

a. A full-color, diagrammatic wiring schematic. 

 

b. Pump and motor nameplate information.  

 

c. Factory calibrated control setpoints. 

 

B. PANEL CONSTRUCTION 

 

The pumping station electrical controls, including variable frequency 

drives and operator interface, shall be housed in a NEMA 12 enclosure.  

 

1. The enclosure shall be fabricated from carbon steel, 12 gauge 

minimum, coated inside and out with ANSI-61 gray powder 

coating. 
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2. All internal components of the enclosure shall be mounted on a 

removable sub-panel, which shall be powder coated white. 

Mounting screws for components shall not be tapped into the 

enclosure wall. 

 

3. The electrical panel doors shall be removable and interchangeable, 

with concealed hinges and integral latches. Door gasket seals shall 

be oil-resistant, and shall be sufficient to protect interior 

components from weather and dust. 

 

4. All external operating devices shall be dustproof and weatherproof. 

 

5. No pressure gauges, pressure switches, water activated devices, or 

water lines of any sort shall be installed in the control panel. 

 

C. MCP TEMPERATURE REGULATION 

 

The cooling system shall be sized for local maximum ambient conditions, 

plus component cooling requirements. Cooling should be designed such 

that the internal panel temperature does not exceed 104F.  

 

D. SERVICE RATED MAIN DISCONNECT 

 

A three-pole, main station circuit breaker disconnect shall be contained 

within the control enclosure. The main disconnect shall isolate all power 

to the control enclosure. The main disconnect shall have an operating 

handle mounted in the enclosure door, mechanically interlocked to prevent 

entry while disconnect is in the ON position. 

 

E. PILOT DEVICES 

 

1. The control panel shall include the following pilot devices:  

 

a. 3-Position Selector (HOA) Switches 

 

b. Speed Potentiometer 

 

c. Pilot Lights: A red light shall indicate system faults; a 

green light shall indicate pump is running. 

 

2. VFD Status Indicator: Internal parameters of critical system 

operations must be viewable without opening the enclosure door.  

This shall be provided by either door mounted VFD interface 
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modules, 1 per drive; or integrated into the Operator Interface 

display specified below. 

 

F. CONTROL TRANSFORMER 

 

The control transformer shall provide 120-volt power to the pump station 

controls. The control transformer shall be protected on primary side with 

appropriately sized fuses. Secondary side shall be protected by a group of 

supplementary miniature circuit breakers. 

 

G. SECONDARY CONTROL CIRCUIT BREAKERS 

 

Single-pole secondary distribution breakers with appropriate ratings shall 

supply power to each pump starter coil circuit, and control system. 

 

H. SURGE PROTECTION 

 

The control panel shall include an industrial surge protector UL 1449 

latest edition rated. 

 

I. VARIABLE FREQUENCY DRIVES (VFDS) 

 

1. The control panel shall be equipped variable frequency drives 

(VFD) on all pumps & motors. 6 pulse minimum VFD shall be 

isolated from main input power by use of a contactor to protect the 

VFD from power outside of tolerances. 

 

2. The variable frequency drive shall be IGBT based with selectable 

carrier frequency up to 15 KHZ. The VFD shall include terminals 

for incoming power, motor output power and control terminals. All 

VFDs shall include an RS485 or ethernet port built-in to the VFD 

for dedicated communication to the PLC. 

 

3. The VFD shall generate a sine-coded, variable voltage/ frequency, 

three phase output for optimum speed control. The VFD shall 

incorporate power loss ride-through for a minimum of 2 seconds. 

VFD protective features shall include current limit, auto restart, 

short circuit protection, electronic motor overload protection, and 

ground fault protection. The VFD shall have a push button 

programming display for easy access to operation parameters. The 

VFD shall be protected on the primary side by a breaker of the 

appropriate amperage. 
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a. Overload capacity: 120% rated output current for one 

minute.  

 

b. Voltage fluctuation: +10%, -15%.  

 

c. Sine wave, PWM, with full range, and automatic torque 

boost.  

 

d. Frequency control range: 0.5 to 500 Hz.  

 

e. Frequency accuracy: digital, 0.01 Hz, analog, .1%. Motor 

overload protection, instantaneous over current of 180% of 

rated output current.  

 

f. Over voltage at 820vdc if 460v input.  

 

g. Under voltage shall be user-adjustable.  

 

h. Momentary power loss: up to 2 second ride through.  

 

i. Electronic ground fault.  

 

j. Led capacitor charge indicator.  

 

k. Input phase loss alarm.  

 

l. Ambient temperature range of 0 to 50 degrees C.  

 

m. Humidity of 95% non- condensing.  

 

n. Manufacturer: ABB ACS550 Series, ABB ACS580 Series, 

Mitsubishi F800 series, Schneider Altivar ATV630 series, 

or approved equal. 

 

4. VFDs shall be provided with line and load reactors or DC chokes.  

Filters integral to the drive shall be acceptable. 
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2.8 PUMP SYSTEM CONTROLLER 

 

A. GENERAL REQUIREMENTS 

 

1. Non-Proprietary, Open Source Programming 

 

To better facilitate system SCADA integration, as well as owner 

access to system servicing, the control system shall be non-

proprietary and open-source, with the complete system 

programming made available to the owner via USB drive. 

Proprietary control systems shall not be accepted. 

 

2. Controller User Guide 

 

The pump station manufacturer shall supply an owner’s manual in 

digital form that includes graphic images of all touch screens, 

complete with explanations of all settings and modes. 

 

3. Remote Monitoring and Control 

 

The control system shall be Ethernet capable to enable remote 

system monitoring and control via wireless modem or other 

internet service. 

 

B. PROGRAMMABLE LOGIC CONTROLLER (PLC)  

 

The PLC and modules shall be manufactured by Allen-Bradley, IDEC, or 

equal. 

 

C. OPERATOR INTERFACE 

 

The operator interface shall be an LCD color touchscreen, with a 

minimum diagonal length of 5.7″. The touchscreen shall allow operator 

access to all system settings and monitoring data. The touchscreen shall be 

mounted to the motor control panel door. The operator interface shall be 

manufactured by Allen-Bradley, IDEC, or equal. 

 

D. MONITORING FUNCTIONS 

 

1. System Overview Screen 

 

a. Pump status, including lead pump designation, VFD 

frequency, and current draw. 
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b. Alarm conditions, with the ability to manually reset alarms. 

 

c. Current values of all system sensors, including pressure and 

flow and reservoir level. 

 

2. Fault Log 

 

a. The controller shall have a system fault log that displays 

the precise times of fault occurrences and recoveries, as 

well as message indicating the fault type. The fault log 

shall include a fault diagnosis utility that provides possible 

causes of and solutions to all system faults and warnings. 

 

3. Trend Log 

 

a. Trend graphing screen capable of detailing pressure, flow, 

and current data. Graphing function shall give the option to 

graph and plot a point at user adjustable intervals. All data 

shall be capable of being downloaded to a USB drive, and 

allow an operator to upload the data to a spreadsheet type 

program. 

 

E. CONTROL FUNCTIONS 

 

1. Pressure Settings 

 

Pressure transmitter calibration, discharge pressure setpoint, and 

high- and low-pressure alarm/fault conditions. 

 

2. Flow Settings 

 

Low and high flow alarm conditions, flow meter sensor calibration 

settings, and total gallons pumped with user reset button and 

time/date stamp of last reset. 

 

3. Level Settings 

 

Low- and high-level alarm conditions, level transmitter calibration 

settings, and optional level PID pressure setpoint manipulation. 
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4. Pump Settings 

 

Pump detail screens showing total run hours of each pump since 

last reset and any modes, options, or functions specific to that 

pump. 

 

5. Pump Sleep Settings 

 

The pump shall enter sleep mode via user adjustable settings based 

on either of two thresholds: VFD frequency or system flow. The 

user shall also be able to adjust the sleep delay mode. The pump 

shall enter operating mode when the system pressure reaches a user 

adjustable “Wake-Up” pressure setting. 

 

6. Pre-programmed Startup Routines 

 

a. The PLC shall be programmed with various start-up 

routines that limit and/or delay the starting and acceleration 

of the pump—ensuring that excessive velocity and pressure 

do not damage the distribution system.  

 

b. The program shall include individual routines for initial 

startup, mainline fill, restart after a power outage, and 

restart after a system fault.  

 

c. The operator shall be able to adjust the timing of the 

routines via the operator interface. 

 

7. Password Protection 

 

8. Loading and Saving System Default Settings 

 

The system shall allow the operator to Load Factory Default PLC 

settings, Save New Operator settings, and Load previously saved 

Operator PLC settings. 

 

9. System Data and Time 

 

The PLC shall allow the operator to change the system date and 

time. 
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10. System Protections 

 

a. Controls shall shut down the pump station in the event of 

the alarm conditions described in this section, as well as 

otherwise indicated. The system controls shall attempt to 

restart the system after alarm shutdown or loss of power. 

After a user-adjustable number of attempts to re-pressurize 

the system, the controls shall go into hard shut down and 

remain so until manually reset.  

 

b. Low Flow Shutdown. The PLC shall automatically shut 

down the system if there is no, or too little flow, based on 

signals received from a flow switch. The low flow 

shutdown shall have a user adjustable time delay. 

 

c. High Pressure Shutdown. In addition to the pressure data 

received from the pressure transmitter, the PLC shall 

automatically shut-down the system based on signals from 

a high-pressure switch. 

 

d. Low Level Shutdown. The controller shall automatically 

shut-down the system based on low level signals from a 

level transmitter. 

 

e. Electrical Fault Shutdowns. Incoming power high, low, and 

imbalance limits. Shut-down and restart time delays shall 

be user-adjustable. 

 

f. Analog Transmitter Failure. Input levels of all connected 

transmitters and meters shall be monitored for failures. 

 

g. Motor starter failure. Circuit breaker and/or motor overload 

contacts shall be monitored to indicate a motor failure.  

 

h. VFD Faults. 

 

11. I/O output terminals 

 

The PLC shall provide discrete and analog outputs as listed on the 

Plans. Outputs shall be run through buffer relays before landing on 

terminals.  Analog outputs shall be 4-20 mA, and be exact copies 

of the analog inputs. 
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2.9 PAINTING 

 

Nameplates, drain holes, vent openings, and lubrication fittings shall not be 

painted.  Piping shall be painted per Specification Section 09900. 

 

2.10 DISINFECTION 

 

Contractor to disinfect and test new piping, valves, and fittings as outlined in 

AWWA C-651-14. 

 

2.11 SPARE PARTS 

 

One set of manufacturer’s spare pump parts shall be provided in labeled, wood 

boxes, with moisture protection and contents labeled for each pump.  The 

following spare parts shall be provided and stored in protective containers. 

 

Gaskets 1 set 

Mechanical seal 1 each 

Stack Kit 1 each 

 

PART 3 EXECUTION 

 

3.1 PREASSEMBLY 

 

The skid mounted booster station will be entirely factory preassembled with all 

components integral to the mounting skid.  Installation requirements will include 

proper location and anchorage of the unit on the jobsite base pad, and completion 

of electrical and piping connections to and from the unit.  Anchorage and all 

connections to piping shall be made as indicated on the drawings.  

 

3.2 DELIVERY OF EQUIPMENT 

 

Equipment supplied under this section shall not be delivered to the site until 

construction has progressed to the point where installation may properly 

commence. 

 

3.3 INSTALLATION 

  

A. The Skid Mounted Booster System shall be installed as shown on the 

Contract Drawings and specified herein. 

 

B. The skid shall be set on an asphaltic mastic compound on the concrete 

equipment pad.  The skid shall be anchored to the equipment pad per the 

manufacturer’s recommendations. 
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C. The Manufacturer shall inspect the installation of all equipment in this 

section prior to start-up in order to verify that the equipment has been 

properly installed and operates properly as a system. 

 

D. The Manufacturer after the equipment has been properly installed shall 

calibrate the equipment with the Owner’s operator present. 

 

E. The Manufacturer shall pre-run power and control connections between 

the motor control panel and motors mounted on the skid assembly.  

 

3.4 OPERATIONAL CONTROL 

 

Pump operation shall maintain an operator selectable discharge pressure.  The 

control system will automatically turn on pumps as required to maintain the 

discharge pressure.  The control system shall automatically turn off pumps when 

the demand in the system reduces to a point when a single pump can maintain 

system pressure.  The Programmable Logic Controller (PLC) shall be configured 

as a “lead-lag” setup, alternating pump demand between the two booster pumps.  

 

3.5 ONSITE PUMP STATION STARTUP 

 

Technical startup shall be furnished by the Packaged Pump Station Manufacturer 

or a qualified service agent. Location and mounting details shall be furnished by 

the Packaged Pump Station Manufacturer.  

 

Electrical connection, by purchaser, shall consist of a single conduit from owners 

disconnect to the pump station main disconnect. Additional purchaser 

responsibility shall include confirming correct motor rotation and securing local 

inspection/approval. 

 

The services of a factory-trained representative of the pump manufacturer shall be 

provided by the Contractor.  Services shall include 3 days (two visits) onsite for 

the supervision of equipment startup, testing, and instruction of the Owner’s 

personnel in the operation and maintenance of the equipment.  One visit shall be 

for installation inspection, certification, testing and startup; and one visit shall be 

for training.  Instruction and training of the Owner’s personnel shall not take place 

until startup is completed and the pumps are fully operational.  The training shall 

be at a time and location agreed to by the Owner.  

 

The representative shall provide for two additional service calls during the initial 

2 years of equipment operation.  
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Technical startup procedures by the pump station technician shall include the 

following: 

 

1. Station start-up and pressurization. 

 

2. Pressure, flow, and programming adjustments. 

 

3. Monitoring of complete operational cycle when possible. 

 

4. Testing of all alarms and fault conditions. 

 

5. Customer training and the presentation of the station operation 

and maintenance manual. 

 

 

*** END OF SECTION *** 



DIVISION 13 

 

SPECIAL CONSTRUCTION 
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SECTION 13422 

 

FLOAT SWITCHES 

 

PART 1 GENERAL 

1.1 SCOPE 

The work specified in this Section includes furnishing and installing float 

switches and associated equipment as shown on the Plans and as specified herein. 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

Section Item 

01200   Measurement and Payment 

01300   Submittals 

01800   Testing, Commissioning and Training 

11000   Equipment General Provisions 

Division 16 Electrical 

 

1.3 EQUIPMENT LIST 

 

Equipment numbers are as follows: 

 

 Item Equipment Number 

Reservoir Float Switch 01 LS 01 

 

1.4 DELIVERY, STORAGE AND HANDLING 

 

All equipment shall be completely factory assembled, crated and delivered to 

protect against damage during shipment. 

 

All equipment delivered to the site shall be stored as specified in accordance with 

the manufacturer’s instructions. 

 

PART 2 PRODUCTS 

2.1 APPROVED MANUFACTURERS 

The float switches shall be Flygt Model ENM-10 or approved equivalent 

equipment manufactured by Warrick Controls, Hydr-O-Matic, or Anchor 

Scientific. 
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2.2 FLOAT SWITCHES 

 

Float switches shall be the tilting, non-mercury type.  The switch shall be 

enclosed in a liquid-tight plastic casing with a cable of sufficient length to reach 

to the terminating device.  Float switches shall have either single pole double 

throw contacts, or single pole single throw contacts.  Pole and throw contact 

number will be determined based on recommendations of the Manufacturer as 

well as the application for which it will be used.   

 

Mercury switches are not acceptable. 

 

2.3 FACTORY TESTING 

 

The equipment shall be fully tested at the manufacturer’s plant before shipment.  

Tests shall insure that the equipment will operate as desired under anticipated 

field conditions.  Certified copies of test report(s) shall be submitted to the 

Engineer prior to shipment.   

 

PART 3 EXECUTION 

 

3.1 INSTALLATION 

 

The float switches shall be installed as shown on the Plans and in strict 

accordance with the manufacturer’s recommendations.  The float switches shall 

be mounted and positioned according to the manufacturer’s approved method and 

at heights as directed by the Engineer (where heights are not indicated on the 

Plans).  It shall be suspended at the proper position to hang or float, depending on 

the liquid level. 

 

The electrical cable, supplied with the float, shall be connected from the float to 

the terminating device terminal. 

 

3.2 FIELD TESTING 

 

The Contractor shall perform the field testing described in Sections 01800 and 

11000.   

 

The field test shall insure that the equipment will operate as desired under field 

conditions.  The manufacturer shall provide a formal test procedure and report 

forms for recording data.  The Contractor shall submit the report forms to the 

Engineer prior to operational testing. 

 

Any defects in the equipment or failure to meet requirements of the Specification 

shall be promptly corrected by the Contractor. 
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3.3 MANUFACTURER’S SERVICES 

 

The services of a factory-trained representative of the float switch Manufacturer 

shall be provided.  Services shall include a minimum of 1 day onsite.  Services 

shall include inspection of the installation, initial configuration, programming, 

startup, and adjustments and instruction of the Owner’s personnel in operation 

and maintenance.  Instruction and training of the Owner’s personnel shall not take 

place until startup is completed and the float switches are fully operational and 

shall be at a time and location agreed to by the Owner.  The cost of these services 

shall be included in the bid price. 

 

The representative shall provide for two additional service calls during the initial 

2 years of equipment operation. 

 

 

*** END OF SECTION *** 



DIVISION 15 

 

MECHANICAL 
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SECTION 15700 

 

HEATING, VENTILATION, AND AIR CONDITIONING 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section shall consist of the heating, ventilation, and air 

conditioning equipment and other associated items as shown on the Plans, and as 

further specified herein. 

 

All permits shall be obtained in accordance with Section 01160. 

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

 

Section Item 

01160 Regulatory Requirements 

01300 Submittals 

Division 16 Electrical 

 

1.3 QUALITY ASSURANCE 

 

Submittals shall be in accordance with Section 01300. 

 

All equipment supplied in this Section shall be provided to produce complete, 

operable systems with all elements properly interconnected as shown in schematic 

diagrams or to provide specified operations.  If a specific dimensioned location is 

not shown for interconnections or smaller system elements, the Contractor shall 

select appropriate locations and show them on shop drawing submittal for review.  

 

Equipment and material shall be new and without imperfections and shall be 

erected in a neat and workmanlike manner; aligned, leveled, cleaned and adjusted 

for satisfactory operation; installed in accordance with the recommendations of 

the manufacturers and the best standard practices for this type of work to ensure 

connecting and disconnecting accessories can be readily made and so that all parts 

are easily accessible for inspection, operation, maintenance and repair.  Oil and 

lubrication fittings shall be located clear of and away from guards, base, and 

equipment and within reach from the operating floor whenever possible.  In order 

to meet these requirements with equipment as furnished, minor deviation from the 

Plans may be made as approved by the Owner.  
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The manufacturer’s recommendations and instructions of products used in the 

work are hereby made part of these Specifications, except as they may be 

superseded by other requirements of these Specifications. 

 

1.4 EQUIPMENT LIST 

 

Refer to Heating, Ventilation and Air Conditioning Schedules shown on the 

Plans. 

 

PART 2 PRODUCTS 

 

2.1 APPROVED MANUFACTURERS 

 

Equipment manufacturers and model numbers shall be as shown on the Plans 

except where indicated herein. 

 

2.2 DAMPERS 

 

Damper air performance data shall be developed in accordance with the latest 

edition of AMCA Standard 500-D. 

 

The damper shall be suitable for pressures up to 6-inch w.g., velocities to 6,000 

ft/min and temperatures to 180 degrees F.  Dampers shall consist of: 0.125 in. 

aluminum channel frame; aluminum airfoil blade internally insulated with 

polyurethane foam and thermally broken.  The airfoil blades shall be completely 

symmetrical relative to their axle pivot point, presenting identical resistance to 

airflow in either direction or pressure on either side of the damper.  The axle shall 

be 304 stainless steel with dual bearings in an acetal inner sleeve. The airfoil 

blade seal shall be silicone rubber, jamb seal shall be 304SS, and external 304 

stainless steel blade-to-blade linkage.  Provide model or equal as shown on Plans.   

 

2.3 DAMPER ACTUATORS 

 

Actuator shall have spring return operation and open in the direction of the 

airflow.  Actuator shall fail in the Open position.  The actuator shall be sized by 

the damper manufacturer for the torque requirements of the damper.  The 

mounting location, voltage, and NEMA enclosure rating shall be as shown on the 

schedules.  Provide Belimo or equal. 

 

2.4 FANS 

 

Fans shall be bear the AMCA Certified Ratings Seal for both sound and air 

performance and be UL listed. 
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Sidewall propeller fans shall be provided and installed as shown on the Plans.   

 

Propellers shall be constructed with fabricated aluminum, or cast aluminum 

blades and hubs.  A standard square key and setscrews or tapered bushing shall 

lock the propeller to the motor shaft.  All propellers shall be dynamically 

balanced.  

 

Motors shall be permanently lubricated, heavy-duty type, carefully matched to the 

fan load and furnished at the rpm, voltage, phase, and enclosure of the model 

shown on the Plans.  

 

Motor drive frame assemblies and fan panels shall be galvanized steel.  Drive 

frame assemblies shall be welded wire or formed channels and fan panels shall 

have prepunched mounting holes, formed flanges, and a deep-formed inlet 

venturi.   

 

The axial exhaust or supply fan shall bear the AMCA Certified Ratings Seals for 

both sound and air performance.  

 

2.5 ELECTRIC HEATERS 

 

Heaters shall be UL Listed, CSA Certified and meet requirements of the National 

Electrical Code. 

 

Heater shall be horizontal or vertical mount type.  Heater shall be fan-forced air 

unit with resistant heating elements.  The fan shall be dynamically balanced.  The 

unit shall be complete with pivotal wall or ceiling mounting kit as specified on 

Plans, pilot light, control transformer, automatic reset thermal overheat protector, 

adjustable louvered outlet grille and enamel finished steel housing; all shall be 

one unit supplied by the same manufacturer. 

 

2.6 THERMOSTATS 

 

Provide thermostats, as required to control heating and ventilating equipment.  

Thermostats shall be located on an interior wall that does not receive direct solar 

exposure unless otherwise indicated.   

 

Modulating thermostats shall regulate fan speed based on level of temperature 

space.  Control shall include a Proportional Integral Derivative (PID) feedback 

loop and shall have labeled terminal strips.  Control shall output a 0-10 VDC 

signal to operate an electronic commutation (EC) motor.  Temperature setpoint 

range shall be 50-90 °F.  Modulating thermostats shall be Greenheck 

Temperature/Humidity Control, or equal.  Contractor shall provide power wire 

and appropriate conduit installation for all powered thermostats.   
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2.7 HANGERS AND SUPPORTS 

 

Comply with requirements and recommendations of Sheetmetal and Air 

Conditioning Contractors National Association (SMACNA) HVAC Duct 

Construction Standards. 

 

Conform to requirements of SMACNA “Seismic Restraint Manual Guidelines for 

Mechanical Systems.” 

 

Furnish standard and fabricated hangers and supports complete with necessary 

inserts, bolts, nuts, rods, washers and other accessories. 

 

Hanger straps and rods shall be in accord with SMACNA Duct Construction 

Standards. 

 

Fasten bracing to ductwork, including riveting, bolting, and tack welding per 

SMACNA. 

 

Provide galvanized steel band or fabricated angle iron brackets for wall supports, 

except in wet well area where stainless steel components are required. 

 

A. HANGER RODS 

 

Carbon Steel, with hex nuts and flat washers. 

 

B. CONCRETE INSERTS 

 

1. Continuous channel - Unistrut. 

 

2. Universal, malleable iron - Type 18, FS WW-H-171. 

 

Beam Clamps and Attachments as required. 

 

2.8 SEISMIC SUPPORTS 

 

All HVAC supports, tie rods, bracing, brackets or other types of supports shall be 

designed in accordance with the 2018 International Building Code (IBC) and 

ASCE 7-16.  Evaluate the seismic loads in accordance with 2018 IBC and 

Chapter 13 of ASCE 7-16 for the seismic design parameters shown on the Plans. 
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PART 3 EXECUTION 

 

3.1 INSTALLATION 

 

All materials shall be installed as shown on the Plans and according to 

manufacturer’s recommendations.  Adjust all dampers and louvers to provide 

tight seal when closed and unobstructed flow when open.  Provide all necessary 

controls, and coordinate all control wiring with Division 16.  All installed 

equipment shall function in manner intended. 

 

The heating/cooling system shall be installed as shown on the Plans and shall be 

connected to any ductwork with flexible connections.  The Contractor shall be 

responsible for the installation of any condensate drain piping and conduit/wire 

runs for controllers/thermostats. 

 

3.2 TESTING, ADJUSTING AND BALANCING 

 

A. QUALIFICATIONS 

 

All work shall be performed under the direct supervision of an AABC 

Certified Test and Balance Engineer.  Resumes including education, 

experience, and certification of each person on the project shall be 

submitted for review and approval by the Owner.  Notify the Owner 

10 days prior to testing.  The Owner shall witness the testing and 

balancing.   

 

B. INSTRUMENTATION 

 

All instruments used will be currently calibrated and listed in the TAB 

report showing instrument description, serial number, and date of 

calibration. 

 

C. AIR BALANCE 

 

When systems are complete and ready for operation, the TAB Agency will 

perform a final air balance for all air systems and record the results.  The 

volume of air for the supply, return, exhaust, and outside air equipment 

and terminals will be tested and balanced within the tolerances of the 

AABC Standard.  The general scope of balancing by the TAB Agency will 

include, but is not limited to, the following: 
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1. Filters 

 

Check air filters and filter media and balance only systems with 

essentially clean filters and filter media. 

 

2. Fan Speed 

 

Measure and record RPM at each fan speed. 

 

3. Voltage and Amperage Readings 

 

Measure and record the final operating amperages and voltage for 

each motor. 

 

4. Static Pressure Profile 

 

Static pressure profiles shall be measured and recorded across each 

supply fan, cooling coil, heating coil, return air fan, air handling 

unit filter, and exhaust fan, and at the furthest air device or 

terminal unit from the air handler supplying that device.  Static 

pressure profiles shall also be provided for systems, which do not 

perform as designed. 

 

5. Equipment Air Flow 

 

Adjust and record exhaust, return, outside, and supply air CFM and 

temperatures, as applicable, at each fan and coil. 

 

6. Temperatures 

 

Set controls for full cooling and for full heating loads.  Read and 

record entering and leaving dry bulb and wet bulb temperatures 

(cooling only) at each cooling coil, heating coil, and HVAC 

terminal unit.  At the time of reading, record water flow, entering 

and leaving water temperatures (In variable flow systems adjust 

the air and water flow to design for all the above readings). 

 

7. Zone Air Flow 

 

Adjust each zone of multizone units, each HVAC terminal unit, 

and air-handling unit for design CFM. 
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8. Outlet Air Flow 

 

Adjust each exhaust inlet and supply diffuser, register and grille to 

within the tolerances shown in the AABC Standard. Include all 

terminal points of air supply and all points of exhaust. 

 

9. Pitot Tube Traverses 

 

For use in future troubleshooting by maintenance personnel, all 

exhaust ducts, main supply ducts, outside air, and return ducts shall 

have air velocity and volume measured and recorded by the Pitot 

tube traverse method shown in the AABC Standard.  Locations of 

these traverse test stations shall be described on the sheet 

containing the data. 

 

D. REPORTS 

 

The report will contain all required information as described within this 

specification, including the information formatted and shown in the 

AABC Standard.  Include with the data the date tested, personnel present, 

records of test instruments used, and a list of all measurements taken.  All 

measurements and recorded readings (of air, water, electricity, etc.) that 

appear in the reports shall be certified by the Agency’s Test and Balance 

Engineer.  Six copies of the final report shall be submitted to the Owner 

indicating a summary of actual operating data and any abnormal operating 

conditions. 

 

E. EXECUTION 

 

1. Provide additional dampers, and clean filters as specified herein 

and shown on the Plans. 

 

2. Put all system and equipment into operation and continue 

operation until all adjusting, balancing, testing, demonstrations, 

instructions, and cleaning of systems have been completed. 

 

3. Do not begin testing and balancing until systems are completed 

and in good working order. 

 

4. Check motors for proper rotation, coupling and drive alignment, 

belt tension, and freedom from vibration, etc. 
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5. Make all changes to drives and dampers as necessary to 

accomplish specified airflows. 

 

 

***END OF SECTION*** 



DIVISION 16 

 

ELECTRICAL 
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SECTION 16050 

 

BASIC ELECTRICAL MATERIALS AND METHODS 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section includes the requirements and methods for 

furnishing and installing the basic electrical materials, and other associated items 

as shown on the Plans, and as further specified herein. 

 

1.2 RELATED WORKS SPECIFIED ELSEWHERE 

 

Section Item 

01300 Submittals 

01800 Testing, Commissioning, and Training 

02300 Earthwork 

Division 3 Concrete 

09900 Painting 

11000 Equipment General Provisions 

Division 15 Mechanical 

Division 16 Electrical 

 

1.3 DEFINITIONS 

 

A. ADJUSTABLE SPEED DRIVE CONTROLLERS 

 

Adjustable speed drives are variable frequency AC drives used to power 

AC squirrel-cage induction motors at variable frequencies, which relate 

directly to variable speed.  These drives are also commonly known as 

Variable Frequency Drives (VFDs). 

 

Basic design typically consists of AC to DC conversion followed by AC 

output wave simulation using pulse-width modulation (PWM).  This 

simulated output power signal will appear to the motor as a representation 

of an adjustable frequency sine wave.  This output may be electrically 

noisy. 

 

B. ANALOG I/O 

 

Analog I/O are PLC input/output electronic signals that are contiguous 

over time.  Analog signals represent a large number of values within a 

specific range. 
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C. ATTICS  

 

Attics shall be considered those closed environments between ceilings and 

roofing that allow full entry of personnel by use of ladders, pull-down 

stairs, or other special means.   

 

ATTICS are considered dry crawl spaces (see CRAWL SPACES). 

 

Tight spaces between ceilings and roofs that do not allow full entry of 

personnel are considered concealed areas (see CONCEALED AREAS). 

 

D. CONCEALED AREAS 

 

Locations that are underground, within walls, or within other areas that do 

not allow full entry of personnel are considered concealed.  Concealed 

areas are not exposed (see EXPOSED AREAS) or accessible (see 

ATTICS and CRAWL SPACES). 

 

E. CONTROL PANELS 

 

Control Panels shall be defined as enclosures that contain electrical 

devices capable of controlling, altering, indicating or displaying the 

function or conditions of electrical circuits.  Unlike junction boxes, 

Control Panels are not just used for the redirection or reconnection of 

electrical circuits. 

 

F. CONVENIENCE RECEPTACLES 

 

120 Vac general-purpose receptacles that are not dedicated to a specific 

function or piece of equipment.  Receptacles dedicated to computers, heat 

tracing, fans, louvers, and etc., are not considered convenience 

receptacles. 

 

G. CRAWL SPACES 

 

Crawl spaces shall be considered those closed environments that are not 

normally accessible to personnel, but that allow full entry of personnel by 

special means.   

 

Crawl spaces are considered exposed areas and may be dry or wet (see 

ATTICS).   
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H. DAMP AREAS 

 

Damp areas are considered wet (see WET AREAS). 

 

I. DEDICATED RECEPTACLES 

 

Dedicated receptacles are provided for a specific receptacle load such as 

computers, heat tracing, fans, louvers, metering pumps, sump pumps, and 

etc.  Dedicated receptacles are not intended for general use. 

 

J. DIGITAL I/O 

 

A digital I/O point consists of a single input or output binary bit at one of  

two possible states, which may be represented as 1’s or 0’s, ON or OFF, 

YES or NO, TRUE or FALSE, etc.  Digital I/O may also be called 

“discrete” I/O.  Within these specifications, both terms are synonymous. 

 

K. DRY AREAS 

 

Locations not normally subject to dampness or wetness.  A location 

classified as dry may be temporarily subjected to dampness or wetness, as 

in the case of a building under construction (see FINISHED AREAS).   

 

Rooms containing process water, chemical piping, or related equipment 

are not considered DRY.  Areas that are not considered DRY are 

considered WET. 

 

L. EXPOSED AREAS 

 

Locations that are visible, outdoors, or exposed to a process or room 

environment.  Exposed areas are not concealed (see CONCEALED 

AREAS). 

 

M. FINISHED AREAS 

 

Indoor confined areas that are not directly exposed to a process or process 

chemicals.  They typically include closed offices, bathrooms, laboratories, 

lunch/break rooms, etc.  Finished areas are considered DRY. 

 

N. HOT SPARE 

 

A “Hot Spare” is a PLC analog or digital channel in a PLC card that is 

powered but the channel is unassigned.  Hot spares are connected to fused 

field I/O terminal block groups per Specification 16940. 
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O. INDOOR AREAS 

 

Confined locations where the equipment is normally protected from wind, 

dust, rain, snow, and other natural elements.  INDOOR areas are not the 

same as DRY areas. 

 

P. I/O 

 

Inputs/Outputs – Input and output signals into and out of a PLC or RTU. 

 

Q. OIU 

 

Operator Interface Unit – A graphical display of industrial plant system 

variables and status.  It may also allow for process control adjustments.  

Navigation of its programming may be via keypad, touch screen, or a 

combination of both.  An OIU is typically located on a field control panel 

or control panel in an electrical equipment room. 

 

An Operator Interface Unit is considered a possible extension of a PLC, 

like an I/O or network card.  PLC installations may or may not not include 

an OIU. 

 

R. OUTDOOR AREAS 

 

Locations where the equipment is normally exposed, or partially exposed, 

to weather in the form of wind, dust, rain, snow, and other natural 

elements. 

 

S. PROCESS AREAS 

 

Process areas are those areas that are directly exposed to process moisture, 

or that may be subjected to moisture in the event of a process leak or 

failure.  They typically include pump rooms, chemical rooms, and direct 

process-exposure areas such as clearwells, open filters, and reservoirs.  

Process areas are considered WET. 

 

T. PLC 

 

Programmable Logic Controller – A device used to monitor and control 

system process.  It can be used stand-alone or in conjunction with other 

systems such as SCADA.  It may provide telemetric functions or interface 

with telemetric equipment. 
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U. SHOP FABRICATED 

 

Manufactured or assembled equipment for which a UL test procedure has 

not been established. 

 

V. VARIABLE FREQUENCY DRIVES (VFDs) 

  

See ADJUSTABLE SPEED CONTROLLERS in this Section. 

 

W. VIBRATING EQUIPMENT 

 

Equipment that is subject to vibration under normal operating conditions, 

such as motors, transformers, electrically operated valves, etc. 

 

X. WET AREAS 

 

Locations outdoors, underground, directly or indirectly exposed to the 

process, in concrete slabs or masonry in direct contact with the earth, or in 

any other way subject to saturation with water or other liquids. 

 

1.4 REFERENCES 

 

Unless otherwise noted, the requirements of the following code-making 

authorities and standard organizations apply: 

 

References Title 

ANSI American National Standards Institute 

ASTM American Society for Testing and Materials 

IEEE Institute of Electrical and Electronics Engineers 

IES Illuminating Engineering Society of North America 

NEC National Electric Code 

NEMA National Electrical Manufacturers Association 

NFPA National Fire Protection Association 

NRTL National Recognized Testing Laboratory 

OSHA Occupational, Health, and Safety Administration 

UL Underwriters Laboratories, Inc. 

UL 508 Safety Industrial Control Equipment 

WAC 296-46B Washington Administrative Code, Electrical Safety 

Standards, Administration, and Installation 

 

In case of conflict or disagreement between codes, standards, laws, ordinances, 

rules, regulations, plans, and specifications, the more stringent condition shall 

govern.   

 



Mason County PUD No. 1 

Agate Beach Water System Improvements  

Phase 3 – Booster Pump Equipment/HVAC/and Electrical 

G&O #20275 16050-6 

1.5 SUBMITTALS 

 

A. Submit under provisions of Section 01300. 

 

B. Prior to submittal of shop plans, coordinate all electrical equipment, 

particularly motor control equipment, process and control panels, and 

instrumentation, with related manufacturers and with other applicable 

equipment and systems specified in other divisions of the Specifications. 

 

C. Provide submittals in the following manner:   

 

1. Organize the submittals by CSI code type. 

 

2. Clearly show the Tag Number associated with each submittal 

within each CSI grouping. 

 

3. Include non-tagged devices such as grounding systems, conduits, 

wireway, ductbank details, wire, cable, boxes, fittings, switches 

and receptacles. 

 

4. Clearly show the specific part, part number, order code, etc. 

associated with the device.  Use pointers, highlights, circles, etc. to 

clearly identify the specific part. 

 

5. Submit on distribution equipment, including but not limited to: 

Unit substations, Medium voltage switching equipment, motor 

control centers and control equipment, low voltage switchboards, 

safety switches, dry-type (specialty) transformers, panelboards, 

and grounding.   

 

6. Submit on generators and automatic transfer switches. 

 

7. Submit on lamps, lighting, site lighting, and wiring devices. 

 

D. Provide manufacturer’s product technical data including, but not limited 

to: 

 

1. Manufacturer’s name, address, and contact number. 

 

2. Manufacturer’s product descriptive bulletin. 

 

3. Nameplate data, current, voltage, load, impedance, and other 

electrical data pertinent to the Project and necessary to assure 

compliance with the Specifications and Plans. 
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E. Clearly, indicate on submittals that the equipment or material is NRTL 

listed or is constructed of listed or recognized components.  Where a 

NRTL standard has not been established, clearly identify that no NRTL 

standard exists for that equipment.   

 

F. OPERATION AND MAINTENANCE MANUALS 

 

Reference base requirements in specification 01300.  

 

Manuals for the electrical system shall also include:  

 

1. Manuals for fabricated control panels.  Wiring diagrams shall 

include updated title block showing the date redline field changes 

were incorporated into the documentation.  

 

2. In each section, compile a spare parts list and supplier index.  

 

3. Assemble records of all tests, measurements, and calibration 

settings made for each device.  

 

4. The Contractor shall supply three CD-Rom or USB copies of the 

final equipment manuals in a tabbed, searchable, .pdf format, with 

a table of contents bookmarked to provide a navigation link to each 

section of the manual(s). 

 

1.6 SYSTEM DESCRIPTION 

 

A. Provide the labor, materials, and equipment necessary to furnish, install, 

and place into operation complete power, lighting, control, alarm, 

communications, and instrumentation electrical system of this Contract as 

shown on the Plans or Specifications herein. 

 

B. Provide a functioning system(s) in compliance with manufacturer's 

instructions, performance requirements as specified or indicated, and 

modifications resulting from reviewed shop plans and field coordinated 

plans.   

 

C. Provide complete wiring and controls for all equipment specified under 

other divisions and that comply with Division 16. 

 

1. Connect motors, controls, meters, and any other electrical device 

installed or provided as part of the project. 
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D. Pay and make arrangements for necessary permits, licenses, and 

inspections.  

 

1.7 QUALITY ASSURANCE 

 

A. TESTING AGENCY QUALIFICATIONS 

 

A “Nationally Recognized Testing Laboratory” (NRTL) recognized and 

approved by the State of Washington. 

 

1. Testing Agency Field Supervision: Use persons currently certified 

by NETA or the National Institute for Certification in Engineering 

Technologies, or equal, to supervise onsite testing specified in 

Part 3. 

 

B. Comply with NFPA 70 (NEC) for components and installation. 

 

C. LISTING AND LABELING 

 

Provide products specified in this Section that are listed and labeled. 

 

1. The Terms “Listed and Labeled:”  As defined in the National 

Electrical Code, Article 100. 

 

2. Listing and Labeling Agency Qualifications 

 

a. A NRTL recognized and approved by the State of 

Washington. 

 

1.8 DELIVERY, STORAGE AND HANDLING 

 

Ensure that equipment is not used as steps, ladders, scaffolds, platforms, or for 

storage – either inside or on top of enclosures.  Protect nameplates on electrical 

equipment from being defaced.  Repair or replace damaged, corroded, and 

rejected items at no additional cost to the Owner. 

 

PART 2 PRODUCTS 

 

2.1 ACCEPTABLE MANUFACTURERS 

 

A. Refer to individual Division 16 sections. 

 

1. Similar equipment shall be provided by only one manufacturer 

throughout the project unless otherwise noted in the Specifications.   
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B. Submit requests for substitution in accordance with Section 01300. 

 

C. Trade names and catalog numbers may be used in the Plans or 

Specifications to establish quality standards and basis of design: 

 

1. Other listed manufacturers in the applicable specification sections 

with equal equipment may be acceptable.   

 

2.2 GENERAL PRODUCT REQUIREMENTS 

 

A. Except as otherwise indicated, provide new materials and equipment, 

which are standard products of manufacturers, regularly engaged in 

production of such equipment.  Provide material or equipment approved 

and labeled for the purpose for which it is to be used by NRTL or other 

organizations acceptable to the State of Washington Department of Labor 

and Industries.  

 

B. Where voltage, current, power, temperature or other ratings are specified 

that do not correspond to standard ratings of the manufacturer selected by 

the Contractor, furnish the next rating level which is more conservative or 

increases the capacity of the device or material in question. 

 

C. Furnish materials, devices, and equipment that are non-corrosive or coat 

them in a manner that renders them non-corrosive and acceptable to the 

Engineer.  Do not provide materials, which contain polychlorinated 

biphenyls, asbestos, or other hazardous or detrimental materials.  Do not 

install materials in a location or construction manner that produces 

galvanic action or do not install material combinations with corroding or 

eroding action. 

 

D. Where changes in the work, or substitutions in material are proposed, 

ensure that sizes, weights, openings, etc., are provided that do not require 

changes in the work outside this Division. 

 

E. All terminals shall be suitable for 75 degrees C rated copper conductors. 

 

2.3 FABRICATION 

 

A. When equipment is shop fabricated specifically for this Project, use 

electrical devices and enclosures, which are NRTL, listed and labeled or 

recognized. 
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B. SHOP OR FACTORY FINISHES  

 

1. See Division 11 and Section 09900. 

 

2. Interiors of other painted electrical equipment shall be either white 

or light gray. 

 

C. Fabricate equipment or devices in the field equivalent in every respect to 

manufactured items used for the same purpose.  Where cutting, drilling, 

grinding, etc., is done to galvanize or painted metal, regalvanize, or paint 

to match original finish. 

 

2.4 SUPPORTING DEVICES 

 

A. Channel and angle support systems, hangers, anchors, sleeves, brackets, 

fabricated items, and fasteners are designed to provide secure support 

from the building structure for electrical components. 

 

1. Material 

 

Steel, except as otherwise indicated, protected from corrosion with 

zinc coating, or with treatment of equivalent corrosion resistance 

using approved alternative finish or inherent material 

characteristics. 

 

2. Metal Items for Use Outdoors or in Damp Locations 

 

Hot-dip galvanized steel, or stainless steel, except as otherwise 

indicated. 

 

B. ANCHORS 

 

Galvanized steel in dry areas; stainless steel or hot dipped galvanized steel 

in wet areas. 

 

1. Lag screws or Type A tapping screws for wood. 

 

2. Rockwell “well-nut” for light loads in masonry. 

 

3. Thru-bolt with fender washers for heavy loads in masonry. 

 

4. Toggle bolts with springhead for hollow partitions. 

 

5. Self-drilling anchors with threaded studs for concrete. 
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6. Clamps or U-bolts for structural steel. 

 

7. Self-drilling anchors with extension rods for hollow tile over 

concrete. 

 

C. SHEET-METAL SLEEVES 

 

0.0276 of an inch or heavier galvanized sheet steel, round tube, closed 

with welded longitudinal joint. 

 

D. PIPE SLEEVES 

 

ASTM A53, Type E, Grade A, Schedule 40, galvanized steel, plain ends. 

 

2.5 ELECTRICAL IDENTIFICATION 

 

A. MANUFACTURER’S STANDARD PRODUCTS 

 

Where more than one type is listed for a specified application, selection is 

Installer’s option but provide single type for each application category.  

Use colors prescribed by ANSI A13.1, NFPA 70, and Specifications. 

 

B. COLORED ADHESIVE MARKING TAPE FOR RACEWAYS, WIRES, 

AND CABLES 

 

Self-adhesive vinyl tape, not less than 3 mils thick by 1 inch wide. 

 

C. UNDERGROUND LINE WARNING TAPE 

 

Provide bright-colored, vinyl tape not less than 3-mils thick by 6-inches 

wide compounded for direct-burial service with permanent and continuous 

print.  

 

D. TAPE MARKERS 

 

Vinyl or vinyl-cloth, self-adhesive, wraparound type with preprinted 

numbers and letters. 

 

E. COLOR-CODING CABLE TIES 

 

Type 6/6 nylon, self-locking type.  Colors to suit coding scheme. 
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F. FASTENERS FOR PLASTIC-LAMINATED AND METAL SIGNS 

 

Self-tapping stainless-steel screws or No. 10/32 stainless-steel machine 

screws with nuts and flat and lock washers. 

 

G. FLASH PROTECTION WARNING 

 

Provide Arc Flash Warning Label on all equipment as required by 110.16 

NEC (2020).  The label is to contain the following text: 

 

WARNING or DANGER 

Arc Flash Hazard! 

Follow requirements in NFPA 70E 

for safe work practices and 

appropriate PPE.  Failure to comply 

can result in death or injury. 

 

2.6 TOUCHUP PAINT 

 

Use touchup paint on equipment provided by equipment manufacturer and select 

color to match existing equipment finish. 

 

A. FOR NON-EQUIPMENT SURFACES 

 

Matching type and color of undamaged, existing adjacent finish. 

 

B. FOR GALVANIZED SURFACES 

 

Zinc-rich paint recommended by equipment manufacturer. 

 

PART 3 EXECUTION 

 

3.1 ELECTRICAL SUPPORTING METHODS 

 

A. WET AREAS 

 

1. For pullboxes and equipment vaults, reference Specification 

Section 16130. 

 

2. For wet areas which are not pullboxes or equipment vaults, hot-dip 

galvanized materials, stainless steel materials, or nonmetallic, 

U-channel system components unless otherwise noted on the 

Plans. 
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B. DRY AREAS 

 

Hot-dip galvanized materials unless otherwise noted on the Plans. 

 

C. METHODS 

 

Support raceway, equipment, and devices from framing members or 

building structure with sufficient clearance for maintaining and servicing.  

Provide backing plates, and/or framing material to support equipment, 

devices, and materials, which are located between the building or facility 

structure-framing members. 

 

3.2 RECORDS 

 

A. Maintain and annotate on the job at all times a separate set of Record 

Drawings in accordance with the General Conditions.  Show changes from 

the Contract Documents, routing of hidden raceways, actual fixture and 

equipment locations, equipment sizes and dimensions and building outline 

changes.  At the end of the Project, provide the Engineer a complete set of 

Plans marked in red pencil in a manner consistent with the Contract Plans, 

indicating the changes made on the job. 

 

B. Record voltage, current, and megohmeter and ground ohmic resistance test 

measurements made on the electrical work, the trip units, fuses, and 

overload relay elements installed in the equipment and the setting of all 

pressure, flow, level, etc., control devices.  When the Project is completed 

and operating, turn over these records to the Owner. 

 

3.3 COORDINATION 

 

A. Arrange for chases, slots, and openings in building structure during 

progress of construction to allow for electrical installations.  Obtain 

approval from structural Engineer for penetration of structural components 

prior to penetrating the component. 

 

B. Coordinate installation of supporting devices and set sleeves in 

poured-in-place concrete and other structural components as they are 

constructed. 

 

C. Sequence, coordinate, and integrate installing electrical materials and 

equipment for efficient flow of the work.  Coordinate installation of large 

equipment requiring positioning prior to closing in the building. 
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D. Coordinate the location of motors, switches, panel connections, and other 

points of connection with the equipment manufacturers or vendors prior to 

conduit installation.  Route circuits to the actual connection point.  Even if 

removal and reinstallation of building materials is necessary, remove and 

reinstall conduit, outlet boxes, and other electrical connections, if initial 

electrical connections are not made to the appropriate equipment location. 

 

E. Coordinate and schedule connecting electrical systems with exterior 

underground and overhead utilities and services.  Comply with 

requirements of governing regulations, franchised service companies, and 

controlling agencies.   

 

F. Coordinate and verify work under Division 16 with work under other 

Divisions, cooperate in locating equipment to avoid interference with 

work of others, and plan work to harmonize with the work of other trades 

so that all work may proceed as expeditiously as possible.  Coordinate the 

installing of built-in work, attaching items to buildings, and cutting and 

patching.  Coordinate connecting electrical circuits to components 

furnished under other Divisions.  (Portions of the electrical design are 

based upon the equipment specified in other Divisions.)  No extras are 

allowed because of moving work required to avoid interference with work 

of other Contractors. 

 

G. Coordinate installing electrical identification after completion of finishing 

work where identification is applied to field-finished surfaces. 

 

H. Where changes in the work, or substitutions in material are proposed, 

ensure that sizes, weights, openings, etc., are provided that do not require 

changes in the work outside this Division. 

 

3.4 INSTALLATION 

 

A. ENCLOSURES FOR USE WITH ELECTRICAL EQUIPMENT 

 

Unless specifically called out otherwise on the Plans, electrical enclosures 

shall meet the following specification: 

 

1. Dry Areas  

 

NEMA 1. 
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2. Wet Areas  

 

a. Indoors  

 

NEMA 12 where the enclosure will not be subjected to 

splashing water or hose-directed water. 

 

b. Outdoors  

 

NEMA 3R where the enclosure will not be subjected to 

splashing water, hose-directed water, or windblown dust. 

 

3. Exceptions to 1-2 

 

a. As otherwise indicated on the Plans. 

 

b. As modified in other Division 16 sections. 

 

4. Standards 

 

a. NEMA ICS-6, Enclosures for Industrial Controls and 

Systems. 

 

b. UL 508A, Standard for Industrial Control Panels. 

 

B. WORKMANSHIP 

 

Install the equipment and materials in a neat and workmanlike manner 

employing workers skilled in the particular trade and in accordance with 

the manufacturer’s instructions, the National Electric Code, National 

Electric Safety Code, applicable local regulations, ordinances, and 

industry standards.  A person in charge at the site shall maintain adequate 

supervision of the work under this division when necessary for 

coordination with other work. 

 

C. SELF-SUPPORTED EQUIPMENT 

 

Install self-supporting equipment in a level and plumb manner, shimming 

with full width stainless steel shims, as necessary.  Bolt units to the floor 

with stainless steel expansion anchors and bolts, or weld units to 

embedded steel channels.  Floor or pad shall be level within plus or minus 

1/8 of an inch in a square yard before installing equipment.  Grout or caulk 

enclosure to floor or pad.  Provide bushings on conduits entering from 
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above or at the side.  For conduits entering from below, install grounded 

insulating bushings bonded to the ground bus or pad. 

 

D. MOUNTING HEIGHT 

 

Install components and equipment to provide the maximum possible 

headroom where mounting heights or other location criteria are not 

indicated.  Mount enclosures for individual units at 54 inches above floors 

to centerline of controls unless otherwise indicated in the Plans. 

 

E. ACCESSIBILITY  

 

Install equipment to facilitate service, maintenance, and repair or 

replacement of components.  Connect for ease of disconnecting, while 

minimizing interference with other installations. 

 

F. EQUIPMENT ORIENTATION 

 

Install items parallel and/or perpendicular to other building systems and 

components, except where otherwise indicated.  

 

G. EQUIPMENT MOUNTED ENCLOSURES 

 

Attach enclosures mounted on equipment with machine screws or clamps 

as required.  Do not drill equipment frames or sheets without permission 

of supplier/manufacturer or the Engineer. 

 

Do not mount safety switches and external equipment to other equipment 

enclosures, unless enclosure mounting surface is properly braced to accept 

mounting of external equipment.   

 

H. COORDINATION 

 

Give right of way to raceways and piping systems installed at a required 

slope. 

 

I. WALL MOUNTED ENCLOSURES 

 

Stand equipment off wall surfaces a minimum of 1/4 of an inch where 

enclosures are mounted on walls in WET AREAS with neoprene or plastic 

shim washers.   
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J. MISCELLANEOUS SUPPORTS 

 

Install metal channel racks for mounting cabinets, panelboards, 

disconnects, control enclosures, pull boxes, junction boxes, transformers, 

and other devices, except where components are mounted directly to a 

structural member of adequate strength. 

 

K. SLEEVES 

 

Install for cable and raceway penetrations of concrete slabs and walls, 

except where core-drilled holes are used.  Install for cable and raceway 

penetrations of masonry and fire-rated gypsum walls and of all other 

fire-rated floor and wall assemblies.  Install sleeves during erection of 

concrete and masonry walls. 

 

L. FASTENING 

 

Unless otherwise indicated, securely fasten electrical items and their 

supporting hardware to the building structure.   

 

1. Welding to steel structure may be used only for threaded studs, not 

for conduits, pipe straps, or any other items. 

 

2. Select fasteners so the load applied to any fastener does not exceed 

25 percent of the proof-test load. 

 

M. FIREPROOFING 

 

1. Do not remove or damage fireproofing materials. 

 

2. Install hangers, inserts, supports, and anchors prior to installation 

of fireproofing. 

 

3. Repair or replace fireproofing removed or damaged. 

 

N. PENETRATIONS 

 

Make all penetrations of electrical work through walls and roofs water and 

weather-tight. 

 

O. MISCELLANEOUS REQUIREMENTS 

 

1. Screen or seal all openings into outdoor equipment to prevent the 

entrance of rodents and insects. 
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2. Equipment fabricated from aluminum shall not be placed in direct 

contact with earth or concrete. 

 

3. Do not exceed the dimensions indicated for equipment except as 

approved in writing by the Engineer. 

 

4. Do not use equipment or arrangements for equipment that reduce 

the required clearance or exceed the space allocations. 

 

P. DIMENSIONS 

 

Dimensions indicated for electrical equipment and dimensions indicated 

for the installation of electrical equipment are restrictive dimensions. 

 

1. Field measurements take precedence over dimensioned plans. 

 

3.5 IDENTIFICATION 

 

A. LABELS 

 

Install labels where indicated and at locations for best convenience of 

viewing without interference with operation and maintenance of 

equipment.  Conduit labeling is further described in section 16130.  The 

labeling of conductors is further described in section 16120. 

 

B. NOMENCLATURE 

 

Coordinate names, abbreviations, colors, and other designations used for 

electrical identification with corresponding designations indicated on the 

Contract Documents or required by codes and standards.  Use consistent 

designations throughout the Project. 

 

C. SELF-ADHESIVE IDENTIFICATION PRODUCTS 

 

Clean surfaces of dust, loose material, and oily films before applying. 

 

D. IDENTIFY PATHS OF UNDERGROUND ELECTRICAL LINES 

 

During trench backfilling, for exterior underground power, control, signal, 

and communication lines, install continuous underground plastic line 

marker located directly above power and communication lines.  Where 

multiple lines installed in a common trench or concrete envelope, do not 

exceed an overall width of 16 inches, use a single line marker. 
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E. ENGRAVED, PLASTIC-LAMINATED LABELS, SIGNS, AND 

INSTRUCTION PLATES 

 

Engraving stock shall be melamine plastic laminate punched for 

mechanical fasteners with a minimum thickness of 1/16 of an inch for 

signs up to 20 square inches, and 1/8 of an inch thick for larger sizes.  

Engraved legend in white letters on black face.  Provide nameplates on 

equipment enclosures giving the name and circuit identification of the 

enclosed device/equipment in 1/4 of an inch lettering. 

 

F. PANELBOARD SCHEDULES 

 

For panelboards, provide framed, typed circuit schedules with explicit 

description and identification of items controlled by each individual 

breaker. 

 

G. ARC FLASH HAZARD 

 

Provide and install warning labels for arc flash hazard on all switchboards, 

panelboards, control panels, motor control centers, and other equipment 

per the requirements of the NEC and Washington State Administrative 

Code (WAC). 

 

3.6 CUTTING AND PATCHING 

 

Cut, channel, chase, and drill floors, walls, partitions, ceilings, and other surfaces 

necessary for electrical installations.  Perform cutting by skilled mechanics of the 

trades involved. 

 

Repair disturbed surfaces to match adjacent undisturbed surfaces. 

 

3.7 TOUCHUP PAINTING 

 

Thoroughly clean damaged areas and provide primer, intermediate, and finish 

coats to suit the degree of damage at each location. 

 

Follow paint manufacturer’s written instructions for surface preparation and for 

timing and application of successive coats. 
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3.8 EXTRA MATERIALS 

 

Extra materials in this Section cover all spare parts for electrical devices under 

this contract and are centrally listed here for clarification and completeness.  

Spares shall match products installed, and shall be packaged with protective 

covering for storage and identified with labels describing the contents within. 

 

A. GENERATOR ASSEMBLIES (ASSOCIATED CSI SECTION – 16230) 

 

1. Power Fuses (line power) 

 

Provide 3 spare power fuses of each type and rating. 

 

2. Control Fuses 

 

Provide 10 percent (minimum of two) spare control fuses of each 

type and rating to cover all motor starters (not per starter). 

 

Provide 1 control fuse puller. 

 

3. Filters 

 

Provide two sets each of lubricating oil, fuel, and combustion air 

filters. 

 

4. V-Belts 

 

Provide one complete replacement set of all V-belts. 

 

5. Touchup Paint 

 

Provide 1 quart (minimum) of touchup paint matching each color 

utilized on generator set. 

 

6. Provide spare parts in suitable boxed watertight container marked 

“GENERATOR SPARE PARTS” and deliver to the Owner.  Label 

with supplier’s/manufacturer’s name, the model number of the 

generator set, and the 24-hour service telephone number.  
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B. PANELBOARDS (ASSOCIATED CSI SECTION – 16440) 

 

1. Cabinet Keys 

 

Provide three spares of each type of key for panelboard cabinet 

locks. 

 

2. Provide a latching plastic container with a printed label adhered to 

the lid stating “PANELBOARD SPARE KEYS.” 

 

3.9 TESTING NOT REQUIRING THIRD PARTY 

 

Test electrical equipment before energization and placing into service.  Report all 

test results in writing.  Where tests disclose a defect in the work, rework, or repair 

the work at no additional expense to the Owner and retest to confirm the rework 

or repair until testing confirms that the defect has been corrected.  Test in 

accordance with the manufacturer’s installation and testing instructions and the 

applicable electrical standards (i.e., NEMA, NFPA, IEEE, ISA, ANSI) for the 

class of equipment 

 

A. CONDUCTOR MEGGER TEST 

 

1. Power Conductor Testing 

 

After pulling and prior to connection perform a Megger test 

between all power conductors (including the equipment ground) 

and between each power conductor and earth ground in the 

following manner: 

 

a. Perform megger tests at 600 V. 

 

b. Record ambient temperature and humidity during testing. 

 

c. Cables or conductors with a steady-state value less than 

100 megohms shall be considered “failed”. 

 

d. Failed cables and conductors shall be removed and replaced 

with new and retested per these specifications. 

 

e. Provide a Power Conductor Megger Testing Report.  A 

blank copy of this report, specifically associated with this 

contract, is available from Engineering on request.  A copy 

of these signed test results shall be submitted to the 
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Engineer for approval prior to startup and shall be included 

in the O&M Manual. 

 

2. Control Conductor Testing 

 

a. Control conductor insulation testing is not required. 

 

3. Instrumentation Conductor Testing 

 

b. Instrumentation conductor insulation testing is not required. 

 

B. CONDUCTOR INSPECTION 

 

On installation of wires and cables and before electrical circuitry has been 

energized, demonstrate product capability and compliance with 

requirements. 

 

1. Procedures 

 

a. Perform each visual and mechanical inspection and 

electrical test stated in NETA ATS, Section 7.3.2.  Certify 

compliance with test parameters. 

 

b. Remove and replace conductors with visible insulation 

damage on conductor ends due to installation in an 

incomplete or damaged conduit system such as, but not 

limited to, missing bushings or burrs on conduit ends.   

 

C. MOTOR COMMISSIONING TEST 

 

1. Provide a Motor Commissioning Test Report for each new or 

refurbished motor.  A blank copy of this report, specifically 

associated with this contract, is available from Engineering on 

request.  Motor Commissioning Test Reports shall be signed by the 

Contractor and approved by the Engineer prior to energizing the 

motors.  A copy of these signed test results shall be included in the 

O&M Manual. 
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D. GROUND TEST 

 

Engage an independent electrical testing organization to perform the test 

below. 

 

1. Subject the completed GROUNDING ELECTRODE SYSTEM to 

a 3-point fail-of-potential ground test according to IEEE 81.  

Perform the test not less than 2 full days after the last trace of 

precipitation, and without the soil being moistened by any means 

other than natural drainage or seepage, and without chemical 

treatment or other artificial means of reducing natural ground 

resistance.   

 

Maximum grounding resistance values shall be as listed below:   

 

a. Equipment Grounding System:  25 ohms. 

 

b. Main Service, Grounding Electrode System:  5 ohms. 

 

2. Provide ground test documents signed by the tester and the 

contractor and issued and approved by the Engineer prior to 

energizing the power distribution system.   

 

These documents shall clearly show and describe the methods and 

equipment used in the test and all relevant readings and findings 

including ground resistance at each test location and observations 

of weather and other phenomena that may affect test results.  

Describe measures taken to improve test results. 

 

These documents shall clearly state whether the system has passed 

or not passed and show the point(s) where failure occurred.  A 

copy of these signed test results shall be included in the O&M 

Manual. 

 

3. Where resistance to ground exceeds specified values, notify the 

Engineer.  Check connections of affected equipment and 

conductors.  Replace or repair defective connections or conductors.  

Provide additional ground rods where the grounding electrode 

resistance is greater than specified.  Revise and repeat testing until 

resistance is within specifications. 

 

4. These specifications apply to the following Section if it is included 

in this contract:  16060. 
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3.10 GENERAL TESTING AND INSPECTION 

 

A. PRIOR TO ENERGIZATION 

 

1. After installing disconnect switches and circuit breakers, perform 

visual and mechanical inspection of enclosures and devices. 

 

2. Test the equipment and electrical circuits for proper connection, 

tightness, and absence of undesirable shorts and grounds.   

 

3. Check for continuity, visual damage, marking, and proper phase 

sequence. 

 

4. Remove any burrs, filings, or other foreign materials from all 

enclosures; completely wipe down and vacuum.   

 

5. Run a magnet around the bottom of each enclosure and around 

surfaces that may have collected metal shavings during 

manufacturing or construction. 

 

B. AFTER ENERGIZATION 

 

1. After electrical circuitry has been energized, demonstrate product 

capability and compliance with requirements. 

 

2. Correct malfunctioning units on site where possible and retest to 

demonstrate compliance; otherwise, remove and replace with new 

units and retest. 

 

3. Test operation, calibration, and settings of the meters, relays, and 

indicating devices. 

 

4. Test all operating controls for proper operation. 

 

5. Test all auxiliary equipment, i.e., heaters, thermostats, lights, all 

illuminated indicating devices and lamps, and all audible alarm 

devices which are an integral part of transformers and panels to 

verify that they function properly. 

 

6. Check fuses with an ohmmeter.  Ring out wiring and busing.  

Check operation of control and safety interlocks.  Check grounding 

of potential transformers, current transformers, and surge 

protective devices.  Check control connections and tightness at 
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terminal blocks, relays, meters, switches, etc.  Tug on each 

connection to verify a tight connection. 

 

7. Check field connections to field devices, PLCs, and motor starters.. 

 

8. Verify proper communication reliability and data transfer speed on 

local networks. 

 

9. Rework or repair equipment, which performs unsatisfactorily 

during, or as a result of, testing at no additional expense to the 

Owner. 

 

10. Additional testing requirements specific to other sections are 

specified in those sections. 

 

3.11 TEST DOCUMENTS 

 

Test documents, as described above, shall be signed and submitted to Engineering 

for review prior to energizing associated electrical circuits. 

 

3.12 DEMONSTRATION 

 

Demonstrate to the Owner that the electrical installation is working by operating 

all electrical systems and equipment.  Simulate control and emergency conditions, 

artificially where necessary, for complete system tests.  Demonstrate equipment in 

accordance with each section in Division 16. 

 

3.13 CLEANING 

 

Clean dirt and debris from all internal and external surfaces.  Vacuum out the 

interior of electrical panels. 

 

Apply touchup paint as required to repair scratches, etc.   

 

Replace nameplates damaged during installation.  Thoroughly vacuum the interior 

of all enclosures to remove dirt and debris. 

 

 

*** END OF SECTION *** 
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SECTION 16060 

 

GROUNDING AND BONDING 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section includes grounding of electrical systems, 

equipment, and basic requirements for grounding, and protection of life, 

equipment, circuits, and systems.  Grounding requirements specified in this 

Section may be supplemented in other Sections of these Specifications. 

 

1.2 RELATED WORKS SPECIFIED ELSEWHERE 

 

Sections Items 

01300 Submittals 

16050 Basic Electrical Materials and Methods 

16120 Conductors and Cables 

16130 Raceway and Boxes  

WAC 296-46B-250 Grounding and Bonding 

 

1.3 DEFINITIONS 

 

A. BONDING JUMPER (from NEC 2017, Article 100 - Definitions, 

Bonding Jumper, Main) 

 

The connection between the GROUNDED CIRCUIT CONDUCTOR and 

the EQUIPMENT GROUNDING CONDUCTOR at the service. 

 

B. EQUIPMENT GROUNDING CONDUCTOR (from NEC 2017, Article 

100 - Definitions) 

 

The conductive path installed to connect normally non-current-carrying 

metal parts of equipment together and to the SYSTEM GROUNDED 

CONDUCTOR or to the GROUNDING ELECTRODE CONDUCTOR, or 

both.  Code requirements associated with equipment grounding is 

referenced to NEC 250, Section VI – Equipment Grounding and 

Equipment Grounding Conductors. 

 

C. GROUNDED SERVICE CONDUCTOR 

 

Also called “utility neutral.”  A conductor used to connect the neutral 

point of the utility transformer to the neutral point of the service entrance.   
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See SUSE, SYSTEM GROUNDING. 

 

D. GROUNDING ELECTRODE (from NEC 2017, Article 100 - Definitions) 

 

A conducting object through which a direct connection to earth is 

established. 

 

E. GROUNDING ELECTRODE CONDUCTOR (from NEC 2017, Article 

100 - Definitions) 

 

A conductor used to connect the SYSTEM GROUNDED CONDUCTOR 

or the equipment to a GROUNDING ELECTRODE or to a point on the 

grounding electrode system. 

 

F. GROUNDING ELECTRODE SYSTEM  

 

See SYSTEM GROUNDING. 

 

G. SUSE  

 

The term SUSE is an acronym for “SUITABLE FOR USE AS SERVICE 

EQUIPMENT.”  It is the point in the electrical grounding system where 

the SYSTEM GROUNDING CONDUCTORS connect to the 

EQUIPMENT GROUNDING CONDUCTORS, or the GROUNDED 

SERVICE CONDUCTOR, or both.  For each separately-derived source, 

this shall occur at the SUSE point.  These two points are connected by a 

BONDING JUMPER. 

 

H. SYSTEM GROUND GRID  

 

The SYSTEM GROUND GRID refers to all portions of SYSTEM 

GROUNDING.  It may be as simple as a pair of ground rods and their 

associated GROUNDING ELECTRODE CONDUCTORS or a complex 

ground system with multiple types of GROUNDING ELECTRODES. 

 

I. SYSTEM GROUNDED CONDUCTOR 

 

See GROUNDING ELECTRODE CONDUCTOR. 

 

J. SYSTEM GROUNDING 

 

System Grounding (also referred to as a GROUNDING ELECTRODE 

SYSTEM) consists of all GROUNDING ELECTRODES, GROUNDING 
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ELECTRODE CONDUCTORS, and associated connecting devices.  The 

GROUNDED SERVICE CONDUCTOR, typically referred to as the 

“utility neutral”, is also associated with the system ground.  Code 

requirements associated with system grounding is referenced to NEC 

250.50 – Grounding Electrode System. 

 

1.4 SUBMITTALS 

 

Submit under provisions of Section 01300, and Section 16050. 

 

1.5 QUALITY ASSURANCE 

 

See Section 16050.  

 

PART 2 PRODUCTS 

 

2.1 GROUNDING AND BONDING PRODUCTS 

 

Where types, sizes, ratings, and quantities indicated are in excess of National 

Electrical Code (NEC) requirements, the more stringent requirements and the 

greater size, rating, and quantity indications govern. 

 

2.2 WIRE AND CABLE GROUNDING CONDUCTORS 

 

Comply with Section 16120.   

 

A. EQUIPMENT GROUNDING CONDUCTORS 

 

1. Insulated Conductors 

 

Color coded green, per section 16120. 

 

2. Sized in compliance with NEC Table 250.122 or as shown on the 

Plans, whichever is larger. 

 

B. GROUNDING-ELECTRODE CONDUCTORS 

 

1. Bare Conductors 

 

Soft drawn stranded copper meeting ASTM B8. 

 

2. Sized in compliance with NEC Table 250.66 or as shown on the 

Plans, whichever is larger. 
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C. GROUNDING BRAIDS 

 

1. Copper, manufactured, sized at 26,240 circular mils minimum (#6 

AWG equivalent). 

 

2. Certified C22.2, No. 41, Grounding and Bonding Equipment. 

 

3. UL Listings: UL-467 and UL486A. 

 

2.3 GROUND RODS 

 

A. SIZE AND TYPE 

 

1. Ground rods shall be 3/4-inch diameter by 10-feet long unless 

otherwise stated on the Plans. 

 

2. Ground rods shall be copperclad steel rods as follows: 

 

a. Heavy uniform coating of electrolytic copper molecularly 

bonded to a rigid steel core. 

 

b. Corrosion resistant bonding between the copper and steel. 

 

c. Hard drawn for a scar-resistant surface. 

 

2.4 GROUND ROD BOX 

 

A. GROUND ROD BOXES 

 

1. Ground rod boxes shall be “Fogtite Ground Rod Box” or equal. 

 

B. GROUND ROD BOX LIDS 

 

1. Ground rods associated with vaults, pullboxes, or handholes that 

may be subjected to road traffic or heavy loads shall have their 

ground box lids match the road rating load value of the associated 

vaults, pullboxes, or handholes. 

 

2. The minimum ground rod box lid shall be rated H20. 
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2.5 CONNECTOR PRODUCTS 

 

A. COMPRESSION CONNECTORS 

 

1. Compression type for interior locations: 

 

a. Standards:  UL 467. 

 

b. High copper alloy content. 

 

c. Non-reversible. 

 

d. Terminals for connections to bus bars shall have two bolt 

holes. 

 

2. Compression type suitable for direct burial in earth or concrete: 

 

a. Standards:  UL 467, IEEE 837. 

 

b. High copper alloy content. 

 

c. Non-reversible. 

 

B. BOLTED CLAMPS 

 

1. Standards:  UL 467. 

 

2. High copper alloy content. 

 

3. Heavy-duty type. 

 

PART 3 APPLICATION 

 

There are two types of grounding systems covered in this specification; 

(1) Grounding Electrode Systems and (2) Equipment Grounding Circuits. 

 

1. Grounding Electrode Systems shall comply, as a minimum, to the 

requirements of NEC Sections 250.50 through 250.104, including 

Table 250.66, “Grounding Electrode Conductor for Alternating-Current 

Systems.” 

 

2. Equipment Grounding Circuits shall comply, as a minimum, to the 

requirements of NEC Sections 250.110 through 250.148, including 
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Table 250.122, “Minimum Size Equipment Grounding Conductors for 

Grounding Raceway and Equipment.” 

 

3.1 GROUND ROD BOX 

 

The connection of Grounding Electrode Conductors to each ground rod shall be 

accessible through a ground rod box as described herein. 

 

A. Each ground rod shall be provided with a separate ground rod box which 

shall provide access to the ground rod, its Grounding Electrode Conductor, 

and its associated ground clamp. 

 

Exceptions: 

 

• Ground rod boxes shall not be required if the ground rod is 

exposed in a manhole, handhole, or seal-off vault as described in 

this specification. 

 

B. Each ground rod box shall be mounted flush to grade. 

 

3.2 GROUNDING ELECTRODE SYSTEMS 

 

Comply with NEC Article 250, Section III for types, sizes, and quantities of 

Grounding Electrode Conductors, except where specific types, larger sizes, or 

more conductors than required by NEC are shown on the Plans. 

 

Provide grounding system as shown on the Grounding One Line Diagram of the 

Plans if provided. When the Plans specifically show, state, or define the method 

of establishing the SYSTEM GROUND GRID and show the distribution and 

sizes of the Grounding Electrode Conductors, then these methods shall be 

followed unless required to be larger by NEC Table 250.66. 

 

A. MANHOLE AND HANDHOLE VAULT GROUNDING 

 

1. Provide a ground rod inside each manhole that contains metal 

parts.   

 

2. Install grounding around and inside Manholes, Handholes, and 

Seal-Off Vaults as described in INSTALLATION; MANHOLE 

AND HANDHOLE, GROUNDING in Part 4 herein.   
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B. OTHER GROUNDING ELECTRODE DEVICES AND METHODS 

 

1. Hydraulic Piping Systems 

 

a. Provide and connect a Grounding Electrode Conductor 

pigtail to metal hydraulic piping on each major riser.  

Connect the conductors to the pipe using NEC-approved 

hardware and methods. 

 

b. Provide a ground jumper across both sides of a hydraulic 

piping electrical insulator to continue ground continuity 

past the insulator. 

 

Exceptions:   

 

i. Unless specifically stated or detailed otherwise on 

the Plans.  

 

c. Ground shall be derived from: 

 

i. SYSTEM GROUND GRID 

 

ii. System SUSE connection point. 

 

2. Magnetic Flow Meters 

 

a. Provide and connect a Grounding Electrode Conductor to 

the flow meter manufacturer’s ground rings as per the 

manufacturer’s recommendations.  Provide a #6 AWG 

ground conductor unless shown otherwise on the Plans. 

 

Exceptions:   

 

• Unless manufacturer provides documentation 

verifying that ground rings are not required.  

 

3. Generators 

 

a. In addition to the equipment ground provided with the 

generator feeder, provide a grounding electrode conductor 

to the generator’s neutral terminal sized per the Plans or per 

NEC Table 250.66, whichever is larger.  Treat this 

conductor as a neutral wire. 
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b. Grounding Methods 

 

i. The Grounding Electrode Conductor shall be 

connected to the neutral terminal of the generator as 

a neutral.  This conductor shall be connected to the 

grounding system at the SUSE bonding connection.   

 

If required to run through a transfer switch, then this 

neutral wire shall terminate at the transfer switch’s 

isolated neutral bus before continuing to the SUSE 

bonding point. 

 

ii. The Equipment Grounding Conductor shall be 

connected to the metal frame of the generator in 

compliance with NEC.250.110. 

 

4. Separately Derived Sources 

 

a. Ground step-down power transformer secondary neutral 

“XO” terminals to Grounding Electrode Conductors.  

 

i. System Ground Grid 

 

b. Ground step-down power transformer secondary neutral 

“XO” terminals to Grounding Electrode Conductors.  

 

3.3 EQUIPMENT GROUNDING  

 

Comply with NEC Article 250, Section VI for sizes of Equipment Grounding 

Conductors, except where specific larger sizes are shown on the Cable and 

Conduit Schedule in the Plans. 

 

A. EQUIPMENT GROUNDING CIRCUITS 

 

Install insulated Equipment Grounding Conductors with circuit conductors 

in the manner listed below and in compliance with Code. 

 

1. Service and Feeders. 

 

Bond the Equipment Grounding Conductor to the equipment to 

which the circuit connects and to the raceway if it is metallic. 

 

2. Single-phase motor or appliance branch circuits. 
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3. Three-phase motor or appliance branch circuits. 

 

4. Flexible raceway runs. 

 

B. EQUIPMENT GROUNDING CONDUCTORS 

 

Equipment Grounding Conductors shall be insulated and color-coded 

green. 

 

C. ISOLATED GROUNDING-RECEPTACLE CIRCUITS 

 

Install a separate insulated Equipment Grounding Conductor connected to 

the receptacle grounding terminal.  Isolate grounding conductor from 

raceway and from panelboard grounding terminals.  Terminate at the 

Equipment Grounding Conductor terminal of the applicable derived 

system or service, except as otherwise indicated. 

 

D. NONMETALLIC RACEWAYS 

 

Install an Equipment Grounding Conductor in nonmetallic raceways 

unless they are designated for telephone or data cables.  Bond the 

conductor at each end to grounded metallic raceway or equipment. 

 

E. METALLIC RACEWAYS 

 

Install grounding bushings at the end of each conduit and connect to the 

equipment ground or GROUNDING ELECTRODE SYSTEM. 

 

3.4 FREE-STANDING ELECTRICAL SUPPORT STRUCTURES 

 

Metal support structures used to support electrical equipment, devices, cabinets, 

panels, or enclosures shall be connected to the GROUNDING ELECTRODE 

SYSTEM by Grounding Electrode Conductors sized as shown on the Plans or per 

NEC Table 250.66, whichever is larger.  Provide a ground conductor to each 

vertical support member within 6 inches after rising out of the concrete pad. 

 

PART 4 EXECUTION 

 

4.1 INSTALLATION 

 

A. GROUNDING ELECTRODE CONDUCTORS IN RACEWAYS 

 

1. GROUNDING ELECTRODE CONDUCTORS shall not be 

installed in metallic raceway.  Where required to be in raceway, 
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use PVC-Schedule 80 unless shown otherwise on the Plans.  

Reference Specification Section 16130. 

 

Ground electrical systems and equipment according to NEC requirements, 

except where Plans or Specifications exceed NEC requirements. 

 

Coordinate grounding connections made to the water system with the 

mechanical work and install bonding jumpers wherever deemed necessary. 

 

B. MANHOLE AND HANDHOLE GROUNDING 

 

1. Provide a ground rod inside each handhole that contains metal 

parts.   

 

2. Expose a minimum of 4 inches of the ground rod above the floor 

for field inspection and connections to the rod. 

 

3. Connect the manhole/handhole/seal-off vault SYSTEM GROUND 

GRID to the main SYSTEM GROUND GRID with Grounding 

Electrode Conductors sized per NEC Table 250.66 unless shown 

larger on the Plans.  The minimum conductor size shall be #6 

AWG. 

 

4. Connect the Grounding Electrode Conductor to each metal lid with 

braided ground conductors of equivalent size and ampacity of the 

ground ring.  Connect braid to metal lids as per manufacturer’s 

recommendations. 

 

5. Connect the Grounding Electrode Conductor to each metal device 

(conduits, cable tray, j-boxes, support structures, etc.). 

 

4.2 CONNECTIONS 

 

A. GENERAL 

 

Make connections so possibility of galvanic action or electrolysis is 

minimized.  Select connectors, connection hardware, conductors, and 

connection methods so metals in direct contact will be galvanically 

compatible. 

 

1. Use electroplated or hot-tin-coated materials to assure high 

conductivity and to make contact points closer in order of galvanic 

series. 
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2. Make connections with clean, bare metal at points of contact. 

 

3. Coat and seal connections having dissimilar metals with inert 

material to prevent future penetration of moisture to the contact 

surfaces. 

 

B. EQUIPMENT GROUNDING-WIRE TERMINATIONS 

 

Make the grounding conductor connections to motors or equipment 10 hp 

and above or 20 amperes and above, with conductor termination and a 

5/16 of an inch minimum bolt tapped to the motor frame or equipment 

housing.  Ground connection to smaller motors and equipment may be 

made by fastening the conductor termination to a connection box. 

 

C. METAL RACEWAY TERMINATIONS 

 

Where metallic raceways terminate at metallic or non-metallic enclosures, 

panels, or housings, terminate each conduit with a grounding bushing.  

Connect grounding bushings with a bare grounding conductor to 

grounding bus or terminal in housing.  Bond electrically noncontinuous 

conduits at both entrances and exits with grounding bushings and bare 

grounding conductors, except as otherwise indicated. 

 

D. CONNECTION TORQUE 

 

Tighten screws and bolts for grounding and bonding connectors and 

terminals according to manufacturer’s published torque-tightening values.  

Where these requirements are not available, use those specified in UL 

486A and UL 486B. 

 

E. COMPRESSION-TYPE CONNECTIONS 

 

Use hydraulic compression tools to provide correct circumferential 

pressure for compression connectors.  Use tools and dies recommended by 

manufacturer of connectors.  Provide embossing die code or other 

standard method to make a visible indication that a connector has been 

adequately compressed on grounding conductor. 
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4.3 QUALITY CONTROL 

 

A. TESTS 

 

1. Provide ground testing per Specification 16050, Section 3.   

 

 

*** END OF SECTION *** 
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SECTION 16120 

 

CONDUCTORS AND CABLES 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section includes building wires, cables, and associated 

connectors, splices, and terminations for wiring systems rated 600 V and less. 

 

1.2 RELATED WORKS SPECIFIED ELSEWHERE 

 

Section Item 

01300 Submittals 

16050 Basic Electrical Materials and Methods 

RCW 19.28.261 Revised Code of Washington, Exemptions from RCW 

19.28.161 through RCW 19.28.271 

16940 Control Panels 

 

1.3 SUBMITTALS 

 

See Section 01300. 

 

Indicate Field Test Reports and interpret their results for compliance with 

performance requirements. 

 

1.4 QUALITY ASSURANCE 

 

See Section 16050. 

 

PART 2 PRODUCTS 

 

2.1 BUILDING WIRES AND CABLES 

 

A. STRANDING 

 

1. All power, control, and instrumentation conductors larger than #20 

AWG shall be stranded. 

 

2. All equipment ground conductors larger than #16 AWG shall be 

stranded. 
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3. All grounding electrode conductors larger than #10 AWG shall be 

stranded. 

 

B. POWER AND CONTROL WIRE 

 

All power and control wire and conductors in raceways shall be rated 600 

VAC. 

 

1. XHHW, XHHW-2  

 

a. Conductor 

 

Class B, stranded, annealed, uncoated copper.  Conductors 

shall comply with: 

 

i. UL Standard 44. 

 

ii. ASTM-B3, ASTM-B8, and ASTM-B7B8. 

 

b. Insulation 

 

Cross-Linked Polyethylene (XLP) High Heat Water 

Resistant.  Insulation shall comply with: 

 

i. UL-83 Thermoplastic-Insulated Wires and Cables. 

 

ii. UL-1063 Machine-Tool Wires and Cables. 

 

c. The cable shall meet the following Standards and Agency 

approvals: 

 

i. NEMA WC70/ICEA S-95-658. 

 

ii. ASTM Stranding Class B3, B8, B7B8 

 

iii. Federal Specification A-A-59544 

 

C. INSTRUMENTATION, COMMUNICATION, AND NETWORKING 

CABLES 

 

All instrumentation, communication, and networking cables and 

conductors in raceway shall be rated 600 VAC. 
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Exceptions: 

 

• Telephone cables. 

 

• Antenna cables. 

 

1. Analog Instrument Cables 

 

Paired and triad analog instrument cables shall be #18 AWG 

stranded tinned copper 600 V tray cable, rated for wet applications 

at 75 degrees C in a sunlight resistant PVC jacket.  Cables shall be 

plenum and direct burial rated, and shall be provided with 

individual pair/triad isolated 100 percent foil shields with 

independent drain wires and an overall isolated shield with drain 

wire. 

 

These cables shall also be used for totalizing pulse signals from 

flow meters. 

 

The following cables shall be used for multiple conductor 

applications: 

 

a. 2-Conductor, 1 twisted pair, 100 percent overall shield.  

Belden #9341 or #1120A or equivalent. 

 

b. 3-Conductor, 1 twisted triad, 100 percent overall shield.  

Belden #1121A or equivalent. 

 

c. 4-Conductor, 2 twisted pairs, 100 percent individual shields 

plus 100 percent overall shield.  Belden #1048A or 

equivalent. 

 

D. CONTROL AND POWER CABLE/CORDS 

 

1. HVAC Cables 

 

HVAC cables shall only be used as control cables between HVAC 

equipment and thermostats or other controlling devices. 

 

a. 4-Conductor, #16 AWG, stranded, 600V, tinned copper, 

cabled, PVC insulation, and PVC jacket. Beldon #8620 or 

equivalent. 
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b. 5-Conductor, #16 AWG, stranded, 600V, tinned copper, 

cabled, PVC insulation, and PVC jacket. Beldon #9620 or 

equivalent. 

 

2.2 SPLICES, TAPS AND TERMINAL BLOCKS 

 

Splices are only allowed under the conditions of Section 4.2.E. 

 

A. SPLICES TO POWER CONDUCTORS 

 

1. Splices in Outdoor Areas, Handholes, Vaults, or Direct Buried 

 

a. For inline butt splices, use inline resin splice kits for non-

shielded cables, 600 V; 3M Scotchcast 82-A series or 

equal.  UL listed 486D. 

 

b. For odd-shaped and odd sized splices, use multi-mold resin 

splice kits for non-shielded cables, 600 V; 3M Scotchcast 

85-14CP or equal.  UL listed 486D 

 

2. Indoor Splices and Taps for Receptacles and Lighting 

 

a. Use quick spin, wing torque Electrical Spring and 

Grounding Connectors; 3M 312, 412, 512, and 512G or 

equal. 

 

3. Motor Lead Connectors 

 

a. Motor terminal connectors shall be insulated multiple tap 

connectors rated for 600 Vac; N.S.I. Polaris or equal.   

 

4. Power Terminal Blocks 

 

a. All power terminals shall be 600 Vac, suitable for 75 

degrees C rated copper conductor. 

 

b. Power terminal blocks may be copper or aluminum and 

shall have a short circuit current withstand rating following 

the guidelines described in UL 1059 and shall meet or 

exceed the available bolted fault current at the point of 

application. 
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B. SPLICES TO CONTROL CONDUCTORS 

 

1. In Junction Boxes and Handholes 

 

Splices to control conductors in junction boxes and handholes shall 

be made with 600 V, UL486D certified, water-proof direct bury 

connectors with strain relief, pre-filled with waterproof and 

corrosion-proof, non-hardening, silicone dielectric sealant; 

DRYCONN DBSR Series or equal. 

 

C. SPLICES TO INSTRUMENTATION CABLES AND CONDUCTORS 

 

1. In Junction Boxes  

 

Strip back the cable outer sheath exposing cable conductors and 

shield lengths to 1-inch or less.  Twist the wires together and 

solder.  Insert and engage into 600 V, UL486D certified, water-

proof connectors, pre-filled with waterproof and corrosion-proof, 

non-hardening, silicone dielectric sealant; DRYCONN Aqua 

Series or equal. 

 

2. In Pull Boxes and Handholes 

 

Instrument cables and conductors are always passed through a 

junction box inside pull boxes and handholes.  Reference “In 

Junction Boxes” (above) and Specification 16130, Section 4. 

 

3. Terminal Blocks in Panels 

 

Reference Specification 16940 for terminations in Control Panels.   

 

2.3 INSULATING MATERIALS 

 

A. ELECTRICAL INSULATION PUTTY 

 

Scotchfill, or equal. 

 

B. INSULATING ELECTRICAL TAPE 

 

7 Mil/0.18 mm Plasticized PVC, rubber-based adhesive, 200 percent 

elongation, 26 N/cm tensile strength, 8 kV breakdown voltage, meeting 

CE, CSA, UL certifications. 
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C. CONDUCTOR COLOR-MARKING TAPE 

 

7 Mil/0.18 mm Plasticized PVC, rubber-based adhesive, 200 percent 

elongation, 26 N/cm tensile strength, 8 kV breakdown voltage, meeting 

CE, CSA, UL certifications, in required color. 

 

D. ELECTRICAL HEAT SHRINK TUBING 

 

Heat shrink tubing shall be dual-wall polyolefin, 3-1 shrink ratio, 600 Vac, 

-55 to 110 degrees C operating range meeting UL 224 600V, 125 degrees 

C. 

 

PART 3 APPLICATIONS 

 

3.1 WIRE APPLICATIONS 

 

A. CABLE AND CONDUIT SCHEDULE 

 

The Cable and Conduit Schedule shall be considered absolute.  No 

changes to wire sizes, wire count, insulation type, or circuit type shall be 

allowed without approval from the Engineer.  

 

B. WIRES IN RACEWAYS 

 

Wires installed in raceways shall be considered “FIELD” wiring and shall 

be installed and terminated by qualified and licensed electrical contractors. 

 

Exceptions: 

 

• Installation and termination may be by the owner under the 

provisions of “RCW 19.28.261, Exemptions from RCW 19.28.161 

through RCW 19.28.271.” 

 

• If the raceway is installed inside a control panel fabricated by a 

certified UL 508 shop, then these wires may be installed and 

terminated per the provisions of WIRES IN CONTROL PANELS as 

listed below. 

 

1. Power Wire 

 

a. Insulation 

 

All service, feeder, and branch circuit conductors shall be 

XHHW-2.  
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Exceptions: 

 

• Unless called out otherwise in the Cable and 

Conduit Schedule. 

 

2. Class 1 and 2 Control Wire  

 

a. Insulation 

 

All control circuits in raceways shall be XHHW-2.  

 

b. Minimum control wire size in conduits and raceways 

 

The minimum control wire size in conduits and raceways 

shall be #14 AWG.  

 

C. WIRES IN CONTROL PANELS 

 

Wires in control panels are those that are terminated within a control 

panel, and do not extend beyond the control panel enclosure. Wires that 

extend beyond the control panel enclosure shall be installed and 

terminated per the provisions of “WIRES IN RACEWAYS,” above.  

 

1. Control Panel Power and Control Wire 

 

a. Insulation 

 

Power and control conductors in control panels shall be 

MTW or THHN/THHN-2. 

 

b. Wires shall have the following minimum sizes and colors: 

 

Circuit Type Wire Size(1) Wire Color 

120 VAC Power Circuits 

120 VAC, Line #14 AWG Black 

120 VAC, Neutral #14 AWG White 

120 VAC, Equipment 

Ground 

#14 AWG Green 

120 VAC Control Circuits 

120 VAC, Line #18 AWG Black 

120 VAC, Neutral #18 AWG White 
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Circuit Type Wire Size(1) Wire Color 

Low-Voltage AC Control Circuits 

Low-Voltage, Line #18 AWG Red 

Low-Voltage, Neutral #18 AWG White 

24 VDC Power Circuits 

+24 VDC Power #14 AWG Blue 

24 VDC Common #14 AWG White with Blue 

stripe 

24 VDC Equipment 

Ground 

#14 AWG Green 

Isolated (Shield) 

Ground 

#12 AWG Yellow with Green 

stripe(2) 

24 VDC Control Circuits 

+24 VDC Control #18 AWG Blue 

24 VDC Common #18 AWG White with Blue 

stripe 

PLC I/O Circuits 

DC I/O #18 AWG(3) Purple 

DC I/O Common #18 AWG White with Purple 

stripe 

Analog Inputs #18 AWG Analog Instrument 

Cable(4) 

Analog Outputs #18 AWG Analog Instrument 

Cable 
Notes: 

(1) Wire sizes are minimums; size wires to comply with NEC and UL 508. 

(2) Isolated (Shield) ground wires shall be of a color scheme that is approved 

for ground wires but distinct from equipment grounds.  

(3) For PLC digital outputs, conductors may be #18 AWG between the PLC 

output terminal and the buffer relay coil when fused at not more than 5A. 

Wiring from the buffer relay output contacts to field terminals shall be #14 

AWG minimum. For retrofit panels without buffer relays, digital output 

wiring shall be #14 AWG.  

(4) Contractor shall provide one of the Analog Instrument Cables described in 

the “PRODUCTS” section of this specification.  

 

2. Where panels are required to be manufactured and certified to a 

particular standard (such as UL 508A), the contractor shall 

substitute wire colors where required to meet the standard.   

 

PART 4 EXECUTION 

 

4.1 EXAMINATION 

 

Examine raceways and surfaces receiving wires and cables for compliance with 

requirements for installation tolerances and other conditions affecting 
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performance of wires and cables.  Do not proceed with installation until 

unsatisfactory conditions have been corrected. 

 

4.2 INSTALLATION 

 

A. GENERAL INSTALLATION METHODS 

 

1. Install wires and cables in raceway system, according to 

manufacturer’s written instructions and NECA’s “Standard of 

Installation,” after raceway system is complete.   

 

2. Tighten electrical connectors and terminals according to 

manufacturer’s published torque-tightening values.  If 

manufacturer’s torque values are not indicated, use those specified 

in UL 486A and UL 486B. 

 

3. Install cables and conductors neatly in all enclosures.  Bend or 

form wires in neat runs from conduits to terminals.  Arrange wires 

so that they may be grouped by conduit or function in the 

enclosure.  Install cable ties and straps to support and bundle wires 

in enclosures.  Arrange wires to allow wire tags and numbers to be 

easily read without bending or flexing wiring. 

 

4. Leave 6 inches or more of free conductor at each connected device 

or equipment terminal and 9 inches of free conductor at each 

unconnected outlet.  Tape free ends of conductors at unconnected 

outlets and coil neatly in outlet box. 

 

5. Install wiring to equipment neutral and grounding blocks on the 

bottom or furthest back row first.  Leave unconnected blocks 

accessible for future neutral or grounding connections. 

 

6. Provide individual neutral conductors for each associated circuit.  

Common neutral conductors for multi branch circuits are not 

permitted.  

 

7. All power distribution raceways shall contain at least one 

continuous copper grounding conductor with a minimum size as 

per NEC 250.122.  Larger sizes shall be used if identified in the 

Cable and Conduit Schedule on the Plans. 

 

  



Mason County PUD No. 1 

Agate Beach Water System Improvements  

Phase 3 – Booster Pump Equipment/HVAC/and Electrical 

G&O #20275 16120-10 

B. CONDUCTORS SHARING RACEWAYS 

 

1. Power conductors shall not be run in the same raceway with 

control conductors.  

  

Exception: 

 

• Unless specifically shown otherwise in the Cable and 

Conduit Schedule. 

 

2. Power conductors shall not be run in the same conduit or raceway 

with instrumentation cables/conductors. 

 

3. Control conductors shall not be run in the same conduit or raceway 

with instrumentation cables/conductors. 

  

Exception: 

 

• Unless specifically shown otherwise in the Cable and 

Conduit Schedule. 

 

C. INSTRUMENTATION (SIGNAL) CABLES 

  

1. Preparing the Shielded End  

 

 
BLACK HEAT SHRINK OVER CABLE
END AND OPEN CONDUCTORS

INSTRUMENTATION 
CABLE

GREEN HEAT SHRINK
OVER DRAIN WIRE

0.25"

0.25"

1.25"

1.25"

 
 

a. Neatly trim the end of the cable.  

 

b. Strip back 1.25 inch of the outer jacket taking care not to 

cut into the conductor insulation. 

 

c. Neatly trim the foil back to the edge of the outer jacket 

taking care not to damage the drain wire. 

 

d. For signal cables with a braided shield over a foil shield, 

carefully cut the braid back to the edge of the outer jacket. 
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e. Provide a green heat shrink tube over the drain wire, 

leaving 0.25 inch of exposed conductor. 

 

f. Provide a 1.25-inch black heat shrink over the jacket, 

covering 0.25 inch of the exposed conductors. This 

properly insulates and protects the ends of the shields and 

the outer jacket. 

 

g. Strip the signal conductors exposing 0.25 inch of 

conductor. 

 

 

2. Preparing the Unshielded End  

 

 
BLACK HEAT SHRINK OVER CABLE
END AND OPEN CONDUCTORS

INSTRUMENTATION 
CABLE

0.25"

0.25"

1.25"

1.25"

 
 

a. Neatly trim the end of the cable.  

 

b. Strip back 1.25 inch of the outer jacket taking care not to 

cut into the signal conductor insulation. 

 

c. Neatly trim the foil back to the edge of the outer jacket. 

 

d. Cut the drain wire at the edge of the outer jacket taking care 

not to damage the signal conductor insulation. 

 

e. For signal cables with a braided shield over a foil shield, 

carefully cut the braid back to the edge of the outer jacket. 

 

f. Provide a 1.25-inch black heat shrink over the jacket, 

covering 0.25 inch of the exposed conductors. This 

properly insulates and protects the ends of the shields and 

the outer jacket. 

 

g. Strip the signal conductors exposing 0.25 inch of 

conductor. 
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E. SPLICING CONDUCTORS 

 

1. Install service, feeder, and motor circuits continuous without 

splices from equipment terminal to equipment terminal or motor 

lead. 

 

Exceptions: 

 

• Service entry feeders at weatherheads. 

 

• Branch circuits at taps for convenience receptacles and 

lighting. 

 

• As specifically called out. 

 

2. Install instrumentation and control circuits continuous without 

splices or terminations from source equipment terminal to 

destination equipment terminal.  

  

Exceptions: 

 

• On terminal strips in control panels. 

 

• On terminal strips in termination panels. 

 

• As specifically called out. 

 

3. Where splicing is allowed, or specifically called out, install in the 

following manner: 

 

a. Splicing Inside Vaults, Handholes, Outdoor J-Boxes, or J-

Boxes in Wet Areas 

 

Power and control conductors shall be spliced per Section 

2.2.A.  Provide a minimum of 24 inches of length on both 

wires for future re-splicing. 

 

b. Splicing Inside Motor J-Boxes 

 

Power connections inside motor j-boxes shall be made 

using insulated multiple tap connectors rated for 600 Vac; 

N.I.S. Polaris or equal.  Cover the splice with a minimum 

of three layers of black insulating electrical tape.  Provide a 

single band with a minimum of two wraps of the 
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appropriate phase color tape to the entry T-lead.  Bend the 

connections away from the sides of the j-box and motor 

frame to prevent abrasion from motor vibration. 

   

Control connections inside motor j-boxes shall be made 

with crimped butt-splices with heat shrink covers.  The heat 

shrink shall overlap the butt barrel ends by a minimum of 

1/2 inch on each side.  Cover the splice with a minimum of 

three layers of black insulating electrical tape.   

 

F. REPLACING FAULTY CONDUCTORS 

 

When replacing a faulty conductor or cable that shares a raceway with 

other conductors or cables, all conductors and cables must be removed and 

replaced with new. 

 

G. CONDUCTOR LABELLING  

 

All conductors shall be labeled in the following manner. 

  

Exceptions: 

 

• Conductors supplying power to lighting and convenience 

receptacles.  

 

• Non-insulated ground conductors. 

 

• At each motor tag for winding lead numbers.  Make all phase 

rotation changes for motor direction changes at the motor to 

maintain correct color phase sequence in equipment. 

 

• In each enclosure or box where more than one ungrounded power 

conductor is spliced or connected, tag for panelboard 

identification and pole number (reference Section 3.3C.). 

 

1. Conductors shall be labeled the same at each end in a place where 

the label can be clearly read without moving other wires or rotating 

the label. 

 

2. Conductor labels shall reference the device (destination) tag as 

provided on the “TAG LIST” in the Plans.  For example, 

conductors from panelboard [01 PB 01] to dedicated receptacle 

[01 DREC 05] shall be labeled as follows: 
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Line:  01DREC05.L  

Neutral: 01DREC05.N  

Ground: 01DREC05.G 

 

3. Conductor labels shall each be unique for each circuit.  For 

example, 10 control conductors from Main Control Panel 

[02 CP 01] (source) to Automatic Transfer Switch [02 ATS 01] 

(destination) shall be labeled as follows: 

 

Wire #1: 02ATS01.01  

Wire #2: 02ATS01.02  

        |                         | 

Wire #9: 02ATS01.09  

Wire #10: 02ATS01.10  

  

4. The labels shall be white heat shrink sized appropriately for the 

associated conductor with typed lettering in black indelible ink. 

 

5. Label each conductor.  When terminating cables, if there is 

insufficient room to provide a label on each conductor, then label 

the cable sheath. 

 

6. Tag for phase rotation at each power connection. 

  

Exception: 

 

• At motor connections.  

 

H. CONDUCTOR COLORS  

  

1. For conductor colors inside control panels, reference 

Section 3.1.C.1.  

 

2. Do not use white, gray, green, or green with yellow stripes color 

for any power, lighting, or control conductor not intended for 

neutral or equipment grounding purposes. 

 

Exception: 

 

• Instrumentation and control multi-conductor cables may 

use white, gray, or green singly or as part of a trace color 

in addition to the base color. 
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3. Equipment grounding conductors:  Green or green with yellow 

stripes. 

 

4. 480/277 volt, 3-phase systems: 

 

Phase A Phase B Phase C Neutral 

Brown Orange Yellow Gray 

 

5. 208/120 or 240/120 volt, 3-phase systems: 

 

Phase A Phase B Phase C Neutral 

Black Red Blue White 

 

6. 240/120 volt, single phase systems: 

 

Phase A Phase B Neutral 

Black Red White 

 

7. Use wire with insulation of required color for conductors of #6 

AWG and smaller.  For wire larger than #6 AWG, where not 

available in specified colors, use conductor color marking tape per 

Section 2.3.C.  When conductors are marked in this manner, mark 

each conductor at all accessible locations such as panelboards, 

junction boxes, pullboxes, auxiliary gutters, outlets, switches, and 

control centers. 

 

8. Connect power conductors of the same color to the same phase 

throughout the installation.  Viewing all equipment from the front, 

make connections so phase color sequence is in the same order as 

that for panelboards, switchboards, motor control centers, etc. 

 

I. PULLING CONDUCTORS 

 

1. Instrumentation, Communication, Networking, and Fiber Cables 

 

Make all cable pulls by hand using a manufacturer-approved 

pulling compound or lubricant where necessary.     

 

2. Power and Control Conductors 

 

a. Make all cable pulls by hand where possible.  Use pulling 

means, including fish tape, cable, rope, and basket-weave 

wire/cable grips, or wrapping extra conductor into an eye, 

that will not damage cables or raceway.   
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b. On mechanically-assisted pulls use a manufacturer-

approved pulling compound or lubricant where necessary.  

The compound used must not deteriorate the conductors or 

insulation.  Do not exceed manufacturer’s recommended 

maximum pulling tensions and sidewall pressure values.  

Install pullboxes where necessary to prevent exceeding 

manufacturer’s recommendations. 

 

3. Cut cable or conductor ends off after pulling and clean all pulling 

compound from exposed conductors before terminating. 

 

J. CABLE SUPPORTS 

 

Support cables according to Section 16050. 

 

Provide vertical conductor support per NEC Table 300.19(A). 

 

K. WIRING AT OUTLETS 

 

1. Install conductor at each outlet, with at least 6 inches of slack.  

Connect only to receptacle screw terminals using insulated spade-

type lugs. 

 

2. Connect outlets and components to wiring and to ground as 

indicated and instructed by manufacturer, and in compliance with 

other Sections of Division 16. 

 

4.3 FIELD QUALITY CONTROL 

 

A. TESTING 

 

1. Provide conductor megger testing per Specification 16050, 

Section 3.   

 

 

*** END OF SECTION *** 
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SECTION 16130 

 

RACEWAY AND BOXES 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section includes raceways, fittings, boxes, enclosures, 

and cabinets for electrical wiring. 

 

1.2 RELATED SECTIONS SPECIFIED ELSEWHERE 

 

Sections Items 

01300 Submittals 

02530 Utility Structures 

16050 Basic Electrical Materials and Methods 

16060 Grounding and Bonding 

16120 Conductors and Cables 

16140 Wiring Devices 

 

1.3 DEFINITIONS 

 

A. 100 PERCENT CONTINUOUS 

 

100 percent continuous means that electrical continuity shall be 

maintained over a conduit’s entire length and that such conduits shall 

consist of only RGS (whether PVC-coated or not), LFMC, or 

combinations of these types.  There can be no break in the electrical 

continuity by non-metallic components.   

 

EMT conduits are not considered 100 percent continuous. 

 

B. CONDUIT BODIES 

 

A separate portion of a conduit system that provides access through a 

removable cover to the interior of the system at a junction of two or more 

sections of the system.   

 

C. CONTROL CONDUITS 

 

Control conduits typically contain cables or conductors in the range of 

12 Vdc to 120 Vac.  These cables/conductors are used to provide discreet 

field inputs and outputs to motor drives, PLC controllers, operator 
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stations, etc.  They typically connect to discreet I/O field devices like local 

panel pushbuttons, indicating lights, selector switches, field limit switches, 

relay circuits, etc. 

 

D. CONTROL PANELS 

 

Control panels are enclosures in which one or more circuits are changed, 

unlike junction boxes where circuits are simply routed through the panel.  

Control panels may be as simple as an enclosure with a pilot light or they 

may be very complicated with hundreds of I/O terminations.  For Control 

Panel considerations, reference Specification 16940. 

 

E. CONVENIENCE RECEPTACLES 

 

Reference Section 16140, Definitions. 

 

F. DEVICE BOXES 

 

Device boxes are electrical boxes used for receptacles, light switches, 

dimmers, and other similar devices.  Selector switches, indicating lights, 

displays, etc., are mounted in control panels and equipment enclosures, not 

in device boxes. 

 

G. DRIP FITTINGS 

 

Drip fittings are used to drain water from conduit entry points, junction 

boxes, or other enclosures where accumulation of moisture must be 

removed.  They are also intended to disable the entry of foreign materials, 

including tools and fingers, through the drain. 

 

H. DRY LOCATIONS 

 

Reference Section 16050, Definitions. 

 

I. EMT 

 

Electrical Metallic Tubing (a type of RMC). 

 

J. EQUIPMENT VAULT 

 

An Equipment Vault is a VAULT that contains one or more electrical 

devices that are terminated within the vault; such as flow meters, control 

valves, control or power panels, lighting, and etc. 
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SEE VAULTS 

 

K. FINISHED AREAS 

 

Reference Section 16050, Definitions. 

 

L. HANDHOLES 

 

A handhole is a pullbox that is not sufficiently sized for entrance of 

personnel (reference PULLBOXES). 

 

M. INSTRUMENTATION CONDUITS 

 

Instrumentation conduits contain cables and conductors that carry 

low-power modulated or communication signals.  They may include 

4-20 mA current loops, 0–10 volt analog signals, 5 to 12 Vdc digital 

(TLL) data, analog or digital communications signals, etc.  They may also 

include low-voltage compliance power to instruments such as 5 Vdc, ±15 

Vdc, or 24 Vdc. 

 

N. JUNCTION BOXES  

 

Junction boxes are electrical enclosures used for combining, splitting, 

pulling, or redirecting electrical circuits.  Junction boxes may terminate 

one conduit or join multiple conduits.  Circuits are not altered inside a 

junction box.  Enclosures where circuits are altered are called CONTROL 

PANELS.  With the exception of terminal strips, junction boxes do not 

contain electrical devices. 

 

1. Junction Boxes, Type J1 – not used 

 

2. Junction Boxes, Type J2 – not used 

 

3. Junction Boxes, Type J3  

 

Junction boxes identified as TYPE J3 can contain only 

instrumentation circuits that are not intrinsically safe. 

 

Junction boxes not containing circuits of the types identified for TYPE J1, 

TYPE J2, or TYPE J3 are simply called “junction boxes” (without a 

TYPE identifier). 
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O. LFMC 

 

Liquidtight Flexible Metal Conduit (a type of RMC). 

 

P. POWER CONDUITS 

 

Power conduits contain branch and feeder conductors with voltages 

120 Vac and above.  These conductors provide operating power to MCCs, 

panels, motors, lighting, receptacles, HVAC, etc.  Conductors can be of 

#12 AWG wire gauge and larger, either separate or in power cables. 

 

Q. PROCESS AREAS 

 

Reference Section 16050, Definitions. 

 

R. PULLBOXES 

 

Pullboxes are underground electrical enclosures, sufficiently sized to 

allow the entrance of personnel, used for combining, splitting, pulling, or 

redirecting electrical circuits.  Pullboxes may terminate one conduit or join 

multiple conduits.  A pullbox can be considered an underground junction 

box.   

 

Circuits are not altered or terminated inside a pullbox.  Pullboxes do not 

contain electrical equipment or devices. 

 

Exception: 

 

• Pull boxes may include a sump pump. 

 

Handholes are types of pull boxes but are not sufficiently sized to allow 

the entrance of personnel (reference HANDHOLES). 

 

S. PVC 

 

Polyvinyl Chloride Conduit (a type of RNC). 

 

T. PVC-RGS 

 

Polyvinyl chloride, externally coated RGS (a type of RMC).   

 

Alias:  May be called or shown on Plans and elsewhere in specifications as 

PVC-Coated RGS or PVC-RMC. 
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U. PVC-RMC 

 

Reference PVC-RGS. 

 

V. RGS  

 

Rigid Galvanized Steel (a type of RMC). 

 

W. RMC 

 

Rigid Metal Conduit (General NEC Category). 

 

X. RNC 

 

Rigid Nonmetallic Conduit (General NEC Category). 

 

Y. SURFACE RACEWAYS 

 

A metallic raceway that is intended to be mounted to the surface of a 

structure, with associated couplings, connectors, boxes, and fittings for the 

installation of electrical conductors. 

 

Z. VAULTS 

 

A vault is an underground structure, serviceable or accessible only from 

the top.  Handholes, Equipment Vaults, and Pullboxes are considered 

vaults. 

 

AA. WET LOCATIONS 

 

Reference Section 16050, Definitions. 

 

BB. WIREWAYS 

 

Sheet metal troughs with hinged or removable covers for housing and 

protecting electric wires and cable in which conductors are laid in place 

after the wireway has been installed as a complete system. 

 

1.4 SUBMITTALS 

 

A. Submit under provisions of Section 01300. 

 

B. Provide data for surface raceways, wireways and fittings, hinged-cover 

enclosures, and cabinets. 
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1.5 QUALITY ASSURANCE 

 

See Section 16050. 

 

1.6 COORDINATION 

 

Coordinate layout and installation of raceways and boxes with other construction 

elements to ensure adequate headroom, working clearance, and access. 

 

Coordinate electrical work with outside utilities associated with the project. 

 

Non electrical piping and structural has priority over underground conduit 

routing. 

 

Exception: 

 

• Unless specifically coordinated otherwise with the General Contractor. 

 

PART 2 PRODUCTS 

 

2.1 METALLIC CONDUIT TYPES 

 

A. EMT 

 

1. Conduit 

 

Galvanized steel tubing meeting ANSI C80.3. 

 

2. Conduit bodies shall be galvanized, or epoxy coated cast iron or 

aluminum one piece with galvanized, or epoxy coated cast cover, 

gasket, and threaded hubs.  Use stainless steel screws or other 

approved non-corroding screws to hold cover in place. 

 

3. EMT connectors shall be compression type only.  Set screw 

connectors shall not be allowed. 

 

4. Conduit clamps for EMT shall be stamped galvanized steel. 
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B. FMC 

 

1. Conduit 

 

Flexible, galvanized steel convolutions forming a continuous 

raceway.  

 

2. Connectors 

 

Galvanized steel, screw in, approved for grounding. 

 

C. LFMC 

 

1. Conduit 

 

Flexible, galvanized steel convolutions forming a continuous 

raceway, covered by a liquid tight PVC layer.  Electri-Flex Type 

LA or American Sealtite, Type UA 

 

2. Connectors 

 

Galvanized steel, screw in, grounding type with a ferrule, which 

covers the end of the inside and outside of the conduit. 

 

D. RGS 

 

1. Conduit 

 

Hot dipped galvanized with threaded ends meeting ANSI C80.1. 

 

2. Couplings 

 

Steel, cast iron, or malleable iron compression type employing a 

split, corrugated ring and tightening nut, with integral bushings and 

locknuts.  No indent or set screw type. 

 

a. Couplings 

 

Unsplit, NPT threaded steel cylinders with galvanizing 

equal to the conduit. 

 

b. Nipples 

 

Factory made through 8 inches, no running threads. 
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c. Conduit bodies shall be galvanized, or epoxy coated cast 

iron or aluminum one piece with galvanized, or epoxy 

coated cast cover, gasket, and threaded hubs.  Use stainless 

steel screws or other approved non-corroding screws to 

hold cover in place. 

 

3. Conduit Clamps 

 

Conduit clamps for RGS shall be cast iron. 

 

E. PVC-COATED RGS, PVC-RMC 

 

1. General 

 

a. A proprietary colored urethane coating shall be uniformly 

and consistently applied to the interior of all conduit and 

fittings.  This internal coating shall be a nominal 2 mil 

thickness.  Conduit or fittings having areas with thin or no 

coating shall be unacceptable. 

 

b. The PVC exterior and urethane interior coatings applied to 

the conduit shall afford sufficient flexibility to permit field 

bending without cracking or flaking at temperatures above 

30 degrees F (-1 degrees C). 

 

c. All male and female threads on conduit, elbows, and 

nipples shall be protected by application of an 

electronically conducting corrosion resistant compound. 

 

d. Installation of the PVC coated conduit system shall be 

performed in accordance with the manufacturer’s 

installation manual. 

 

e. Conduits and fittings shall meet the following standards: 

 

i. ASTM D870 

 

ii. ASTM D1151 

 

iii. ASTM D3359 

 

iv. ASTM D1308 
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v. NEMA RN1 

 

2. Conduit 

 

a. The PVC coated rigid metal conduit must be UL listed.  

The PVC coating must have been investigated by UL as 

providing the primary corrosion protection for the rigid 

metal conduit.  Ferrous fittings for general service locations 

must be UL listed with PVC as the primary corrosion 

protection.  Hazardous location fittings, prior to plastic 

coating must be UL listed.  All conduit and fittings must be 

new, unused material.  Applicable UL standards may 

include:  UL 6 Standard for Safety, Rigid Metal Conduit, 

UL 514B Standard for Safety, Fittings for Conduit and 

Outlet Boxes. 

 

b. The conduit shall be hot dip galvanized inside and out with 

hot dipped galvanized threads. 

 

3. Fittings and Accessories 

 

The design shall be equipped with a positive placement feature to 

ease and assure proper installation.  Certified results confirming 

seal performance at 15 psig (positive) and 25 inches of mercury 

(vacuum for 72 hours shall be available). 

 

a. A PVC sleeve extending one pipe diameter or 2 inches, 

whichever is less, shall be formed at every female fitting 

opening except unions.  The inside sleeve diameter shall be 

matched to the outside diameter of the conduit. 

 

b. The PVC coating on the outside of conduit couplings shall 

have a series of longitudinal ribs 40 mils in thickness to 

protect the coating from tool damage during installation. 

 

c. Conduit Form 8 Bodies shall be 1/2 inch through 2-inch 

diameter, shall have a tongue-in-groove “V-Seal” gasket to 

effectively seal against the elements.  Conduit bodies shall 

be Form 8 and shall be supplied with plastic encapsulated 

stainless steel cover screws. 

 

d. Right angle beam clamps and U bolts shall be specially 

formed and sized to snugly fit the outside diameter of the 

coated conduit.  Al U bolts will be supplied with plastic 
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encapsulated nuts that cover the exposed portions of the 

threads. 

 

e. Conduit clamps and fittings for PVC-Coated RGS conduits 

shall be 316L stainless steel. 

 

4. Approved Material 

 

a. Plasti-Bond REDH2OT, Perma-Cote, or KorKap 

manufactured by Robroy Industries. 

 

b. Ocal-Blue Steel conduit and fittings as manufactured by 

Ocal, Inc. 

 

c. Any deviation from the above approved materials must be 

approved by the Engineer. 

 

2.2 NONMETALLIC CONDUIT TYPES 

 

A. PVC 

 

1. Conduits 

 

NEMA TC 2, Schedule 40 or 80 PVC. 

 

2. Fittings and Accessories 

 

NEMA TC 3; match to conduit type and material, but elbows shall 

be RMC. 

 

3. Conduit bodies 

 

Where allowed, shall match type, material, and gauge of conduit. 

 

2.3 OUTLET AND DEVICE BOXES 

 

A. STANDARD METAL BOXES 

 

Assembled from stamped steel hot dipped zinc galvanized coated flat 

pieces, welded or mechanical assembled into a device box, with knockouts 

for conduit or connector entrance, meeting NEMA OS 1, with plaster or 

extension rings and necessary mounting appurtenances to suite 

construction and application.   

 



Mason County PUD No. 1 

Agate Beach Water System Improvements  

Phase 3 – Booster Pump Equipment/HVAC/and Electrical 

G&O #20275 16130-11 

B. CAST BOXES 

 

1. Cast Aluminum 

 

Epoxy coated cast aluminum box, one piece, with mounting lugs, 

with threaded holes or hubs, with internal green ground screw and 

with neoprene gaskets. 

 

2. Cast Iron 

 

Cast iron with electro-galvanized and aluminum acrylic paint 

finish, one piece, with mounting lugs, with threaded holes or hubs, 

with internal green ground screw and with neoprene gaskets. 

 

C. DEVICE COVERS 

 

1. Plastic:  Thermoplastic nylon, device-mount, ivory. 

 

2. Aluminum:  Sheet Aluminum. 

 

3. Cast Iron:  Iron alloy. 

 

D. SWITCH ACTUATORS 

 

1. Aluminum:  Lever-arm type, raintight, cast aluminum matching the 

metallurgy of the device box. 

 

2. Cast Iron:  Lever-arm type, raintight, cast iron alloy matching the 

metallurgy of the device box. 

 

E. WEATHERPROOF COVERS AND PLATES 

 

Weather proof, self-closing, die-cast aluminum, UL listed. 

 

F. IN-SERVICE COVERS 

 

Shall be weather proof and hinged from top with removable cord slots. 
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2.4 JUNCTION BOXES, HANDHOLES, AND VAULTS 

 

A. JUNCTION BOXES 

 

1. Standard 

 

Stamped steel, deep drawn one piece (without welds or tab 

connections), galvanized, with knockouts for conduit or connector 

entrance, meeting NEMA OS 1.  Boxes 6" x 6" x 4" or larger may 

be code gauge fabricated steel continuously welded at seams and 

painted after fabrication. 

 

2. Cast 

 

Cast iron with electrogalvanized and aluminum acrylic paint finish, 

one piece, with threaded cover of the same metallurgy and finish, 

with mounting lugs, with threaded holes or hubs, with internal 

green ground screw and with neoprene gaskets; explosion-proof, 

dust-ignition-proof, raintight, rated for Class I, Division 1 and 2, 

Groups C, D. 

 

3. Stainless Steel 

 

NEMA 4X 316L stainless steel with gasketed screw down cover. 

 

B. HANDHOLES 

 

1. Material and Strength  

 

Handholes shall be made from Concrete or Polymer Concrete.  The 

boxes and covers are required to conform to all test provisions of 

ANSI/SCTE 77 2002 “Specification For Underground Enclosure 

Integrity” for Tier 15 applications (Design Load Vertical 22,500 

lbs. and Lateral 800 lbs/sq. ft.) and to be Listed and Labeled.  The 

boxes must physically accommodate and structurally support 

compatible covers, which possess the Tier rating.  In no assembly 

can the cover design load exceed the design load of the box.  All 

components in an assembly (box and cover) are to be 

manufactured by the same manufacturer.  All covers are required 

to have a minimum coefficient of friction of 0.50 in accordance 

with ASTM C1028.  Independent third-party verification or test 

reports stamped by a registered Professional Engineer certifying 

that all test provisions of this specification have been met are 

required with each submittal.  The cover is to have an identifying 
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function descriptor imprinted on it.  The Descriptor shall be 

ELECTRICAL, CONTROL, SIGNAL, TELEPHONE, STREET 

LIGHT, or similar approved by the Engineer. 

 

Handholes with metallic lids shall be grounded per Specification 

Section 16060. 

 

Handhole lid assemblies comprised of steel shall have a factory-

applied galvanized finish. 

 

2. Manufacturers 

 

Quazite (Strongwell Corp.) 

Carson Industries 

 

PART 3 APPLICATION 

 

3.1 CONDUIT BODIES 

 

This section describes the types of raceways, junction boxes, and device boxes 

that can used for different circuits and different environments.  Reference 

Section 4.1 for methods and practices required for installation. 

 

A. CABLE AND CONDUIT SCHEDULE 

 

The Cable and Conduit Schedule shall be considered absolute.  No 

changes to wire sizes, wire count, insulation type, circuit type, or conduit 

size shall be allowed without approval from the engineer.  

 

The Cable and Conduit Schedule does not indicate conduit type (PVC, 

EMT, RGS, etc.) since, in many cases, a conduit’s type may change 

between its source and destination.  The rules stated in this specification 

define the necessary and allowed conduit type(s) for various applications 

and routes. 

 

B. RACEWAY REQUIREMENTS 

 

The term “RGS conduits” refers to a type of conduit body and does not 

imply whether the conduit is PVC-coated or not.  Certain applications 

require RGS conduits with PVC coating, others do not.  Reference 

Section 3.2, “RGS RACEWAY PROTECTIVE COATINGS” for these 

requirements. 
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1. Circuit Types and Categories 

 

a. Circuit Types 

 

Conduits are broken into three general circuit types; 1) 

Power, 2) Control, and 3) Instrumentation (see Definitions). 

 

On the Cable and Conduit Schedule, Power conduits are 

those starting with the letter "P", Control conduits are those 

starting with the letter "C", and Instrumentation conduits 

are those starting with the letter "S". 

 

b. Circuit Categories 

 

Power circuits are broken into two categories, those that 

contain linear loads and those that contain non-linear loads 

(see Definitions).   

 

Control and Instrumentation circuits are broken into two 

categories, those that contain intrinsically safe circuits and 

those that do not (see Definitions).  

 

These types and categories are listed below in Table 

3.1.B.1 below. 

 

c. Relationships Between Circuit Categories and Conduit 

Types  

 

Many electrical circuit types do not require special conduit 

routing considerations.  However, Table 3.1.B.1 shows the 

circuit types where the conduit route must be 

100 PERCENT CONTINUOUS (reference Definitions). 

 
Table 3.1.B.1 

 

Type 

100% 

Continuous? 

Power No 

Control No 

Instrumentation Yes 
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2. Conduit Shape 

 

Wiring shall be routed in pipe or tubular conduits, NOT in 

fabricated wireways or gutters. 

 

C. PVC SCHEDULE 40 RACEWAY APPLICATIONS 

 

1. All straight portions of conduits completely concealed in walls, 

attics, concrete, or below ground (not exposed) shall be PVC 

Schedule 40. 

 

Exceptions: 

 

• All Instrumentation conduits shall be 100 percent 

continuous over their entire length. 

 

• All conduits containing grounding electrode conductors 

shall be PVC Schedule 80 over their entire length. 

 

• PVC conduit areas under roads or heavy traffic areas shall 

be Schedule 80. 

 

• Where specifically called out otherwise in the Cable and 

Conduit Schedule. 

 

2. All portions of power and control conduits completely concealed 

inside a reservoir shall be PVC Schedule 40. 

 

D. PVC SCHEDULE 80 RACEWAY APPLICATIONS 

 

1. All portions of conduits which contain grounding electrode 

conductors shall be PVC Schedule 80 and shall contain no metal 

fittings, connectors, or devices.  Such conduits containing 

grounding electrode conductors shall contain no other types of 

conductors. 

 

2. PVC conduit areas under roads or heavy traffic areas. 

 

3. As stated in the Cable and Conduit Schedule. 
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E. RGS RACEWAY APPLICATIONS 

 

1. All conduits requiring 100 percent continuity per Section 3.1.B.1 

shall be RGS over their entire length.  For coating requirements, 

reference Section 3.2. 

 

Exception: 

 

• LFMC conduit shall be allowed per the “LFMC Raceway 

Applications” section herein. 

 

2. Underground factory or bent elbows and offsets greater than or 

equal to 30 degrees shall be RGS. 

 

Exceptions: 

 

• Where the radius of a conduit bend is greater than or equal 

to 15 feet per inch of trade size. 

 

• Raceways used for the containment and protection of bare 

grounding electrode conductors shall be PVC Schedule 80.  

Reference PVC Schedule 80 raceway applications. 

 

3. All portions of conduits exposed outdoors shall be RGS. 

 

Exception: 

 

• All conduits containing grounding electrode conductors 

shall be PVC Schedule 80 over their entire length. 

 

4. All portions of conduits under covered structures open on any side 

shall be RGS. 

 

Exception: 

 

• All conduits containing grounding electrode conductors 

shall be PVC Schedule 80 over their entire length. 

 

• LFMC conduit shall be allowed per the “LFMC Raceway 

Applications” section herein. 

 

5. All portions of conduits exposed on the inside of below-ground 

pullboxes, equipment vaults, wet wells, and dry wells (vaults) shall 

be RGS. 
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6. All portions of conduits penetrating concrete floors, walls, or 

ceilings shall be RGS. 

 

7. All conduit penetrations from grade shall be RGS. 

 

Exception: 

 

• All conduits containing grounding electrode conductors 

shall be PVC Schedule 80 over their entire length. 

 

8. All portions of exposed conduits inside closed buildings shall be 

RGS. 

 

Exceptions: 

 

• EMT conduit shall be allowed per the “EMT Raceway 

Applications” section herein. 

 

• LFMC conduit shall be allowed per the “LFMC Raceway 

Applications” section herein. 

 

• All conduits containing grounding electrode conductors 

shall be PVC Schedule 80 over their entire length. 

 
F. LFMC RACEWAY APPLICATIONS (REFERENCE DEFINITIONS) 

 

1. LFMC conduit shall be used for the last 18 inches of connection to 

motors, transformers and other vibrating equipment. 

 

2. LFMC conduit shall be used for the last 18 inches of connection to 

any device that may require minor movement during maintenance 

or repair or that may require physical adjustment. 

 
G. EMT RACEWAY APPLICATIONS (REFERENCE DEFINITIONS) 

 

1. EMT conduits may be used in attics and where concealed in walls. 

 

Exception to the use of EMT: 

 

• Where conduit is required to 100 percent continuous. 
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3.2 RGS RACEWAY PROTECTIVE COATINGS 

 

Protected RGS conduits are used to minimize conduit degradation from moisture 

and chemicals.  

 

Where called in the Plans or Specifications as “Protected RGS,” “PVC-Coated 

RGS,” “PVC-Coated,” “PVC-RGS,” or “PVC-RMC,” all such conduits, elbows, 

and fittings shall be factory coated PVC as defined in Section 2.1. 

 
A. PVC-COATED RGS CONDUIT APPLICATIONS 

 

1. All portions of RGS elbows, bends, straight pipes, couplings, and 

fittings buried underground shall be PVC-Coated. 

 

2. All portions of RGS elbows, bends, straight pipes, couplings, and 

fittings encased in concrete shall be PVC-Coated. 

 

3. All portions of RGS elbows, bends, straight pipes, couplings, and 

fittings exposed outdoors shall be PVC-Coated. 

 

4. All portions of RGS elbows, bends, straight pipes, couplings, and 

fittings inside underground vaults, pullboxes, wet wells, and dry 

wells shall be PVC-Coated. 

 

5. All portions of RGS elbows, bends, straight pipes, couplings, and 

fittings exposed in Chemical Rooms (reference Definitions) shall 

be PVC-Coated. 

 

6. All portions of RGS conduits penetrating concrete floors and 

below-ground walls and ceilings shall be PVC-Coated at least 12" 

into the exposed area and extending at least 24" underground. 

 

Exceptions: 

 

• Where specifically noted to be otherwise in the Plans. 

 

• Non-metallic conduits that terminate at the wall of a 

pullbox. 
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3.3 JUNCTION AND DEVICE BOX APPLICATIONS 

 
A. JUNCTION BOXES 

 

1. Junction boxes for Instrumentation, Intrinsically Safe, and Non-

Linear Power circuits (see Definitions) shall be hinged steel, 6" x 

6" x 4" minimum. 

 

2. Dry Areas (see Definitions). 

 

a. Flush-mounted junction boxes may be the standard type. 

 

b. Wall-mounted junction boxes shall be the NEMA 1 

gasketed. 

 

3. Wet Areas (see Definitions). 

 

a. NEMA 3R cast aluminum or stainless steel. 

 

B. DEVICE BOXES, ACTUATORS, AND COVERS 

 

All exposed boxes shall be of cast construction. 

 

All aluminum and cast iron covers shall be provided with a weatherproof 

gasket. 

 

1. Outdoors, In Pullboxes, In Equipment Vaults 

 

a. Receptacles 

 

Cast iron device box body with cast aluminum gasketed 

cover and top-opening “in-service” cover. 

 

2. Indoor, Wet Areas (see Definitions). 

 

Boxes mounted in Concrete Masonry Unit (Block) walls shall be 

Masonry type boxes. 

 

a. Receptacles 

 

i. Surface-mounted – cast aluminum device box body 

with gasketed die cast aluminum, snap-action, 

weatherproof cover. 
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b. Light Switches 

 

i. Surface-mounted – die cast aluminum device box 

body with gasketed cast aluminum switch cover. 

 

3.4 HANDHOLE APPLICATIONS  

 

A. HANDHOLES 

 

Handholes are used as pull and splice points in underground installations 

and are typically installed in driveways, parking lots, and off-roadway 

applications subject to occasional non-deliberate heavy vehicular traffic.   

 

1. Handholes shall be set adjacent to each pole light pedestal. 

 

Exception: 

 

• Unless specifically shown or called out otherwise on the 

Plans. 

 

PART 4 EXECUTION 

 

4.1 EXAMINATION 

 

Examine surfaces and spaces to receive raceways, boxes, for compliance with 

installation tolerances and other conditions affecting performance of raceway 

installation.  Do not proceed with installation until unsatisfactory conditions have 

been corrected. 

 

4.2 INSTALLATION, GENERAL 

 

A. COORDINATION WITH OTHER WORK 

 

Wherever practical, route conduit with adjacent ductwork or piping. 

 

1. Keep raceways at least 6 inches away from parallel runs of flues 

and steam or hot-water pipes or other heat sources operating at 

temperatures above 100 degrees F.  

 

2. When installing utility conduits, comply with the spacing and 

depth requirements of the utilities.  

 

3. Non-electrical buried piping has routing priority over electrical 

burials.  
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B. MOUNTING PRACTICES 

 

1. All conduits in process areas shall be surface mounted unless 

specifically called out otherwise on the Plans. 

 

2. Install raceways, boxes, enclosures, and cabinets as indicated, 

according to manufacturer’s written instructions. 

 

3. Where several conduits follow a common route, stagger pull 

boxes, junction boxes, pulling sleeves, and fittings. 

 

C. DEVICE BOX INSTALLATION 

 

1. Coordinate box locations with building surfaces and finishes to 

avoid bridging wainscots, joints, finish changes, etc. 

 

2. Recess boxes in the wall, floor, and ceiling surfaces in finished 

areas.  Set boxes plumb, level, square and flush with finished 

building surfaces within 1/16 of an inch for each condition.  Set 

boxes so that box openings in building surfaces are within 1/8 of 

an inch of edge of material cut-out and fill tight to box with 

building materials.  Back boxes with structural material to prevent 

rotation on studs or joists.  Use gang boxes wherever more than 

one device is used at one location. 

 

3. Surface mount boxes to building structures with a minimum of 

1/4-inch spacing and with a minimum of two fasteners.  Provide 

attachments to withstand an additional force of 100 pounds applied 

vertically or horizontally. 

 

4. Set recessed boxes at the following heights to the bottom of the 

box, except where noted otherwise in the Plan Set: 

 

a. Convenience outlet receptacles in finished areas at 

18 inches above floor. 

 

b. Lighting switches, dimmers, etc., at 42 inches above floor. 

 

c. Wall mounted telephones at 60 inches above floor. 

 

5. Set surface-mounted receptacle and lighting boxes in wet areas 

42 inches above the finished floor to the center of the box, unless 

called out otherwise in the Plan Set. 
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6. Set surface-mounted boxes for lighting switches within 12 inches 

of the door opening on the strike or lock side of the door or on the 

side closing last unless indicated otherwise in the Plan Set. 

 

7. Arrange boxes used in wet areas to drain moisture away from 

devices or enclosures for equipment and make conduit connections 

from below. 

 

8. Set floor boxes level and adjust to finished floor surface. 

 

D. CONDUIT INSTALLATION 

 

Install conduit as a complete and continuous system without wires.  

Mechanically secure to boxes, fittings, and equipment.  Electrically 

connect conduits to all metal boxes, fittings, and equipment.   

 

1. All field or manufactured ferrous metal threaded connections of 

conduits and fittings shall be installed with a coating of electrically 

conductive, corrosion resistant, copper colloidal compound such as 

“Shamrock Kopr-Shield™ Compound” or equivalent. 

 

2. Keep conduits clean and dry.  Close each exposed end.   

 

3. Properly ground each metallic box, cover, lid, hatch, conduit, etc., 

in compliance with the National Electrical Code and Specification 

Section 16060. 

 

4. When blowing through conduits, cover electrical components 

installed in enclosures to avoid blowing dirt, shavings, or moisture 

into equipment.   

 

5. Install pull wires in empty raceways.  Use No. 14 AWG zinc-

coated steel, monofilament plastic line, or woven polyester pull 

line with not less than 200-lb tensile strength.  Leave at least 

8 inches of slack at each end of the pull wire. 

 

6. Install exposed raceways in lines parallel or perpendicular to the 

building or structural member’s lines except if structure is not level 

then follow the surface contours as much as practical.  Do not 

crossover or use offsets if they can be avoided by installing the 

raceway in a different routing.   
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7. Run parallel or banked conduits together, on common supports 

where practical. 

 

8. Make bends in parallel or banked runs concentric (common radius 

point, expanding radius).  Use factory elbows only where elbows 

can be installed concentrically; otherwise, provide field bends for 

parallel raceways. 

 

9. Select surface raceway outlet boxes to which lighting fixtures are 

attached of sufficient diameter to provide a seat for the fixture 

canopy. 

 

10. Provide surface metal raceway outlet box and the backplate and 

canopy at the feed-in location of each end-stem suspension 

fluorescent lighting fixture.   

 

11. Labeling 

 

With the exception of conduits supplying power to lighting and 

convenience receptacles, all conduits shall be labeled in the 

following manner. 

 

a. Conduits shall be labeled at each entrance and exit of a 

raceway, box, and device.  Labels shall be placed no more 

than 3 inches from the relevant entrance or exit and shall be 

positioned in a manner where they can best be read by 

technicians and maintenance personnel. 

 

Exception: 

 

• Only one label shall be required for conduits less 

than 6 feet in length where the entire conduit can be 

seen from a single point. 

 

b. The labels used shall be permanent items manufactured 

specifically for tagging conduits in direct sunlight and wet 

environments. 

 

c. The conduit label shall be the full conduit number as listed 

on the Cable and Conduit Schedule. 

 

d. The conduit label shall be attached near the ends of conduit 

stub ups through floors and penetrations into vaults even if 

equipment is set over the conduit. 
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P0217B

 
 

Figure 4.2.D.11 

 

Example of a Conduit Label 

 

E. RACEWAY TERMINATIONS AND CONNECTIONS 

 

1. Join raceways with fittings designed and approved for the purpose 

and make joints tight. 

 

2. Make connections waterproof and rustproof by application of a 

watertight, conductive thread compound.  Clean threads of cutting 

oil before applying thread compound. 

 

3. PVC–RMC Conduits 

 

Use only fittings approved for use with that material.  Patch all 

nicks and scrapes in PVC coating after installing conduits. 

 

4. Apply PVC adhesive by brush. 

 

5. Make raceway terminations tight.  Use bonding bushings or 

wedges at connections subject to vibration.  Use bonding jumpers 

where joints cannot be made tight. 

 

6. Cut ends of conduit square with hand or power saw or pipe cutter.  

Ream cut ends to remove burrs and sharp ends.  Make conduit 

threads cut in the field with the same effective length and same 

thread dimensions and taper as specified for factory-cut threads. 

 

7. Flexible Connections 

 

Use maximum of 18 inches of flexible conduit for equipment 

subject to vibration, noise transmission, removal, or movement; 

and for all motors.  Do not use flexible conduit in place of elbows, 

offsets, or fittings to attach to fixed equipment.  Recessed and 

semirecessed lighting fixtures may use up to 6 feet of flexible 

conduit, or 11 feet of premanufactured lighting “whips.”  Use 
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LFMC in wet or damp locations.  Do not strap flexible conduit to 

structures or other equipment. 

 

8. Provide double locknuts and insulating bushings at conduit 

connections to boxes and cabinets.  Align raceways to enter 

squarely and install locknuts with dished part against the box.  Use 

grounding type bushings where connecting to concentric or 

eccentric knockouts.   

 

Exception: 

 

• In wet areas, use Myers hubs. 

 

9. Where raceways are terminated with threaded hubs, screw 

raceways or fittings tightly into the hub so the end bears against the 

wire protection shoulder.  Where chase nipples are used, align 

raceways so the coupling is square to the box and tighten the chase 

nipple so no threads are exposed. 

 

10. Support conduit connections to motors or other equipment 

independently of the motor or equipment.  Raise or drop vertically 

to the nearest practicable point of connection to the unit.  Run 

vertical drops to the floor and fasten with a floor flange.  

Unsupported drops are not permitted.  Horizontal runs on the floor 

or on equipment are not permitted.  Drop or raise at the appropriate 

closest location.  Run conduit on equipment frames or supports to 

closely follow the contours of the equipment.  Locate conduit to 

maintain access to all equipment services and adjustment points 

and so as not to interfere with operation of the equipment. 

 

11. Connect conduit to hubless enclosures, cabinets, and boxes with 

double locknuts and with insulating type bushings.  Use grounding 

type bushings where connecting to concentric or eccentric 

knockouts.  Make conduit connections to enclosures at the closest 

point possible where the devices are located to which the circuits 

contained in the conduit will connect.      

 

Exception: 

 

• In wet areas, connect to enclosures, boxes, and devices 

from the bottom side using Myer-type hubs. 
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F. RACEWAY SUPPORT 

 

Support raceways as specified in Section 16050. 

 

1. Provide anchors, hangers, supports, clamps, etc., to support the 

raceways from the structures in or on which they are installed.  Do 

not space supports further apart than 10 feet. 

 

2. Provide sufficient clearance to allow conduit to be added to racks, 

hangers, etc., in the future.   

 

3. Support raceway within 3 feet of every outlet box, junction box, 

panel, fitting, etc.  

 

4. Support raceway and boxes in an approved manner by: 

 

a. Expansion shields in concrete or solid masonry; 

 

b. Toggle bolts on hollow masonry units; 

 

c. Wood screws on wood; 

 

d. Metal screws on metal. 

 

5. Raceway in wet areas shall have clamp backs or other appropriate 

spacers to hold them a minimum of 1/2 inch off the surface.  

Horizontal runs on the roof surface shall be blocked at every 5 feet 

to hold them a minimum of 2 inches above roof surface. 

 

G. INSTALLING PVC-COATED RGS CONDUITS 

 

1. Follow the manufacturer’s requirements and recommendations 

when installing PVC-Coated RGS conduits. 

 

2. Seal the connections to protect the conduit. 

 

3. Provide manufacturer’s PVC repair compound where the thickness 

of the conduit coating has been reduced or damaged (from 

bending, threading, nicking, etc.) 

 

H. BENDS AND OFFSETS 

 

1. Fabricated bends and offsets shall be made with manufacturer-

approved bending tools, by manufacturer-certified personnel. 



Mason County PUD No. 1 

Agate Beach Water System Improvements  

Phase 3 – Booster Pump Equipment/HVAC/and Electrical 

G&O #20275 16130-27 

 

2. Where possible, use standard elbows, conduit fittings, or junction 

boxes to avoid fabricated bends. 

 

3. Make bends and offsets uniform and symmetrical. Make bends and 

offsets so that the inner diameter is not reduced. Use expanding 

plugs for bends in PVC conduit of 2-inch trade size or larger. Keep 

legs of bends in the same plane and straight legs of offsets parallel, 

unless otherwise indicated. 

 

I. PENETRATIONS FOR RACEWAYS 

 

1. Do not bore holes in floor and ceiling joists outside center third of 

member depth or within 2 feet of bearing points.  Holes shall be 

1-inch diameter maximum. 

 

Exception: 

 

• Unless specifically approved by Structural Engineer. 

 

2. Penetrate through roofs with core drill hole 1/2 to 1 inch larger 

than conduit, flash with neoprene, caulk conduit in place and seal 

with silicone sealant under flashing.  Sleeve roof opening where 

non-concrete roof construction occurs. 

 

4.3 HANDHOLES  

 

A. HANDHOLE INSTALLATION 

 

Install handholes for underground raceway systems true to line and grade.  

Provide a compacted foundation of fine sand or 3/8 minus crushed rock 

for the bearing surface edges of the handholes.   

 

The handholes shall be installed per the NEC sections 314, and other 

applicable sections of the NEC. 

 

B. HANDHOLE CONDUIT INSTALLATION 

 

1. End all conduits with a vertical riser.   

 

2. Conduits NOT identified as 100 percent continuous shall be 

allowed to extend into the handhole as a PVC conduit.  Provide a 

PVC bell-end in each conduit as shown in Figure 4.5.B.2.  Provide 
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a removable filler at the end of each conduit to eliminate the 

possibility of water entry.   

 

BELL END
(TYP.)

HANDHOLE

 
 

Figure 4.5.B.2 

 

Typical PVC Conduit Terminations in a Handhole 

 

3. Conduits identified as 100 percent continuous shall terminate into 

the bottom of a TYPE J1, TYPE J2, or TYPE J3 junction box, with 

Myer-type hubs, in PVC-Coated RGS conduit as shown in 

Figure 4.5.B.3.  The door of the J-Box shall face upwards. 

 

J-BOX

MYER-TYPE HUBS
(TYP.)

HANDHOLE

 

Figure 4.5.B.3 

 

Typical 100 Percent Continuous Conduit Terminations in a Handhole 

 

Exception: 

 

• Where a handhole contains only two conduits, and is being 

used solely as a pulling point, where one conduit is simply 

an extension of the other, a junction box may be replaced 

with a PVC-Coated RGS conduit pulling body.   
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C. HANDHOLE GROUNDING 

 

1. All handholes with metal conduits or with metal lids shall be 

grounded per Section 16060-3.   

 

4.4 INSTALLATION OF CONDUITS UNDERGROUND AND IN CONCRETE 

 

A. UNDERGROUND RACEWAYS 

 

1. The minimum conduit depth shall be 24 inches.   

 

Exceptions: 

 

• Electrical utility conduit depth shall be 36 inches. 

 

• Unless required otherwise by utility company. 

 

• Unless required to be shallower due to physical constraints 

(see requirements below). 

 

• Unless under a concrete slab (see requirements below). 

 

• Conduits contains a grounding electrode conductor shall 

be 30-inches deep. 

 

2. Conduits that require a buried depth of less than 18 inches shall 

require a 6-inch-thick concrete covering over that portion of such 

conduits.  Such concrete covers need not be formed but shall be 

colored red or shall be painted red on top.   

 

3. Conduits under a concrete slab-on-grade shall be separated from 

the slab and from the supporting soil by at least 3 inches with soft 

sand on all sides.   

 

4. Provide separation of underground instrumentation conduits from 

power and control conduits by a minimum of 12 inches.  Avoid 

parallel runs of instrumentation conduits with power and control 

conduits as much as possible.  Where instrumentation conduits are 

required to crossover power or control conduits, maintain the 

12-inch separation using depth and make the crossover as close to 

90 degrees as possible.   
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5. Run conduits as straight as practicable.  Make changes in direction 

and/or grade of sufficient length to allow a gradual change (3-foot 

radius minimum).  Make slight offsets with 5-degree couplings. 

 

6. Run trenches true and clear of stones or soft spots.  Place 4-inches 

of fine sand in the trench bottom and tamp into place.  Provide 

preformed plastic spacers on top of sand spaced 5-feet on center.   

 

After the raceway is placed in the trench, backfill 6 inches with 

sand, then with native earth backfill passing a No. 8 sieve, free of 

stones.  Do not tamp on top of the conduit until the final backfill is 

placed.  Tamp or water-settle the final backfill to finish the grade.  

Compact the backfill as specified under Section 02300 “Site 

Earthwork.”   

 

7. Mark direct buried conduit by placing a red marking tape a 

minimum of 12 inches below grade during backfilling of the 

trench. 

 

8. Seal conduit connections to eliminate leakage. 

 

B. CONCRETE ENCASED RACEWAYS 

 

Raceways encased in structural concrete must be defined in detail and 

presented to the Structural Engineer for approval at least 7 days prior to 

installation.  As a minimum, approval will be based on the assurance that 

there will be no physical interference and that structural integrity will not 

be jeopardized. 

 

1. In general, conduits encased in concrete may take the most direct 

route providing they do not jeopardize the structural integrity of 

the slab or interfere with process-related piping or equipment. 

 

2. Conduits shall be at least 1-1/2 inches to the edge of a concrete 

body.  If a structural block-out is desired for conduit bundling near 

the edge of a concrete body, then submit the desired layout to the 

Engineer for approval and design as defined in this Section. 

 

3. Conduit density, crossover, and routing must be minimized and 

coordinated to assure that structural integrity is not jeopardized. 

 

4. At the point-of-exposure out of the slab, conduits must be 

perpendicular to the slab surface from all angles. 
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5. No part of an elbow’s bending radius shall be seen at the point-of-

exposure from the slab. 

 

C. CONDUITS IN ELEVATED SLABS  

 

See “CONCRETE ENCASED RACEWAYS” above. 

 

D. CONDUITS UNDER SLABS ON GRADE 

 

1. No conduits will be encased in slabs less than 8 inches in depth. 

 

2. For slabs-on-grade, all conduits larger than 3/4-inch trade size 

must be run underground below the slab.   

 

3. All conduits desired to be installed within slabs on grade shall be 

submitted to the Engineer for approval and design as defined in 

this Section.   

 

E. CONDUIT TRANSITIONS 

 

Where raceway exits from grade or concrete, provide the following: 

 

1. Only the straight portion of conduits shall exit grade or concrete.  

No curved portion of a factory or field-bent conduit shall be visible 

existing the penetration, even when covered or hidden by 

equipment.   

 

F. CONDUIT STUB-UPS INTO EQUIPMENT AND ENCLOSURES 

 

1. Where conduits are stubbed up into open bottom equipment and 

enclosures, extend the bottom of the conduit threads 1/2 inch 

above grade.  Provide ground bushing and end fittings, flush with 

fitting and 2-inch stub, above the bottom of the enclosure.  Stub 

conduits to a uniform height (plus or minus 1/8 of an inch) and 

align within plus or minus 1/4 inch.   

 

2. Protect stub-ups from damage where conduits rise through floor 

slabs.  Arrange so curved portion of bends are not visible above the 

finished slab. 

 

3. Unless otherwise noted on the Plans, spare conduits stubbing up 

through concrete floors and not adjacent to a wall shall be finished 

flush with floor with an RGS coupling.  Provide an in-set metal 

plug (male thread) into coupling flush with floor. 
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4. Unless otherwise noted on the Plans, spare conduits stubbing up 

through concrete floors or grade, and adjacent to a wall or 

housekeeping pad shall extend 12 inches above slab/grade.  The 

exterior edge of the conduit shall be a minimum of 1 inch from the 

wall/pad. 

 

5. All stub-ups shall be provided with pull string. 

 

6. Provide conduit labels on all stub-ups which are not flush 

mounted. 

 

4.5 PROTECTION 

 

Provide final protection and maintain conditions, in a manner acceptable to 

manufacturer and installer that ensures coatings, and finishes are without damage 

or deterioration at the time of Substantial Completion. 

 

A. Repair damage to galvanized finishes with zinc-rich paint recommended 

by manufacturer. 

 

B. Repair damage to PVC or paint finishes with matching touchup coating 

recommended by manufacturer. 

 

4.6 CLEANING 

 

On completion of installation, including outlet fittings and devices, inspect 

exposed finish.  Remove burrs, dirt, and construction debris and repair damaged 

finish, including chips, scratches, and abrasions. 

 

4.7 QUALITY CONTROL 

 

A. TESTS 

 

1. Conduits identified as meeting the requirements of 100 percent 

continuity shall be tested between source and destination as 

follows: 

 

a. Testing shall be performed using a Digital Voltmeter or 

Biddle ohmmeter.   

 

b. Testing values shall not exceed 5 ohms. 
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c. If testing values exceed 5 ohms, then corrective action shall 

be taken to reduce the resistance to 5 ohms or below.   

 

d. These measurements shall be documented, signed, and 

submitted to the Engineer for approval. 

 

 

*** END OF SECTION *** 
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SECTION 16140 

 

WIRING DEVICES 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section includes the various types of receptacles, 

connectors, switches, and finish plates. 

 

1.2 RELATED WORKS SPECIFIED ELSEWHERE 

 

Section Items 

16050 Basic Electrical Materials and Methods 

16130 Raceways and Boxes 

 

1.3 SUBMITTALS 

 

See Section 01300. 

 

1.4 QUALITY ASSURANCE 

 

See Section 16050. 

 

1.5 COORDINATION 

 

A. WIRING DEVICES FOR OWNER FURNISHED EQUIPMENT 

 

Match devices to plug connectors for Owner-furnished equipment. 

 

B. CORD AND PLUG SETS 

 

Match cord and plug sets to equipment requirements. 

 

1.6 DEFINITIONS 

 

Reference Section 16050, “Definitions.” 
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PART 2 PRODUCTS 

 

2.1 MANUFACTURERS 

 

A. AVAILABLE MANUFACTURERS 

 

Subject to compliance with requirements, manufacturers offering products 

that may be incorporated in the work include the following: 

 

1. Wiring Devices 

 

a. Arrow Hart Div., Cooper Industries. 

 

b. Bryant Electric, Inc. 

 

c. Hubbell Inc. 

 

d. Killark Electrical Mfg. Co. 

 

e. Leviton Mfg. Co., Inc. 

 

f. Pass & Seymour/Legrand. 

 

2. Multi-Outlet Assemblies 

 

a. Wiremold Co. 

 

2.2 WIRING DEVICES 

 

Comply with NEMA Standard WD 1, “General Purpose Wiring Devices.”  

Terminals shall be rated for 75 degrees C (min.). 

 

A. ENCLOSURES 

 

NEMA 1 equivalent, except as otherwise indicated. 

 

B. COLOR 

 

Ivory except as otherwise indicated or required by Code. 

 

C. RECEPTACLES, STRAIGHT-BLADE AND LOCKING TYPE 

 

Except as otherwise indicated, comply with Federal Specification 

W-C-596 and heavy-duty grade of UL Standard 498, “Electrical 
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Attachment Plugs and Receptacles.”  Provide NRTL labeling of devices to 

verify compliance. 

 

1. General Purpose Convenience Outlets 

 

a. Duplex receptacle configuration 

 

b. Nylon face 

 

c. Staked screw terminals for line, neutral, and ground 

connections. 

 

d. Provisions for split bus 

 

e. NEMA 5-20R 

 

2. Special Purpose Receptacles 

 

a. Staked screw terminals for line, neutral, and ground 

connections. 

 

b. NEMA configuration as indicated. 

 

D. RECEPTACLES, STRAIGHT-BLADE, SPECIAL FEATURES 

 

Comply with the basic requirements specified above for straight-blade 

receptacles of the class and type indicated, and with the following 

additional requirements: 

 

1. Ground-Fault Circuit Interrupter (GFCI) Receptacles – Class A 

(5 mA) Personal Protection 

 

UL Standard 943, “Ground Fault Circuit Interrupters,” with 

integral NEMA 5-20R duplex receptacle arranged to protect only 

the connected receptacle and no other receptacles connected on the 

same circuit.  Design units for installation in a 2-3/4-inch-deep 

outlet box without an adapter. 

 

E. CONVENIENCE RECEPTACLES IN WET LOCATIONS 

 

Convenience receptacles in wet locations shall comply with NEC Article 

406.9 and shall be 20 A, 125 VAC rated terminated with binding screws.  
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F. SNAP SWITCHES 

 

Quiet-type ac switches, NRTL listed and labeled as complying with UL 

Standard 20 “General Use Snap Switches,” and with Federal Specification 

W-S-896. 

 

1. Lighting Switches 

 

120/277 Vac only, rated 20 amperes. 

 

2. Motor Rated Switches 

 

Horsepower rated for application indicated. 

 

G. WALL PLATES 

 

Single and combination types that mate and match with corresponding 

wiring devices.  Features include the following: 

 

1. Color 

 

Matches wiring device except as otherwise indicated. 

 

2. Plate-Securing Screws 

 

Metal with heads colored to match plate finish. 

 

3. Material for Interior Finished Spaces 

 

Lexan, except as otherwise indicated. 

 

4. Material for Interior Unfinished Spaces:  Galvanized steel. 

 

5. Material for Exterior or Wet Locations:  Cast Aluminum. 

 

2.3 MULTI-OUTLET ASSEMBLIES 

 

A. Comply with Standard UL 5, “Surface Metal Raceways and Fittings.” 

 

B. COMPONENTS OF ASSEMBLIES 

 

Products of a single manufacturer designed to be used together to provide 

a complete matching assembly of raceways and receptacles. 
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C. RACEWAY MATERIAL 

 

Metal, with manufacturer’s standard corrosion-resistant finish. 

 

D. WIRE 

 

No. 12 AWG. 

 

PART 3 EXECUTION 

 

3.1 INSTALLATION 

 

A. IDENTIFICATION 

 

Each receptacle, whether convenience, or dedicated, shall be labeled with 

the circuit from which its power is derived.  Label as “CKT-XX” where 

XX = numerical circuit number. 

 

1. Only one Panelboard servicing the site: 

 

Label as “CKT-XX” where XX = numerical circuit number within 

the Panelboard. 

 

2. More than one Panelboard servicing the site: 

 

Label as “CKT XX-YY” where XX = Panelboard number and YY 

= numerical circuit number within the Panelboard. 

 

Example: 

A receptacle powered from circuit 03 of Panelboard [01 PB 02] 

would be labeled “CKT 02-03.” 

 

B. RECEPTACLE BOXES 

 

1. Reference Section 16130 for box types. 

 

2. Mounting Height 

 

a. Indoor, in WET Areas 

 

Indoor receptacle boxes in WET areas shall be mounted 

42 inches above the floor unless shown otherwise on the 

Plans. 
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b. Outdoor 

 

Outdoor receptacle boxes shall be mounted 18 inches above 

grade unless shown otherwise on the Plans. 

 

3. Reference Section 16130 for box cover types. 

 

C. CONVENIENCE RECEPTACLES 

 

Convenience receptacles shall be 20 A, duplex, white, GFCI, straight 

blade, 3-wire, grounding, unless called out otherwise on the Plans. 

 

In addition to any GFCI requirements, all receptacles, convenience or 

dedicated, located in break rooms and kitchens shall be AFCI. 

 

D. ARRANGEMENT OF DEVICES 

 

Except as otherwise indicated, mount flush, with long dimension vertical, 

and grounding terminal of receptacles on bottom.  Group adjacent 

switches under single, multigang wall plates. 

 

1. See “Raceways and Boxes” Section for mounting height of 

devices. 

 

2. Verify locations of outlets and switches in cabinetry with cabinet 

supplier and Owner prior to installation. 

 

E. INSTALLATION PRACTICES 

 

1. Install devices and assemblies plumb, level, flush and secure.  

Provide spacers on device screws to flush yokes or flanges to 

surface of wall within 1/16 of an inch where boxes are not flush 

with the wall surface.  Install wiring devices such as receptacles to 

withstand 50 pounds force applied perpendicular to the device face 

with a maximum deflection of 1/16 of an inch. 

 

2. Protect devices and assemblies during painting. 

 

3. Use corrosion resistant devices in kitchen areas and outdoors. 

 

4. Wiring connections shall be made by compression on the screw 

terminals.  The wire shall be neatly and symmetrically wrapped 

around the screw a minimum of 180 degrees. 
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F. LIGHT SWITCH ORIENTATION 

 

Install switches with the “off” position down.  Install three and four way 

switches so the load is “off” when all switch handles are down. 

 

G. TERMINATION PRACTICES 

 

Connect phase, neutral, and grounding wires to devices with full loops 

around screws installed to tighten with tightening of the screw.  Trim 

insulation to within 1/8 of an inch of screw terminal. 

 

H. WALL PLATES 

 

Install after painting is complete.  Install with an alignment tolerance of 

1/16 of an inch to plumb.  Install at flush mounted devices so that all four 

edges are in continuous contact with finished wall surface without the use 

of mats or similar devices.  Do not use plaster fillings.  

 

3.2 GROUNDING 

 

Connect receptacle or switch ground lug to device box for devices other than 

isolated ground type. 

 

3.3 FIELD QUALITY CONTROL 

 

Test wiring devices for proper connections, polarity, and ground continuity.  

Perform this testing with testing equipment designed for testing polarity and 

connections. 

 

Operate each operable device at least six times. 

 

Demonstrate charging the owner’s electronic devices at each USB receptacle. 

 

Test ground-fault circuit interrupter operation with local fault simulations, using a 

tester designed for such testing, and according to manufacturer recommendations.  

Testing with integral test switches on the receptacle is not sufficient for this 

testing. 

 

Replace damaged or defective components, and retest. 

 

 

*** END OF SECTION *** 
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SECTION 16210 

 

ELECTRICAL UTILITY SERVICES 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section consists of electrical service and connection to 

the commercial power utility system (Power Company) and the work required in 

conjunction with the Power Company for their revenue metering.  For this project 

the Power Company is Mason County PUD No. 3. 

 

1.2 RELATED WORKS SPECIFIED ELSEWHERE 

 

Section Items 

01500 Temporary Facilities 

16050 Basic Electrical Materials and Methods 

16060 Grounding and Bonding 

16120 Conductors and Cables 

16130 Raceway and Boxes 

 

PART 2 PRODUCTS 

 

2.1 MATERIALS 

 

A. Primary circuit to utility transformer, including pole(s), primary cable and 

utility transformer bank: provided by the Power Company. 

 

B. Revenue metering: provided by the Power Company. 

 

C. Meter socket and connecting conduit:  provided by the Contractor. 

 

D. Trench and conduit to base of pole by the Contractor. 

 

E. 2-inch riser conduit, 40 foot estimated, by the Contractor. 

 

F. Conductors between the meter base to top of pole plus additional 20 feet, 

by the Contractor. 
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PART 3 EXECUTION 

 

3.1 APPLICATION 

 

Application for service to the Power Company has already been made by Owner.   

 

Coordinate with the Power Company to ensure that their metering and service 

requirements are met during installation portion. 

 

A. The Contractor is responsible for any work necessary to place the service 

in operation as a complete installation.  Provide any materials required and 

do any work necessary that is not provided or completed by the Power 

Company. 

 

3.2 INSTALLATION 

 

A. The Power Company will: 

 

1. Install the revenue meter. 

 

2. Install the primary conductors, riser conduits, and utility 

transformer.  

 

3. Mount contractor provided riser conduit to the pole and pull 

Contractor provided conductors to the top of the pole. 

 

4. Make final termination and connection to the transformer bank. 

 

B. The Contractor is responsible to provide and/or install the following: 

 

1. Excavation and installation of all materials to base of utility pole. 

 

2. Meter base. 

 

3. Materials as defined in Section 2.1. 

 

 

*** END OF SECTION *** 
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SECTION 16230 

 

GENERATOR ASSEMBLIES 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section consists of a packaged diesel engine generator 

set [01 GEN 01] with accessories as specified herein.  

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

 

Section Item 

01300 Submittals 

16050 Basic Electrical Materials and Methods 

16060 Grounding and Bonding 

16410 Enclosed Switches and Circuit Breakers 

 

1.3 DEFINITIONS 

 

A. FULL LOAD 

 

The generator delivering 100 percent of its rated output power. 

 

B. MAXIMUM FREQUENCY DIP AND PEAK 

 

The maximum allowable frequency deviation, in percent, below and above 

the generator’s specified output frequency during application-specific 

starting and stopping steps as specified in 1.5. 

 

Example: A 10 percent MAXIMUM FREQUENCY DIP AND PEAK on 

a 480 Vac, 3 PH, 60 Hz generator equates to ±10 percent 

(±6 Hz) maximum deviation from 60 Hz, or 54 Hz absolute 

minimum to 66 Hz absolute maximum frequency limits during 

the worse-case specified step changes while either loading or 

unloading. 

 

C. MAXIMUM FREQUENCY RECOVERY TIME PERIOD 

 

The maximum period of time, in seconds, for the frequency to recover 

back to its specified steady-state operating band following load transitions 

from no load to full load or from full load no load. 
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Example: A 5 second MAXIMUM VOLTAGE RECOVERY TIME 

PERIOD requires that the generator repeatedly recover from 

full load added or removed load steps within 5 seconds 

maximum.  This means that during a full load transition, in 

either direction, the generator frequency may deviate from its 

specified steady-state operating band for a maximum of 

5 seconds before it has fully recovered back to its specified 

steady-state operating band. 

 

D. MAXIMUM STEADY-STATE FREQUENCY OPERATING BAND 

 

The maximum allowable frequency deviation, in percent, below and above 

the generator’s specified operating frequency during steady-state operating 

conditions at any load between no load and full load. 

 

Example: 0.5 percent MAXIMUM STEADY-STATE FREQUENCY 

OPERATING BAND on a 480 Vac, 3 PH, 60 Hz generator 

equates to ±0.5 percent (±0.3 Hz) maximum deviation from 

60 Hz, or 59.7 Hz absolute minimum to 60.3 Hz absolute 

maximum frequency limits at any stable operating load from 

no load to full load. 

 

E. MAXIMUM VOLTAGE DIP AND PEAK 

 

The maximum allowable voltage deviation, in percent, below and above 

the generator’s specified output voltage during application-specific 

starting and stopping steps as specified in 1.5. 

 

Example: 25 percent MAXIMUM VOLTAGE DIP AND PEAK on a 

480 Vac, 3 PH, 60 Hz generator equates to ±25 percent 

(±120 Vac) maximum deviation from 480 Vac, or 360 Vac 

absolute minimum to 600 Vac absolute maximum voltage 

limits during the worse-case specified step changes while either 

loading or unloading. 

 

F. MAXIMUM VOLTAGE RECOVERY TIME PERIOD 

 

The maximum period of time, in seconds, for the voltage to recover back 

to its specified steady-state operating band following load transitions from 

no load to full load or from full load no load. 

 

Example: A 5 second MAXIMUM VOLTAGE RECOVERY TIME 

PERIOD requires that the generator repeatedly recover from 

full load added or removed load steps within 5 seconds 
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maximum.  This means that during a full load transition, in 

either direction, the generator voltage may deviate from its 

specified steady-state operating band for a maximum of 

5 seconds before it has fully recovered back to its specified 

steady-state operating band. 

 

G. MAXIMUM STEADY-STATE VOLTAGE OPERATING BAND 

 

The maximum allowable voltage deviation, in percent, below and above 

the generator’s specified operating voltage during steady-state operating 

conditions at any load between no load and full load. 

 

Example: 2 percent MAXIMUM STEADY-STATE VOLTAGE 

OPERATING BAND on a 480 Vac, 3 PH, 60 Hz generator 

equates to ±2 percent (±9.6 Vac) maximum deviation from 

480 Vac, or 470.4 Vac absolute minimum to 489.6 Vac 

absolute maximum voltage limits at any stable operating load 

from no load and full load. 

 

H. NO LOAD 

 

The generator delivering 0 percent of its rated output power. 

 

I. STANDBY POWER OUTPUT RATING 

 

The power output rating equal to the power the generator set delivers 

continuously under normally varying load factors for the duration of an 

electrical utility power outage.  The power output rating is the gross 

electrical power output of the generator set minus the total power 

requirements of the electric motor driven cooling fan, water pump, and 

other auxiliary loads related to the generator set operations. 

 

J. DEFINITIONS REFERENCE GRAPH 

 

The following graph is a reference chart to better define the following terms 

“MAXIMUM VOLTAGE RECOVERY TIME PERIOD,” “MAXIMUM 

STEADY-STATE VOLTAGE OPERATING BAND”, “MAXIMUM 

FREQUENCY RECOVERY TIME PERIOD,” and “MAXIMUM 

STEADY-STATE FREQUENCY OPERATING BAND.”  The Y axis can 

either be voltage or frequency and the X axis is time.   
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1.4 REFERENCES 

 

A. The latest Washington State adopted, published edition of a reference shall 

be applicable. 

 

B. All Washington State amendments adopted prior to the effective date of 

this Contract shall be applicable. 

 

C. All materials, installation and workmanship shall comply with the 

applicable requirements and standards addressed within the following 

references: 

 

1. National Fire Protection Association (NFPA) 

 

a. NFPA 30 Flammable and Combustible Liquids Code 

 

b. NFPA 37 Standard for the Installation and Use of 

Stationary Combustion Engines and Gas Turbines 

 

c. NFPA 70 National Electrical Code 

 

2. International Fire Code (IFC) 

 

3. International Building Code (IBC) 
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4. National Electrical Manufacturers Association (NEMA) 

 

a. NEMA MG 1:  Motors and Generators 

 

5. International Mechanical Code (IMC) 

 

6. Underwriters Laboratory (UL) 

 

a. UL 2200 Generator Engine Generator Assemblies 

 

b. UL 142 Steel Aboveground tanks for Flammable and 

combustible Liquids. 

 

1.5 PERFORMANCE REQUIREMENTS 

 

A. Engineering calculations indicate a standby power output rating 

requirement of 40 kW at 80 percent power factor at 480/277 volts, 

3 phase, 60 hertz while operating under the site conditions listed in Part 

1.8 of this Section in an ambient temperature range of 0 to 104 degrees F 

at less than 90 percent rated capacity.  The manufacturer shall calculate 

generator unit size according to the following bus rated loads and starting 

steps:  

 
Step No./ 

Device No. 

Device 

Description 

Motor 

Code 

Load 

Hp 

Load 

kVA 

Starter 

Type 

No. of Pulses 

VFD only) 

Step 1  

01 XFMR 01 Transformer, 480- 

208/120 V, 3 ph 

- - 6.0 - - 

01 XFMR 01 Transformer, 480- 

240/120 V, 3 ph 

  9.0   

01 PCP 01 Pump control panel, 

1ph 

  1.0   

01 HT 01 Room heater   3.0   

01 MTR 01 Motor, booster 

pump no. 1 

 5.0  VFD 6 

Step 2  

01 MTR 03 High flow booster - 15.0 - VFD 6 

 

B. The Generator shall be suitable for operation with pulse width modulated 

variable frequency drives (connected as loads as shown on the Plans and 

operating motors throughout a speed range of 6 to 60 hertz) without 

detrimental effects on voltage or frequency regulation and stability. 
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C. MAXIMUM VOLTAGE DIP AND PEAK 

 

Shall not exceed 25 percent. 

 

D. MAXIMUM FREQUENCY DIP AND PEAK 

 

Shall not exceed 10 percent. 

 

E. MAXIMUM STEADY-STATE VOLTAGE OPERATING BAND 

 

Shall not exceed 2 percent. 

 

F. MAXIMUM STEADY-STATE FREQUENCY OPERATING BAND 

 

Shall not exceed 0.5 percent. 

 

G. MAXIMUM VOLTAGE RECOVERY TIME PERIOD 

 

Shall not exceed 5 seconds. 

 

H. MAXIMUM FREQUENCY RECOVERY TIME PERIOD 

 

Shall not exceed 5 seconds. 

 

I. ALTERNATOR OUTPUT WAVEFORM 

 

At no load, harmonic content measured line-to-line or line-to-neutral does 

not exceed 5 percent total and 3 percent for single harmonics.  The 

telephone influence factor, determined according to NEMA MG 1, does 

not exceed 50. 

 

J. SUSTAINED SHORT-CIRCUIT CURRENT 

 

For a 3-phase, bolted short circuit at the system output terminals, the 

system will supply 300 percent of rated full load current for not less than 

10 seconds to coordinate circuit breaker tripping.  This system shall 

include over-voltage relay protection to preclude damage to any generator 

system component. 

 

K. TEMPERATURE RISE OF GENERATOR 

 

Within limits permitted by NEMA MG 1, when operating continuously at 

full nameplate rating, the temperature rise of the generator shall not 

exceed 250 degrees F over 100 degrees F ambient.  
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L. STARTING TIME 

 

The maximum allowable time period to cold start the generator, while 

operating at the low end of the specified temperature range, and have its 

voltage and frequency sufficiently stable for a transfer switch to accept or 

automatically initiate a power transfer, shall be 10 seconds. 

 

1.6 SUBMITTALS 

 

For each generator set submit under provisions of Section 01300 and as specified 

herein. 

 

A. PRODUCT DATA 

 

Provide the manufacturer and a full description of the generator set and 

associated components.  Include features, ratings, and performance 

including, but not limited to: 

 

1. Engine including the following: 

 

a. Horsepower at rated speed and load 

 

b. Emission Ratings 

 

c. Lubrication oil capacity 

 

2. Overall dimensions of generator set system including the sub-base 

fuel tank, and the enclosure. 

 

3. Fuel consumption for 1/4, 1/2, 3/4, and full load of generator set 

 

4. Electrical governor 

 

5. Coolant heater 

 

6. Alternator 

 

a. Electrical rating (kVA, reactance, time constants, 

temperature rise, etc.). 

 

7. Voltage regulator type, make, model, and wiring diagram 

 

8. Noise levels at twenty-three feet (7 meters) in a free field 
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9. Exhaust pipe and muffler sizing backpressure calculations  

 

10. Warranty and Service Agreement documentation 

 

11. Vibration isolation calculations, Plans and seismic certification 

from manufacturer per the seismic information listed in Part 1.8B 

of this Section. 

 

12. Bill of Materials 

 

13. Wiring Diagram 

 

B. QUALITY ASSURANCE 

 

Provide documentation showing all CD&Es (compliances, deviations, and 

exceptions) for this Specification. 

 

C. GENERATOR SIZING CALCULATIONS 

 

Submit calculations showing that the submitted generator’s standby power 

output rating is capable of meeting the specified loads in the specified 

steps listed.  The calculations shall show that the generator meets the 

specified performance requirements. 

 

D. OPERATION AND MAINTENANCE MANUAL 

 

1. Field Test Reports 

 

Indicate and interpret test results for compliance with 

manufacturer’s published standards for unit provided.  Provide 

written approval of installation in accordance with all 

manufacturers’ recommendations. 

 

2. Operation and Maintenance Data 

 

Provide information to be included in the operation and 

maintenance equipment manuals specified in Section 01300, 

Section 11000, and as specified herein. 

 

3. Test Reports 

 

The O&M manual shall include a copy of the factory test data and 

the field test report. 
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4. Service Agreement and Warranty 

 

Include copies of the Service Agreement and Warranty in the 

Operation and Maintenance Manual.  

 

1.7 QUALITY ASSURANCE 

 

See Section 16050. 

 

A. SOURCE LIMITATIONS 

 

1. Obtain engine generator set from a single generator distributor 

with responsibility for the complete system.  Furnish a new 

product built from components with proven reliability and 

compatibility.  The generator set shall be coordinated to operate as 

a unit as evidenced by records of prototype testing by the OEM. 

 

2. The warranty shall be supported by the original distributor, not 

offset to an engine manufacturer, an alternator manufacturer, or a 

new manufacturer’s distributer.   

 

3. The local representative for the generator manufacturer shall have 

the minimum qualifications and meet the minimum requirements: 

 

a. Shall have represented the product for a minimum of 

5 years. 

 

b. Shall provide, on request, a reference list of five similar 

projects, no older than 2 years, with site contact 

information. 

 

c. Shall provide formal classroom or online training for 

service and maintenance of generators and transfer 

switches on a regular basis.  The schedule and pricing for 

this training shall be available on request.  The training 

shall be conducted in a location that is within a 1 day drive 

of the job site. 

 

d. Shall have a field service group, with no fewer than 10 

qualified field service technicians, dedicated to generator 

repair and maintenance with dedicated service vehicles, 

parts, and tooling needed for general maintenance and 

common repairs. 
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e. Shall have qualified field service technicians with a 

minimum of 2 years of generator field experience on the 

product being supplied and shall be factory trained and 

certified. 

 

f. Shall have qualified field service technicians with a current 

EL-07 Maintenance Electrician License as required by the 

Washington State Department of Labor and Industries. 

 

g. Shall have a warehouse of with sufficient parts located 

within 150 miles of the job site. 

 

4. Only a factory direct or a first tier distributor shall be acceptable.  

Second tier distributors are not approved. 

 

5. Only approved local distributors shall supply equipment provided 

under this contract.  Equipment by non-local distributors shall not 

be accepted. 

 

6. The distributor shall be the authorized engine distributor for the 

prime mover. 

 

B. PRODUCT SELECTION 

 

The structural, mechanical and electrical designs shown on the Plans are 

based on the equipment manufactured by Cummins NW.  Any 

modifications to the mechanical, structural, electrical, instrumentation and 

control, and other portions of the work that may be required to adapt the 

layout, connections, and details shown on the Plans to the equipment 

actually furnished shall be at no additional cost to the Owner. All 

necessary design revisions shall be made at the Contractor’s sole expense. 

All redesign information prepared by the Contractor shall be submitted for 

review prior to incorporating the redesign into the work. 

 

C. Generator set to be UL 2200 listed “Stationary Engine Generator 

Assemblies.” 

 

D. EMISSIONS 

 

EPA certified for all current EPA emissions requirements. 
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E. FACTORY TEST 

 

Test assembled generator set at the factory prior to shipment to the job 

site.  The power factor for the factory test shall be at 0.8 p.f. 

 

1. Show the following conditions at load and no load on the 

Generator Set:  Charging System Volts, Voltage Output, 

Frequency, Coolant Temperature, and Oil Pressure, and other 

pertinent information on the test report.  Provide a plot of the 

transient voltage and a plot of the frequency response versus time 

as a result of a full load single step. 

 

2. Perform manufacturer’s standard factory tests. 

 

3. Test for a minimum of 30 minutes at full load per NFPA 110. 

 

1.8 PROJECT/SITE CONDITIONS 

 

A. ENVIRONMENTAL REQUIREMENTS 

 

Engine generator system is designed, engineered, and rated to withstand 

the following environmental conditions without mechanical or electrical 

damage or degradation of performance capability: 

 

1. Ambient Temperature:  Minus 5 degrees F to 122 degrees F. 

 

2. Relative Humidity:  0 to 95 percent. 

 

3. Elevation:  Sea level to 500 feet.. 

 

B. SEISMIC REQUIREMENTS 

 

The entire generator package including all mounted accessories shall 

comply with the requirements of the 2015 IBC and ASCE 7-05 Minimum 

Design Loads for Building and Other Structures, Chapter 13 “Seismic 

Design for Nonstructural Components,” as referenced and amended by the 

IBC.  Seismic design parameters are as follows: 

 

1. Risk Category IV, Seismic Design Category D. 

 

2. Component Importance Factor:  Ip = 1.5. 
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3. Design response acceleration parameters: 

 

a. SDS = 1.2g. 

 

b. SD1 = 0.537g. 

 

1.9 WARRANTY AND MAINTENANCE 

 

A. WARRANTY 

 

1. The manufacturer shall warrant the materials and workmanship of 

the generator set for a minimum of 5 years, or 2,500 hours from 

the registered commissioning and startup. 

 

2. The warranty shall be comprehensive and shall include all 

components included in the generator package.  No deductibles 

shall be allowed for travel time, service hours, repair part costs, 

etc., during the warranty period. 

 

B. 2-YEAR MAINTENANCE SERVICE 

 

Beginning at time of Substantial Completion, provide 24 months full 

maintenance service performed by qualified service technicians of the 

manufacturer’s designated service organization.  Include twice yearly 

inspections to check for defects and operational abnormalities.  Include 

routine preventive maintenance (oil changes, filter changes, belt 

adjustments, etc.) as recommended by the manufacturer and perform 

adjustments as required to bring the generator performance back into 

compliance with the original specifications.  Provide OEM parts and 

supplies to complete all service to support all factory warranty 

requirements with written reports to the Owner upon completion of visits.  

No deductibles shall be allowed for travel time, service hours, repair part 

costs, etc., during the warranty period. 

 

Provide a 2-hour load bank test on the generator at 11 months and 

23 months from the time of Substantial Completion. 

 

1.10 EXTRA MATERIALS 

 

Reference Specification Section 16050 for spare parts. 
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PART 2 PRODUCTS 

 

2.1 MANUFACTURERS 

 

A. APPROVED MANUFACTURERS 

 

1. Kohler as provided by Power Systems West. 

 

2. Cummins Power Generation as provided by Cummins Northwest. 

 

3. MTU as provided by Pacific Power Group. 

 

4. Caterpillar as provided by NC Power Systems. 

 

2.2 ENGINE 

 

A. FEATURES 

 

1. Four-stroke cycle diesel engine of either vertical in-line or V-type 

suitable for operation on No. 2 diesel fuel. 

 

2. Engine speed shall be governed by an electronic governor.  Refer 

to frequency requirements specified earlier in this Specification. 

 

B. COMPONENTS 

 

1. Oil Pump 

 

Gear type lubricating oil pump for supplying oil under pressure to 

main bearings, crankpin bearings, pistons, piston pins, timing 

gears, camshaft bearings, and valve rocker mechanism. 

 

2. Oil Filters 

 

Full flow oil filters conveniently located for servicing, with a 

spring-loaded bypass valve to ensure oil circulation. 

 

3. Air Filter 

 

Dry type air filter. 
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4. Cooling System 

 

Sufficient to cool the engine when the generator set is delivering 

full rated load in an ambient temperature of 104 degrees F. 

 

a. Engine-driven, centrifugal-type water circulating pump. 

 

b. Thermostatic valve. 

 

5. Coolant/ Jacket/ Block Heater 

 

As described in Part 2.6-B of this Section. 

 

6. Electrical starters sufficient to start the engine within 10 seconds of 

call to start. 

 

7. Batteries 

 

Lead acid batteries shall be of sufficient capacity to permit starting 

the generator engine a minimum of four times without recharging.  

Batteries are to be mounted in an earthquake- and drip-proof rack 

on the skid, frame, or other approved separate location with 

required connections provided. 

 

8. Battery Heater 

 

As described in Part 2.6-B of this Section. 

 

9. Battery Charger 

 

a. Silicone rectifier static type, self regulated with high 

current and full float operation with a filtered output.  

 

b. The charger shall be capable of providing a 10 A DC high 

current charging rate when the battery voltage is below the 

“float voltage set point.”  Full floating charging when 

voltage is above the set point.  

 

c. Battery charger operates from 120 volts, single phase AC 

connected to Generator Auxiliary Device Panel (GADP) as 

per Section 2.6.A.   
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d. The charger shall be complete with voltmeter, ammeter, 

charging rheostat, automatic equalizing timer, and high/low 

battery voltage alarm.   

 

e. The battery charger shall be factory mounted with vibration 

isolators to prolong service life. 

 

f. Battery charger shall include standard NFPA outputs where 

generator is legally required for life safety. 

 

10. Provide watertight flex connections for all conduits and piping 

attached to generator. 

 

2.3 ALTERNATOR 

 

A. Four pole, 1,800 rpm revolving field generator. 

 

B. Enclosure shall be of drip-proof construction. 

 

C. Insulation Class H. 

 

D. Wiring shall be 12-lead, reconnectable, and configured for the specified 

voltage, phasing, neutral point, and frequency. 

 

E. ALTERNATOR HEATER 

 

As described in Part 2.6-B of this Section. 

 

2.4 VOLTAGE REGULATOR 

 

An electronic voltage regulator shall be provided. 

 

2.5 CONTROL PANEL 

 

The Control panel shall be of the rotatable dead-front type, vibration free mounted 

on the generator set.  The generator control panel and the generator main circuit 

breaker shall be installed per NEC clearances and provide accessibility to 

equipment.  The tops of control panels and the circuit breakers shall be mounted a 

maximum of 72 inches above the finished floor. 

 

A. The control panel shall operate at 12 or 24 VDC from the 

generator/battery electrical system as required by manufacturer based on 

the size of the system. 

 



Mason County PUD No. 1 

Agate Beach Water System Improvements  

Phase 3 – Booster Pump Equipment/HVAC/and Electrical 

G&O #20275 16230-16 

B. Control panel shall include the following functions/devices: 

 

1. Automatic Starting System 

 

a. Provides three 15 second cranking cycles and two rest 

periods followed by a lockout and alarm. 

 

b. Operation is initiated by the closing of a remote Form A 

contact in the automatic transfer switch control circuit. 

 

2. Indicating light for alarm condition. 

 

3. Indication for the following: 

 

a. Running 

 

b. Low coolant level 

 

c. High coolant temperature 

 

d. Low oil pressure 

 

e. Over speed 

 

f. Over crank 

 

g. AC volts for each phase 

 

h. AC current for each phase 

 

i. Frequency  

 

j. Lube oil pressure 

 

k. Coolant temperature 

 

l. Run Time 

 

m. Number of Starts 

 

4. Engine “AUTO-OFF-MANUAL” control selector switch. 

 

5. Red colored emergency shutdown pushbutton/switch. 
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6. Time delay relay to permit operation at “NO-LOAD” after 

retransfer of load to normal source (cool down timer). 

 

7. Automatic safety controls which shut down the engine on: 

 

a. Low lubricating oil pressure 

 

b. Low coolant level 

 

c. High jacket water temperature 

 

d. Engine over speed 

 

8. Include a Form A (N.O. Dry) contact for remote connection for 

each of the following Generator functions. 

 

a. Running 

 

b. General Alarm 

 

c. Fail (shall include, as a minimum, any combination of 

conditions in 8 above) 

 

d. AUTO-OFF-MANUAL control switch in Auto Mode 

 

e. Low Battery Voltage 

 

f. Low Oil Pressure 

 

g. High Coolant Temperature 

 

h. Low Fuel Level 

 

i. High Fuel Level 

 

j. Fuel Tank Leak 

 

9. Control Cabinet Heater 

 

As described in Part 2.6-B of this Section. 
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2.6 ACCESSORIES 

 

A. GENERATOR AUXILIARY DEVICE PANEL 

 

The generator manufacturer shall provide, install, and prewire a Generator 

Auxiliary Device Panel (GADP) as part of the generator system with the 

following minimum features: 

 

1. The GADP shall consist of a NEMA 1 gasketed 240/120 VAC 

rated single phase load center with a main breaker and 

appropriately sized branch circuit breakers for the battery charger 

and the heaters listed below under GENERATOR HEATERS.  

Available power to the panel shall be 208/120 VAC, single phase. 

 

Exception: 

 

The GADP load center can be replaced with one or more 20 A, 

4-plex receptacle sets in cast aluminum boxes under the following 

conditions: 

 

a. The battery charger and all heater loads are 120 VAC, 

single phase, 

 

b. The sum of the battery charger and all heater loads does 

not exceed 1920 VA (16 A), 

 

c. All loads are prewired by the manufacturer with grounded 

plug cables, 

 

d. The receptacles are placed within reach of all load plugs, 

 

e. If required, multiple 4-plex receptacle sets are connected 

together by the manufacturer (provide a single electrical 

connection point for the Contractor). 

 

2. For outdoor generators, the GADP shall be securely mounted 

within the enclosure in a location easily accessible by the operator 

and to a Contractor-provided power conduit. 

 

3. The GADP shall be internally connected to the described loads by 

the generator manufacturer. 

 

4. It is the intent that the Contractor need only provide a single power 

conduit and associated conductors to the manufacturer-provided 
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GADP and terminate the conductors to a main circuit breaker, 

neutral, and ground.  All connections for heater controls and 

devices shall be prewired and pretested by the manufacturer. 

 

B. GENERATOR HEATERS 

 

1. Coolant Heater 

 

Engine mounted, thermostatically controlled immersion type 

engine coolant heater to ensure a minimum coolant temperature of 

120 degrees F at ambient room temperature of 5 degrees F.  

Provide as shown in the table below. 

 

2. Fuel Heater 

 

Thermostatically controlled engine fuel heater.  Provide if shown 

in the table below. 

 

Provide the following generator set heaters: 

 

Device 

Voltage 

Configuration 

Wattage 

(W) 

Coolant Heater  208 (1ph) or 120V ~1,500 

 

C. CIRCUIT BREAKERS 

 

1. Provide an output main circuit breaker according to the plans and 

specifications section 16410.  This breaker shall be lockable in its 

open position.  The breaker shall have an auxiliary contact that is 

open when the breaker is in the open position.  This circuit shall be 

prewired by the generator manufacturer to dedicated terminals in 

the generator control panel.  Wire between these devices in LFMC 

conduit. 

 

2. Provide a generator field protection circuit breaker, or other means 

to protect the alternator. 

 

3. Provide a load bank circuit breaker according to the plans and that 

meets specification section 16410.   
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D. DECALS, PLACARDS, AND SIGNS 

 

1. The generator manufacturer shall provide all decals and signage as 

required by the regulatory and/or inspecting agency for the 

particular installation, including, but not limited to the following: 

 

a. One hazardous material placard, diamond shape, 4 color 

(red, white, blue, yellow) with numbers 020 (diesel, 

kerosene, fuel oil) in accordance with NFPA 704. 

 

b. A permanent sign at the fill point for the fuel tank.  The 

sign shall include the filling procedure and tank calibration 

chart.  The filling procedure shall require the person filling 

the tank to determine the gallons required to fill it to 

90 percent of capacity before commencing the fill 

operation. 

 

2. The Contractor shall provide the following in an easily viewable 

location on the fuel tank unless noted otherwise:   

 

a. One 3" x 12" decal labeled “Diesel” (black/white).   

 

E. VIBRATION ISOLATORS 

 

1. Provide vibration isolators between the unit and the sub-base fuel 

tank.  The isolation mountings shall consist of malleable cast iron 

top and bottom housings incorporating steel spring or elastomeric 

construction and shall be provided with built-in leveling bolts, 

elastomeric pad and built-in resilient chocks to control oscillation 

and withstand lateral forces in all directions.  Isolators shall be 

presized and installed in accordance with the recommendations of 

the generator set manufacturer.   

 

2. Vibration isolation efficiency shall be 96 percent at 1,800 rpm.  

Provide Korfund or equal.   

 

3. Calculations shall be provided with the vibration isolation 

submittal demonstrating that the specified efficiency can be met 

with the project specific system characteristics. 

 

4. Vibration isolators may be waved with manufacturer’s 

documentation that the entire generator package including 

mounted accessories is IBC certified without them. 
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F. ANCHORS 

 

Anchors used to secure the generator to the base or other stable surface 

shall be designed and sized by the manufacturer.  Anchors shall be cast-in-

place 316 stainless steel anchor bolts or drilled-in 316 stainless steel 

anchors set with epoxy adhesive.  Expansion type anchors shall not be 

acceptable.  The Contractor shall provide and install these anchors. 

 

2.7 SUBBASE TANK  

 

A. Provide dual wall UL 142 listed sub base tank sized to meet 24 hours 

runtime at full load.  The external tank profile shall be “flat” within ±0.25 

inches of vertical offset per 100 inches of horizontal length (±0.14 degrees 

maximum). 

 

B. The sub base tank shall have custom dimensions to reduce the height and 

accommodate the filling and venting components. 

 

C. LEVEL SWITCH 

 

Provide a liquid level float switches, Pneumercator LS600 or equal, 

assembly capable of the following: 

 

1. High level alarm set at 90 percent tank capacity 

 

2. Low level alarm set at 30 percent tank capacity 

 

D. LEAK DETECTION SWITCH 

 

Provide secondary containment leak detection.  Provide Pneumercator 

LS600LD or equal. 

 

E. DROP TUBE 

 

Provide aluminum drop tube at the fuel fill, fuel return, and fuel supply 

ports.  The drop tube with diffuser or suction strainer shall terminate a 

minimum of 6 inches from the bottom of the tank and shall be installed in 

a manner, which avoids excessive vibration. 

 

F. FUEL FILL CONNECTION 

 

Provide a 2-inch quick connect adapter and cap.  Materials of construction 

shall be A36 carbon steel or aluminum meeting ASTM B221. 
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G. SPILL CONTAINER 

 

Provide a 5-gallon spill container with a hinged, lockable cover and a 

manual drain valve into the primary tank.  The spill container shall be of 

steel construction with a powder coated finish.  The spill container shall be 

Morrison Bros. Fig. 516 or equal. 

 

H. NORMAL VENT 

 

Provide a 2-inch-diameter upward vent for normal atmospheric venting.  

The normal vent shall terminate outside, 12 feet above adjacent ground 

level.  Vent piping shall be Schedule 40 Type S, Grade A steel pipe 

conforming to ASTM A53.  The contractor shall provide all supports for 

the vent. 

 

I. PRESSURE VACUUM VENT 

 

A pressure/vacuum vent shall be installed at the top of the normal vent 

pipe, set at 1 oz per square inch.  The body construction shall be 

Aluminum with stainless steel seat and poppet and the vacuum gasket 

shall be constructed of fuel resistant material.  The pressure/vacuum vent 

shall be in accordance with NFPA 30.  Provide Morrison Bros. Fig. 748 or 

equal. 

 

J. EMERGENCY VENTS 

 

Supply emergency vents for pressure relief only, Manufacturer shall size 

to prevent a pressure greater than 2.5 psi for the secondary containment 

tank and primary tank.  The emergency vents shall terminate outside.  

Construction shall be aluminum with painted cast iron cover and Viton O-

ring seat material; galvanized materials shall not be used.  Mounting 

connection shall be male NPT.  Vents shall be UL listed and in accordance 

with NFPA 30.  Provide Morrison Bros. Fig. 244 or equal. 

 

2.8 EXHAUST SYSTEM  

 

A. Sufficiently sized to ensure against loss of power due to excessive 

backpressure in accordance with engine manufacturer’s recommendations.  

Include a drain plug and drip leg in low point of exhaust piping to protect 

engine.  Terminate exhaust piping with a rain cap.   

 

B. The exhaust systems shall be mounted inside the enclosure. 

 

  



Mason County PUD No. 1 

Agate Beach Water System Improvements  

Phase 3 – Booster Pump Equipment/HVAC/and Electrical 

G&O #20275 16230-23 

C. FLEX CONNECTION 

 

Provide a stainless steel flexible exhaust connector, with an exhaust 

temperature test fitting, flanged for service disconnection.  

 

D. SILENCER 

 

Provide a critical grade silencer.  Silencer construction shall be steel with 

high temperature paint or aluminized finish. 

 

2.9 ENCLOSURE 

 

A. ACOUSTICAL ENCLOSURE  

 

The Generator shall be provided with a skintight acoustical weather 

protective enclosure. 

 

1. The enclosure shall reduce the sound pressure level of the 

generator set while operating at full rated load to an average of 

65 dBA at any location 23 feet (7 meters) from the generator set in 

a free field environment. 

 

2. The enclosure shall be constructed of minimum 12-gauge steel for 

framework and 14-gauge steel for panels.  The enclosure shall 

have hinged access doors to maintain easy access for all operating 

and service functions.  All hardware and hinges shall be stainless 

steel.  All doors shall be lockable and include retainers to hold the 

door open during servicing.  The roof shall be cambered to prevent 

the accumulation of water.  The roof and walls shall be designed to 

withstand snow and wind loads per the IBC. 

 

3. All sheet metal shall be primed for corrosion protection and finish 

painted with a color chosen by the Owner from the manufacturer’s 

standard options.   

 

4. The air intake and exhausts shall be sized to provide ample airflow 

for the generator set operation at rated load in ambient temperature 

of 100 degrees F.   

 

2.10 FINISH 

 

The entire standby generator set assembly with accessories is to be factory 

painted, color chosen by Owner from manufacturer’s standard colors.  Generator 
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set manufacturer shall provide appropriate epoxy/polyurethane coating system for 

high heat conditions. 

 

PART 3 EXECUTION 

 

3.1 DELIVERY, STORAGE, AND HANDLING 

 

Deliver engine generator set and system components to their final locations in 

protective wrappings, containers, and other protection that will exclude dirt and 

moisture and prevent damage from construction operations.  Remove protection 

only after equipment is safe from such hazards.  Field repair of material or 

equipment made defective by improper storage or site construction damage by 

other trades may be cause for rejection of installation. 

 

3.2 INSTALLATION 

 

A. Install the complete generator set and accessories per the manufacturer’s 

installation instructions. 

 

1. Anchor the generator set to concrete housekeeping base or pad 

with high strength anchors and adequate penetration suitable for 

the Seismic Design Category as specified in the Plans. 

 

2. Make all electrical connections between accessory items, which 

are not factory wired, prior to requesting the test engineer. 

 

B. Maintain minimum workspace around unit and components per 

manufacturer’s installation shop plans and NFPA 70 NEC. 

 

C. Provide a complete fill of lubricating oil. 

 

D. Provide a complete fill of fuel in diesel storage tank before testing. 

 

E. Provide a complete fill of manufacturer approved antifreeze 

(ethylene-glycol) and water to protect the engine and heat exchanger 

cooling system to minus 25 degrees F. 

 

F. Contractor shall locate generator control panel and the generator main 

circuit breaker per NEC clearances and provide accessibility to equipment.  

Neither shall be mounted more than 72 inches above the floor.  Include all 

costs associated with relocating the standard control/service panel 

arrangement on generator set to maintain code requirements in the Bid 

Cost. 
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G. The generator set shall not be started up or tested in the field until all 

exhaust piping has been insulated as specified and shown on the Plans.  

All intake and exhaust louvers and fuel system components shall be fully 

functional. 

 

3.3 IDENTIFICATION 

 

Identify field installed wiring, components, and provide warning signs as 

specified in Section 16050. 

 

3.4 GROUNDING 

 

Provide ground continuity to facility electrical ground system as indicated in the 

Plans and Specification 16060. 

 

3.5 FIELD QUALITY CONTROL 

 

A. Provide services of a factory authorized service representative to provide 

inspection results of field visit and field testing in writing. 

 

B. TESTING AGENCY 

 

Provide the services of a qualified independent testing agency to perform 

specified field quality-control testing. 

 

C. TESTING 

 

1. Prior to Energization  

 

After installing disconnect switches and circuit breakers, perform 

visual and mechanical inspection of enclosure and devices. 

 

2. After Energization 

 

After electrical circuitry has been energized, demonstrate product 

capability and compliance with requirements. 

 

Correct malfunctioning units on site where possible and retest to 

demonstrate compliance; otherwise, remove and replace with new 

units and retest. 
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D. FIELD TEST 

 

Test the assembled generator set after installation at the job site is 

complete. 

 

1. Advise the Engineer, the Integrator, the Contractor, the local Fire 

Prevention Inspector, and the Owner of the proposed time and date 

of the field test at least 2 weeks in advance so that the test may be 

witnessed if desired. 

 

2. Under supervision of a factory authorized service representative, 

pretest all system functions, operations, and protective features.  

Provide all instruments and equipment required for tests.  Adjust to 

ensure operation is according to specifications.   

 

3. Fuel, lubricating oil, and antifreeze shall be checked for 

conformity to the manufacturer’s recommendations and these 

specifications under the environmental conditions present and 

expected. 

 

4. Accessories that normally function while the set is standing by 

shall be checked prior to cranking the engine.  These shall include, 

but not be limited to: all electric heaters, battery charger(s), etc. 

 

5. Cold Start Test 

 

a. The unit shall demonstrate the ability to start from a “cold” 

standby condition (i.e., normal standby mode with engine 

coolant temperature established by properly functioning 

water-jacket heater). 

 

6. Calibration and PLC Signal Status Check 

 

a. Calibrate all sensors and instruments. 

 

b. Verify the scaling and connections of each signal to the 

PLC.  Coordinate this work with the Integrator. 

 

7. Generator Load Testing 

 

8. Generator load testing shall be provided using a manufacturer-

provided temporary load bank at 1.0 power factor.  The generator 

shall be operated at 50 percent of full load rating for thirty minutes, 

followed seamlessly by thirty minutes at 80 percent of full load 
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rating, followed seamlessly by one hour at 100 percent full load 

rating.   

 

9. After the first 15 minutes at full load, the following shall be 

recorded at 15-minute intervals (four recordings).   

 

a. Voltage (phase to phase and phase to ground) and phase 

rotation 

 

b. Amperage (each phase) 

 

c. Frequency 

 

d. Fuel pressure, oil pressure, and water temperature 

 

e. Exhaust gas temperature at engine exhaust outlet 

 

f. Ambient temperature 

 

During the load test period, check for exhaust leaks, path of 

exhaust gases outside the building or enclosure, cooling air flow, 

movement during starting and stopping, vibration during 80 

percent and 100 percent loading. 

 

A certified copy of the test results shall be given to the Engineer 

and supplied with the O&M manuals. 

 

10. Subbase Fuel Tank Test 

 

11. The following test shall be observed by the local Fire Prevention 

Inspector: 

 

a. Prior to any filling of combustible or flammable liquids the 

base tank shall be pressure tested per NFPA 30, 

Section 2.4.2.  Include the test report in the O&M manuals. 

 

b. The fuel fill container shall be tested for proper operation. 

 

12. The Contractor shall demonstrate the backup power system is fully 

functional by simulating power outages.  Coordinate phase rotation 

with the Contractor prior to transferring power. 

 

13. Refill the generator tank after completion of field testing. 
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E. RETEST 

 

Correct deficiencies identified by field tests and observations, and retest 

until specified requirements are fully met. 

 

3.6 TRAINING 

 

A. The manufacturer of the generator set shall conduct specifically organized 

training sessions covering operation and maintenance of the unit for 

personnel employed by the Owner.  The training sessions shall be 

conducted to educate and train the personnel in maintenance and operation 

of all components of the unit.  Training shall include, but not be limited to, 

the following:  

 

1. Preventative maintenance procedures 

 

2. Trouble-shooting  

 

3. Calibration  

 

4. Testing  

 

5. Replacement of components  

 

6. Automatic mode operation  

 

7. Manual mode operation  

 

8. Fuel and monitoring system  

 

9. Spare parts that have been provided 

 

B. At least one training session, at least 3 hours in duration, shall be 

conducted at the site after startup of the system.  The manufacturer shall 

prepare and assemble specific instruction materials for each training 

session and shall supply such materials to the Owner at least 2 weeks prior 

to the time of the training. 

 

3.7 FINAL ADJUSTMENTS 

 

A. Adjust voltage and frequency output of generator set to nominal ratings 

and mark gauges with plastic pen for normal, operation references for 

Owner. 
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B. Adjust time response of control system to meet site performance 

requirements. 

 

C. Check all remote connections again for proper tightness. 

 

3.8 CLEANING 

 

Upon completion of installation and startup, inspect engine generator set.  

Remove paint splatters, other spots, dirt, and debris.  Perform touchup painting to 

cover scratches and marks to finish.  Match original finish of generator set. 

 

 

*** END OF SECTION *** 
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SECTION 16410 

 

ENCLOSED SWITCHES, FUSES AND CIRCUIT BREAKERS 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section consists of individually mounted switches and 

circuit breakers used for the following: 

 

A. Feeder and equipment disconnect switches 

 

B. Feeder and branch-circuit protection 

 

C. Motor safety disconnect switches 

 

1.2 RELATED WORKS SPECIFIED ELSEWHERE 

 

Sections Item 

01300 Submittals 

16050 Basic Electrical Materials and Methods 

16140 Wiring Devices 

 

1.3 SUBMITTALS 

 

Submit under the provisions of Section 01300. 

 

Manufacturer’s Product Data for disconnect switches, circuit breakers, and 

accessories specified in this Section. 

 

Maintenance data for tripping devices to include in the operation and maintenance 

manual specified in Section 16050. 

 

1.4 QUALITY ASSURANCE 

 

See Section 16050. 

  

Obtain disconnect switches and circuit breakers from one source and by a single 

manufacturer. 
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PART 2 PRODUCTS 

 

2.1 MANUFACTURERS 

 

A. AVAILABLE MANUFACTURERS 

 

Subject to compliance with requirements, manufacturers offering 

disconnect switches and circuit breakers that may be incorporated into the 

work include the following: 

 

1. General Electric Co.; Electrical Distribution and Control Division. 

 

2. Siemens Energy & Automation, Inc. 

 

3. Square D Co. 

 

4. Eaton, Cutler Hammer. 

 

2.2 DISCONNECT SWITCHES 

 

A. MOTOR SAFETY DISCONNECT SWITCHES 

 

Motor safety disconnect switches shall be provided when the motor starter 

is not in sight of the associated motor or when shown on the Plans.  Motor 

safety disconnect switches shall be provided with the following 

specifications. 

 

1. Separately Enclosed Knife Type Switches 

 

a. Switches shall not be fused unless specifically shown 

otherwise on the Plans. 

 

b. Switches shall include pad lockable handles, lockable in 

both the open and closed positions. 

 

c. Switches shall be rated at 600 V. 

 

d. Switches shall include two auxiliary contacts, rated at 10 A 

at 250 Vac each, connected to the switch pivot arm that are 

open when the switch is open, closed when the switch is 

closed. 

 

e. Switches shall be rated at motor horsepower or as per the 

Plans, whichever is the larger. 
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f. Switch enclosures shall be NEMA 4X stainless steel unless 

specifically stated otherwise in the Plans or through the 

approval of the Engineer. 

 

2.3 ENCLOSED CIRCUIT BREAKERS 

 

A. ENCLOSED, MOLDED-CASE CIRCUIT BREAKER 

 

NEMA AB 1, with lockable handle in both the open and closed positions. 

 

B. CHARACTERISTICS 

 

Frame size, trip rating, number of poles, and auxiliary devices as indicated 

on the Plans with interrupting rating to meet available fault current. 

 

1. Main and feeder breakers shall be molded case breakers with 

thermal magnetic trip. 

 

2. Motor circuit breakers shall be magnetic only trip with adjustable 

trip setting. 

 

3. Branch circuit breakers shall be molded case, thermal-magnetic 

trip, trip-free with non-interchangeable, non-adjustable trip unless 

otherwise noted. 

 

C. APPLICATION LISTING 

 

Appropriate for application, including switching fluorescent lighting loads 

(SWD) or heating, air-conditioning, and refrigerating equipment (HACR). 

 

D. CIRCUIT BREAKERS, 200 A AND LARGER 

 

1. Trip units shall be interchangeable within frame size. 

 

2. Assure ability to selectively coordinate circuit breakers. 

 

E. MOLDED-CASE SWITCH 

 

Where indicated, molded-case circuit breaker without trip units. 
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F. LUGS 

 

Mechanical lugs and power-distribution connectors suitable for copper 

conductors of the number and size indicated. 

 

PART 3 EXECUTION 

 

3.1 INSTALLATION 

 

A. Install the disconnect switches and circuit breakers level and plumb in 

locations as indicated, according to manufacturer’s written instructions. 

 

B. Install wiring between disconnect switches, circuit breakers, control, and 

indication devices. 

 

C. Connect disconnect switches and circuit breakers and components to 

wiring system and to ground as indicated and as instructed by 

manufacturer. 

 

1. Tighten electrical connectors and terminals according to 

manufacturer’s published torque-tightening values.  Where 

manufacturer’s torque values are not indicated, use those specified 

in UL 486A and UL 486B. 

 

D. Identify each disconnect switch and circuit breaker according to 

requirements specified in Section 16050. 

 

3.2 FIELD QUALITY CONTROL 

 

A. TESTING 

 

1. Prior to Energization  

 

After installing disconnect switches and circuit breakers, perform 

visual and mechanical inspection of enclosure and devices. 

 

Check connections and mounting for proper torque. 

 

Remove any burrs, filings, or other foreign materials from 

enclosure.  Completely wipe down and vacuum enclosure. 
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2. After Energization 

 

After electrical circuitry has been energized, demonstrate product 

capability and compliance with requirements. 

 

Correct malfunctioning units on site where possible and retest to 

demonstrate compliance; otherwise, remove and replace with new 

units and retest. 

 

 

*** END OF SECTION *** 
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SECTION 16415 

 

TRANSFER SWITCHES 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section consists of the following types of power 

transfer switches: 

 

A. Automatic Transfer Switches. 

 

1.2 RELATED WORKS SPECIFIED ELSEWHERE 

 

Section Item 

01300 Submittals 

01600 Materials and Equipment 

01800 Testing, Commissioning, and Training 

02300 Site Earthwork 

Division 3 Concrete 

09900 Painting 

11000 Equipment General Provisions 

Division 15 Mechanical 

Division 16 Electrical 

16120 Conductors and Cables 

16130 Raceway and Boxes 

 

1.3 DEFINITIONS 

 

A. 3-POSITION, DELAYED TRANSFER 

 

A 3-position “delayed transfer” ATS can be held in the “center” (no load 

connection) position for a programmable delayed period of time before 

completing its transfer to the calling position.  Delayed transfer applies to 

transfers in either direction.  Delayed transfers can only apply to “Open 

Transition” switches. 

 

B. AUTOMATIC TRANSFER SWITCH 

 

Automatic transfer switches shall be defined as power transfer switches 

used to automatically switch system power away from faulty utility 

service power to backup generator power then back again to utility power 

when valid utility power is reacquired.   
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Automatic transfer switches can be configured for automatic generator 

starting, waiting for generator stability, then transferring the system bus to 

the generator.  They are also configurable for switching back to utility 

power under selectable conditions. 

 

Automatic transfer switches can be set up for automatic generator testing 

and shutdown. 

 

C. CLOSED TRANSITION 

 

A “Closed Transition” ATS provides a “make-before-break” transition 

when performing automatic generator tests.  To make this type of 

transition, the voltage, frequency, and phase shift between the power 

sources must be within specified and programmable tolerances.  Typical 

tolerances are V <= ±5 percent, f = ±0.2 percent, and the phase shift 

between ±5 electrical degrees.  This may take from several seconds to 

several minutes and is only used during system testing where transition 

delays are not critical.  During power failures, the transitions are “break-

before-make” like an open-transfer switch where time delays are minimal. 

 

D. DELAYED TRANSFER 

 

A “Delayed Transfer” ATS provides a programmable delay in the “neutral 

position.”  When in this mode, the load circuit is completely disconnected 

from both the normal and standby power sources.  A delay in this position 

allows load circuits to dissipate electrical and mechanical energy before 

being re-energized. 

 

E. NEUTRAL POSITION 

 

The neutral position describes a position of the transfer switch when the 

load leads are connected to neither the normal nor the standby source.  In 

this position, the load circuit is completely disconnected.  This position 

should not be confused with the neutral bus or with neutral bus switching.   

 

F. NEUTRAL SWITCHING 

 

In a neutral-switching ATS, the neutral load bus is switched between 

power source neutrals in the same manner as the power leads. 
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G. NORMAL POSITION 

 

A switch is in its “NORMAL” position when it is connected to the 

primary (utility) power source.    

 

H. OPEN TRANSITION 

 

An “Open Transition” ATS provides a “break-before-make” transition 

under all transition conditions. 

 

I. STANDBY POSITION 

 

A switch is in its “STANDBY” position when it is connected to the 

secondary (generator) power source.   This position may also be referred 

to as the back-up position. 

 

J. TIME DELAY DEFINITIONS 

 

TD1 “Call Delay” is the delay from the ATS sensing faulty utility 

power and the issue of a generator call to run command. 

 

TD2 “Off Utility Delay” is the delay from the ATS issuing a generator 

call to run command and the transfer of the ATS away from the 

“UTILITY” position. 

 

TD3 “Hold Neutral Delay” is the period of time that the ATS will hold 

the switch in its “neutral” (or “center” or “disconnected”) position 

when transferring from the “UTILITY” position to the 

“GENERATOR” position and from the “GENERATOR” back to 

the “UTILITY” position.  In this neutral position, the load side of 

the ATS is disconnected from both utility and generator power.  

This delay allows the electronic equipment ample time to dissipate 

their residual power for proper reapplication of power flowing a 

shutdown.  This delay only applies to 3-position delayed-transfer 

switches. 

 

TD4 “Hold Generator Delay” is the delay of the ATS to switch back to 

utility power after the utility has been sensed as healthy.   

 

TD5 “Cool-Down Delay” is the duration of generator runtime after the 

ATS has switched back to utility.  This cool down period is 

intended to shut the generator off only after a relaxed cooling 

period. 
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UTILITY FAILURE
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START GENERATOR

UTILITY

UTILITY RECOVERED

NEUTRAL

GENERATOR

STOP GENERATOR

UTILITY FAULTED

GENERATOR
CALL TO RUN

ATS POSITION

TD4

TD3

TD5

TD3

TD1

 
 

3-POSITION SWITCH SIMPLIFIED TIMING DIAGRAM 

 

K. UVTL 

 

Utility Voltage Transition Level. 

 

L. GVTL 

 

Generator Voltage Transition Level. 

 

1.4 SUBMITTALS 

 

Submit four copies of the following: 

 

A. Manufacturer’s Product Data for transfer switches and accessories 

specified in this Section. 

 

B. Manufacturer’s Product Data for trapped-key interlocks and accessories 

specified in this Section, and documentation of compatibility with 

hardware specified under other Sections. 

 

C. O&M Manual requirements are outlined in Section 01300 and shall also 

contain the following information: 

 

1. Two-year maintenance service agreement as described below. 

 

2. Screenshots and descriptions detailing how to step through the 

setup and configuration menus. 
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3. Field test results as described herein. 

 

1.5 MAINTENANCE 

 

A. ATS 

 

Beginning at the time of Substantial Completion, provide a 24 months full 

maintenance service performed by skilled employees of the 

manufacturer’s designated service organization.  Provide OEM parts and 

supplies to complete all service to support all factory warranty 

requirements with written reports to the Owner upon completion of visits.   

 

PART 2 PRODUCTS 

 

2.1 MANUFACTURERS 

 

Subject to compliance with requirements, provide products by the following: 

 

A. TRANSFER SWITCHES 

 

All automatic transfer switches shall be compatible with the selected 

genset.  

 

1. General Electric Co.; Electrical Distribution & Control Div. 

 

2. Eaton, Cutler-Hammer. 

 

3. ASCO 

 

4. Kohler 

 

5. Cummins Power Generation/Onan 

 

6. Square D 

 

7. MTU 

 

2.2 PROCUREMENT 

 

A. The party responsible for the procurement of the automatic transfer switch 

shall be the single source of responsibility for submittal, products 

provided, warranty, startup and service purposes. 
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B. All automatic transfer switches shall be provided by the contractor that is 

supplying the generator set as defined in Specification 16230.   

 

C. The generator and automatic transfer switches may be of different 

manufacturers. 

 

2.3 AUTOMATIC TRANSFER SWITCHES 

 

A. RATINGS 

 

1. Phases:  As shown on the Plans. 

 

2. Poles:  As shown on the Plans. 

 

3. Voltage Rating:  As shown on the Plans. 

 

4. Current Rating:  As shown on the Plans. 

 

5. Fault Current Rating:  As shown on the Plans. 

 

6. Neutral:  With neutral bus unless indicated otherwise on the Plans. 

 

7. Enclosure:  As shown on the Plans. 

 

8. SUSE rated utility disconnect breaker: As Shown on the Plans 

 

B. FEATURES 

 

Reference “DEFINITIONS” in this specification. 

 

1. UL 1008/CSA certification. 

 

2. Open Transition  

 

3. Delayed transfer (3-position) switch, capable of transferring the 

connected load from its “normal” power source to a “neutral” 

(disconnected) position for a programmable period of time, then 

from the “neutral” position to its “standby” power source, and 

capable of retransferring back to its "normal" power source with 

mirrored positions and delays. 
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Delay settings: 

 

Setting Timing Function(1) Initial Duration 

TD1 Call Delay 1 second 

TD2 Off Utility Delay 0 seconds 

TD3 Hold Neutral Delay 30 seconds 

TD4 Hold Generator Delay 30 minutes 

TD5 Cool-Down Delay 5 minutes 
(1) Reference “Time Delay Definitions” 

 

4. Power switching shall be provided for all phases. 

 

5. Power sensing shall be provided for all phases. 

 

6. Switch transfer control sensing shall be provided on all phases. 

 

7. Switching mechanism shall be a discrete purpose device 

specifically designed for Automatic Transfer Switches. 

 

8. Electrically operated by solenoid mechanisms and held by 

mechanical latches. 

 

9. High current-breaking capacity with silver-surfaced contacts 

equipped with arc barriers and magnetic blow-out coils.  

 

10. Contacts rated in accordance with UL 1008 for current carrying 

and switching capabilities. 

 

11. Suitable for repetitive load transfer switching.  Minimum 1,000 

transfer cycles under full load conditions and minimum 2,000 

cycles under no load conditions. 

 

12. Interlocked to prevent supplying the load from more than one 

source at a time. 

 

13. Adjustable close differential voltage monitoring relays provided on 

all three phases to sense voltage on the “NORMAL” and 

“STANDBY” sources. 

 

14. Auxiliary Contacts 

 

a. All auxiliary contacts shall be isolated, dry, Form C, 

suitable for 120V, 10A inductive loads, NEMA B10 rated, 
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wired to easily-accessible terminals in the low voltage 

control area. 

 

b. Provide, as a minimum, the following status outputs: 

 

i. Switch in utility power position. 

 

ii. Switch in generator position. 

 

iii. Switch fault. 

 

iv. Generator call status.  This status signal is one of 

two identical outputs.  One can be directly 

connected to the generator to call a start operation.  

The second is electrically isolated from the 

generator connection and intended for connection to 

monitoring equipment. 

 

15. Molded case service entrance disconnect breaker. 

 

16. Intelligent display panel with push-button navigation switches.  

The display shall be clearly visible in both bright (sunlight) and no 

light conditions.  It shall be visible over an angle of at least 

120 degrees.  The display panel shall be capable of providing the 

following functions and capabilities: 

 

a. Display source condition information, including AC 

voltage for each phase of normal source.  Voltage for all 

three phases shall be displayed on a single screen for easy 

viewing of voltage balance.  Line to neutral voltages shall 

be displayed for 4-wire systems. 

 

b. Display source status, to indicate source is connected or not 

connected. 

 

c. Display load data, including 3-phase AC voltage, 3-phase, 

frequency, kW, and kVA.  Voltage and current data for all 

phases shall be displayed on a single screen. 
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d. The display panel shall allow the operator to view and 

make the following adjustments in the control system, after 

entering an access code: 

 

i. Set nominal voltage and frequency for the transfer 

switch. 

 

ii. Adjust voltage and frequency sensor operation set 

points. 

 

iii. Set up time clock functions. 

 

iv. Set up load sequence functions. 

 

v. Enable or disable control functions in the transfer 

switch, including program transition. 

 

vi. Set up exercise and load test operation conditions, 

as well as normal system time delays for transfer 

time, time delay start, stop, transfer, and retransfer. 

 

e. Display real time clock data, including date, and time in 

hours, minutes, and seconds.  The real time clock shall 

incorporate provisions for automatic daylight saving time 

and leap year adjustments.  The control shall also log total 

operating hours for the control system. 

 

f. Display service history for the transfer switch.  Display 

source connected hours, to indicate the total number of 

hours connected to each source.  Display number of times 

transferred, and total number of times each source has 

failed. 

 

g. Display information for other transfer switches in the 

system, including transfer switch name, real time load in 

kW on the transfer switch, current source condition, and 

current operating mode. 

 

h. Display fault history on the transfer switch, including 

condition, and date and time of fault.  Faults to include 

controller checksum error, low controller DC voltage, ATS 

fail to close on transfer, ATS fail to close on retransfer, 

battery charger malfunction, network battery voltage low, 

and network communications error. 
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C. OPERATION 

 

1. When “normal” voltage falls below invalid UVTL, then  

 

a. The ATS starts the generator. 

 

2. When the “standby” voltage is above valid GVTL, then 

 

a. After a programmable delay in the “normal” position, the 

switch transfers from the “normal” position to the “neutral” 

position. 

 

b. After a programmable delay in the “neutral” position, the 

switch transfers from the “neutral” position to the 

“standby” position. 

 

3. When “normal” voltage is above valid UVTL, then 

 

a. After a programmable delay in the “standby” position, the 

switch transfers from the “standby” position to the 

“neutral” position. 

 

b. After a programmable delay in the “neutral” position, the 

switch transfers from the “neutral” position to the “normal” 

position. 

 

c. After the switch returns to the “normal” position, the 

transfer switch shuts off the generator after a programmable 

cool down delay. 

 

4. Two separately adjustable time delays prevent transfer and 

retransfer on voltage dips.   

 

5. Seven-day exercise timer provides periodic exercising of 

generator. 

 

a. Timer is programmable as to day of week, time of day, and 

duration for exercising. 

 

b. Programmable as to whether generator is exercised with or 

without load being transferred  
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6. Initially preset the UVTL at: 

 

a. Valid >= 90 percent nominal system voltage 

 

b. Invalid <= 80 percent nominal system voltage 

 

c. Relay will pull in at the “valid” level and drop out at the 

“invalid” level. 

 

7. Initially preset the GVTL at: 

 

a. Valid >= 90 percent nominal system voltage 

 

b. Invalid <= 75 percent nominal system voltage 

 

c. Relay will pull in at the “valid” level and drop out at the 

“invalid” level. 

 

8. Initially preset the utility and generator frequency transition levels 

at: 

 

a. Valid >= 95 percent of system frequency 

 

b. Invalid >= 90 percent of system frequency 

 

PART 3 EXECUTION 

 

3.1 DELIVERY, STORAGE, AND HANDLING 

 

Deliver transfer switch components to their final locations in protective 

wrappings, containers, and other means of protection that will exclude dirt and 

moisture and prevent damage from construction operations.  Remove protection 

only after equipment is safe from such hazards.  Field repair of material or 

equipment made defective by improper storage or site construction damage by 

other trades may be cause for rejection of installation. 

 

3.2 INSTALLATION 

 

A. Install transfer switch per the manufacturer’s installation instructions. 

 

B. Maintain minimum workspace around unit and components per 

manufacturer’s installation shop drawings and NFPA 70 NEC. 
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3.3 IDENTIFICATION 

 

Identify field-installed wiring, components, and provide warning signs as 

specified in Section 16050. 

 

3.4 GROUNDING 

 

Provide ground continuity to facility electrical ground system as indicated in the 

Contract Provisions. 

 

3.5 FIELD QUALITY CONTROL 

 

A. ADJUSTING AND PRETESTING 

 

Pretest all system functions, operations, and protective features.  Provide 

all instruments and equipment required for testing.  Adjust the time delays, 

and trip point settings to ensure operation is within accordance to the 

specifications.  

 

B. FIELD TEST 

 

Test the transfer switch after installation is complete. 

 

1. Advise the Engineer of the test date well in advance so that the test 

may be witnessed if desired. 

 

2. Perform manufacturer’s standard field tests. 

 

3. Provide documented field test results to Owner and Engineer. 

 

4. Provide trip set points and time delays in the O&M manual. 

 

 

*** END OF SECTION *** 
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SECTION 16440 

 

PANELBOARDS 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section consists of lighting, power, and distribution 

panelboards, and associated auxiliary equipment rated 600 V and less. 

 

1.2 RELATED WORKS SPECIFIED ELSEWHERE 

 

Section Item 

01300 Submittals 

16050 Basic Electrical Materials and Methods 

16060 Grounding and Bonding 

 

1.3 SUBMITTALS 

 

Submit under the provisions of Section 01300. 

 

A. PRODUCT DATA 

 

For each type of panelboard, accessory item, and component specified. 

 

B. SHOP DRAWINGS 

 

For panelboards.  Include dimensioned plans, sections, and elevations.  

Show tabulations of installed devices, major features, and voltage rating.  

Include the following: 

 

1. Enclosure type and mounting. 

 

2. Bus configuration and current ratings. 

 

3. Short-circuit current rating of panelboard. 

 

4. Features, characteristics, ratings, and factory settings of individual 

protective devices and auxiliary components. 
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C. PANELBOARD SCHEDULES 

 

For installation in panelboards and inclusion in the maintenance manuals 

specified in Division 1.  Submit final versions prior to closeout of project. 

 

D. MAINTENANCE DATA 

 

For panelboard components to include in the maintenance manuals 

specified in Division 1.  Include manufacturer’s written instructions for 

testing circuit breakers. 

 

1.4 QUALITY ASSURANCE 

 

See Section 16050. 

 

Subject to compliance with requirements, provide products by the following: 

 

A. REFERENCED STANDARDS 

 

1. National Electrical Manufacturers Association (NEMA): 

 

a. NEMA 250, Enclosures for Electrical Equipment 

(1,000 Volts Maximum). 

 

b. NEMA PB 1, Panelboards. 

 

2. National Fire Protection Association (NFPA): 

 

a. 70, National Electrical Code (NEC). 

 

3. Underwriters Laboratories, Inc. (UL): 

 

a. 50, Standard for Safety Cabinets and Boxes. 

 

b. 67, Standard for Safety Panelboards. 

 

1.5 EXTRA MATERIALS 

 

Reference Specification Section 16050 for spare parts. 

 

All panelboards associated with a project shall be the same manufacturer. 
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PART 2 PRODUCTS 

 

2.1 MANUFACTURERS 

 

A. MANUFACTURERS 

 

Subject to compliance with requirements, provide products by the 

following: 

 

1. General Electric Co.; Electrical Distribution & Control Div. 

 

2. Eaton, Cutler-Hammer. 

 

3. Siemens Energy & Automation, Inc. 

 

4. Square D Co. 

 

2.2 PANELBOARD FABRICATION 

 

A. MANUFACTURED UNITS 

 

Standards:  NEMA PB 1, NFPA 70, UL 50, UL 67. 

 

B. RATINGS 

 

1. Bus current, voltage, number of phases, and number of wires as 

shown on the Plans. 

 

2. Short Circuit Fault Rating 

 

a. 250 Vac or Less 

 

10 kAIC minimum short circuit rating or as indicated on 

the Plans, whichever is the greater. 

 

b. 600 Vac or Less 

 

14 kAIC minimum short circuit rating or as indicated on 

the Plans, whichever is the greater. 

 

3. Service Entry Equipment rated when indicated on the Plans. 
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C. BUS BARS 

 

1. Main Bus Bars 

 

a. Plated drawn copper of 98 percent conductivity sized to 

limit temperature rise to a maximum of 65 degrees C above 

an ambient temperature of 40 degrees C. 

 

b. Drilled and tapped and arranged for sequence phasing of 

the branch circuit devices. 

 

2. Ground Bus 

 

a. Ground bus shall be full size (100 percent) rated unless 

shown otherwise on the Plans. 

 

b. Ground bus shall be bonded to the box. 

 

c. Provide additional isolated ground bus when indicated on 

the Plans. 

 

d. Compression type connectors. 

 

3. Neutral Bus Bars 

 

a. Insulated, full size (100 percent) rated unless shown 

otherwise on the Plans. 

 

b. Compression type connectors. 

 

D. CONSTRUCTION 

 

1. Interiors shall be factory assembled and designed such that 

switching and protective devices can be replaced without 

disturbing adjacent unit and without removing the main bus 

connectors. 

 

2. Main Lugs 

 

a. Compression type approved for copper and aluminum. 
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E. ENCLOSURES 

 

1. Boxes 

 

a. Code gauge galvanized steel, furnished without knockouts. 

 

2. Trim Assembly 

 

a. Code gauge galvanized steel, finished with rust-inhibited 

primer and manufacturer’s standard paint inside and out. 

 

3. Distribution, Lighting and Appliance Panelboard 

 

a. Trims supplied with hinged door over all circuit breaker 

handles. 

 

b. Trims for surface mounted panelboards shall be the same 

size as the box. 

 

c. Trims for flush mounted panelboards shall overlap the box 

by 3/4 inch on all sides. 

 

d. Doors on panelboard front, with concealed hinges, secured 

with corrosion resistant chrome-plated flush catch and 

tumbler lock, all keyed alike. 

 

e. Nominal 20-inch wide by 5-3/4-inch deep with gutter space 

in accordance with NEC. 

 

f. Clear plastic cover for directory card on the inside of each 

door. 

 

g. Enclosure 

 

i. Indoor Wet Locations:  NEMA 12 unless stated 

otherwise on the Plans. 

 

4. Power Distribution Panelboard 

 

a. Trims cover all live parts with switching device handles 

accessible. 

 

b. Less than or equal to 12-inches deep with gutter space in 

accordance with NEC. 
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c. Doors on panelboard front, with concealed hinges, secured 

with corrosion resistant chrome-plated flush catch and 

tumbler lock, all keyed alike. 

 

d. Clear plastic cover for directory card on the inside of each 

door. 

 

e. Enclosure 

 

i. Indoor Wet Locations:  NEMA 12 unless stated 

otherwise on the Plans. 

 

F. SERVICE EQUIPMENT APPROVAL 

 

Listed for use as service equipment for panelboards with main service 

disconnect. 

 

1. Future Devices 

 

Equip with mounting brackets, bus connections, and necessary 

appurtenances, for the overcurrent protective device ampere ratings 

indicated for future installation of devices. 

 

2.3 OVERCURRENT AND SHORT CIRCUIT PROTECTIVE DEVICES 

 

A. MAIN OVERCURRENT PROTECTIVE DEVICE 

 

1. Molded-Case Circuit Breaker, NEMA AB 1, handle lockable. 

 

2. Vertical mounting unless stated otherwise in the Plans. 

 

B. BRANCH OVERCURRENT PROTECTIVE DEVICES 

 

1. Shall be bolt-on molded case circuit breakers 

 

2. The minimum breaker size shall be 15 Amp unless stated 

otherwise on the Plans. 

 

3. Characteristics 

 

a. Frame size, trip rating, number of poles, and auxiliary 

devices as indicated on the Plans. 
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b. Fault current rating as defined herein and as indicated on 

the Plans. 

 

c. Where branch circuit breakers are shown on the Plans to be 

GFCI the GFCI shall be Class A (5 mA), sometimes called 

a “Personal Protection” GFCI. 

 

4. Application Listing 

 

a. Appropriate for application, including Type SWD for 

switching fluorescent lighting loads and Type HACR for 

heating, air-conditioning, and refrigerating equipment. 

 

5. Circuit Breakers, 200 A and Larger 

 

a. Trip units shall be interchangeable within frame size. 

 

6. Circuit breakers, under 200 A 

 

a. Thermal-magnetic, trip-free, non-interchangeable, non-

adjustable. 

 

7. Lugs 

 

a. Mechanical lugs and power-distribution connectors for 

copper conductors of number and size indicated. 

 

PART 3 EXECUTION 

 

3.1 INSTALLATION 

 

Install panelboards and accessory items according to NEMA PB 1.1. 

 

Setup, adjust and fasten in place flush trim and interiors. 

 

Install circuit breakers as shown on the “Panelboard Schedule” for each 

panelboard.  Record all circuit breaker installation deviations from the 

“Panelboard Schedule” and show on the Record Drawings the actual size and pole 

position of all circuit breakers installed. 

 

Do not remove knockouts for breaker positions unless a breaker is to be installed 

(reference EXTRA MATERIALS, UNUSED CIRCUITS in this Section).  Where 

twistouts or knockouts are removed in error, provide a circuit breaker (one pole, 

20-ampere) to fill each position removed. 
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A. MOUNTING HEIGHTS 

 

Top of trim 74 inches above finished floor, unless otherwise indicated. 

 

B. MOUNTING 

 

Plumb and rigid without distortion of box.  Mount flush panelboards 

uniformly flush with wall finish.  Provide spacers of neoprene or 

fiberglass to shim out from irregular surfaces or from damp surfaces. 

 

C. CIRCUIT DIRECTORY 

 

Prepare neatly typewritten panelboards directories in the same pole 

sequence as the panelboard stamping.  Send a copy to the Owner for his 

records.  Prior to typing the final directories, verify room and equipment 

names and numbers with the Owner and modify circuit descriptions of 

areas/spaces to conform with the Owner’s desires.  Obtain approval before 

installing. 

 

D. PROVISION FOR FUTURE CIRCUITS 

 

Install panelboards in such a manner as to leave access to the box, building 

chases, knockouts, etc., for future circuit additions.  Place conduit in the 

rear line of knockouts where possible.  Install spare conduits from flush-

mounted panels up to accessible spaces.   

 

E. WIRING IN PANELBOARD GUTTERS 

 

Run neatly parallel and perpendicular to enclosure.  Arrange conductors 

into groups, and bundle and wrap with wire ties. 

 

3.2 IDENTIFICATION 

 

Identify field-installed wiring and components and provide warning signs as 

specified in Section 16050. 

 

Label each panelboard with engraved laminated-plastic or metal nameplates 

mounted with corrosion-resistant screws. 

 

3.3 GROUNDING 

 

Connect equipment grounding conductors to ground bus, except for circuits 

requiring isolated grounding. 
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Provide ground continuity to main electrical ground bus as indicated. 

 

3.4 CONNECTIONS 

 

Tighten electrical connectors and terminals, including grounding connections, 

according to manufacturer’s published torque-tightening values.  Where 

manufacturer’s torque values are not indicated, use those specified in UL 486A 

and UL 486B. 

 

3.5 FIELD QUALITY CONTROL 

 

A. Prepare for acceptance tests as follows: 

 

1. Make insulation-resistance tests of each panelboard bus, 

component, and connecting supply, feeder, and control circuits. 

 

2. Make continuity tests of each circuit. 

 

B. TESTING 

 

1. Prior to Energization 

 

Perform visual and mechanical inspection of panelboard, bus, and 

breakers. 

 

Check connections and mounting for proper torque. 

 

Remove any burrs, filings, or other foreign materials.  Completely 

wipe down and vacuum panelboard. 

 

2. After Energization 

 

After electrical circuitry has been energized, demonstrate product 

capability and compliance with requirements. 

 

Correct malfunctioning units on site where possible and retest to 

demonstrate compliance; otherwise, remove and replace with new 

units and retest. 
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3.6 ADJUSTING 

 

Set field-adjustable switches and circuit-breaker trip ranges as indicated. 

 

 

*** END OF SECTION *** 
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SECTION 16460 

 

LOW VOLTAGE TRANSFORMERS 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

The work specified in this Section consists of dry-type distribution and specialty 

transformers rated 1000 V and less. 

 

1.2 RELATED WORKS SPECIFIED ELSWHERE 

 

Section Item 

01300 Submittals 

16050 Basic Electrical Materials and Methods 

 

1.3 SUBMITTALS 

 

Submit under the provisions of Section 01300. 

 

A. PRODUCT DATA 

 

Submit the following: 

 

1. Nameplate ratings 

 

2. Mounting methods 

 

3. Dimensioned plans, sections, elevation views and minimum 

clearances 

 

B. WIRING DIAGRAMS 

 

Submit manufacturer’s wiring diagrams and clearly identify terminals for 

tap changing and connecting field-installed wiring. 

 

C. FIELD TEST REPORTS 

 

Indicate and interpret test results for tests specified in Part 3. 

 

D. MAINTENANCE DATA 

 

Include in the maintenance manuals specified in Division 1. 
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1.4 QUALITY ASSURANCE 

 

See Section 16050 

 

1.5 DELIVERY, STORAGE, AND HANDLING 

 

Apply temporary heat according to manufacturer’s written instructions within the 

enclosure of each ventilated-type unit throughout periods during which equipment 

is not energized and is not in a space that is continuously under normal control of 

temperature and humidity. 

 

PART 2 PRODUCTS 

 

2.1 MANUFACTURERS 

 

Subject to compliance with requirements, provide transformers by one the 

following: 

 

A. Cutler-Hammer/Eaton Corp. 

 

B. GE Electrical Distribution & Control. 

 

C. Siemens Energy & Automation, Inc. 

 

D. Square D; Groupe Schneider. 

 

2.2 TRANSFORMERS, GENERAL 

 

A. DESCRIPTION 

 

Factory-assembled and -tested, air-cooled units of types and sizes 

specified, designed for 60-Hz service. 

 

B. CORES 

 

Grain-oriented, nonaging silicon steel. 

 

C. COILS 

 

Continuous copper windings without splices, except for taps. 
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D. INTERNAL COIL CONNECTIONS 

 

Brazed or pressure type. 

 

E. ENCLOSURE 

 

Class complies with NEMA 250 for the environment in which installed. 

 

F. SOUND LEVELS 

 

Manufacturer shall guarantee not to exceed the following: 

 

1. Up to 9 kVA:    40 dB. 

 

2. 10 to 50 kVA:    45 dB. 

 

G. EFFICIENCY 

 

Ventilated, dry type, 15 kVA and larger:  Energy efficient meeting DOE 

2016 requirements.     

 

2.3 GENERAL-PURPOSE DISTRIBUTION AND POWER TRANSFORMERS 

 

Comply with NEMA ST 20 and list and label as complying with UL 1561. 

 

A. CORES 

 

One leg per phase. 

 

B. WINDINGS 

 

One coil per phase in primary and secondary. 

 

C. ENCLOSURE 

 

As follows unless otherwise indicated.  

 

1. Indoor, ventilated. 

 

D. INSULATION CLASS 

 

185 or 220 degrees C class for transformers 15 kVA or smaller; 

220 degrees C class for transformers larger than 15 kVA. 
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1. Rated Temperature Rise 

 

150 degrees C maximum rise above 40 degrees C for 220 degrees 

C class insulation; 115 degrees C maximum rise for 185 degrees C 

class insulation. 

 

E. TAPS 

 

For transformers 3 kVA and larger, full-capacity taps in high-voltage 

windings are as follows: 

 

1. Taps, 3 through 25 kVA 

 

Two 5-percent taps below rated high voltage. 

 

F. WALL-MOUNTING BRACKETS 

 

Manufacturer’s standard brackets for wall mounted transformers up to 

50 kVA. 

 

2.4 CONTROL AND SIGNAL TRANSFORMERS 

 

A. Units comply with NEMA ST 1 and are listed and labeled as complying 

with UL 506. 

 

B. RATINGS 

 

Continuous duty.  If rating is not indicated, provide capacity exceeding 

peak load by 50 percent minimum. 

 

C. DESCRIPTION 

 

Self-cooled, 2 windings. 

 

2.5 FINISHES 

 

A. INDOOR UNITS 

 

Manufacturer’s standard paint over corrosion-resistant pretreatment and 

primer. 

 

2.6 SOURCE QUALITY CONTROL 

 

Design and routine factory tests comply with referenced standards. 
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PART 3 EXECUTION 

 

3.1 INSTALLATION 

 

Comply with safety requirements of IEEE C2. 

 

Arrange equipment to provide adequate spacing for access and for circulation of 

cooling air. 

 

Tighten electrical connectors and terminals according to manufacturer’s published 

torque-tightening values.  If manufacturer’s torque values are not indicated, use 

those specified in UL 486A and UL 486B. 

 

3.2 GROUNDING 

 

Comply with NFPA 70 requirements for connecting to grounding electrodes and 

for bonding to metallic piping near the transformer. 

 

Comply with Division 16 Section “Grounding and Bonding” for materials and 

installation requirements. 

 

3.3 FIELD QUALITY CONTROL 

 

Test to ensure transformer is operational within industry and manufacturer’s 

tolerances, is installed according to the Contract Documents, and is suitable for 

energizing. 

 

A. TESTS 

 

Include the following minimum inspections and tests according to 

manufacturer’s written instructions. 

 

1. Inspect accessible components for cleanliness, mechanical and 

electrical integrity, and damage or deterioration.  Verify that 

temporary shipping bracing has been removed.  Include internal 

inspection through access panels and covers. 

 

2. Inspect bolted electrical connections for tightness according to 

manufacturer’s published torque values or, if not available, those 

specified in UL 486A and UL 486B. 

 

3. Insulation Resistance:  Perform megohmmeter tests of primary and 

secondary winding to winding and winding to ground. 
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B. TEST FAILURES 

 

Compare test results with specified performance or manufacturer’s data.  

Correct deficiencies identified by tests and retest.  Verify that transformers 

meet specified requirements. 

 

3.4 CLEANING 

 

On completion of installation, inspect components.  Remove paint splatters and 

other spots, dirt, and debris.  Repair scratches and mars on finish to match original 

finish.  Clean components internally using methods and materials recommended 

by manufacturer. 

 

3.5 ADJUSTING 

 

After installing and cleaning, touch up scratches and mars on finish to match 

original finish. 

 

Adjust transformer taps to provide optimum voltage conditions at utilization 

equipment throughout normal operating cycle of facility.  Record primary and 

secondary voltages and tap settings and submit with test results. 

 

 

*** END OF SECTION *** 
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SECTION 16510 

 

INTERIOR LUMINAIRES 

 

PART 1 GENERAL 

 

1.1 SCOPE 

 

This work specified in this Section covers interior lighting devices, including 

luminaires, lamps, and power supplies, along with lighting accessories and 

controls; as well as luminaire mounting, installation, lamping, and testing.  

 

1.2 RELATED WORKS SPECIFIED ELSEWHERE 

 

Section Item 

01300 Submittals 

16050 Basic Electrical Materials and Methods 

 

1.3 DEFINITIONS 

 

A. BALLAST 

 

The power circuit of a gas-discharge (fluorescent, HID, etc.) lamp. 

Ballasts are either inductive or electronic.  

 

B. COLOR RENDERING INDEX (CRI) 

 

A figure-of-merit adopted by the Department of Energy that quantifies the 

color accuracy of lighting devices compared to incandescent light. CRI is 

normalized such that a score of 100 represents the output of an 

incandescent lamp. 

 

C. COLOR TEMPERATURE 

 

The color of the light produced by a particular lighting device, measured 

in kelvin. A higher kelvin temperature results in a “cooler” blue light, 

while lower kelvin temperatures are “warmer,” and more orange.  

 

D. DIFFUSER 

 

A modifier placed in front of a lamp to change the light intensity and 

distribution. Part of a LUMINAIRE.  
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E. DRIVER 

 

The power circuit of an LED LAMP. May be part of a luminaire, or 

integrated into the lamp itself.  

 

F. EMERGENCY LUMINAIRE 

 

A LUMINARE intended to automatically supply illumination to critical 

areas in the event of failure of the normal supply.  

 

G. ENGINE 

 

See DRIVER in this section. 

 

H. EXIT LIGHT 

 

An illuminated sign or LUMINAIRE intended to indicate the path of 

egress. An exit light may or may not be an EMERGENCY LUMINAIRE.  

 

I. LAMP 

 

The part of a LUMINAIRE that produces light.  

 

J. LED LAMP 

 

A lamp that uses Light Emitting Diodes (LEDs) to produce useful light. 

Powered by a DRIVER. 

 

K. LUMEN MAINTENANCE FACTOR 

 

The percent of the rated lumen output of a lamp still available after a 

specified period of time. A lamp capable of only half of its original output 

after will have a lumen maintenance factor of 0.50 or L50. May be used to 

specify the performance of a lamp after a particular number of hours, or 

the number of hours of operation at a particular level.  

 

L. LUMINAIRE 

 

A complete lighting device, exit light, or emergency lighting device. 

Luminaires consist of one or more LAMPS mounted in a fixture, along 

with DRIVERS or BALLASTS to power them, and lenses or diffusers to 

provide the correct lighting distribution. 

 

  



Mason County PUD No. 1 

Agate Beach Water System Improvements  

Phase 3 – Booster Pump Equipment/HVAC/and Electrical 

G&O #20275 16510-3 

M. PHOTOCELL 

 

A control device that switches a lighting circuit in response to ambient 

light level.  

 

1.4 REFERENCES 

 

All applicable ANSI and UL standards. 

IES LM-79, LM-80, TM-21. 

NFPA 70 [NEC] (latest edition, with Washington State Amendments). 

Washington State Energy Code (latest edition). 

Washington State Administrative Code [WAC] (current edition). 

International Building Code (latest edition, with Washington State Amendments). 

 

1.5 SUBMITTALS 

 

Submit under the provisions of Section 01300. 

 

For each required product, submit data sheets with detailed descriptions of the 

product to be purchased. Identify each data sheet with the corresponding entry on 

the Lighting Schedule or Bill of Materials. Where data sheets offer a range of 

options and accessories, mark or highlight each selection, along with all final part 

numbers.  

 

A. Submit on each luminaire in the Lighting Schedule. Submittal shall 

contain the following information, as a minimum: 

 

1. Manufacturer and part number. 

 

2. Product dimensions and weight. 

 

3. Product environmental rating (NEMA rating). 

 

4. Electrical ratings:  

 

 Voltage, Current, and Power 

 Power factor 

 Efficacy 

 

5. Lighting metrics: 

 

 Lumen output 

 Lumen maintenance factor at 25,000 hours 

 Color temperature 



Mason County PUD No. 1 

Agate Beach Water System Improvements  

Phase 3 – Booster Pump Equipment/HVAC/and Electrical 

G&O #20275 16510-4 

 Color Rendering Index (CRI) 

 Lighting distribution 

 

6. Regulatory approvals and certifications, including NRTL listing 

 

7. Battery and charging data (if applicable). 

 

B. Submit on all lighting controls (switches, photocells, occupancy sensors, 

etc.). Submittal shall contain the following information, as a minimum: 

 

1. Manufacturer and part number. 

 

2. Product dimensions and weight. 

 

3. Environmental rating (NEMA rating).  

 

4. Electrical ratings (Voltage, Current, and Power). 

 

5. Regulatory approvals, certifications, and labels.  

 

6. Wiring diagrams showing both factory- and field-installed wiring 

for the specific application in this Project. Differentiate between 

factory- and field-installed wiring. 

 

C. Submit maintenance data for luminaires and lighting controls in the 

operation and maintenance manual specified in Section 01300. 

 

1.6 QUALITY ASSURANCE 

 

See Section 16050. Coordinate luminaires, mounting hardware, and trim with all 

other items to be mounted on the ceiling, and all reserved or classified areas, 

including work of other trades.  

 

1.7 EXTRA MATERIALS 

 

Reference Specification Section 16050 for spare parts. 

 

1.8 WARRANTY 

 

A. WARRANTY 

 

1. The manufacturer shall warrant the materials and workmanship of 

all luminaires for a minimum of 2 years from the time of 

Substantial Completion.  
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2. The warranty shall be comprehensive and shall include all 

components included in the luminaire package. 

 

3. If during the warranty period the manufacturer refuses to honor a 

claim due to the actions of the contractor, the contractor shall 

replace all affected items at no cost to the owner.  

 

PART 2 PRODUCTS 

 

2.1 MANUFACTURERS 

 

A. AVAILABLE MANUFACTURERS 

 

Subject to compliance with requirements, manufacturers offering products 

that may be incorporated into the work include the following: 

 

1. Acuity Brands, Inc.; Holophane, Lithonia 

 

2. Eaton Corp.  

 

3. GE Lighting 

 

4. OSRAM Sylvania, Inc. 

 

B. “OR EQUAL” PRODUCTS 

 

Luminaires shall be the products specified in the Lighting Schedule in the 

Plans, or equal. Substitute products shall: 

 

1. Use the same lighting technology (LED, Fluorescent, etc.) as the 

specified luminaire, 

 

2. Have the same lumen output, color temperature, CRI, and IES 

distribution,  

 

3. Not have an input wattage greater than 110% of the specified 

luminaire, and, 

 

4. Have the same environmental ratings.  
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2.2 LUMINAIRES 

 

A. POWER 

 

1. Luminaires shall be powered at the voltage specified in the 

Lighting Schedule.  

 

2. Power supplies, including ballasts, drivers, and transformers, shall 

be self-contained within luminaires.   

 

B. QUALITY 

 

1. MANUFACTURER LABELS AND MARKINGS 

 

The exterior of lenses and diffusers shall have no visible logos, 

labels, trademarks, or monograms. 

 

2. METAL PARTS 

 

Metal parts shall be free from burrs, scratches, and sharp corners 

and edges. 

 

3. TRANSMITTING AND REFLECTING SURFACES 

 

Luminaires shall be provided and installed with all transmitting 

and reflecting surfaces required to produce the same distribution as 

the luminaires used as the basis of design, as shown in the Lighting 

Schedule.  

 

4. FINISH 

 

Provide manufacturer’s standard finish, except where otherwise 

indicated, applied over corrosion-resistant treatment or primer. 

Finish shall be free from streaks, runs, holidays, stains, blisters, 

and other defects.  

 

C. MAINTENANCE ACCESS 

 

Any parts of luminaires not subject to the manufacturer’s warranty shall 

be accessible for maintenance and owner-replaceable.  

 

D. UV RADIATION 

 

LED Luminaires shall not emit UV radiation  
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Luminaires fitted with gas discharge lamps shall block at least 99 percent 

of the UV radiation emitted by the lamps.  

 

E. WET LOCATION LUMINAIRES 

 

Unless otherwise stated in the Plans, luminaires installed in wet locations 

shall be rated: 

 

1. NEMA 3R where not subject to splashing or hose-directed water.  

 

Contractor shall provide all materials required to obtain labeled 

environmental ratings.  

 

F. FUSED LUMINAIRES 

 

Provide fused luminaires for applications: 

 

1. Installed more than eight feet above the floor,  

 

2. Powered by 277 V circuits, or, 

 

3. Where required by code.  

 

Install a listed fuse and fuse holder approved for the application by the 

luminaire manufacturer.  

 

G. EMERGENCY AND BATTERY BACKED LUMINAIRES 

 

All emergency luminaires shall be UL 924 listed. Additionally, emergency 

luminaires located in classified areas shall be UL 844 listed.  

 

Emergency luminaires shall have the following features: 

 

1. Self-contained internal battery, rated to provide a minimum of 90 

minutes of emergency level illumination in the event of a power 

failure. 

 

H. EXIT LIGHTS 

 

All exit lights shall be UL 924 listed, and shall have the following 

features: 

 

1. Internal illumination, always on. 
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2. Illuminated arrow indicating direction of egress. 

 

3. Self-contained internal battery, rated to provide a minimum of 90 

minutes of emergency level illumination in the event of a power 

failure. 

 

4. 120VAC input power unless stated otherwise on the Plans. 

 

2.3 LIGHTING TECHNOLOGIES 

 

Each luminaire shall use the technology specified in the lighting schedule.  

 

A. LED LUMINAIRES 

 

LED Luminaires shall conform to UL 1598 (Luminaires) and UL 8750 

(LED Equipment for Use in Lighting Products).  

 

1. Drivers 

 

LED Drivers shall be manufacturer approved for the specific 

model of luminaire to be installed. Drivers shall meet the following 

specifications: 

 

 UL 8750 listed. 

 

 Certified by NRTL acceptable to the State of Washington. 

 

 Compliant with FCC Part 15, Class A. 

 

 Power Factor: greater than 0.90. 

 

 Supply circuit THD: less than 10%.  

 

 Temperature Rating: -20 to +40 degrees Celsius. 

 

2. Lamps 

 

LED Lamps shall be an integral part of the luminaire, and rated to 

last the entire design lifetime of the luminaire. LED lamps shall 

have the following specifications: 

 

 Color Temperature: 4000K, unless otherwise indicated. 
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 CRI: at least 80 CRI. 

 

 Lamp Life: at least 60,000 hours, L80. 

 

PART 3 EXECUTION 

 

3.1 INSTALLATION 

 

A. COORDINATION WITH OTHER WORK 

 

1. Coordinate lighting with general electrical work, and with other 

trades.  

 

2. Locate luminaires outside of classified areas and reserved electrical 

space, unless explicitly called for by the Plans. 

 

3. Process equipment and piping has priority over lighting. 

Luminaires shall be placed to avoid conflict with the process and 

maintenance thereof.  

 

4. Heating, Ventilation, and Air Conditioning (HVAC) equipment 

and ductwork has priority over lighting. Luminaires shall be placed 

to avoid conflict with HVAC.  

 

5. Maintenance vehicle access has priority over lighting. Luminaires 

shall be placed to not impede maintenance vehicles.  

 

6. Luminaires shall be mounted parallel to finished floor or grade, 

with no tilt angle unless explicitly called for by the Plans.  

 

7. Adjust stem or chain lengths to suit field conditions where 

indicated mounting heights are not feasible. 

 

B. LUMINAIRE SUPPORTS 

 

1. Install luminaires with supports, brackets, and trim recommended 

by the luminaire manufacturer.  

 

2. Bottom of luminaires shall be at the elevation noted in the Plans. 

 

3. Luminaires shall be secured by manufacturer hardware and 

fasteners. Nails shall not be used to secure luminaires.  
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4. Supports shall be rated for four times the weight of the luminaire, 

or 45 kilograms (100 lbs.), whichever is greater. Luminaires 

weighing more than 23 kilograms (50 lbs.) shall be supported 

independently from the outlet box. 

 

5. Luminaires shall be supported from building structure or ceiling 

framing. Provide additional framing to support luminaires that 

cannot be directly mounted to structural members.  Structural 

integrity shall not be compromised due to installation of 

luminaires. 

  

6. Hanging luminaires shall be supported at each quarter point and 

every eight feet, minimum, by hardware that cannot be dislodged 

by upward force. Pendants and rods over 120 centimeters long 

(48 inches) shall be braced to limit swinging.  

 

7. Surface-mounted luminaires shall be installed flush and tight to the 

finished ceiling. Surface-mounted luminaires more than 

45-centimeters wide (18 inches) shall be supported at each corner, 

in addition to the outlet box.  

 

C. INSTALLATION METHODS 

 

1. Unless preempted by other work, luminaires shall be installed at 

the positions and spacings shown on the Lighting Plan(s). Inform 

the Engineer of all lighting changes in writing. Plan symbols show 

the required position of the center of each luminaire, but may be 

undimensioned.  

 

2. Luminaires in rows or grids shall be installed true to line. 

Continuous runs of luminaires shall be installed straight and true, 

with manufacturer’s joining hardware.  

 

3. Luminaires located in a common area shall be installed at the same 

level.  

 

D. ELECTRICAL CONNECTIONS 

 

1. All luminaires shall be grounded.  

 

2. Each luminaire shall be powered by the circuit and operated by the 

control device(s) shown on the Plans. 
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3. All luminaires shall be connected according to manufacturer’s 

wiring diagrams.  

 

4. All screw terminals shall be torqued to manufacturer’s 

specifications. If no torque values are published by the 

manufacturer, terminals shall be torqued to values specified in UL 

486A.  

 

5. All luminaires (except emergency luminaires and exit luminaires) 

shall be fitted with NEC 410.130(G)-type luminaire disconnect 

plugs. Ideal PowerPlug or equal.  

 

6. Emergency and battery-backed luminaires shall be supplied by 

both switched lighting conductors AND unswitched charging 

conductors, powered by the same circuit. 

 

7. Power conductors to exit lights shall not be switched.  

 

E. LIGHTING CONTROLS 

 

Lighting controls shall be installed according to the Plans.  

 

F. ENVIRONMENTAL RATINGS 

 

Installation of luminaires shall meet all manufacturer requirements to 

maintain labeled environmental ratings.  

 

G. CLEANING 

 

Thoroughly clean dirt and debris from all internal and external surfaces. 

Vacuum interior of luminaires after installation.  

 

Prior to commissioning, wipe all transmitting and reflecting surfaces with 

damp cloth.  

 

H. SAFE DISPOSAL 

 

Disposal of lamps and luminaires containing hazardous materials 

(mercury, etc.) shall comply with state and local rules.  

 

  



Mason County PUD No. 1 

Agate Beach Water System Improvements  

Phase 3 – Booster Pump Equipment/HVAC/and Electrical 

G&O #20275 16510-12 

3.2 FIELD QUALITY CONTROL 

 

A. DAMAGED LUMINAIRES  

 

During commissioning, Contractor shall inspect each installed luminaire 

for damage. Damaged luminaires and components shall be replaced at no 

cost to the owner. Contractor shall replace any transmitting or reflecting 

surface that is scratched, shattered, or otherwise damaged before 

completion of work at no cost to the owner. 

 

Metal parts that demonstrate corrosion during the project warranty period 

shall be replaced at no cost to the owner.   

 

Contractor shall provide replacements for any lamps that fail prior to 

completion of work. 

 

B. TESTING 

 

Contractor shall demonstrate normal operation of each luminaire. 

Contractor shall interrupt electrical power to demonstrate proper operation 

of emergency luminaires. 

 

Malfunctioning luminaires and components shall be repaired or replaced, 

then tested again.   

 

Contractor shall demonstrate each lighting control to show correct 

operation, and repair or replace malfunctioning controls.  

 

 

***END OF SECTION*** 
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SECTION 16520 

 

EXTERIOR LUMINAIRES 

 

PART 1 GENERAL 

 

1.1 SUMMARY 

 

The work specified in this Section covers exterior lighting devices, including 

luminaires, lamps, and power supplies; along with outdoor lighting accessories 

and controls; as well as outdoor mounting hardware, light poles, and accessories; 

and luminaire mounting, installation, lamping and testing. 

 

1.2 RELATED SPECIFIED ELESEWHERE 

 

Section Item 

01300 Submittals 

16050 Basic Electrical Materials and Methods 

 

1.3 DEFINITIONS 

 

A. BALLAST 

 

The power circuit of a gas-discharge (fluorescent, HID, etc.) lamp. 

Ballasts are either inductive or electronic.  

 

B. DRIVER 

 

The power circuit of an LED Lamp. May be part of a luminaire, or 

integrated into the lamp itself.  

 

C. EXTERIOR LUMINAIRE 

 

Any LUMINAIRE mounted in an OUTDOOR AREA (as defined in 

Specification Section 16050). 

 

D. LAMP 

 

The part of a LUMINAIRE that produces light.  

 

E. LED LAMP 

 

A lamp that uses an array of Light Emitting Diodes (LEDs) to produce 

useful light. Powered by a DRIVER. 
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F. LUMEN MAINTENANCE FACTOR 

 

The percent of the rated lumen output of a lamp still available after a 

specified period of time. A lamp capable of only half of its original output 

after will have a lumen maintenance factor of 0.50 or L50. 

 

G. LUMINAIRE 

 

A complete lighting device, exit light, or emergency lighting device. 

Luminaires consist of one or more LAMPS mounted in a fixture, along 

with DRIVERS or BALLASTS to power them, and lenses or diffusers to 

provide the correct lighting distribution. 

 

H. PHOTOCELL 

 

A control device that switches a lighting circuit in response to ambient 

light level.  

 

1.4 REFERENCES 

 

All applicable ANSI standards. 

American Association of State Highway and Transportation Officials [AASHTO]  

UL 844, 924, 935, 1029, 1598, 8750. 

IES LM-79, LM-80, TM-21. 

NFPA 70 [NEC] (latest edition, with Washington State Amendments). 

Washington State Energy Code (latest edition). 

Washington State Administrative Code [WAC] (current edition). 

International Building Code (latest edition, with Washington State Amendments). 

 

1.5 SUBMITTALS 

 

Submit under the provisions of Section 01300. 

 

For each required product, submit data sheets with detailed descriptions of the 

product to be purchased. Identify each data sheet with the corresponding entry on 

the Lighting Schedule or Bill of Materials. Where data sheets offer a range of 

options and accessories, mark or highlight each selection, along with all final part 

numbers.  

 

A. Submit on each luminaire in the Lighting Schedule. Submittal shall 

contain the following information, as a minimum: 

 

1. Manufacturer and part number. 
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2. Product dimensions and weight. 

 

3. Environmental rating (NEMA rating).  

 

4. Electrical ratings:  

 

a. Voltage, Current, and Power 

b. Power factor 

c. Efficacy 

 

5. Lighting metrics: 

 

a. Lumen output 

b. Lumen maintenance factor 

c. Color temperature 

d. Color Rendering Index (CRI) 

e. Lighting distribution 

 

6. Regulatory approvals, certifications, and labels. 

 

B. Submit on all lighting controls (photocells, motion detectors, etc.). 

Submittal shall contain the following information, as a minimum: 

 

1. Manufacturer and part number. 

 

2. Product dimensions and weight. 

 

3. Environmental rating (NEMA rating).  

 

4. Electrical ratings (Voltage, Current, and Power). 

 

5. For luminaires to be mounted on poles: 

 

a. Effective Projected Area (EPA) 

 

6. Regulatory approvals, certifications, and labels.  

 

7. Detailed wiring diagrams showing both factory- and field-installed 

wiring for the specific application in this Project. Differentiate 

between factory- and field-installed wiring. 

 

C. Submit maintenance data for luminaires and lighting controls in the 

operation and maintenance manual specified in Section 01300. 
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1.6 QUALITY ASSURANCE 

 

See Section 16050. Coordinate luminaires, mounting hardware, light poles with 

all other items to be mounted on the exterior of buildings, or on the facility 

grounds, including the work of other trades.  

 

1.7 EXTRA MATERIALS 

 

Reference Specification Section 16050 for spare parts. 

 

PART 2 PRODUCTS 

 

2.1 MANUFACTURERS 

 

A. AVAILABLE MANUFACTURERS 

 

Subject to compliance with requirements, manufacturers offering products 

that may be incorporated into the work include the following: 

 

1. Acuity Brands, Inc.; Holophane, Lithonia 

 

2. Eaton Corp.; Crouse-Hinds, Cooper  

 

3. GE Lighting 

 

4. OSRAM Sylvania, Inc. 

 

B. “OR EQUAL” PRODUCTS 

 

Luminaires shall be the products specified in the Lighting Schedule in the 

Plans, or equal. Substitute products shall: 

 

1. Use the same lighting technology (LED, Fluorescent, etc.) as the 

specified luminaire, 

 

2. Have the same lumen output, CRI, and IES distribution,  

 

3. Not have an input wattage greater than 110 percent of the specified 

luminaire, and,  

 

4. Have the same environmental rating.  
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2.2 LUMINAIRES  

 

A. POWER 

 

1. Luminaires shall be powered at the voltage specified in the 

Lighting Schedule.  

 

2. Power supplies, including ballasts, drivers, and transformers, shall 

be self-contained within luminaires.   

 

B. QUALITY 

 

1. Manufacturer Labels and Markings 

 

The exterior of lenses and diffusers shall have no visible logos, 

labels, trademarks, or monograms. 

 

2. Metal Parts 

 

a. Metal parts shall be free from burrs, scratches, and sharp 

corners and edges. 

 

b. Sheet metal components shall be corrosion-resistant 

aluminum, except as otherwise indicated. Sheet metal shall 

be formed and supported to prevent warping and sagging.  

 

c. Exposed structural metal shall be stainless steel. 

 

3. Reflecting Surfaces 

 

Minimum reflectance shall be as follows, except as otherwise 

indicated: 

 

a. White surfaces: 85 percent. 

 

b. Specular surfaces: 83 percent. 

 

c. Diffusing specular surfaces: 75 percent. 

 

d. Laminated silver metallized film: 90 percent. 
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4. Transmitting Surfaces 

 

Transmitting surfaces (including lenses, diffusers, covers, globes, 

etc.) shall be 100 percent acrylic plastic or water-white, annealed 

crystal glass, except as otherwise indicated.  

 

a. Plastic 

 

High resistance to yellowing and other changes due to 

aging, exposure to heat, and UV radiation. 

 

b. Lens Thickness 

 

Minimum 3mm (1/8 inch), except where greater thickness 

is specified.  

 

5. Finish 

 

Provide manufacturer’s standard finish, except where otherwise 

indicated, applied over corrosion-resistant treatment or primer. 

Finish shall be free from streaks, runs, holidays, stains, blisters, 

and other defects.  

 

C. HOUSING 

 

1. Luminaire housings shall be rigidly-formed, light-tight enclosures 

that will not warp, sag, or deform with use.  

 

2. Luminaire housings shall have one of the following environmental 

ratings: 

 

a. NEMA 3R where not subject to splashing or hose-directed 

water.  

 

3. Contractor shall provide all materials required to obtain labeled 

environmental ratings. 

 

D. FUSED LUMINAIRES 

 

Provide fused luminaires for applications: 

 

1. Installed more than eight feet above the floor,  

 

2. Powered by 277 V circuits, or, 
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3. Where required by code.  

 

Install a listed fuse and fuse holder approved for the application by the 

luminaire manufacturer.  

 

2.3 LIGHTING TECHNOLOGIES 

 

Each luminaire shall use the technology specified in the lighting schedule.  

 

A. LED LUMINAIRES 

 

LED Luminaires shall conform to UL 1598 (Luminaires) and UL 8750 

(LED Equipment for Use in Lighting Products). LED luminaires shall 

have a manufacturer warranty of at least two years.  

 

1. Drivers 

 

LED Drivers shall be manufacturer approved for the specific 

model of luminaire to be installed. Drivers shall meet the following 

specifications: 

 

a. UL 8750 listed. 

 

b. Certified by NRTL acceptable to the State of Washington. 

 

c. Compliant with FCC Part 15, Class A. 

 

d. Power Factor: greater than 0.90. 

 

e. Supply circuit THD: less than 10%.  

 

f. Temperature Rating: -20 to +40 degrees Celsius. 

 

2. Lamps 

 

LED Lamps shall be an integral part of the luminaire, and rated to 

last the entire design lifetime of the luminaire. LED lamps shall 

have the following specifications: 

 

a. Color Temperature: 4000K, unless otherwise indicated. 

 

b. CRI: at least 80 CRI. 
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c. Lamp Life: at least 60,000 hours, L80. 

 

PART 3 EXECUTION 

 

3.1 INSTALLATION 

 

A. COORDINATION WITH OTHER WORK 

 

1. Coordinate lighting with general electrical work, and with other 

trades.  

 

2. Locate luminaires outside of classified areas and reserved electrical 

space, unless explicitly called for by the Plans. 

 

3. Process equipment and piping has priority over lighting. 

Luminaires shall be placed to avoid conflict with the process and 

maintenance thereof.  

 

4. Heating, Ventilation, and Air Conditioning (HVAC) equipment 

and ductwork has priority over lighting. Luminaires shall be placed 

to avoid conflict with HVAC.  

 

5. Vehicle access has priority over lighting. Luminaires shall be 

placed to maintain required clearance above right-of-way.  

 

6. Adjust mounting heights to suit field conditions where indicated 

heights are not feasible.  

 

B. LUMINAIRE SUPPORTS 

 

1. Install luminaires with supports, brackets, and trim recommended 

by the luminaire manufacturer. 

 

2. Luminaires shall be secured by manufacturer hardware. Nails shall 

not be used to secure luminaires. 

 

C. INSTALLATION METHODS 

 

1. Unless preempted by other work, luminaires shall be installed at 

the positions and spacings shown on the Lighting Plan(s). Inform 

the Engineer of all lighting changes in writing. Plan symbols show 

the required position of the center of each luminaire but may be 

un-dimensioned.  
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2. Luminaires in rows or grids shall be installed true to line. 

Continuous runs of luminaires shall be installed straight and true, 

with manufacturer’s joining hardware.  

 

3. Luminaires located in a common area shall be installed at the same 

level.  

 

D. ELECTRICAL CONNECTIONS 

 

1. All luminaires and light poles shall be grounded.  

 

2. Each luminaire shall be powered by the circuit and operated by the 

control device(s) shown on the Plans. 

 

3. All luminaires shall be connected according to manufacturer’s 

wiring diagrams.  

 

3.2 FIELD QUALITY CONTROL 

 

A. DAMAGED HARDWARE 

 

During commissioning, Contractor shall inspect each lighting device. 

Damaged luminaires, supports, and components shall be replaced at no 

cost to the owner. Contractor shall replace any transmitting or reflecting 

surface that is scratched, shattered, or otherwise damaged before 

completion of work at no cost to the owner. 

 

Metal parts that demonstrate corrosion during the project warranty period 

shall be replaced at no cost to the owner.   

 

Contractor shall provide replacements for any lamps that fail prior to 

completion of work. 

 

B. TESTING 

 

Contractor shall demonstrate normal operation of each luminaire. 

Contractor shall interrupt electrical power to demonstrate proper operation 

of emergency luminaires. 

 

Malfunctioning luminaires and components shall be repaired or replaced, 

then tested again.   
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Contractor shall demonstrate each lighting control to show correct 

operation, and repair or replace malfunctioning controls.  

 

*** END OF SECTION *** 
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APPENDIX A 

 

SUPPLEMENTAL BIDDER RESPONSIBILITY CRITERIA FORMS 

AGATE BEACH WATER SYSTEM IMPROVEMENTS 

PHASE 3 – BOOSTER PUMP EQUIPMENT/HVAC/AND ELECTRICAL 

 

These forms shall be completed in their entirety and submitted by the apparent two 

lowest Bidders to the Mason County PUD No. 1 by 12:00 p.m. (noon) of the second 

business day following the bid submittal deadline. 

 

Failure to submit and meet the requirements as stated in Section 2.01.8 of the General 

Conditions shall be grounds for rejection of the bid.  The Mason County PUD No. 1 will 

be the sole judge in determining if the prospective contractor meets the minimum 

experience requirements. 

 

Contractor: 

 

Name:   _________________________________________________________________ 

Address:   _______________________________________________________________ 

Phone:   _________________________________________________________________ 

Contact Person:   __________________________________________________________ 

 

2. Delinquent State Taxes 

 

Instructions to Bidders:  Check the appropriate box 

 

 The Bidder does not owe delinquent taxes to the Washington State 

Department of Revenue. 

 

 Alternatively, the Bidder does owe delinquent taxes to the Washington State 

Department of Revenue. 

 

If the Bidder owes delinquent taxes, they must submit a written payment plan 

approved by the Department of Revenue, to the Contracting Agency.  

 

 

            

(Date)      (Signature) 

 

______________________________ 

(Print Name) 

 

______________________________ 

(Title) 
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3. Subcontractor Responsibility: 

 

Instructions to Bidders:  Check all boxes that apply 

 

 The Bidder’s standard subcontract form includes the subcontractor 

responsibility language required by RCW 39.06.020.   

 

 The Bidder has a procedure for validating the responsibility of 

subcontractors with which the Bidder contracts. 

 

 The Bidder’s subcontract form includes a requirement that each of its 

subcontractors shall have and document a similar procedure to determine 

whether the sub-tier subcontractors with whom it contracts are also 

“responsible” subcontractors as defined by RCW 39.06.020. 

 

 

If the Bidder is unable to check all of the above boxes, provide an explanation as 

to how the bidder will comply with RCW 39.06.020. 

 

 

____________                                        ______________________________ 

(Date)                                                       (Signature)  

 

                                                                 ______________________________  

                                                                 (Print Name)  

 

                                                                 ______________________________ 

                                                                 (Title) 
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4. Claims Against Retainage and Bonds: 

 

Instructions to Bidders:  Check the appropriate box 

 

 The Bidder has not had claims against retainage and bonds in the 3 years 

prior to the bid submittal date. 

 

 Alternatively, the Bidder has had claims against retainage and bonds in the 

3 years prior to the bid submittal date. 

 

If the Bidder has had claims against retainage and bonds in the 3 years prior to the 

bid submittal date, submit a list of public works projects completed during this 

period that have had claims against retainage and bonds and include name of 

Project, contact information for the Owner, a list of claims filed against retainage 

and/or payment bond for any of the projects listed; and a written explanation of 

circumstances surrounding each claim and the ultimate resolution of the claim. 

 

 

            

(Date)      (Signature) 

 

 

______________________________ 

(Print Name) 

 

 

______________________________ 

(Title) 
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5. Public Bidding Crime: 

 

Instructions to Bidders:  Check the appropriate box 

 

 The undersigned certifies that the Bidder and/or its Owners have not been 

convicted of a crime involving bidding on a public works contract in the 

5 years prior to the bid submittal date. 

 

 Alternatively, the undersigned confirms that the Bidder and/or its Owners 

have been convicted of a crime involving bidding on a public works contract 

in the 5 years prior to the bid submittal date. 

 

If the Bidder and/or its Owners have been convicted of a crime involving bidding 

on a public works contract, provide a written explanation identifying the date of the 

conviction and a description of the circumstances surrounding the conviction. 

 

 

            

(Date)      (Signature) 

 

 

______________________________ 

(Print Name) 

 

 

______________________________ 

(Title) 
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6. Termination for Cause/Termination for Default 

 

Instructions to Bidders:  Check the appropriate box 

 

 The undersigned certifies that the Bidder has not had any public works 

contracts terminated for cause or terminated for default by a government 

agency in the 5 years prior to the bid submittal date. 

 

 Alternatively, the undersigned confirms that the Bidder has had public 

works contracts terminated for cause or terminated for default by a 

government agency in the 5 years prior to the bid submittal date. 

 

If the Bidder has had any public works contracts terminated for cause or terminated 

for default in the 5 years prior to the bid submittal date, provide a written 

explanation for all contracts terminated for cause or terminated for default by 

identifying the project contract that was terminated, the government agency which 

terminated the Contract, the date of the termination, and a description of the 

circumstances surrounding the termination. 

 

 

            

(Date)      (Signature) 

 

 

______________________________ 

(Print Name) 

 

 

______________________________ 

(Title) 
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7. Lawsuits 

 

Instructions to Bidders:  Check the appropriate box 

 

 The undersigned certifies that the Bidder has not had any lawsuits with 

judgments entered against the Bidder in the 5 years prior to the bid submittal 

date that demonstrate a pattern of failing to meet the terms of contracts. 

 

 Alternatively, the undersigned confirms that the Bidder has had any 

lawsuits with judgments entered against the Bidder in the 5 years prior to 

the bid submittal date that demonstrate a pattern of failing to meet the terms 

of contracts. 

 

If the Bidder has had any lawsuits with judgments entered against the Bidder in the 

5 years prior to the bid submittal date that demonstrate a pattern of failing to meet 

the terms of contracts, submit a list of lawsuits along with a written explanation of 

the circumstances surrounding each lawsuit.  The Contracting Agency shall 

evaluate these explanations to determine whether the lawsuits demonstrate a pattern 

of failing to meet the terms of contracts. 

 

 

            

(Date)      (Signature) 

 

 

______________________________ 

(Print Name) 

 

 

______________________________ 

(Title) 
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8. Contract Time (Liquidated Damages) 

 

Instructions to Bidders:  Check the appropriate box 

 

 The undersigned certifies that the Bidder has not had liquidated damages 

assessed on any project it has completed in the 5 years prior to the bid 

submittal date. 

 

 Alternatively, the undersigned confirms that the Bidder has had liquidated 

damages assessed on projects in the 5 years prior to the bid submittal date. 

 

If the Bidder has had liquidated damages assessed against projects in the 5 years 

prior to the bid submittal dated, submit a list of projects along with Owner contact 

information, and number of days assessed liquidated damages.  The Contracting 

Agency shall determine whether the Contractor has a pattern of failing to complete 

projects within Contract Time. 

 

 

            

(Date)      (Signature) 

 

 

______________________________ 

(Print Name) 

 

 

______________________________ 

(Title) 
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9. Capacity and Experience 

 

The Bidder shall have sufficient current capacity and the Project Superintendent 

assigned to the Project shall have experience to meet the requirements of this 

Project.  The Bidder and Project Superintendent shall have successfully completed 

at least two projects as the prime contractor, of a similar size and scope, during the 

5-year period immediately preceding the bid submittal deadline for this project.  

Similar size is defined as a minimum of 70 percent of the bid amount submitted by 

the Bidder. 

 

A. Capacity 

 

i. Gross dollar amount of work currently under contract: 

 

 

 

ii. Gross dollar amount of contracts currently not completed: 

 

 

 

iii. List five major pieces of equipment which are anticipated to be used 

on this project by the Contractor and note which items are owned by 

the Contractor and which are to be leased or rented from others: 

 

 

 

 

 

 

 

 

 

 

 

iv. Number of superintendents on Bidder’s staff: 
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B. Experience 

 

i. General character of work performed by firm: 

 

 

 

 

 

 

 

 
 

ii. Identify who will be the superintendent on this project and years of 

experience.  Also, list the number of years this person has been with 

your firm. 
 

 

 

 

 

iii. Similar Size and Scope Projects Completed in the Past 5 Years 

 

#1 Owner’s Name and Contact Information:    

   

   

 Owner is a Government Agency?    ___ Yes    ____ No 

 Superintendent’s Name:    

 Project Name:    

 Awarded Contract Amount:    

 Final Contract Amount:    

 Completion Date:    

 Project Description:    
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#2 Owner’s Name and Contact Information:    

   

   

 Owner is a Government Agency?    ___ Yes    ____ No 

 Superintendent’s Name:    

 Project Name:    

 Awarded Contract Amount:    

 Final Contract Amount:    

 Completion Date:    

 Project Description:    

   

   

   

 

#3 Owner’s Name and Contact Information:    

   

   

 Owner is a Government Agency?    ___ Yes    ____ No 

 Superintendent’s Name:    

 Project Name:    

 Awarded Contract Amount:    

 Final Contract Amount:    

 Completion Date:    

 Project Description:    
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BORING LOGS 



MOISTURE CONTENT

2-inch OD Split Spoon, SPT

(140-lb. hammer, 30" drop)

3.25-inch OD Spilt Spoon

(300-lb hammer, 30" drop)

Non-standard penetration

test (see boring log for details)

Thin wall (Shelby) tube

Grab

Rock core

Vane Shear

Dusty, dry to the touch

Damp but no visible water

Visible free water

Terms and Symbols for
Boring and Test Pit Logs

Density

SILT / CLAY

GRAVEL (<5% fines)

GRAVEL (>12% fines)

SAND (<5% fines)

SAND (>12% fines)

Liquid Limit < 50

Liquid Limit > 50

Breaks along defined planes

Fracture planes that are polished or glossy

Angular soil lumps that resist breakdown

Soil that is broken and mixed

Less than one per foot

More than one per foot

Angle between bedding plane and a plane
normal to core axis

Very Loose

Loose

Med. Dense

Dense

Very Dense

SPT
N-values

Approx. Undrained Shear
Strength (psf)

<4

4 to 10

10 to 30

30 to 50

>50

<2

2 to 4

4 to 8

8 to 15

15 to 30

>30

SPT
N-values

Units of material distinguished by color and/or
composition from material units above and below

Layers of soil typically 0.05 to 1mm thick, max. 1 cm

Layer of soil that pinches out laterally

Alternating layers of differing soil material

Erratic, discontinuous deposit of limited extent

Soil with uniform color and composition throughout

Approx. Relative
Density (%)

Gravel

Layered:

Laminated:

Lens:

Interlayered:

Pocket:

Homogeneous:

Highly Organic Soils

#4 to #10 sieve (4.5 to 2.0 mm)

#10 to #40 sieve (2.0 to 0.42 mm)

#40 to #200 sieve (0.42 to 0.074 mm)

0.074 to 0.002 mm

<0.002 mm

UNIFIED SOIL CLASSIFICATION SYSTEM

MAJOR DIVISIONS GROUP DESCRIPTIONS

Notes:

MONITORING WELL

<15

15 - 35

35 - 65

65 - 85

85 - 100

GW

GP

GM

GC

SW

SP

SM

SC

ML

CL

OL

MH

CH

OH

PT

TEST SYMBOLS

50%or more passing #200 sieve

Groundwater Level at
     time of drilling (ATD)
Static Groundwater Level

Cement / Concrete Seal

Bentonite grout / seal

Silica sand backfill

Slotted tip

Slough

<250

250 - 500

500 - 1000

1000 - 2000

2000 - 4000

>4000

RELATIVE DENSITY / CONSISTENCY

Fissured:

Slickensided:

Blocky:

Disrupted:

Scattered:

Numerous:

BCN:

COMPONENT DEFINITIONS

Dry

Moist

Wet

1.   Soil exploration logs contain material descriptions based on visual observation and field tests using a system
modified from the Uniform Soil Classification System (USCS). Where necessary laboratory tests have been
conducted (as noted in the "Other Tests" column), unit descriptions may include a classification. Please refer to the
discussions in the report text for a more complete description of the subsurface conditions.

2.   The graphic symbols given above are not inclusive of all symbols that may appear on the borehole logs.
Other symbols may be used where field observations indicated mixed soil constituents or dual constituent  materials.

COMPONENT        SIZE / SIEVE RANGE COMPONENT        SIZE / SIEVE RANGE

SYMBOLS
Sample/In Situ test types and intervals

Silt and Clay

Consistency

SAND / GRAVEL

Very Soft

Soft

Med. Stiff

Stiff

Very Stiff

Hard

Phone:  206.262.0370

Bottom of BoringBoulder:

Cobbles:

Gravel

           Coarse Gravel:

               Fine Gravel:

Sand

        Coarse Sand:

       Medium Sand:

            Fine Sand:

Silt

Clay

> 12 inches

3 to 12 inches

3 to 3/4 inches

3/4 inches to #4 sieve

Figure A-1

Atterberg Limit Test

Compaction Tests

Consolidation

Dry Density

Direct Shear

Fines Content

Grain Size

Permeability

Pocket Penetrometer

R-value

Specific Gravity

Torvane

Triaxial Compression

Unconfined Compression

Sand
50% or more of the coarse
fraction passing the #4 sieve.
Use dual symbols (eg. SP-SM)
for 5% to 12% fines.

for In Situ and Laboratory Tests
listed in "Other Tests" column.

50% or more of the coarse
fraction retained on the #4
sieve. Use dual symbols (eg.
GP-GM) for 5% to 12% fines.

DESCRIPTIONS OF SOIL STRUCTURES

Well-graded GRAVEL

Poorly-graded GRAVEL

Silty GRAVEL

Clayey GRAVEL

Well-graded SAND

Poorly-graded SAND

Silty SAND

Clayey SAND

SILT

Lean CLAY

Organic SILT or CLAY

Elastic SILT

Fat CLAY

Organic SILT or CLAY

PEAT

ATT

Comp

Con

DD

DS

%F

GS

Perm

PP

R

SG

TV

TXC

UCC



Loose, dark brown, silty SAND with organics; moist.
[Topsoil].

Dense, brown, silty SAND, scattered gravel, some organics (fine
roots); moist, some iron-staining, slightly weathered.

[Vashon Till - Qgt].

-- Becomes gray-brown, diamict (till-like) texture.

-- Becomes very dense; occasional non-plastic silt interbeds.

-- Becomes dense, gravel content decreases to trace.

-- Perched groundwater seepage observed about 12.5 feet below
grade.

-- Becomes medium dense; wet, slightly laminated.
-- Reduced N-value likely due to disturbance and groundwater
imbalance.

Very dense, gray-brown, silty, sandy GRAVEL; wet, occasional cobble.

Hard, gray silty CLAY; moist, medium plasticity, massive.
[Pre-Vashon Glaciolacustrine Deposits - Qpf].

Boring terminated about 26.5 feet below grade.
Perched groundwater seepage observed about 12.5 feet below grade
during drilling.
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Remarks: Boring drilled using an EC 95 track mounted drill rig. Standard Penetration Test
(SPT) sampler driven with a 140 lb. safety hammer. Hammer operated with a rope and
cathead mechanism. Surface elevation estimated from Mason County GIS elevation
contours. NAVD88 vetical datum used.
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Agate Beach Reservoir, Shelton
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Loose, dark brown, silty SAND with organics; moist.
[Topsoil/Forest Duff].

Dense, gray-brown, silty SAND, some gravel, trace roots; moist ,
minor iron staining.

[Vashon Till - Qgt].

-- Occasional cobble; diamict (till-like) texture.

-- Occasional laminated, non-plastic silt interbeds.

-- Becomes very dense.

-- Perched groundwater seepage observed about 17.5 feet below
grade.

-- Increase in gravel content; wet.

Hard, gray, silty CLAY; moist, medium plasticity, occasional fine sand
partings.

[Pre-Vashon Glaciolacustrine Deposits - Qpf].

Boring terminated about 26.5 feet below grade.
Perched groundwater seepage observed about 17.5 feet below grade
during drilling.
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Remarks: Boring drilled using an EC 95 track mounted drill rig. Standard Penetration Test
(SPT) sampler driven with a 140 lb. safety hammer. Hammer operated with a rope and
cathead mechanism. Surface elevation estimated from Mason County GIS elevation
contours. NAVD88 vetical datum used.
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Agate Beach Reservoir, Shelton
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S. Harrington
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