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CALL FOR BIDS 
 

NOTICE IS HEREBY GIVEN THAT PUBLIC UTILITY DISTRICT No. 1 OF MASON COUNTY, 

WASHINGTON, does hereby invite sealed proposals as described and in accordance with CANAL VIEW 

MAINLINE IMPROVEMENTS REQUEST FOR PROPOSALS (RFP) obtainable from the District website at 

www.mason-pud1.org/bids/ or hard copy of the RFP and plan set binder can be requested from the PUD office for 

a fee.  

 

Proposals for this work must be sealed, marked “Bid Document Canal View Water System Distribution 

Improvements” and filed with the District's office at 21971 N. US Hwy 101, Shelton (in Potlatch), Washington, by 

3:30 P.M on Friday August 21, 2026. Bids received after the time fixed for receiving bids will not be 

considered or accepted. Bid opening will occur at 4:00 P.M. on Friday August 21, 2026, via Zoom: 

https://us02web.zoom.us/j/88919772234 with intent to award the contract at August 25, 2026, regular Board of 

Commissioners meeting to the lowest responsible bidder or bidders of the specifications. 

 

BIDDING DOCUMENTS 

 

Bona fide Bidders may obtain bidding documents from the District’s website at: www.mason-pud1.org/bids. Hard 

copies of the RFP and plan set binder can be requested for a $200 fee from the PUD 1 Water Resource Manager, 

Mason County PUD 1, 21971 N. Highway 101, Shelton, WA 98584.  For technical questions regarding this project, 

please contact Kristin Mastller, General Manager, at (360) 877-5249 or email kristinm@mason-pud1.org. All 

electronic communications sent to Kristin Mastller shall include a cc: to Sara Tannahill, Kimley-Horn Engineer at 

sara.tannahill@kimley-horn.com.  

 

COMPLIANCE WITH STATE & FEDERAL GRANTOR REGULATIONS 

 

This project is fully or partially funded through the Washington State Drinking Water State Revolving Fund 

Program with federal funds from the U.S. Environmental Protection Agency. General contractors and all 

subcontractors must meet DWSRF requirements and provisions.  Contractors and Subcontractors must be 

registered and active on Sam.gov to bid on this project. 

 

BID SECURITY AND BONDS 

 

Each bid shall be accompanied by a certified check, bank cashier’s check, or bid bond executed by a Washington 

State licensed surety company, in an amount not less than five percent (5%) of the amount bid. No bid will be 

considered unless accompanied by such a bond or security.  

 

REJECTION OF BIDS 

 

The Commissioners reserve the unqualified right in their sole and absolute discretion to waive any informalities 

and to reject any or all bids, and to accept the bid, which in their sole and absolute judgment will, under all 

circumstances, best serve the interest of the District. 

 

SCOPE OF WORK 

Distribution Improvements 

The scope of the water distribution improvements includes construction of approximately 760 linear feet of 4-inch 

High-Density Polyethylene (HDPE) water main via trenchless construction methods within WSDOT right-of-

way of Highway 101, including approximately 40 feet of 12-inch steel casing including 4-inch HDPE carrier 

pipe. Work will also include abandoning approximately 760 linear feet of 2.5-inch PVC water main, installation 

of valves, blowoffs, service lines, meters, connection to onsite piping, testing, surface restoration, traffic control, 

http://www.mason-pud1.org/bids/
https://us02web.zoom.us/j/88919772234
http://www.mason-pud1.org/bids
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and all other appurtenances and work necessary to complete the work. 

 

The Contractor will provide all materials, labor, equipment, testing, and consumable parts to complete the work 

under the two separate schedules of this project; this is not an exhaustive list. 

 

Engineer’s Estimate: $210,000.00 - $250,000.00 

     

Proposed project timeline: 

July 30 Bid documents available online/Advertisement 

Aug. 11 MANDATORY Pre-Bid walkthrough, 9:00 a.m. PST (80 N. Will Webb Rd, Lilliwaup, 

Washington  98555) 

Aug. 18 Cutoff for Addenda questions 3:30 p.m. PST 

Aug. 19 Final addenda issued, if necessary  

Aug. 21 

Aug. 21 

Sealed Bids Due at District Office by 3:30 p.m. PST 

Bid Opening @ 4:00 p.m. PST via Zoom: https://us02web.zoom.us/j/88919772234 

Aug. 25 Anticipated Bid Awarded 

Sep. 01 Anticipated Notice to Proceed  

Sep. 01 Pre-Construction Meeting, PUD 1 office, 9:00 a.m. 

Oct. 30 Substantial Completion of Project 

 
The bidder must submit: 

A. One (1) signed hard copy of the bid form, with original ink signatures or approved electronic signatures, must 

be submitted in sealed packaging clearly marked with the bidder’s name and address. All bid responses must 

be complete and accurate.  

B. Acknowledgement of receipt of Addenda (if any) signed and included with bid. 

C. Bid Bond, or certified cashier’s check. 

D. Completed and Signed “Certification of Compliance with Wage Payment Statutes” Form. 

E. Completed and Signed Non-Collusion Affidavit 

 

1. Response Evaluation 

 

Mason County PUD No. 1 will evaluate bids received for responsiveness and will evaluate the responsibility of the 

Bidder along with the pricing provided on the Bid Form. Bid award is subject to Commission approval. 

 

Bids will be reviewed based on price, completeness and contributed design details that illustrate the Contractor’s 

understanding of the requested scope of work or that enhance performance/aesthetics of the proposed work. 

 

Bids which contain or are conditioned upon different terms provided by the Bidder shall be rejected as non-

responsive. Any bid which attempts to disclaim liability for the Bidder’s negligence or disclaim liability for damage, 

which arises from Bidder’s acts to person or property, shall be deemed non-responsive. 

 

The Commissioners of Mason County PUD No. 1 reserve the right in their sole and absolute judgment to reject any 

and all alternative offers or bids, without further explanation, and to accept an alternative or bid which will, in their 

sole and absolute judgment, under all circumstance best serve the interest of the District. 

 

2. Job Show 
 

MANDATORY Pre-Bid walkthrough, Tuesday August 11, 9:00 a.m. PST at 80 N. Will Web Rd, Lilliwaup, WA 

98555. 

 

https://us02web.zoom.us/j/88919772234
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3. Addenda 

 

Should the Bidder find discrepancies in or omissions from the bid document or should the intent or meaning appear 

to be obscure or ambiguous, the Bidder should at once forward to the District a written request for interpretation, 

clarification, or correction thereof before submitting the bid. The Bidder making such request will be solely 

responsible for its timely receipt. All such requests must be received not later than Tuesday August 18, 2026. Replies 

may be made in the form of addenda. 

 

Purchasing will transmit to prospective Bidders of record such addenda as deemed necessary in response to 

questions arising. Oral statements may not be relied upon and will not be binding or legally effective. 

 

4. Bidder’s Data 

 

A.  Total Bid Amount (fixed price) for comparison for the Project as described in these documents. 

B. Cost of Trench Safety Systems (if applicable). 

 

5. Additional Contractor Requirements 

 

A. All contractors and subcontractors are required to pay the higher of the Federal Wage Rates (Davis Bacon) 

or Washington State prevailing wages. The Davis Bacon Wage Determination # is WA20260053, 

05/18/2026. 

 

B. The Contractor shall maintain during the life of this contract, including warranty period, commercial 

general liability insurance, and automobile insurance as shall protect against claims for damages resulting 

from (1) bodily injury, including wrongful death, and (2) property damage including loss of use thereof, 

and products/completed operations with the minimum policy limits of $1,000,000.00, naming the District 

as an additional insured. (See all insurance requirements in the Agreement and General Conditions.) 

 

C. The Contractor is to provide a good and sufficient Payment and Performance Bond acceptable to the District 

and in accordance with the provisions of Chapter 39 RCW, and payable to Mason County PUD No. 1 in an 

amount of not less than one hundred percent (100%) of the total value of the Project.  

 

6. Responsible Bidder 

 

A. Bidder Responsibility Criteria 

 

It is the intent of the District to award a contract to the low responsible Bidder. Before award, the Bidder must 

meet the following Bidder responsibility criteria to be considered a responsible Bidder. The Bidder may be 

required by the District to submit documentation demonstrating compliance with the criteria. The Bidder must: 

 

1. Have a current certificate of registration as a contractor in compliance with Chapter 18.27 RCW, which 

must have been in effect at the time of bid submittal; 

2. Have a current Washington Unified Business Identifier (UBI) number; 

3. If applicable, have: 

a. Industrial Insurance (workers’ compensation) coverage for the contractor’s employees working in 

Washington, as required in Title 51 RCW; 

b. A Washington Employment Security Department number, as required in Title 50 RCW; 

c. A Washington Department of Revenue state excise tax registration number, as required in Title 82 

RCW; 

d. An electrical contractor license, if required by Chapter 19.28 RCW; 

e. An elevator contractor license, if required by Chapter 70.87 RCW. 

4. Not be disqualified from bidding on any public works contract under RCW 39.06.010 or 39.12.065(3). 
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5. If bidding on a public works project subject to the apprenticeship utilization requirements in RCW 

39.04.320, not have been found out of compliance by the Washington State apprenticeship and training 

council for working apprentices out of ratio, without appropriate supervision, or outside their approved 

work processes as outlined in their standards of apprenticeship under Chapter 49.04 RCW for the one-

year period immediately preceding the date of the bid solicitation. 

6. Have received training on the requirements related to public works and prevailing wage under Chapter 

39.04 RCW and Chapter 39.12 RCW. The bidder must designate a person or persons to be trained on 

these requirements. Bidders that have completed three or more public works projects and have had a 

valid business license in Washington for three or more years are exempt from this subsection. 

7. Within the three-year period immediately preceding the date of the bid solicitation, the Bidder shall not 

have been determined by a final and binding citation and notice of assessment issued by the Department 

of Labor and Industries or through civil judgment entered by a court of limited or general jurisdiction 

to have willfully violated, as defined in RCW 49.48.082, any provision of Chapter 49.46, 49.48 or 49.52 

RCW. Before award of a public works contract, a Bidder shall submit to the contracting agency a signed 

statement in accordance with RCW 9A.72.085 verifying under penalty of perjury that the Bidder is in 

compliance with this requirement. 

 

B. Subcontractor Responsibility 

 

The Contractor shall include the language of this section in each of its first-tier subcontracts and shall require 

each of its subcontractors to include the same language of this section in each of their subcontracts, adjusting 

only as necessary the terms used for the contracting parties. Upon request of the District, the Contractor shall 

promptly provide documentation to the District demonstrating that the subcontractor meets the subcontractor 

responsibility criteria below. The requirements of this section apply to all subcontractors regardless of tier. 

 

At the time of subcontract execution, the Contractor shall verify that each of its first-tier subcontractors meets 

the following Bidder responsibility criteria: 

 

1. Have a current certificate of registration in compliance with Chapter 18.27 RCW, which must have 

been in effect at the time of subcontract bid submittal; 

2. Have a current Washington Unified Business Identifier (UBI) number; 

3. If applicable, have: 

a. Industrial Insurance (workers’ compensation) coverage for the subcontractor’s employees working 

in Washington, as required in Title 51 RCW; 

b. A Washington Employment Security Department number, as required in Title 50 RCW; 

c. A Washington Department of Revenue state excise tax registration number, as required in Title 82 

RCW; 

d. An electrical contractor license, if required by Chapter 19.28 RCW; 

e. An elevator contractor license, if required by Chapter 70.87 RCW. 

4. Not be disqualified from bidding on any public works contract under RCW 39.06.010 or 39.12.065 (3). 

5. If bidding on a public works project subject to the apprenticeship utilization requirements in RCW 

39.04.320, not have been found out of compliance by the Washington State apprenticeship and training 

council for working apprentices out of ratio, without appropriate supervision, or outside their approved 

work processes as outlined in their standards of apprenticeship under Chapter 49.04 RCW for the one-

year period immediately preceding the date of the bid solicitation. 

6. Have received training on the requirements related to public works and prevailing wage under Chapter 

39.04 RCW and Chapter 39.12 RCW. The bidder must designate a person or persons to be trained on 

these requirements. Bidders that have completed three or more public works projects and have had a 

valid business license in Washington for three or more years are exempt from this subsection. 

7. Within the three-year period immediately preceding the date of the bid solicitation, the Bidder shall not 

have been determined by a final and binding citation and notice of assessment issued by the Department 

of Labor and Industries or through civil judgment entered by a court of limited or general jurisdiction 
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to have willfully violated, as defined in RCW 49.48.082, any provision of Chapter 49.46, 49.48 or 49.52 

RCW. Before award of a public works contract, a Bidder shall submit to the contracting agency a signed 

statement in accordance with RCW 9A.72.085 verifying under penalty of perjury that the Bidder is in 

compliance with this requirement. 
 

7. Public Records Act 
 

All bids, contract documents and related materials (collectively, “Materials”) submitted in connection with any 

proposal or bid are subject to public review and approval by the Board of Commissioners. Contractor acknowledges 

and agrees to such public review and approval. With limited exceptions, all Materials submitted become public 

records and are subject to the provisions of RCW Chapter 42.56 (the “Act”). In most instances, all Materials will 

be subject to inspection and copying by the public.  

 

Any specific part of the Materials that is claimed to be confidential information or otherwise exempt from disclosure 

under the Act must be clearly identified as such by the Contractor by marking each page “PROPRIETARY AND 

CONFIDENTIAL” in capital letters and in a manner that makes the claim immediately obvious and identifiable. 

Contractor agrees that Materials which are not so marked may be inspected, copied, or both by the public, at the 

District’s discretion. 

 

If a request is made for inspection, copying, or both of any Materials, the District will review the Materials to 

determine if any are marked “PROPRIETARY AND CONFIDENTIAL.” For Materials appropriately marked, 

the District agrees that it will notify Contractor of such request and provide at least ten (10) days written notice of 

such request prior to public disclosure of the documents. The Contractor may take such efforts to assert or exercise 

any rights available to Contractor under the Act to prevent or limit such public disclosure or access at Contractor’s 

sole and exclusive expense. 
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BIDDER’S CHECKLIST 

1. REQUIRED FORMS 

The Bidder shall submit the following forms, which must be executed in full and submitted with 

the Proposal. 

a. Proposal (including Statement of Bidder’s Qualifications) (Pages P-1 - P-5) 

b. Bid Deposit or Proposal Bond (PB-1) 

c. Certification of Nonsegregated Facilities (DWSRF - 30) 

d. Non-Collusion Affidavit                                                                                     (NCA-1) 

2. SUPPLEMENTAL BIDDER CRITERIA 

The Apparent two lowest bidders shall submit to the Contracting Agency the completed 

Supplemental Bidder Criteria forms in the Appendix by noon of the second business day following 

the bid submittal deadline. 

3. AGREEMENT FORMS 

The following forms (a., b., and c.) are to be executed and the Certificates of Insurance (d. and e.) 

are to be provided after the Contract is awarded and prior to Contract execution. 

a. Agreement     (Pages A-1 - A-2) 

b. Performance Bond (Page B-1) 

c. Public Works Payment Bond (Page B-2) 

d. Notice to Labor Unions or Other Organization of Workers: Non-discrimination in 

Employment (DWSRF - 31) 

e. Certificate of Insurance 

f. Certificate of Builders Risk Insurance 
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CANAL VIEW MAINLINE IMPROVEMENTS PROPOSAL 

 

 
Mason County PUD No. 1 

21971 North Highway 101 

Shelton, Washington 98584 

The undersigned has examined the Work site(s), local conditions, the Contract, and all applicable 

laws and regulations covering the Work. The following unit and lump sum prices are tendered as 

an offer to perform the Work in accordance with all of the requirements set forth in the Contract 

and all applicable laws and regulations. 

As required by the Contract, a postal money order, certified check, cashier’s check or Proposal 

bond made payable to the Owner is attached hereto. If this Proposal is accepted and the undersigned 

fail(s) or refuse(s) to enter into a contract and furnish the required performance bond, labor and 

material payment bond, special guarantee bonds (if required), required insurance and all other 

required documentation, the undersigned will forfeit to the Owner an amount equal to five percent 

of the Proposal amount. 

After the date and hour set for submitting the Proposals, no bidder may withdraw its Proposal, unless 

the Award of the contract is delayed for a period exceeding 60 consecutive calendar days. 

The undersigned agrees that in the event it is Awarded the contract for the Work, it shall employ 

only Contractors and Subcontractors that are duly licensed by the State of Washington and remain 

so at all times they are in any way involved with the Work. 

The undersigned agrees that the Owner reserves the right to reject any or all Proposals and to waive 

any minor irregularities and informalities in any Proposal. 

The undersigned agrees that the Owner will Award the Contract to the lowest responsible, 

responsive bidder whose Proposal is in the best interest of the Owner. The Owner will 

determine at the time of Award of the Contract which Schedule(s) will be included in the 

Contract. 
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PROPOSAL 

Distribution Improvements 

 

Bid Item 

 

Item Description 

 

Unit 

 

Est. Qty. 

 

Unit Price 

Lump 

Sum/Extended 

Amount 

1 MINOR CHANGES FA 5,000 $1.00 $5,000.00 

2 
RECORD DRAWINGS (MIN. BID 
$500.00) 

LS 1 
  

3 MOBILIZATION LS 1 
  

4 CONSTRUCTION SURVEYING LS 1 
  

5 
PROJECT TEMPORARY TRAFFIC 

CONTROL 
LS 1 

  

6 
CRUSHED SURFACING TOP 

COURSE 
TON 130 

  

7 HMA CL. 1/2" PG 64-22 TON 50 
  

8 CONNECTION TO WATER MAIN EA 1 
  

9 
ABANDON EXISTING WATER 

SYSTEM 
LS 1 

  

10 SHORING LS 1 
  

 

11 

HIGH-DENSITY POLYETHYLENE 

(HDPE) PIPE FOR WATER MAIN, 4 

IN. DIAM. SDR11 IPS (INCL. HDD 

INSTALL) 

 

LF 

 

739 

  

 

12 

CASING PIPE, 12 IN. DIAM. (INCL. 

4 IN. DIAM. HDPE SDR11 IPS 

CARRIER PIPE) 

 

LF 

 

39 

  

13 BLOWOFF ASSEMBLY EA 1 
  

14 GATE VALVE 4 IN. EA 3 
  

15 SERVICE CONNECTION 1 IN. DIAM. EA 7 
  

16 
EROSION CONTROL AND WATER 

POLLUTION PREVENTION 
LS 1 

  

17 
UNPAVED ROADSIDE 

RESTORATION 
LS 1 

  

18 PAINT LINE LF 120 
  

SUBTOTAL 
 

SALES TAX (8.6%) 
 

TOTAL 
 

 

$  
 

(use words) (use figures) 
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PROPOSAL - Continued 

STATEMENT OF BIDDER'S QUALIFICATIONS 

Name of Firm:    

Address:    

Telephone No.   Fax No.   

Contact Person for this Project:    

E-mail:   

Number of years the Contractor has been engaged in the construction business under the present 

firm name, as indicated above: 
 

 

WORK TO BE COMPLETED BY BIDDER 

List the Work and the dollar amount thereof that the Bidder will complete with its forces, if 

awarded the contract. 
 

Work to be Performed Dollar Amount 
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PROPOSAL - Continued 

ADDENDA RECEIVED 
 

Addendum No. Date Received Name of Recipient 

   

   

   

   

NOTE: Bidder shall acknowledge receipt of all addenda. Bidder is responsible for verifying 

the actual number of addenda issued prior to submitting a Proposal. 

Subject to any extensions of the Contract Time granted under the Contract, the undersigned agrees 

to substantially complete the Work required under this Contract within 30 working days (the 

Substantial Completion Date) and to physically complete the Work required under this contract 

within 35 calendar days (the Physical Completion Date) from when Contract Time begins. 

The undersigned has reviewed and fully understands the provisions in the Contract regarding 

liquidated damages and agrees that liquidated damages shall be $1,500.00 per day for each and 

every working day beyond the Contract Time allowed for substantial completion until the 

Substantial Completion Date is achieved and $500.00 for each and every working day required 

beyond the Contract Time for physical completion until the Physical Completion Date is achieved. 

The undersigned is, and will remain in, full compliance with all Washington State administrative 

agency requirements including, but not limited to registration requirements of Washington State 

Department of Labor & Industries for contractors, including but not limited to requirements for 

bond, proof of insurance and annual registration fee. The undersigned's Washington State: 

Dept. of Labor and Industries Workman's Compensation Account No. is  ; 

Dept. of Licensing Contractor's Registration No. is   ; 

Unified Business Identifier Number is   ; 

Excise Tax Registration Number is  ; and 

Employment Security Account Number is    . 

The undersigned has reviewed all insurance requirements contained in the Contract and has 

verified the availability of and the undersigned’s eligibility for all required insurance. The 

undersigned verifies that the cost for all required insurance, has been included in this Proposal. 
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PROPOSAL - Continued 

In relation to claims related in whole or in part to workplace injuries to employees, the undersigned 

waives any immunity granted under the State Industrial Insurance Law, RCW Title 51. This waiver 

has been specially negotiated by the parties, which is acknowledged by the undersigned in signing 

this Proposal. 

By signing the proposal, the undersigned declares, under penalty of perjury under the laws of the 

United States and the State of Washington, that the following statements are true and correct: 

1. That the undersigned person(s) or entity(ies) has(have) not, either directly or indirectly, 

entered into any agreement, participated in any collusion, or otherwise taken any action in 

restraint of free competitive bidding in connection with the project for which this Proposal 

is submitted. 

2. The bidder hereby certifies that, within the three-year period immediately preceding the bid 

solicitation date (July 30, 2026), that the bidder is not a “willful” violator, as defined in 

RCW 49.48.082, of any provision of chapters 49.46, 49.48, or 49.52 RCW, as determined 

by a final and binding citation and notice of assessment issued by the Department of Labor 

and Industries or through a civil judgment entered by a court of limited or general 

jurisdiction. 

The undersigned agrees that the Owner is authorized to obtain information from all references 

included herein. 

Sincerely, 
 

 

Sign Name Date 

By:      

Print Name, Title   Location Executed (City, State or County) 
 

 

Print Company Name 

Amount of Proposal deposit: $ Check No. , 

or Proposal bond in the amount of $  

issued through    

Name of Bank/Bonding Company 

located at    

Mailing Address 
 

 

Telephone Number of Bank/Bonding Company 
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PROPOSAL BOND 

KNOW ALL MEN BY THESE PRESENTS, That we   
 

 

of as principal, and the   
 

 

a corporation duly organized under the laws of the state of , 

 and authorized to do business in the State of Washington, as 

surety, are held and firmly bound unto the MASON COUNTY PUD NO. 1 in the full and penal 

sum of five percent of the total amount of the bid proposal of said principal for the work hereinafter 

described, for the payment of which, well and truly to be made, we bind our heirs, executors, 

administrators and assigns, and successors and assigns, firmly by these presents. 

The condition of this bond is such, that whereas the principal herein is herewith submitting 

his or its sealed proposal for the following construction project, to wit: 

CANAL VIEW MAINLINE IMPROVEMENTS PROJECT 

said bid and proposal, by reference thereto, being made a part hereof. 

NOW, THEREFORE, If the said proposal bid by said principal be accepted, and the 

contract be awarded to said principal, and if said principal shall duly make and enter into and 

execute said Contract and shall furnish bond as required by the MASON COUNTY PUD NO. 1 

within a period of 10 days from and after said award, exclusive of the day of such award, then this 

obligation shall be null and void, otherwise it shall remain and be in full force and effect. 

IN TESTIMONY WHEREOF, The principal and surety have caused these presents to be signed 

and sealed this day of ,   . 
 

 

 

 

(Principal) 

 

 

(Surety) 

 

 

(Attorney-in-fact) 
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NON-COLLUSION AFFIDAVIT 
Mason County PUD No. 1 

 

Canal View Mainline Project 

 

 

NON-COLLUSION AFFIDAVIT 

 

STATE OF WASHINGTON                 ) 

 

COUNTY OF MASON                         )      SS. 

 

____________________(name), being first duly sworn upon his/her oath, says that he/she is the 

____________________(title) of the Bidder submitting the above Bid, and that the Bid above submitted is 

genuine and not a sham or collusive Bid, or made in the interest of any person not therein named; and he/she 

further says that the said Bidder has not directly or indirectly induced or solicited any Bidder on the above work 

or supplies to put in a sham Bid, or any other person or corporation to refrain from bidding; and that said Bidder 

has not in any manner sought by collusion to secure to ________(him/her/it) self an advantage over any other 

Bidder or Bidders. 

_________________________________________________ 

(Firm Name of Contractor)  

_________________________________________________ 

(Signature of Contractor) 

 

 

SUBSCRIBED AND SWORN TO before me this __________day of________________, 20 ______. 

 

Notary Public in and for the State 

Of _____________________, residing at 

 

            __________________________________________________________ 

 

(Notary Seal)         My commission expires: ___________________________________ 

 

THIS FORM MUST BE COMPLETED AND INCLUDED IN THE BID ENVELOPE. 

END OF NON-COLLUSION AFFIDAVIT 
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AGREEMENT BETWEEN 

OWNER AND CONTRACTOR 

 

The Effective Date of this Contract is:  

The Parties to this Contract are:    

The “Owner” Mason County Public Utility District No. 1 

The “Contractor”  

Project Name:  

The “Architect” or “Engineer:”  

The “Work:” See “Scope of Work” 

Alternates included in the Contract Sum:  

Contract Sum for the Work: 
(not including sales tax) 

$    

Payments: 

(check one) 

□ The Owner will make a single payment to the Contractor 

within thirty (30) days of Final Acceptance. 

□ See Supplemental Conditions 

Date of Substantial Completion of the Work: _______________ 

Date of Final Completion of the Work:         days after Substantial Completion 

Liquidated Damages: $                   per day                                                                          

for each calendar day beyond the Contract 

Time that Substantial Completion is not achieved. 

Owner’s Permit Responsibilities: District will Obtain all. 

Unit Prices: Not Applicable 

Minimum Required Insurance:  

Commercial General Liability: At least $1 million per occurrence and general aggregate. 

Automobile Liability: At least $1 million 

Workers’ Compensation (industrial 

insurance): 

At least the state statutory amount 

Employer’s Liability: At least $1 million 

Aircraft Liability: Not Applicable 

Watercraft Liability: Not Applicable 

Property Insurance: Full insurable value 

Boiler and Machinery Insurance: Not Applicable 

Additional Insureds: Mason County PUD No. 1 

 
 

The Owner and Contractor agree as set forth below. 
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ARTICLE 1:  THE WORK.  

The Contractor shall fully execute and complete the entire Work described in the Contract Documents, including the 

Alternates listed above. 

 

ARTICLE 2:  COMMENCEMENT AND SUBSTANTIAL AND FINAL COMPLETION. 

2.1 The date of commencement of the Work is the date of this Agreement. The Contract Time is measured from 

the date of commencement to the date of Substantial Completion specified above, as it may be adjusted under the 

Contract Documents. 

2.2 The Contractor shall achieve Substantial Completion and Final Completion of the entire Work within the 

dates specified above, subject to adjustments of the Contract Time as provided in the Contract Documents. 

 

ARTICLE 3:  THE CONTRACT SUM.  

The Owner shall pay the Contractor the Contract Sum for the Contractor’s performance of this Contract, 

subject to additions and deductions as provided in the Contract Documents. Sales tax is not included in the Contract 

Sum. 

 

ARTICLE 4:  PAYMENT.  

The Owner will pay the Contractor within thirty (30) days of receipt of an approved Application for Payment 

in accordance with this Contract. Retainage will be released in accordance with statutory requirements. 

 

ARTICLE 5:  PERMITS AND FEES. 

5.1 The Owner will secure and pay for only those governmental permits, approvals, fees, licenses, inspections, 

governmental charges and inspection fees listed on the cover page. 

5.2 The Contractor shall secure and pay for all other governmental permits, approvals, fees, licenses, 

inspections, governmental charges and inspection fees required for the prosecution of the Work. 

 

ARTICLE 6:  ENUMERATION OF CONTRACT DOCUMENTS. 

6.1 The Contract Documents form this Contract. This Contract represents the entire and integrated agreement 

between the parties and supersedes prior negotiations, representations or agreements, either written or oral. The 

Contract Documents shall not be construed to create a contractual relationship of any kind between the Owner and a 

Subcontractor of any tier, between any Architect and the Contractor, or between any persons or entities other than the 

Owner and the Contractor. 

6.2 The Contract Documents are enumerated as follows and, in the event of a conflict or discrepancy among or 

in the Contract Documents, interpretation shall be governed in the following order of priority: 

 

1.  Agreement 

2.  Supplemental Conditions 

3.  Prevailing wage rates set by L&I as of the bid date for Mason County (available at 

     https://lni.wa.gov/licensing-permits/public-works-projects/prevailing-wage-rates/ 

4.  General Conditions 

5.  Scope of Work 

6.  Drawings and Specifications 

7.  Site Conditions and Coordination 

 
OWNER: Mason County PUD No. 1 CONTRACTOR:   

 

By:    By:     

(Signature) (Signature) 

    

(Printed name and title) (Printed name and title) 

 

Date: ______________________ Date: _____________________ 

https://lni.wa.gov/licensing-permits/public-works-projects/prevailing-wage-rates/
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GENERAL CONDITIONS 

 

ARTICLE 7  THE CONTRACT DOCUMENTS 
 
7.1 The intent of the Contract Documents is to include all items necessary for the proper execution and 
completion of the Work by the Contractor. The Contractor’s performance shall be consistent with the Contract 
Documents and reasonably inferable from them as being necessary to produce the intended results. 
 
7.2 “Work” means the construction and services required by the Contract Documents and includes all labor, 
materials, equipment and services to be provided by the Contractor to fulfill its obligations. 
 
7.3 If the Contractor finds a conflict, error or discrepancy in the Contract Documents, the Contractor shall 
report it to the Owner in writing at once. The Contractor shall not proceed with the affected Work until it receives 
a written interpretation or clarification from the Owner. 
 
ARTICLE 8  ADMINISTRATION OF THE CONTRACT 
 
8.1 The Owner will provide administration of the Contract. If an Architect or Engineer is also involved, its 
duties beyond those addressed in these General Conditions will be described in an attachment to this Contract. 
 
8.2 Authority. The Owner must approve in writing all changes in the Contract Sum or Contract Time as well 
as all Change Orders, Construction Change Directives, and payments to the Contractor. The Owner will make any 
modification or release of any requirement of the Contract Documents, or any approval or acceptance of any 
portion of the Work, whether or not executed in accordance with the Contract Documents, exclusively in writing. 
 
8.3 Rejection of Work. The Owner may reject Work that, in its opinion, does not conform to the Contract 
Documents. If the Contractor fails to correct Work that is not in accordance with the Contract Documents or fails 
to carry out the Work in accordance with the Contract Documents, the Owner may order the Contractor in writing 
to stop the Work, or any portion thereof, until the cause for that order has been eliminated; however, the right of 
the Owner to stop the Work shall not give rise to a duty on the part of the Owner to exercise this right. 
 
8.4 Site Access. The Owner shall have access to and may visit the Work site at intervals it considers 
appropriate to the stage of the Work to become generally familiar with the progress and quality of the completed 
Work, but the Owner will not be required to make exhaustive or continuous on-site inspections to check the quality 
or quantity of the Work. 
 
8.5 Submittals. The Contractor shall review, approve and submit to the Owner with reasonable promptness 
shop drawings, product data, samples and similar submittals required by the Contract Documents. The Owner will 
review and approve or take other appropriate action upon the Contractor’s submittals for the limited purpose of 
checking for conformance with information given and the design concept expressed by the Contract Documents. 
The Work shall be in accordance with approved submittals. The Owner’s review and approval does not relieve the 
Contractor of responsibility for compliance with the Contract Documents. The Contractor shall submit to the 
Owner any proposed change to or deviation from previously approved documents or submittals. 
 
ARTICLE 9  THE CONTRACTOR 
 
9.1 Using its best skill and attention, the Contractor shall perform, supervise and direct the Work. The 
Contractor shall be solely responsible for and have control over construction means, methods, techniques, 
sequences, procedures and personnel, for safety, and for coordinating all portions of the Work under this Contract. 
The Contractor shall provide and pay for all labor, materials, equipment, tools and machinery, water, heat, utilities, 
transportation, and other facilities and services necessary for the proper execution and completion of the Work, 
whether temporary or permanent and whether or not incorporated or to be incorporated in the Work. 
 
9.2 Subcontractors. A “Subcontractor” is a person or entity that has a direct contract with the Contractor to 
perform a portion of the Work at the site or to supply materials or equipment. A “Subcontractor of any tier” 
includes Subcontractors and lower-level subcontractors and suppliers. 
 

9.2.1 Identification. As soon as practicable and no later than fourteen (14) days after award of this 
Contract, the Contractor shall confirm to the Owner in writing the names of the Subcontractors for each portion of 
the Work. 
 

9.2.2 Subcontracts. Contracts between the Contractor and Subcontractors shall require each 
Subcontractor to be bound to the Contractor by the terms of the Contract Documents for the Work to be 
performed by the Subcontractor and to assume toward the Contractor all the obligations and responsibilities that 
the Contractor, by the Contract Documents, assumes toward the Owner. 
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9.2.3 Payment. The Contractor shall promptly pay (and secure the discharge of any liens asserted by) 

all persons properly furnishing labor, equipment, materials or other items in connection with the performance of 
the Work for which the Owner has paid (including, but not limited to, workers and Subcontractors). The Contractor 
shall furnish to the Owner releases of liens and claims and other documents that the Owner requests from time 
to time to evidence such payment (and discharge). Nothing in the Contract Documents shall obligate the Owner 
to pay or to cause the payment of any moneys due to any Subcontractor of any tier or other person or entity, except 
as may otherwise be required by law or regulation. 

 
9.3 Workers. The Contractor shall enforce strict discipline and good order among persons carrying out the 
Work and shall not permit employment of unfit persons or persons not skilled in tasks assigned to them. At no 
change to the Contract Sum or Contract Time, the Owner may provide written notice requiring the Contractor to 
remove from the Work any employee or other person carrying out the Work that the Owner considers objectionable. 
 
9.4 Warranty. The Contractor warrants that materials and equipment furnished under this Contract will be 
of good quality and new, that the Work will be performed in a workmanlike manner, free from defects not inherent 
in the quality required, and that the Work will conform with the requirements of the Contract Documents. 
 
9.5 Progress Schedule. Within fourteen (14) days of execution of this Contract, the Contractor shall submit 
a schedule of the Work to the Owner (“Progress Schedule”). The Contractor will be responsible for planning, 
scheduling, managing, and reporting the progress of the Work in accordance with all of the specific methods 
and submittals described in the Contract Documents. The Contractor shall use the Progress Schedule (as updated) 
to plan, coordinate, and prosecute the Work in an orderly and expeditious manner. 
 
9.6 Clean-Up. The Contractor shall keep the site and surrounding area free from accumulation of waste 
materials caused by operations under the Contract. 
 
9.7 Indemnification. 
 

9.7.1 Subject to the following conditions and to the fullest extent permitted by law, the Contractor shall 
defend, indemnify and hold harmless the Owner and its agents, employees, consultants, successors and assigns 
(together, the “Indemnified Parties”) from and against all claims, damages, losses and expenses, direct and 
indirect, or consequential, including but not limited to costs, attorneys’ fees, and other litigation expenses incurred 
on such claims and in proving the right to indemnification, arising out of or resulting from the performance of the 
Work by or any act or omission of the Contractor, its agents, any Subcontractor of any tier, and anyone directly or 
indirectly employed by them (together, the “Indemnitor”). 
 

.1 The Contractor will fully indemnify and defend the Indemnified Parties for the sole negligence of 
the Indemnitor. 
 

.2 The Contractor will indemnify and defend the Indemnified Parties for the concurrent negligence 
of the Indemnitor only to the extent of the Indemnitor’s negligence. The Contractor agrees to being added by the 
Owner as a party to any mediation, arbitration or litigation with third parties in which the Owner alleges 
indemnification or contribution from the Indemnitor. The Contractor agrees that all of its Subcontractors of any 
tier will similarly stipulate in their subcontracts. To the extent a court or arbitrator strikes any portion of this 
indemnification provision for any reason, all remaining provisions shall retain their vitality and effect. 
 

9.7.2 After mutual negotiation of the parties, the indemnification obligation shall not be limited by the 
amount or type of damages, compensation or benefits payable by or for the Contractor or a Subcontractor under 
workers’ compensation acts, disability benefit acts or other employee benefit acts in claims by an employee of 
the Contractor or a Subcontractor of any tier against any person or entity indemnified under this Paragraph 9.7. 
For the sole purpose of effecting the indemnification obligations under this Contract and not for the benefit of 
any third parties unrelated to the Owner, the Contractor specifically and expressly waives any immunity that may 
be granted it under Title 51 RCW, "Industrial Insurance." IF THE CONTRACTOR DOES NOT AGREE WITH 
THIS WAIVER, IT MUST PROVIDE A WRITTEN NOTICE TO THE OWNER PRIOR TO THE DATE FOR 
THE RECEIPT OF BIDS, OR THE CONTRACTOR WILL BE DEEMED TO HAVE NEGOTIATED AND 
WAIVED THIS IMMUNITY. 
 
9.8 Records. The Contractor shall maintain and preserve books, ledgers, records, estimates, correspondence, 
logs, schedules, electronic data and other documents relating or pertaining to the costs and/or performance of the 
Contract (“records”). Within seven (7) days of the Owner’s request, the Contractor shall make available at the 
Contractor’s office all records for inspection, audit and reproduction (including electronic reproduction) by the 
Owner’s representatives. These requirements apply to each Subcontractor of any tier. The Contractor agrees, on 
behalf of itself and Subcontractors of any tier, that the invocation of any rights under RCW 42.56 shall initiate 
an equivalent right to disclosures from the Contractor and Subcontractors of any tier for the benefit of the Owner. 
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9.9 Compliance with Law. The Contractor, its employees, Subcontractors of any tier and representatives, 
shall comply with all applicable laws, ordinances, statutes, rules and regulations, federal and state, county and 
municipal. 
 

9.9.1 Prevailing Wages. The Contractor shall comply with all applicable provisions of RCW 39.12, 
including but not limited to submission of approved “Statements of Intent to Pay Prevailing Wage,” payment of 
all Labor & Industries’ fees, submission and posting of approved “Statements of Intent to Pay Prevailing Wages” 
and payment of prevailing wages. The state of Washington prevailing wage rates applicable for this public works 
project, which is located in Mason County, may be found at the following website address of the L&I: 
https://lni.wa.gov/licensing-permits/public-works-projects/prevailing-wage-rates/ using the published updated 
wage rates of ____________________, or view a copy at Mason County PUD No. 1’s offices at 21971 N US 
Highway 101, Shelton, WA. If requested, a copy will be mailed. The Contractor shall keep a paper copy at the 
Project site. 
 

9.9.2 Hours of Labor. The Contractor shall comply with all applicable provisions of RCW 49.28. 
 Hours of Work shall align with the District's standard schedule of Monday through Friday, from 

8:00 a.m. to 4:30 p.m. The Contractor shall also observe District holidays as non-working days. 
 

9.9.3 Worker’s Right to Know. The Contractor shall comply with RCW 49.70 and WAC 296-62-054 
regarding workplace surveys and material safety data sheets for “hazardous” chemicals at the Project site. 

 
ARTICLE 10  CONSTRUCTION BY THE OWNER OR BY SEPARATE CONTRACTORS 
 
10.1 The Owner may perform construction or operations related to the Project with its own forces and may 
award separate contracts in connection with other portions of the Project or other construction or operations on the 
site under contractual conditions consistent with those of the Contract Documents. 
 
10.2 The Contractor shall afford the Owner and separate contractors reasonable opportunity for the introduction 
and storage of their materials and equipment and performance of their activities, and shall connect and coordinate 
the Contractor’s construction and operations. 
 
ARTICLE 11  CHANGES IN THE WORK 
 
11.1 The Owner, without invalidating this Contract, may order changes in the Work consisting of additions, 
deletions or modifications (“Changes”), and the Contract Sum and Contract Time will be adjusted accordingly. 
Changes in the Work, in the Contract Sum and/or in the Contract Time shall be authorized only by written Change 
Order signed by the Owner and the Contractor or by written Construction Change Directive signed by the Owner. 
 

11.1.1 Change Orders. A Change Order is a written instrument signed by the Owner and the Contractor 
stating their agreement upon a change in the Work, the amount of any adjustment in the Contract Sum, and the 
extent of any adjustment in the Contract Time. 

 
11.1.2 Construction Change Directives. A Construction Change Directive is a written order prepared and 

signed by the Owner that directs a change in the Work and states a proposed basis for any adjustment in the 
Contract Sum and/or Contract Time.  It is used in the absence of total agreement on the terms of a Change Order. 
The Contractor shall promptly proceed with the change in the Work described in the Construction Change 
Directive. As soon as possible, and within seven (7) days of receipt, the Contractor shall advise the Owner in 
writing of the Contractor’s agreement or disagreement with the cost or the method, if any, provided in the 
Construction Change Directive for determining the proposed adjustment in the Contract Sum or Contract Time. 
 
11.2 Costs of Changes and Claims. If the parties cannot agree on the cost or credit to the Owner from a 
Construction Change Directive or other Change in the Work, the Contractor and all affected Subcontractors of 
any tier shall keep and present an itemized accounting with supporting data. The total cost of any Change or 
Claim shall be limited to the reasonable value of the direct labor costs, material costs, construction equipment 
usage costs for the actual time equipment appropriate for the Work is used solely on the Change in the Work, 
the cost of any change in insurance, Subcontractor costs, and a fee for all combined overhead and profit, including 
impact costs of any kind, limited to twelve percent (12%) of the cost for any materials or work performed by the 
forces of the Contractor or a Subcontractor and eight percent (8%) of amounts due to Subcontractors. 
 
11.3 Claims for Concealed or Unknown Conditions. If conditions are encountered at the site that are (1) 
concealed physical conditions that differ materially from those indicated in the Contract Documents or (2) 
unknown physical conditions of an unusual nature that differ materially from those ordinarily found and generally 
recognized as inherent in activities of the character provided for in the Contract Documents, then the Contractor 
shall give written notice to the Owner promptly before conditions are disturbed and in no event later than seven 
(7) days after the first observance of the conditions. The Contractor shall make any Claim arising from such 
condition in accordance with the dispute resolution procedures of Article 19. 

https://lni.wa.gov/licensing-permits/public-works-projects/prevailing-wage-rates/
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ARTICLE 12  TIME 
 
12.1 Delay. 
 

12.1.1 Time. If the Work is delayed by changes ordered in the Work, unanticipated general labor 
disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions not reasonably anticipatable, 
unavoidable casualties or any other causes beyond the Contractor’s control, then the Contract Time shall be 
extended by Change Order to the extent the critical path is affected. 
 

12.1.2 Damages. The Contractor and Subcontractors shall be entitled to damages for delay only where 
the Owner’s actions or inactions were the actual, substantial cause of the delay and where the Contractor could 
not have reasonably avoided the delay by the exercise of due diligence. 
 

12.1.3 Contractor Delay. If a delay was caused by the Contractor, a Subcontractor of any tier, or anyone 
acting on behalf of any of them, the Contractor is not entitled to an increase in the Contract Time or in the Contract 
Sum. 
 
12.2 Completion and Liquidated Damages. The timely completion of the Project is essential to the Owner. 
The Owner will incur serious and substantial damages if Substantial Completion of the Work does not occur 
within the Contract Time. The Contractor is responsible for actual damages for delay unless an amount is inserted 
on the cover page for liquidated damages, in which case the liquidated damage amount shall apply. Liquidated 
damages shall not be affected by partial completion, occupancy, or beneficial occupancy. 
 
ARTICLE 13  PAYMENTS AND COMPLETION 
 
13.1 Payments. Payment shall be made as provided in this Contract, including any Supplemental Conditions. 
 
13.2 Withheld Payment. The Owner may withhold payment in whole or in part, or it may nullify the whole or 
part of a payment previously issued, on account of (1) defective Work not remedied, (2) claims or liens filed by 
third parties, (3) failure of the Contractor to make payments due to Subcontractors or for labor, materials or 
equipment, (4) damage to the Owner or another contractor, (5) reasonable evidence that the Work cannot be 
completed for the unpaid balance of the Contract Sum, (6) reasonable evidence that the unpaid balance would not 
be adequate to cover actual or liquidated damages for delay for which the Contractor is responsible, (7) failure to 
carry out the Work in accordance with the Contract Documents, or (8) liquidated damages. The Owner will 
provide the Contractor with written notice of its intent to implement this provision and provide details supporting 
the Owner’s intention. The Contractor will be afforded reasonable time following receipt of such notice to respond 
to or correct the circumstances provoking this action by the Owner. 
 
13.3 Substantial Completion. 
 

13.3.1 Substantial Completion is the stage in the progress of the Work when the construction is 
sufficiently complete, in accordance with the Contract Documents, so the Owner can fully utilize the Work (or a 
designated portion) for its intended use. All Work other than incidental corrective or punchlist work and final 
cleaning shall have been completed. The Work is not Substantially Complete if all systems and parts affected by 
the Work are not usable, any required occupancy or use permit has not been issued, or if utilities affected by the 
Work are not connected and operating normally. The fact that the Owner may use or occupy some or all of the 
Work does not indicate that the Work is Substantially Complete, nor does it toll or change any liquidated damages 
due the Owner. 

 
13.3.2 When the Contractor believes that the Work has achieved Substantial Completion, it shall notify 

the Owner in writing. When the Owner agrees, it will issue a Certificate of Substantial Completion. 
 
13.3.3 Immediately before any occupancy, the Owner will schedule an inspection tour of the area to be 

occupied. Representatives of the Owner and the Contractor will jointly tour the area and record items still 
remaining to be finished and/or corrected. The Contractor shall promptly supply and install any such items as 
well as items missed by the inspection but required or necessary for Final Completion as a part of the Contract 
Sum. 
 
13.4 Final Completion. After the Contractor has notified the Owner that the Work has been concluded, and 
the Contractor has submitted the items listed below as may be required at the discretion of the Owner, the Owner 
will determine in writing that Final Completion has occurred. 
 

13.4.1 A final Application for Payment. 
 
13.4.2 An affidavit that all payrolls, bills for materials and equipment, and other indebtedness connected 
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with the Work for which the Owner or its property might in any way be responsible or encumbered, have been 
paid or otherwise satisfied. 

 
13.4.3 Consent of surety to final payment. 
 
13.4.4 A certificate evidencing that insurance required by the Contract Documents to remain in force 

after final payment is currently in effect and will not be cancelled or allowed to expire until at least thirty (30) 
days' prior written notice has been given to the Owner. 

 
13.4.5 A written statement that the Contractor knows of no substantial reason why the insurance will 

not be renewable to cover the period required by the Contract Documents. 
 
13.4.6 Other data establishing payment or satisfaction of or protection (satisfactory to the Owner) against 

all obligations, such as receipts, releases and waivers of liens and claims. 
 
13.4.7 Pursuant to RCW 39.12.040, an "Affidavit of Wages Paid" from the Contractor and from each 

Subcontractor certified by the Industrial Statistician of the Department of Labor and Industries, with the fees paid 
by the Contractor or Subcontractor. 

 
13.4.8 A certified statement that the Contractor has closed all necessary permits or otherwise met the 

requirements of all governing jurisdictions related to this Project. 
 
13.4.9 Pursuant to RCW 60.28, certificates from the Department of Revenue and the Department of 

Labor and Industries. 
 
13.4.10  Pursuant to RCW 50.24, a certificate from the Department of Employment Security. 
 
13.4.11  All deliverables required by the Contract Documents. 
 
13.4.12  A certification that the materials in the Work are "lead-free" and "asbestos free." 
 
13.4.13  A legible hard copy of the as-built drawings. 
 

13.5 Final Acceptance and Final Payment. 
 

13.5.1 Pursuant to RCW 60.28, completion of the contract Work shall occur after Final Completion 
has been achieved and the Owner has formally accepted the Project ("Final Acceptance"). Final Payment shall 
not become due until after Final Acceptance. 

 
13.5.2 If any Subcontractor of any tier refuses to furnish a release or waiver required by the Owner, the 

Owner may retain an amount to defray the cost of foreclosing the liens of such claims and to pay attorneys' fees, 
the total of which shall be no less than one hundred fifty percent (150%) of the claimed amount. If any such lien 
remains unsatisfied after all payments are made, the Contractor shall refund to the Owner all moneys that the latter 
may be compelled to pay in discharging such lien, including all costs and reasonable attorneys' fees. 

 
13.6 Waivers. 

 
13.6.1 Final Payment by the Owner. The making of final payment constitutes a waiver of claims by the 

Owner except those arising from (1) liens, claims, security interests, or encumbrances arising out of the Contract 
and unsettled; (2) failure of the Work to comply with the requirements of the Contract Documents; (3) Work 
subsequently found to be substandard and/or deficient; or (4) terms of warranties required by the Contract 
Documents or law. 

 
13.6.2 Final Payment to the Contractor. Acceptance of final payment by the Contractor constitutes a 

waiver of Claims except those previously made in writing and specifically identified as unsettled on the final 
Application for Payment. 

 
13.6.3 Change Orders. The execution of a Change Order constitutes a waiver of Claims by the Contractor 

arising out of the Work to be performed or deleted pursuant to the Change Order, except as specifically described 
in the Change Order. 

 
13.6.4 Reservation of Rights. If the Contractor adds to a Change Order, a Construction Change Directive, 

or any other document a reservation of rights that has not been initialed by the Owner, any amounts previously 
agreed shall be considered disputed and not yet payable unless the costs are re-negotiated or the reservation is 
withdrawn or changed in a manner satisfactory to and initialed by the Owner. 
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13.6.5 Failure to Exercise. The Owner’s failure to exercise any of its rights under this Contract shall not 
constitute a waiver of any past, present or future right or remedy. Any waiver by the Owner of any right or remedy 
under this Contract must be in writing and shall apply only to the right or remedy specified. 

 
13.7 Warranty of Title. The Contractor warrants and guarantees that title to the Work, materials and equipment 
covered by an Application for Payment, whether or not incorporated in the Project, will pass to the Owner no later 
than the time of payment, free and clear of liens. 
 
ARTICLE 14  PROTECTION OF PERSONS AND PROPERTY 
 
14.1 The Contractor shall be solely responsible, and the Owner shall not have responsibility, for all aspects of 
safety related to this Contract or the Work, including initiating, maintaining, and supervising all safety precautions 
and programs in connection with the performance of the Contract. The Contractor shall take reasonable precautions 
for the safety of, and shall provide reasonable protection to prevent damage, injury or loss to, persons or property. 
 
14.2 The Contractor shall promptly remedy to the Owner’s satisfaction damage or loss to property at the site 
caused in whole or in part by the Contractor, a Subcontractor of any tier, or anyone directly or indirectly employed 
by any of them, or by anyone for whose acts they may be liable, except for damage or loss attributable to acts or 
omissions of the Owner or by anyone for whose acts the Owner may be liable that are not attributable to the fault 
or negligence of the Contractor or a Subcontractor of any tier. 
 
14.3 The Contractor shall not be required to perform without consent any Work relating to asbestos or 
polychlorinated biphenyl, unless identified as such in the Contract Documents. 
 
ARTICLE 15  INSURANCE AND BONDS 
 
15.1 The Contractor shall, at its own cost, purchase from a company or companies authorized to do business 
in the state of Washington possessing a Best's policyholder's rating of A- or better and a financial rating of no less 
than VII, and reasonably acceptable to the Owner, and maintain during the life of this Contract, at least the 
following insurance. The Contractor shall also cause its Subcontractors of any tier to secure and maintain at least 
the following insurance. The insurance shall be in force at the time the Work is commenced and shall remain in 
force until Substantial Completion, unless a later date is specified below. 
 

15.1.1 Contractor's Liability Insurance. The Contractor shall purchase and maintain an occurrence-based 
Commercial General Liability Insurance Policy and such other insurance as will provide protection from claims set 
forth below which may arise out of or result from Contractor's operations under the Contract Documents, whether 
to be performed or furnished by Contractor, by any Subcontractor, by anyone directly or indirectly employed 
by any of them to perform or furnish any of the Work, or by anyone for whose acts any of them may be liable: 
 

.1 Claims under workers' compensation, disability benefits and other similar employee benefit acts, 
as required by the laws of the state of Washington, including Contingent Employers Liability (Stop Gap) for all 
employees of the Contractor and Subcontractors; 

 
.2 If there is an exposure for injury to Contractor's or Subcontractor’s employees under the United 

States Longshoremen's and Harbor Workers' Compensation Act, the Jones Act or under laws, regulations or 
statutes applicable to maritime employees, or any similar laws, regulations or statutes, coverage shall be included 
for such injuries or claims. 

 
.3 Claims for damages because of bodily injury, occupational sickness or disease, or death of the 

Contractor's employees and of any person other than the Contractor’s employees; 
 
.4 Claims for damages insured by personal injury liability coverage that are sustained (a) by any 

person as a result of an offense directly or indirectly related to the employment of such person by Contractor, or 
(b) by any other person for any other reason. 

 
.5 Claims for damages, other than to the Work itself, because of injury to or destruction of tangible 

property wherever located, including loss of use resulting therefrom; 
 
.6 Claims arising out of operation of laws or regulations for damages because of bodily injury or 

death of any person or for damage to property; 
 
.7 Claims for damages because of bodily injury or death of any person or property damage arising 

out of the ownership, maintenance or use of any motor vehicle, including coverage for Owned Motor Vehicles, 
Non Owned Motor Vehicles and Hired or Borrowed Motor Vehicles; and 

 
.8 The comprehensive general liability insurance required by this paragraph must include contractual 
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liability insurance applicable to Contractor's obligations under Paragraph 9.7. 
 
15.1.2 Property Insurance. Unless otherwise provided in the Contract Documents, the Contractor shall 

purchase and maintain property insurance upon the Work at the site to the full insurable value thereof (subject to 
any deductible amounts that may be provided in the Contract Documents). This insurance shall include the interest 
in the Work of the Owner, Contractor, Subcontractors of any tier, any Architect and consultants, all of whom shall 
be listed as insureds or primary, non-contributing additional insured parties. Additional insured status shall be 
evidenced by internal policy provision or by separate external endorsement. This insurance shall insure against the 
perils of fire and extended coverage and shall include "all risk" insurance for physical loss and damage including, 
without duplication of coverage, theft, vandalism and malicious mischief, collapse, false work and water damage, 
temporary buildings and debris removal (including demolition occasioned by enforcement of any applicable legal 
requirements), and such other perils as may be provided in the Contract Documents, and shall include damages, 
losses and expenses arising out of or resulting from any insured loss or incurred in the repair or replacement of 
any insured property (including but not limited to fees and charges of engineers, architects, attorneys and other 
professionals). If not covered under the "all risk" insurance or otherwise provided in the Contract Documents, the 
Contractor shall purchase and maintain similar property insurance on portions of the Work stored on and off the 
site or in transit when such portions of the Work are to be included in an Application for Payment. The Owner 
shall bear no responsibility for such portions of the Work or the consequences of their damage or loss. 

 
15.1.3 Boiler and Machinery Insurance. Unless otherwise provided for in the Contract Document the 

Contractor shall purchase and maintain such boiler and machinery insurance for applicable equipment utilized or 
contained in the Work, which will include the interests in the Work of the Owner, Contractor, Subcontractors, any 
Architect, and consultants, all of whom shall be listed as insured or additional insured parties. 

 
15.1.4 Aircraft/Watercraft Insurance. If the performance of the Work requires the use of any aircraft that 

are owned, leased, rented, or chartered by the Contractor or any of its Subcontractors, the Contractor shall secure 
and maintain Aircraft Liability Insurance for property damage and bodily injury, including passengers and crew. 
If the performance of the Work requires the use of any watercraft that are owned, leased, rented or chartered by 
the Contractor or any of its Subcontractors, the Contractor shall secure and maintain Watercraft Liability 
insurance for property damage and bodily injury. 
 
15.2 The Owner's specification or approval of insurance in this Contract or of its amount shall not relieve, limit 
or decrease the liability of the Contractor under the Contract Documents or otherwise. Coverages are the minimum 
to be provided and are not limitations of liability under the Contract, indemnification, or applicable law provisions. 
The Contractor may, at its expense, purchase larger coverage amounts or additional insurance. 
 
15.3 Bonding Requirements 
 

15.3.1 The Contractor is to provide a good and sufficient payment and performance bond acceptable to 
the District and in accordance with the provisions of Chapter 39 RCW, and payable to the District in an amount of 
not less than one hundred percent (100%) of the total contract value, if with a surety company as surety, conditioned 
that such person or persons shall faithfully perform all provision of such contract and pay all laborers, mechanics, 
and subcontractors and material suppliers, and all persons who supply such person or persons, or Subcontractors, 
with provisions and supplies for the carrying on of such work, and any person or persons performing such services 
or furnishing material to any Subcontractor shall have the same right under the provisions of such bond as if such 
work, services or material was furnished to the original Contractor. A sample performance bond is attached. 
 

15.3.2 On contracts of one hundred fifty dollars ($150,000) or less, at the option of the Contractor the 
respective public entity may, in lieu of the bond, retain ten percent (10%) of the contract amount for a period of 
forty-five (45) days after date of final acceptance, or until receipt of all necessary releases from the Department of 
Revenue and the Department of Labor and Industries and settlement of any liens, including any related attorney’s 
fees, filed under RCW 60.28, whichever is later; provided further, that for contracts of one hundred fifty thousand 
dollars ($150,000) or less, the public entity may accept a full payment and performance bond from an individual 
surety or sureties: and provided further, that the surety must agree to be bound by the laws of the state of Washington 
and subjected to the jurisdiction of the state of Washington.  
 

15.3.3 Chapter 60.28 RCW requires the District to retain a percentage of the contract funds in a District 
account or in an interest-bearing escrow account. The chapter also requires the District to withhold an amount 
sufficient to pay any unpaid claims, taxes, and costs as well as attorney fees incurred in closing the lien. If the 
Director of the Department of Labor and Industries, through an administrative order, notifies the District that an 
amount is owed, the District must withhold that amount and release it to the Department for distribution. 
 
15.4 Waiver of Rights 
 

15.4.1 The Owner and Contractor waive all rights against each other for losses and damages caused by 
any of the perils covered by the policies of insurance provided in response to Paragraphs 15.1.2 and 15.1.3 and any 
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other property insurance applicable to the Work, and also waive such rights against the Subcontractors, Architect, 
consultants and other parties named as insureds in such policies for losses and damages so caused. Each 
subcontract between the Contractor and a Subcontractor will contain similar waiver provisions by the 
Subcontractor in favor of the Owner, Contractor, Architect, consultants and all other parties named as insureds. 
None of these waivers shall extend to the rights that any of the insured parties may have to the proceeds of insurance 
held by the Owner as Trustee or otherwise payable under any policy so issued. 
 

15.4.2 The Owner and Contractor intend that any policies provided in response to Paragraphs 15.1.2 
and 15.1.3 shall protect the parties insured and provide primary coverage for losses and damages caused by the 
perils covered thereby. Accordingly, such policies shall contain provisions to the effect that in the event of 
payment of any loss or damage the insurer will have no rights of recovery against any of the parties named as 
insureds or additional insureds, and if the insurers require separate waiver forms to be signed by any Architect or 
other Owner Consultant will obtain the same, and if such waiver forms are required of any Subcontractor, the 
Contractor will obtain the same. 

 
15.5 Any insured loss under the policies of insurance required by Paragraphs 15.1.2 and 15.1.3 will be adjusted 
with the Owner and made payable to the Owner as Trustee for the insureds, as their interests may appear, subject 
to the requirements of any applicable mortgage clause. The Owner shall deposit in a separate account any money 
so received, and shall distribute it in accordance with such agreement as the parties in interest may reach. If no 
agreement is reached, the damaged Work shall be repaired or replaced, the moneys so received applied on account 
thereof, and the Work and the cost thereof covered by an appropriate Contract Modification or Written 
Amendment, or be a separate contract, at the Owner's option. 
 
15.6 Endorsements. 
 

15.6.1 The Owner, its officer and employees shall be named as a primary, non-contributing additional 
insured and coverage shall apply on a primary and non-contributory basis on such policies other than Workers’ 
Compensation. Additional insured status shall be evidenced by internal policy provision or by separate external 
endorsement. Policies shall contain a provision that the Owner shall be given thirty (30) days' written notice by 
certified mail before cancellation of any insurance or reduction of the amount thereof, or any alteration, 
modification, restriction or material change thereto. No such cancellation, reduction, alteration, modification, 
restriction or material change in any policy shall relieve the Contractor of its obligation to maintain coverages in 
accordance with the Contract Documents. 
 

15.6.2 All insurance policies to be maintained by the Contractor shall provide for Waiver of Subrogation 
in favor of the Owner. 

 
15.6.3 All insurance policies, except Workers' Compensation, to be maintained by the Contractor shall 

provide Severability of Interests or Cross Liability Clause and provide that the insurance shall be primary and 
not excess to or contributing with any insurance or self-insurance maintained by the Owner. 

 
15.7 Certificates evidencing that satisfactory coverage of the type and limits set forth in the Contract 
Documents shall be furnished to the Owner in a form acceptable to the Owner and shall contain provisions 
consistent with Paragraph 15.6. 

 
15.8 Irrespective of the requirements of the Contract Documents as to insurance to be carried by the Contractor, 
insolvency, bankruptcy or failure of any insurance company to pay all claims accruing, shall not be held to relieve 
the Contractor of any of its obligations. 

 
15.9 The Contractor shall defend, indemnify and hold the Owner harmless from any failure of the Contractor 
or its Subcontractors of any tier to secure and maintain insurance as required by this Contract. 
 
ARTICLE 16  CORRECTION OF WORK 
 
16.1 The Contractor shall promptly correct Work rejected or failing to conform to the requirements of the 
Contract Documents at any time through a period of one (1) year from the date of Substantial Completion of this 
Contract or by terms of a longer manufacturer’s warranty or an applicable special warranty required by the Contract 
Documents. 
 
16.2 If the Contractor fails to carry out or correct Work that is not in accordance with the Contract Documents, 
the Owner may, by written order, require the Contractor to stop the Work or any portions thereof until the cause 
for the order has been eliminated, and the Owner may take over and correct some or all of the non- conforming 
Work at the Contractor’s cost. 
 
16.3 Nothing in this Article shall be construed to establish a period of limitation with respect to other 
obligations that the Contractor might have under the Contract Documents. 
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ARTICLE 17  MISCELLANEOUS PROVISIONS 
 
17.1 Applicable Law. This Contract shall be governed by the internal law of the state of Washington, without 
regard to its choice-of-law provisions. 
 
17.2 Compliance with Law. The Contractor shall give notices and comply with applicable laws, rules, 
regulations and orders of public authorities, including but not limited to RCW 39.06 and RCW 18.27 
(Registration), RCW 49.60 (Discrimination), RCW 70.92 (Aged and Handicapped Persons), WAC 296-155 
(Safety Standards), RCW 50.24 (Unemployment Compensation), RCW 51 (Industrial Insurance); RCW 82 (State 
Excise Tax Registration), RCW 39.12.065(3) (prevailing wage violations), Drug-Free Workplace Act of 1988 
(Drug-Free Workplace) and RCW 49.26 (any asbestos removal). 
 
17.3 Assignment. The Contractor shall not let, assign or transfer this Contract, or any interest in it or part of it, 
without the written consent of the Owner. 
 
17.4 The Owner’s Site Rules. The Contractor shall comply with the Owner’s site and conduct rules. 
 
17.5 Survival of Clauses. The warranty, dispute resolution, and indemnification provisions of this Contract 
shall survive the termination, cancellation or expiration of this Contract. 
 
17.6 Writing Required. No addition to or modification of this Contract or waiver of any provisions of this 
Contract shall be binding on either Party unless explicitly made in writing and executed by the Contractor and the 
Owner. 
 
ARTICLE 18  TERMINATION OF THE CONTRACT 
 
18.1 Termination for Cause by the Contractor. If the Owner fails to make payment of undisputed amounts 
for a period of sixty (60) days through no fault of the Contractor, the Contractor may, upon seven (7) additional 
days’ written notice (during which time the Owner has the right to cure), terminate the Contract and recover from 
the Owner payment for all Work executed in accordance with the Contract Documents. 
 
18.2 Termination for Cause by the Owner. The Owner may, upon seven (7) days’ written notice to the 
Contractor, terminate without prejudice the whole or any portion of the Work for cause, including but not limited 
to the Contractor’s material breach of this Contract; failure to prosecute the Work or any portion thereof with 
sufficient diligence to ensure the Substantial Completion of the Work within the Contract Time; failure to supply 
a sufficient number of properly skilled workers or proper materials; material disregard of laws, ordinances, rules, 
regulations or orders of any public authority having jurisdiction; or being adjudged bankrupt, making a general 
assignment for the benefit of its creditors, or having a receiver appointed on account of the Contractor’s insolvency. 
 
18.3 Termination for Convenience by the Owner. The Owner may, at any time upon seven (7) days' written 
notice to the Contractor, terminate (without prejudice to any right or remedy of the Owner) the whole or any portion 
of the Work for the convenience of the Owner. The Owner shall be liable to Contractor only for the amount 
reasonably incurred to date and due under Article 13 for the performance of the Work terminated and other pre-
approved costs, consistent with the Paragraph 11.2, necessary and reasonably incurred in connection with the 
termination of the Work. 
 
18.4 Effects of Termination. 
 

18.4.1 The total sum to be paid to the Contractor under this Article 18 shall not exceed the Contract Sum 
as reduced by the amount of payments otherwise made. 
 

18.4.2 Unless the Owner directs otherwise, after receipt of a notice of termination by the Owner, the 
Contractor shall promptly stop Work as specified in the notice of termination; place no further orders or 
subcontracts, except as necessary for completion of non-terminated Work; procure cancellation of all orders and 
subcontracts to the extent related to the performance of terminated Work; assign to the Owner all of the right, title 
and interest of the Contractor under all orders and subcontracts; with the Owner’s approval, settle outstanding 
liabilities and claims arising out of such termination of orders and subcontracts not assigned to the Owner; transfer 
title and deliver to the entity or entities designated by the Owner the fabricated or unfabricated parts, Work in 
process, partially completed supplies and equipment, materials, parts, tools, dies, jigs and other fixtures, completed 
Work, supplies and other material produced as part of, or acquired in connection with the performance of, the 
Work terminated, and the completed or partially completed plans, drawings, information and other property related 
to the Work; take such action as may be necessary or as directed by the Owner to preserve and protect the Work 
and property related to the Project in the possession of the Contractor in which the Owner has an interest; and 
continue performance only to the extent not terminated. 
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18.5 Suspension. The Owner may, at its option and at any time, suspend the Contractor’s performance of 
some or all of the Work. The Owner will give the Contractor notice of any such suspension, including the scope 
of the suspension and the Owner’s estimate of the duration of such suspension.  During the period of suspension, 
the Contractor shall use its best efforts to minimize costs associated with such suspension and to protect and 
maintain the Work. As full compensation for any such suspension, the Contractor will be eligible for an equitable 
adjustment, which shall not include consequential or indirect damages. Upon receipt of the Owner’s notice to 
resume the suspended performance, the Contractor shall immediately resume performance to the extent required 
in the notice. 
 
ARTICLE 19  DISPUTE RESOLUTION 
 
19.1 All claims, disputes and other matters in question of the Contractor, direct or indirect, arising out of, or 
relating to, the Contract Documents or the breach thereof ("Claims") shall be decided exclusively by the following 
dispute resolution procedure. Failure to comply with the requirements of this Article 19 shall constitute waiver of 
the Claim. 
 
19.2 Notice of Claim. The Contractor shall submit notice of all Claims to the Owner in writing within seven 
(7) days of the event giving rise to them and shall include a reasonable description of the event and its probable 
effect. 
 
19.3 Claim Submission. Within thirty (30) days of the effective date of submitting the notice in Paragraph 
19.2, the Contractor shall provide the Owner with a written Claim that includes a clear description of the Claim, 
all changes in cost and in time (direct, indirect, impact, consequential, and otherwise) to which the Contractor and 
Subcontractors of any tier are entitled, and data supporting the Claim. No act, omission, or knowledge, actual 
or constructive, of the Owner or any Architect shall in any way be deemed to be a waiver of the requirement for 
a timely written notice and a timely written Claim unless the Owner and the Contractor sign an explicit, unequivocal 
written waiver. 
 
19.4 Effective Date. Unless otherwise specified in the Contract Documents, the effective date of any notice 
or request given in connection with this Contract shall be the date on which it is delivered to the Owner. 
 
19.5 Informal Resolution. The Owner will make a determination of the Claim submitted. If the Contractor 
disagrees with the determination and wishes to pursue the Claim further, the Contractor must, within fourteen (14) 
days of receipt of the determination, provide the Owner with a written request that a representative of the 
Contractor, any Architect, and the Owner meet, confer, and attempt to resolve the claim. This meeting will then 
take place at mutually convenient time and place within fourteen (14) days of the Contractor’s request. 
 
19.6 Mediation. The Contractor may not bring any litigation against the Owner unless the Claim is first subject 
to mediation under the Construction Industry Mediation Procedures of the American Arbitration Association 
(“AAA”). This requirement cannot be waived except by an explicit written waiver signed by the Owner and the 
Contractor. To initiate the mediation process, the Contractor shall submit a written mediation request to the 
Owner within thirty (30) days after the meeting undertaken in Paragraph 19.5. If the parties are unable to agree 
to a mediator within thirty (30) days after the Owner's receipt of the written request for mediation, either party 
may submit a request for mediation to the AAA. An officer of the Contractor and the General Manager or designee 
of the Owner, both having full authority to settle the Claim, must attend the mediation session. To the extent there 
are other parties in interest, such as Subcontractors and insurers, their representatives, with full authority to settle 
the Claim, shall also attend the mediation session. All unresolved Claims in the Project shall be considered at a 
single mediation session that shall occur prior to Final Acceptance by Owner. 
 
19.7  Litigation. The provisions of Paragraphs 19.1, 19.2, 19.5, and 19.6 are each a condition precedent to the 
Contractor bringing litigation. All unresolved Claims of the Contractor shall be waived and released unless the 
Contractor has strictly complied with the time limits of the Contract Documents, and litigation is served and 
filed within 120 days after the Date of Substantial Completion as designated in writing by the Owner. This 
requirement cannot be waived except by an explicit written waiver signed by the Owner and the Contractor. The 
pendency of mediation shall toll this filing requirement. 
 
19.8 Maintenance of Responsibilities. The parties shall diligently carry on their respective obligations and 
responsibilities and maintain the Progress Schedule during any dispute resolution proceedings, unless otherwise 
agreed by both parties in writing. 
 
19.9 Waiver. The requirements of this Article 19 cannot be waived except by an explicit written waiver signed 
by the Owner and the Contractor. The fact that the Owner and the Contractor may continue to discuss or negotiate 
a Claim that has or may have been defective or untimely under the Contract Documents shall not constitute waiver 
of the provisions of the Contract Documents unless the Owner and Contractor sign an explicit, unequivocal written 
waiver approved by the Owner's Board of Commissioners 
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SUPPLEMENTAL CONDITIONS 

1. The District may consider payments as set forth below. The Contracting Officer will be the final arbiter as to the 
amount of work completed for release of any payments. 
 
2. Progress Payments. If approved, progress payments shall be made monthly for Work that is duly 
approved and performed during the calendar month preceding the Application for Payment according to the 
following procedure. 
 
 2.1 Payment Request. The Contractor may submit a payment request with a Progress Payment 
Request form for Work performed during the prior calendar month. Among other things, the Request shall state 
that prevailing wages have been paid in accordance with the pre-filed statement(s) of intent to pay prevailing wages 
on file with the Owner and that all payments due Subcontractors from the Owner’s prior payments have been 
made. The Request shall constitute the Contractor’s representation that (1) all payments due Subcontractors from 
the Owner’s prior payments have been made and (2) the Work has been completed to the extent billed. If the 
Contractor believes it is entitled to payment for Work performed during the prior calendar month in addition to the 
agreed-upon amount, the Contractor may, within the same time period, submit to the Owner a separate written 
payment request specifying the exact additional amount due, the specific Work for which the additional amount is 
due, and why the additional payment is due. 
 

2.2 Payments to Subcontractors. No payment request shall include amounts the Contractor does not 
intend to pay to a Subcontractor. If, after making a request for payment but before paying a Subcontractor for its 
performance covered by the payment request, the Contractor discovers that part or all of the payment otherwise due 
to the Subcontractor is subject to withholding from the Subcontractor for unsatisfactory performance, the Contractor 
may withhold the amount as allowed under the subcontract, but it shall give the Subcontractor and the Owner 
written notice of the remedial actions that must be taken as soon as practicable after determining the cause for the 
withholding but before the due date for the Subcontractor payment, and pay the Subcontractor within eight (8) 
working days after the Subcontractor satisfactorily completes the remedial action identified in the notice. 
 

2.3 Retainage. Pursuant to RCW 60.28, the Owner will reserve five percent (5%) from the 
moneys the Contractor earns on estimates during the progress of the Work, to be retained as a trust fund for the 
protection and payment of the claims of any person arising under this Contract and the state with respect to taxes 
imposed pursuant to Title 82 RCW, which may be due from the Contractor. The moneys reserved will be retained 
in a fund by the Owner until forty-five (45) days following formal acceptance of the Project by the Owner (“Final 
Acceptance”). The Contractor may retain payment of not more than five percent (5%) from the moneys earned by 
any Subcontractor. 
 
3. Upon completion of the Work, Contractor shall submit a Request for Final Payment, Certificate and Release 
form and itemized invoice to the Owner for approval and payment. 
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PUBLIC WORKS PERFORMANCE BOND 
to MASON COUNTY PUD NO. 1, WA 

Bond No.   

The MASON COUNTY PUD NO. 1, Washington, (County) has awarded to   

(Principal), a contract for the construction of the project designated as Canal View Mainline Improvements in Shelton, 

Washington (Contract), and said Principal is required under the terms of that Contract to furnish a bond for performance 

of all obligations under the Contract. 

The Principal, and (Surety), a corporation organized under the laws of the State of 

 and licensed to do business in the State of Washington as surety 

and named in the current list of “Surety Companies Acceptable in Federal Bonds” as published in the Federal Register 

by the Audit Staff Bureau of Accounts, U.S. Treasury Dept., are jointly and severally held and firmly bound to the 

County, in the sum of   US Dollars ($ amount to 

include sales tax) Total Contract Amount, subject to the provisions herein. 

This statutory performance bond shall become null and void, if and when the Principal, its heirs, executors, 

administrators, successors, or assigns shall well and faithfully perform all of the Principal’s obligations under the 

Contract and fulfill all the terms and conditions of all duly authorized modifications, additions, and changes to said 

Contract that may hereafter be made, at the time and in the manner therein specified; and if such performance 

obligations have not been fulfilled, this bond shall remain in full force and effect. 

The Surety agrees to indemnify, defend, and protect the County against any claim of direct or indirect loss resulting 

from the failure of the Principal, its heirs, executors, administrators, successors, or assigns (or any of the employees, 

subcontractors, or lower tier subcontractors of the Principal) to faithfully perform the Contract. 

The Surety for value received agrees that no change, extension of time, alteration or addition to the terms of the 

Contract, the specifications accompanying the Contract, or to the work to be performed under the Contract shall in 

any way affect its obligation on this bond, and waives notice of any change, extension of time, alteration or addition 

to the terms of the Contract or the work performed. The Surety agrees that modifications and changes to the terms and 

conditions of the Contract that increase the total amount to be paid the Principal shall automatically increase the 

obligation of the Surety on this bond and notice to Surety is not required for such increased obligation. 

This bond may be executed in two (2) original counterparts, and shall be signed by the parties’ duly authorized officers. 

This bond will only be accepted if it is accompanied by a fully executed and original power of attorney for the officer 

executing on behalf of the surety. 

The Surety agrees to be bound by the laws of the state of Washington and subjected to the jurisdiction of the state of 

Washington. 
 

PRINCIPAL   SURETY 

Principal Signature Date  Surety Signature Date 

Printed Name   Printed Name 

Title 

 

Local office/agent of Surety Company: 

  Title 

Name Telephone   

 

Address   
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PUBLIC WORKS PAYMENT BOND 
to MASON COUNTY PUD NO. 1, WA 

Bond No. 

The MASON COUNTY PUD NO. 1, Washington, (County) has awarded to  

(Principal), a contract for the construction of the project designated as Canal View System Improvements in Shelton, 

Washington (Contract), and said Principal is required under the terms of that Contract to furnish a payment bond in 

accord with Title 39.08 Revised Code of Washington (RCW) and (where applicable) 60.28 RCW. 

The Principal, and  (Surety), a corporation organized under the laws of the State of and 

licensed to do business in the State of Washington as surety and named in the current list of “Surety Companies 

Acceptable in Federal Bonds” as published in the Federal Register by the Audit Staff Bureau of Accounts, U.S. 

Treasury Dept., are jointly and severally held and firmly bound to the County, in the sum of  

US Dollars ($ amount to include sales tax) Total Contract Amount, subject to the provisions herein. 

This statutory payment bond shall become null and void, if and when the Principal, its heirs, executors, administrators, 

successors, or assigns shall pay all persons in accordance with RCW Titles 60.28, 39.08, and 39.12 including all 

workers, laborers, mechanics, subcontractors, lower tier subcontractors, and material suppliers, and all persons who 

shall supply such contractor or subcontractor with provisions and supplies for the carrying on of such work, and all 

taxes incurred on said Contract under Title 50 and 51 RCW and all taxes imposed on the Principal under Title 82 

RCW; and if such payment obligations have not been fulfilled, this bond shall remain in full force and effect. 

The Surety agrees to indemnify, defend, and protect the County against any claim of direct or indirect loss resulting 

from the failure of the Principal, its heirs, executors, administrators, successors, or assigns, (or the subcontractors or 

lower tier subcontractors of the Principal) to pay all laborers, mechanics, subcontractors, lower tier subcontractors 

material persons, and all persons who shall supply such contractor or subcontractors with provisions and supplies for 

the carrying on of such work. 

The Surety for value received agrees that no change, extension of time, alteration or addition to the terms of the 

Contract, the specifications accompanying the Contract, or to the work to be performed under the Contract shall in 

any way affect its obligation on this bond, except as provided herein, and waives notice of any change, extension of 

time, alteration or addition to the terms of the Contract or the work performed. The Surety agrees that modifications 

and changes to the terms and conditions of the Contract that increase the total amount to be paid the Principal shall 

automatically increase the obligation of the Surety on this bond and notice to Surety is not required for such increased 

obligation. 

This bond may be executed in two (2) original counterparts, and shall be signed by the parties’ duly authorized officers. 

This bond will only be accepted if it is accompanied by a fully executed and original power of attorney for the officer 

executing on behalf of the surety. 

The Surety agrees to be bound by the laws of the state of Washington and subjected to the jurisdiction of the state of 

Washington. 
 

PRINCIPAL   SURETY 

Principal Signature Date  Surety Signature Date 

Printed Name   Printed Name 

Title 

 

Local office/agent of Surety Company: 

  Title 

Name Telephone   

 

Address   



 

 

 

 

 

 

 

 

 

 

 

 

 

 

PART 3 - SUPPLEMENTARY GENERAL CONDITIONS 

DRINKING WATER STATE REVOLING LOAN FUND 

MUNICIPAL SPECIFICATIONS 

GENERAL CONDITIONS 
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SUPPLEMENTARY GENERAL CONDITIONS 

The General Conditions shall be supplemented as follows: 

Section 3.03.2 SAFETY MEASURES 

Supplement this section with the following: 

“In response to COVID-19, the Contractor shall prepare a project specific COVID-19 

Health and Safety Plan (CHSP). 

The CHSP shall be prepared and submitted prior to beginning physical Work. The CHSP 

shall be based on the most current State and Federal requirements. If the State and Federal 

requirements are revised, the CHSP shall be updated as necessary to conform to the current 

requirements. 

The CHSP shall address the health and safety of all people associated with the project 

including Owner representatives and workers in the field, Contractor personnel, 

consultants, project staff, subcontractors, suppliers and anyone on the project site, staging 

areas, or yards. 

Costs for development and implementation of the CHSP shall be included in other items 

of work.” 
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WASHINGTON STATE DEPARTMENT OF HEALTH 

DRINKING WATER STATE REVOLVING FUND (DWSRF) 

SPECIFICATIONS INSERT 

MUNICIPAL 

The following clauses will be incorporated into construction contracts receiving financial 

assistance from the Washington State Department of Health Drinking Water State Revolving Fund. 

In the event of conflict within the contract, these clauses shall take precedence. 

Required Bid Submittals 

The following submittals must be submitted with the bid proposal: 

• Complete Bidders List 

Compliance with State and Local Laws 

The contractor shall ensure compliance with all applicable federal, state, and local laws, 

requirements, and ordinances as they pertain to the design, implementation, and administration of 

the approved project. 

Civil Rights 

All contracts must include and comply with the following: 

Title VI of the Civil Rights Act of 1964, 42 U.S.C. § 2000d 

No person in the United States shall, on the ground of race, color, or national origin, be excluded 

from participation in, be denied the benefits of, or be subjected to discrimination under any 

program or activity receiving federal financial assistance. 

Section 504 of the Rehabilitation Act of 1973, 29 U.S.C. § 794 

No otherwise qualified individual with a disability in the United States shall, solely by reason of 

his or her disability, be excluded from participation in, be denied the benefits of, or be subject to 

discrimination under any program or activity receiving federal financial assistance. 

The Age Discrimination Act of 1975, 42 U.S.C. § 6102 

No person in the United States shall, on the basis of age, be excluded from participation in, be 

denied the benefits of, or be subject to discrimination under any program or activity receiving 

financial assistance. 

Equal Employment Opportunity, Executive Order No. 11246 (1965) 

Through a series of Executive Orders, and a decision by the Equal Employment 

Opportunity Commission, the federal government has established a national policy designed to 

battle discrimination based on race, color, sex, religion, and national origin in federal assistance 
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programs and to enhance hiring, training, and promotion opportunities for minorities and women 

in construction programs financed, in part, by federal dollars. 

If a contract exceeds $10,000, the contractor shall comply with Executive Order 11246, “Equal 

Employment Opportunity,” as amended by Executive Order 11375, “Amending Executive Order 

11246 Relating to Equal Employment Opportunity,” and as supplemented by regulations at 41 

CFR part 60. 

Contractor’s compliance with Executive Order 11246 shall be based on implementation of the 

Equal Opportunity Clause, and specific affirmative active obligations required by the Standard 

Federal Equal Employment Opportunity Construction Contract Specifications, as set forth in 41 

CFR Part 60-4. 

Equal Opportunity Clause (41 CFR part 60-1.4(b)) 

During the performance of this contract, the contractor agrees as follows: 

1. The contractor will not discriminate against any employee or applicant for employment because 

of race, color, religion, sex, or national origin. The contractor will take affirmative action to ensure 

that applicants are employed, and that employees are treated during employment without regard to 

their race, color, religion, sex, or national origin. Such action shall include, but not be limited to the 

following: Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; 

layoff or termination; rates of pay or other forms of compensation; and selection for training, 

including apprenticeship. The contractor agrees to post in conspicuous places, available to 

employees and applicants for employment, notices to be provided setting forth the provisions of 

this nondiscrimination clause. 

2. The contractor will, in all solicitations or advertisements for employees placed by or on behalf 

of the contractor, state that all qualified applicants will receive considerations for employment 

without regard to race, color, religion, sex, or national origin. 

3. The contractor will send to each labor union or representative of workers with which he has a 

collective bargaining agreement or other contract or understanding, a notice to be provided 

advising the said labor union or workers' representatives of the contractor's commitments under 

this section, and shall post copies of the notice in conspicuous places available to employees and 

applicants for employment. 

4. The contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, 

and of the rules, regulations, and relevant orders of the Secretary of Labor. 

5. The contractor will furnish all information and reports required by Executive Order 11246 of 

September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant 

thereto, and will permit access to his books, records, and accounts by the administering agency 

and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, 

regulations, and orders. 

6. If the contractor doesn’t comply with the nondiscrimination clauses of this contract or with any 

of the said rules, regulations, or orders, this contract may be canceled, terminated, or suspended in 

whole or in part and the contractor may be declared ineligible for further government contracts or 
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federally assisted construction contracts according to procedures authorized in Executive Order 

11246 of September 24, 1965, and such other sanctions may be imposed and remedies invoked as 

provided in Executive Order 11246 of September 24, 1965, or by rule, regulation, or order of the 

Secretary of Labor, or as otherwise provided by law. 

7. The contractor will include the portion of the sentence immediately preceding paragraph (1) and 

the provisions of paragraphs (1) through (7) in every subcontract or purchase order unless 

exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204 

of Executive Order 11246 of September 24, 1965, so that such provisions will be binding on each 

subcontractor or vendor. The contractor will take such action with respect to any subcontract or 

purchase order as the administering agency may direct as a means of enforcing such provisions, 

including sanctions for noncompliance: Provided, however, That in the event a contractor becomes 

involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such 

direction by the administering agency the contractor may request the United States to enter into 

such litigation to protect the interests of the United States. 

Federal Equal Employment Opportunity Construction Contract Specifications 

(Executive Order 11246 and 41 CFR part 60-4.3) 

1. As used in these specifications: a. “Covered area” means the geographical area described in the 

solicitation from which this contract resulted; 

b. “Director” means Director, Office of Federal Contract Compliance Programs, United States 

Department of Labor, or any person to whom the Director delegates authority; 

c. “Employer identification number” means the federal Social Security number used on the 

Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 

d. “Minority” includes: i. Black (all persons having origins in any of the Black African racial groups 

not of Hispanic origin); 

ii. Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other 

Spanish Culture or origin, regardless of race); 

iii’ Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far 

East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and 

iv. American Indian or Alaskan Native (all persons having origins in any of the original peoples 

of North America and maintaining identifiable tribal affiliations through membership and 

participation or community identification). 

2. Whenever the contractor, or any subcontractor at any tier, subcontracts a portion of the work 

involving any construction trade, it shall physically include in each subcontract in excess of 

$10,000 the provisions of these specifications and the notice which contains the applicable goals 

for minority and female participation and which is set forth in the solicitations from which this 

contract resulted. 

3. If the contractor is participating (pursuant to 41 CFR 60–4.5) in a Hometown Plan approved by 

the U.S. Department of Labor in the covered area either individually or through an association, its 
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affirmative action obligations on all work in the plan area (including goals and timetables) shall 

be according to that plan for those trades that have unions participating in the plan. Contractors 

must be able to demonstrate their participation in and compliance with the provisions of any such 

Hometown Plan. Each contractor or subcontractor participating in an approved plan is individually 

required to comply with its obligations under the EEO clause, and to make a good faith effort to 

achieve each goal under the plan in each trade in which it has employees. The overall good faith 

performance by other contractors or subcontractors toward a goal in an approved plan does not 

excuse any covered contractor's or subcontractor's failure to take good faith efforts to achieve the 

plan goals and timetables. 

4. The contractor shall implement the specific affirmative action standards provided in paragraphs 

7a through 7p of these specifications. The goals set forth in the solicitation from which this contract 

resulted are expressed as percentages of the total hours of employment and training of minority 

and female utilization the contractor should reasonably be able to achieve in each construction 

trade in which it has employees in the covered area. Covered construction contractors performing 

construction work in geographical areas where they do not have a federal or federally assisted 

construction contract shall apply the minority and female goals established for the geographical 

area where they perform the work. Goals periodically appear in the Federal Register notice form. 

You can obtain such notices from any Office of Federal Contract Compliance Programs or from 

federal procurement contracting officers. The contractor is expected to make uniform progress in 

meeting its goals in each craft during the period specified. 

5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with 

whom the contractor has a collective bargaining agreement, to refer either minorities or women 

shall excuse the contractor’s obligations under these specifications, Executive Order 11246, nor 

the regulations promulgated pursuant thereto. 

6. To count the nonworking training hours of apprentices and trainees in meeting the goals, the 

contractor must employ such apprentices and trainees during the training period, and make a 

commitment to employ them at the completion of their training, subject to the availability of 

employment opportunities. Trainees must be trained pursuant to training programs approved by 

the U.S. Department of Labor. 

7. The contractor shall take specific affirmative action’s to ensure equal employment opportunity. 

The evaluation of the contractor's compliance with these specifications shall be based on its effort 

to achieve maximum results from its actions. The contractor shall document these efforts fully, 

and shall implement affirmative action steps at least as extensive as the following: 

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at 

all sites, and in all facilities where the contractor assigns employees to work. The contractor, where 

possible, will assign two or more women to each construction project. The contractor shall 

specifically ensure that all foremen, superintendents, and other on-site supervisory personnel are 

aware of and carry out the contractor's obligation to maintain such a working environment, with 

specific attention to minority or female individuals working at such sites or in such facilities. 

b. Establish and maintain a current list of minority and female recruitment sources, provide written 
notification to minority and female recruitment sources and to community organizations when the 
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contractor or its unions have employment opportunities available, and maintain a record of the 

organizations' responses. 

c. Maintain a current file of the names, addresses and telephone numbers of each minority and 

female off-the-street applicant and minority or female referral from a union, a recruitment source 

or community organization and the action taken with respect to each such individual. If such 

individual was sent to the union hiring hall for referral and was not referred back to the contractor 

by the union or, if referred, not employed by the contractor, this shall be documented in the file 

with the reason therefore, along with whatever additional actions the contractor may have taken. 

d. Provide immediate written notification to the director of the Federal Contract Compliance 

Program when the union or unions the contractor has a collective bargaining agreement with 

doesn’t refer to the contractor, a minority person or woman sent by the contractor, or when the 

contractor has other information that the union referral process has impeded the contractor's efforts 

to meet its obligations. 

e. Develop on-the-job training opportunities or participate in training programs for the area, which 

expressly include minorities and women, including upgrading programs and apprenticeship and 

trainee programs relevant to the contractor's employment needs, especially programs the 

Department of Labor funds or approves. The contractor shall provide notice of these programs to 

the sources compiled under 7b above. 

f. Disseminate the contractor's EEO policy by providing notice of the policy to unions and training 

programs and asking them to help the contractor meet its EEO obligations; by including it in any 

policy manual and collective bargaining agreement; by publicizing it in the company newspaper 

or annual report; by reviewing the policy with all management personnel and all minority and 

female employees at least once a year; and by posting the company EEO policy on bulletin boards 

accessible to all employees at each location where construction work is performed. 

g. Review, at least annually, the company's EEO policy and affirmative action obligations under 

these specifications with all employees that have any responsibility for hiring, assignment, layoff, 

termination or other employment decisions including specific review of these items with onsite 

supervisory personnel, such as superintendents or general foremen, before initiating construction 

work at any job site. The contractor must make and maintain a written record identifying the time 

and place of these meetings, persons attending, subject matter discussed, and disposition of the 

subject matter. 

h. Disseminate the contractor's EEO policy externally by including it in any advertising in the news 

media, specifically including minority and female news media, and providing written notification 

to and discussing the contractor's EEO policy with other contractors and subcontractors with whom 

the contractor does or anticipates doing business. 

i. Direct its recruitment efforts, both oral and written, to minority, female and community 

organizations, to schools with minority and female students and to minority and female recruitment 

and training organizations serving the contractor's recruitment area and employment needs. Not 

later than one month prior to the date for the acceptance of applications for apprenticeship or other 

training by any recruitment source, the contractor shall send written notification to organizations 
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such as the above, describing the openings, screening procedures, and tests to be used in the 

selection process. 

j. Encourage present minority and female employees to recruit other minority persons and women, 

and, where reasonable, provide after school, summer and vacation employment to minority and 

female youth both on the site and in other areas of a contractor's work force. 

k. Validate all tests and other selection requirements where there is an obligation to do so under 41 

CFR part 60–3. 

l. Conduct, at least annually, an inventory and evaluation at least of all minority and female 

personnel for promotional opportunities and encourage these employees to seek or to prepare for, 

through appropriate training, etc., such opportunities. 

m. Continually monitoring all personnel and employment related activities to ensure seniority 

practices, job classifications, work assignments and other personnel practices, do not have a 

discriminatory effect. Ensure that the EEO policy and the contractor's obligations under these 

specifications are carried out. 

n. Ensure that all facilities and company activities are unsegregated except that separate or single-

user toilet and necessary changing facilities shall be provided to ensure privacy between the sexes. 

o. Document and maintain a record of all solicitations of offers for subcontracts from minority and 

female construction contractors and suppliers, including circulation of solicitations to minority and 

female contractor associations and other business associations. 

p. Conduct a review, at least annually, of all supervisors' adherence to and performance under the 

contractor's EEO policies and affirmative action obligations. 

8. We encourage contractors to participate in voluntary associations, which assist in fulfilling one 

or more of their affirmative action obligations (7a through 7p). The efforts of a contractor 

association, joint contractor-union, contractor community, or other similar group where the 

contractor is a member and participant, may be asserted as fulfilling one or more of its obligations 

under 7a through 7p of these specifications. As such, the contractor must actively participate in the 

group, make every effort to ensure the group has a positive impact on the employment of minorities 

and women in the industry, and ensure the contractor's minority and female workforce participation 

reflects the concrete benefits of the program. In addition, the contractor must make a good faith 

effort to meet individual goals and timetables and provide access to documentation that 

demonstrates the effectiveness of actions the group takes on the contractor’s behalf. However, the 

contractor is obligated to comply and failure of such a group to fulfill an obligation shall not be a 

defense for noncompliance. 

9. A single goal for minorities and a separate single goal for women were established. The 

contractor, however, must provide equal employment opportunity and take affirmative action for 

all minority groups, both male and female, and all women, both minority and non-minority. 

Consequently, the contractor may be in violation of the Executive Order if a particular group is 

employed in a disparate manner. For example, even if the contractor achieved a goal for women 

in general, it may be in violation of the Executive Order if it under utilizes a specific minority 

group of women. 
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10. The contractor shall not use the goals and timetables or affirmative action standards to 

discriminate against any person because of race, color, religion, sex, or national origin. 

11. The contractor shall not enter into any Subcontract with any person or firm debarred from 

government contracts pursuant to Executive Order 11246. 

12. The contractor shall carry out such sanctions and penalties for violation of these specifications 

and of the Equal Opportunity Clause, including suspension, termination and cancellation of 

existing subcontracts as may be imposed or ordered pursuant to Executive Order 11246, as 

amended, and its implementing regulations, by the Office of Federal Contract Compliance 

Programs. Any contractor who fails to carry out such sanctions and penalties shall be in violation 

of these specifications and Executive Order 11246, as amended. 

13. The contractor, in fulfilling its obligations under these specifications, shall implement specific 

affirmative action steps, at least as extensive as the standards prescribed in paragraph 7 of these 

specifications, to achieve maximum results from its efforts to ensure equal employment 

opportunity. If the contractor fails to comply with the requirements of the Executive Order, the 

implementing regulations, or these specifications, the director of the Federal Contract Compliance 

Program shall proceed according to 41 CFR 60–4.8. 

14. The contractor shall designate a responsible official to monitor all employment related activity 

to carry out the company EEO policy, to submit reports relating to the provisions hereof as the 

government may require, and to keep records. Records for each employee must include the name, 

address, telephone numbers, construction trade, union affiliation if any, employee identification 

number when assigned, social security number, race, sex, status (mechanic, apprentice trainee, 

helper, or laborer), dates of changes in status, hours worked per week in the indicated trade, rate 

of pay, and locations where the work was performed. The contractor must maintain records in an 

easily understandable and retrievable form; however, to the degree that existing records satisfy this 

requirement, we won’t require contractors to maintain separate records. 

15. Nothing herein provided shall be construed as a limitation on the application of other laws, 

which establish different standards of compliance, or on the application of requirements for hiring 

local or other area residents (those under the Public Works Employment Act of 1977 and the 

Community Development Block Grant Program). 

Reporting Requirements (EEO-1) 

On or before September 30 of each year, a contractor subject to Title VII of the Civil Rights Act 

of 1964, as amended, that has 100 or more employees, must file an “Employer Information Report 

EEO-1” with the EEOC or its delegate. Instructions on how to file are on the EEOC website at 

http://www.eeoc.gov/employers/eeo1survey/howtofile.cfm. The contractor shall retain a copy of 

the most recent report filed. 

Segregated Facilities (41 CFR part 60-1.8) 

The contractor must provide facilities for employees in a manner that prevents segregation on the 

basis of race, color, religion, sex or national origin. The contractor may neither require such 

segregated use by written or oral policies nor tolerate such use by employee custom. The 

contractor's obligation extends further to ensuring that its employees are not assigned to perform 

http://www.eeoc.gov/employers/eeo1survey/howtofile.cfm
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their services at any location, under the contractor's control, where the facilities are segregated. 

This obligation extends to all contracts containing the equal opportunity clause regardless of the 

amount of the contract. The term “facilities,” as used in this section, means waiting rooms, work 

areas, restaurants and other eating areas, time clocks, restrooms, wash rooms, locker rooms, and 

other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, 

transportation, and housing provided for employees. Separate or single-user restrooms and 

necessary dressing or sleeping areas shall be provided to ensure privacy between the sexes. 

a. Provision 

While performing this contract, the contractor must comply with all federal and state 

nondiscrimination laws, including, but not limited to Chapter 49.60 RCW, Washington’s Law 

against Discrimination, and 42 U.S.C. 12101 et seq, the Americans with Disabilities Act. If the 

contractor fails or refuses to comply with any applicable nondiscrimination law, regulation, or 

policy, DOH may rescind, cancel, or terminate this contract in whole or in part, and declare the 

contractor ineligible for further contracts. The contractor shall, however, be given reasonable time 

to cure this noncompliance. 

The contractor must also include the following terms and conditions in contracts with all 

contractors, subcontractors, engineers, vendors, and any other entity for work or services listed in 

Attachment I: Scope of Work. 

“The contractor shall not discriminate on the basis of race, color, national origin or sex in the 

performance of this Contract. The contractor shall carry out applicable requirements of 40 CFR 

part 33 in the award and administration of contracts awarded under U.S. Environmental Protection 

Agency financial agreements. If the contractor fails to carry out these requirements, it is a material 

breach of this contract, which may result in contract termination. 

American Iron and Steel Provision 

Congress passed a law January 17, 2014, that requires water systems to use U.S. steel and iron 

products for projects funded in part or in full by a Drinking Water State Revolving Fund (DWSRF) 

loan. 

The act defines iron and steel products as, “…the following products made primarily of iron or 

steel: lined or unlined pipes and fittings, manhole covers and other municipal castings, hydrants, 

tanks, flanges, pipe clamps and restraints, valves, structural steel, reinforced precast concrete, and 

construction materials.” 

Prohibition Statement 

While the contract is in effect, the contractor and its employees may not engage in severe forms of 

trafficking in persons, procure a commercial sex act, or use forced labor (Section 106 of the 

Trafficking Victims Protection Act of 2009, as amended). The contractor shall require this 

prohibition statement in contracts with all contractors, subcontractors, engineers, vendors, and any 

other entity for work or services listed in Attachment I: Scope of Work. 

If the contractor or any of its employees is determined to have violated the terms of this section, 

this contract may be terminated. 



DWSRF - 11  

Prevailing Wage 

The work performed under this contract is subject to the wage requirements of the Davis-Bacon 

Act. The contractor and subcontractors must conform to wage requirements prescribed in the 

federal Davis-Bacon and Relate Acts. These acts require them to pay laborers and mechanics 

employed on contracts funded in whole or in part by SRF appropriations in excess of $2,000, 

prevailing wage rates and fringe benefits for corresponding classes of laborers and mechanics 

employed on similar projects in the area. Attachment 1A or 1B to this specification insert, and an 

up-to-date wage determination must be included in full into any contract and in any subcontract 

in excess of $2,000. You can find wage determinations at https://sam.gov/content/wage-

determinations. 

Certification Regarding Suspension, Debarment, Ineligibility or Voluntary Exclusion 

1. The contractor, by signing this agreement, certifies that it is not suspended, debarred, proposed 

for debarment, declared ineligible or otherwise excluded from contracting with the federal 

government, or from receiving contracts paid for with federal funds. If the contractor is unable to 

certify to the statements contained in the certification, they must provide an explanation as to why 

they cannot. 

2. The contractor shall provide immediate written notice to DOH if at any time it learns that its 

certification was erroneous when submitted or became erroneous due to changed circumstances. 

3. The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, 

participant, person, primary covered transaction, principal, proposal, and voluntarily excluded, as 

used in this clause, have the meaning set out in the Definitions and Coverage sections of rules 

implementing Executive Order 12549. You may ask DOH for help obtaining a copy of those 

regulations. 

4. The contractor agrees it shall not knowingly enter into any lower tier covered transaction with a 

person proposed for debarment under the applicable Code of Federal Regulations, debarred, 

suspended, declared ineligible, or voluntarily excluded from participation in this covered 

transaction. 

5. The contractor further agrees by signing this agreement, that it will include the clause titled, 

“Certification Regarding Suspension, Debarment, Ineligibility Or Voluntary Exclusion,” without 

modification in all lower tier covered transactions and in all solicitations for lower tier covered 

transactions. 

6. Pursuant to 2CFR180.330, the contractor must ensure that any lower tier covered transaction 

complies with certification of suspension and debarment requirements. 

7. The contractor acknowledges that failing to disclose the information required in the Code of 

Federal Regulations may result in the delay or negation of this funding agreement, or cause DOH 

to pursue legal remedies, including suspension and debarment. 

8. The contractor agrees to keep proof in its agreement file, that it, and all lower tier recipients or 

contractors, are not suspended or debarred, and will make this proof available to the DOH on 

https://sam.gov/content/wage-
https://sam.gov/content/wage-
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request. The recipient or contractor must run a search in www.sam.gov and print a copy of 

completed searches to document proof of compliance. 

This term and condition supersedes EPA Form 5700-49, “Certification Regarding Debarment, 

Suspension, and Other Responsibility Matters.” 

General Compliance (40 CFR Part 33). 

The contractor shall comply with the requirements of the U.S. Environmental Protection Agency’s 

Program for Participation by Disadvantaged Business Enterprises (DBE) 40 CFR Part 33. 

Non-discrimination Provision (40CFR Appendix A to Part 33). 

The contractor shall not discriminate on the basis of race, color, national origin or sex in the 

performance of this contract. The contractor shall carry out applicable requirements of 40 CFR 

part 33 in the award and administration of contracts awarded under EPA financial assistance 

agreements. The contractor’s failure to carry out these requirements is a material breach of this 

contract, which may result in contract termination or other legally available remedies. 

The contractor shall comply with all federal and state nondiscrimination laws, including, but not 

limited to Title VI and VII of the Civil Rights Act of 1964, Section 504 of the Rehabilitation Act 

of 1973, Title IX of the Education Amendments of 1972, the Age Discrimination Act of 1975, and 

Chapter 49.60 RCW, Washington’s Law Against Discrimination, and 42 U.S.C. 12101 et seq, the 

Americans with Disabilities Act (ADA). 

Six Good Faith Efforts (40 CFR Part 33 Subpart C). 

The contractor agrees to make the following good faith efforts whenever procuring subcontracts, 

equipment, services and supplies. The contractor shall retain records documenting compliance 

with the following six good faith efforts. 

1. Ensuring Disadvantaged Business Enterprises are made aware of contracting opportunities to 

the full extent practicable through outreach and recruitment activities. For tribal, state and local 

and government recipients, this will include placing Disadvantaged Business Enterprises on 

solicitation lists and soliciting them whenever they are potential sources. You can find Qualified 

Women and Minority business enterprises online at www.omwbe.wa.gov or by contacting the 

Washington State Office of Minority and Women’s Enterprises at 360-704-1181. 

2. Making information on forthcoming opportunities available to Disadvantaged Business 

Enterprises and arrange time frames for contracts and establish delivery schedules, where the 

requirements permit, in a way that encourages and facilitates participation by Disadvantaged 

Business Enterprises in the competitive process. This includes, whenever possible, posting 

solicitations for bids or proposals for at least 30 calendar days before the bid or proposal closing 

date. 

3. Considering in the contracting process whether firms competing for large contracts could 

subcontract with Disadvantaged Business Enterprises. For tribal, state and local government 

recipients, this will include dividing total requirements when economically feasible into smaller 

http://www.sam.gov/
http://www.omwbe.wa.gov/
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tasks or quantities to permit maximum participation by Disadvantaged Business Enterprises in the 

competitive process. 

4. Encourage contracting with a consortium of Disadvantaged Business Enterprises when a 

contract is too large for one of these firms to handle individually. 

5. Using services and assistance of the Small Business Administration and the Small Business 

Administration and the Minority Business Development Agency of the U.S. Department of 

Commerce. 

6. If the prime contractor awards subcontracts, requiring the subcontractors to take the six good 

faith efforts in paragraphs 1 through 5 above. 

Fair Share Objective Goal (40 CFR Part 33 Subpart D). 

A fair share objective is a goal based on the capacity and availability of qualified, certified Minority 

Business Enterprises (MBEs) and Women’s Business Enterprises (WBEs) in the relevant 

geographic market. As mandated by EPA, all general contractors and subcontractors must comply 

with the requirements of the EPA’s Program for Utilization of Small, Minority, and Women’s 

Business Enterprises (40 CFR, Part 33) in procurement under the DWSRF program. The goals for 

the utilization of disadvantaged businesses are as follows: 

Construction 10% MBE 6% WBE 

Supplies 8% MBE 4% WBE 

Equipment 8% MBE 4% WBE 

Purchased Services 10% MBE 4% WBE 

All general contractors and subcontractors must accept the fair share objective/goals stated above 

and attest to the fact they are purchasing the same or similar construction, supplies, services, and 

equipment, in the same or similar relevant geographic buying market as the Washington Office of 

Minority Women Business goals. 

The DWSRF program exempts borrowers that receive a total of $250,000 or less in EPA funds in 

a given fiscal year from the Fair Share Objective requirements. 

IMPORTANT: Only MBEs and WBEs certified by EPA, SBA, DOT, or by state, local, tribal or 

private entities whose certification criteria match EPA’s can be counted towards the MBEs and 

WBEs utilization goal. 

Bidders List (40 CFR Part 33 part 33.501) 

All bidders shall submit the following information for all firms that bid or quote on subcontracts 

(including both DBE and non-DBE firms) with their bid proposal. 

1. Entity's name with point of contact; 

2. Entity's mailing address, telephone number, and e-mail address; 

3. The procurement on which the entity bid or quoted, and when; and, 

4. Entity's status as an MBE/WBE or non-MBE/WBE 
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Contract Administration Provisions (40 CFR part 33.302). 

The contractor shall comply with the contract administration provisions of 40 CFR, Part33.302. 

1. The contractor shall pay its subcontractor for satisfactory performance no more than 30 days 

from the contractor's receipt of payment. 

2. The contractor shall notify the owner in writing prior to any termination of a DBE subcontractor. 

3. If a DBE subcontractor fails to complete work under the subcontract for any reason, the 

contractor shall employ the six good faith efforts when soliciting a replacement subcontractor. 

4. The contractor shall employ the six good faith efforts even if the contractor has achieved its fair 

share objectives. 

Third Party Beneficiary 

The Washington State Department of Health Drinking Water State Revolving Fund is providing 

partial funding for this project. All parties agree that Washington State shall be, and is hereby, 

named as an express third-party beneficiary of this contract, with full rights as such. 

Access to the Construction Site and to Records 

The contractor shall provide Washington State Department of Health and U.S. Environmental 

Protection Agency personnel safe access to the construction site and to the contractor's records. 

The contractor shall maintain accurate records and accounts to facilitate the owner’s audit 

requirements and shall ensure that all subcontractors maintain auditable records. 

These project records shall be separate and distinct from the contractor’s other records and 

accounts. 

All such records shall be available to the owner and to Washington State Department of Health 

and EPA personnel for examination. The contractor must retain all records pertinent to this project 

for three years after the final audit. 

Attachments: 

1. Wage Rate Requirements for Subrecipients – Labor Standard Provisions for Municipal 

Borrowers 

2. Current Wage Rate Determination (Verified by Contract Manager) 

3. Certification Of Non-segregated Facilities 

4. Notice To Labor Unions Or Other Organization Of Workers: Non-Discrimination In 

Employment 

5. American Iron and Steel Requirements – The Use of American Iron and Steel 
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ATTACHMENT 1 - LABOR STANDARDS PROVISIONS 

MUNICIPAL BORROWERS 

Contract and Subcontract provisions. 

(a) The recipient must ensure that subrecipient(s) insert the following clauses in full in any contract 

in excess of $2,000 entered for the actual construction, alteration or repair, including painting and 

decorating, of a treatment work under the CWSRF or a construction project under the DWSRF 

financed in whole or in part from federal funds, or according to guarantees of a federal agency or 

financed from funds obtained by pledge of any contract of a federal agency to make a loan, grant 

or annual contribution (except where a different meaning is expressly indicated), and which is 

subject to the labor standards provisions of any of the acts listed in § 5.1 or the FY 2013 Continuing 

Resolution: 

(1) Minimum wages. 

(i) All laborers and mechanics employed or working upon the site of the work will be paid 

unconditionally and not less often than once a week, and without subsequent deduction or rebate 

on any account (except such payroll deductions as are permitted by regulations issued by the 

Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona 

fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not less 

than those contained in the wage determination of the Secretary of Labor which is attached hereto 

and made a part hereof, regardless of any contractual relationship which may be alleged to exist 

between the contractor and such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 

1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to 

such laborers or mechanics, subject to the provisions of paragraph (a)(1)(iv) of this section; also, 

regular contributions made or costs incurred for more than a weekly period (but not less often than 

quarterly) under plans, funds, or programs which cover the particular weekly period, are deemed 

to be constructively made or incurred during such weekly period. Such laborers and mechanics 

shall be paid the appropriate wage rate and fringe benefits on the wage determination for the 

classification of work actually performed, without regard to skill, except as provided in § 5.5(a)(4). 

Laborers or mechanics performing work in more than one classification may be compensated at 

the rate specified for each classification for the time actually worked therein: Provided, that the 

employer's payroll records accurately set forth the time spent in each classification in which work 

is performed. The wage determination (including any additional classification and wage rates 

conformed under paragraph (a)(1)(ii) of this section) and the Davis- Bacon poster (WH-1321) shall 

be posted at all times by the contractor and its subcontractors at the site of the work in a prominent 

and accessible place where it can be easily seen by the workers. 

Subrecipients may obtain wage determinations from the U.S. Department of Labor at 

www.dol.gov. 

(ii)(A) The subrecipient(s), on behalf of EPA, shall require that any class of laborers or mechanics, 

including helpers, which is not listed in the wage determination and which is to be employed under 

the contract shall be classified in conformance with the wage determination. The state award 

http://www.dol.gov/
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official shall approve a request for an additional classification and wage rate and fringe benefits 

therefore only when the following criteria have been met: 

(1) The work to be performed by the classification requested is not performed by a classification 

in the wage determination; and 

(2) The classification is utilized in the area by the construction industry; and 

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship 

to the wage rates contained in the wage determination. 

(B) If the contractor and the laborers and mechanics to be employed in the classification (if 

known), or their representatives, and the subrecipient(s) agree on the classification and wage rate 

(including the amount designated for fringe benefits where appropriate), documentation of the 

action taken and the request, including the local wage determination shall be sent by the 

subrecipient(s) to the state award official. The state award official will transmit the request, to the 

administrator of the Wage and Hour Division, Employment Standards Administration, U.S. 

Department of Labor, Washington, DC 20210 and to the EPA DB Regional Coordinator 

concurrently. The administrator, or an authorized representative, will approve, modify, or 

disapprove every additional classification request within 30 days of receipt and so advise the state 

award official or will notify the state award official within the 30-day period that additional time 

is necessary. 

(C) If the contractor, the laborers or mechanics to be employed in the classification or their 

representatives, and the subrecipient(s) do not agree on the proposed classification and wage rate 

(including the amount designated for fringe benefits, where appropriate), the award official shall 

refer the request and the local wage determination, including the views of all interested parties and 

the recommendation of the State award official, to the Administrator for determination. The 

request shall be sent to the EPA DB Regional Coordinator concurrently. The administrator, or an 

authorized representative, will issue a determination within 30 days of receipt of the request and 

so advise the contracting officer or will notify the contracting officer within the 30-day period that 

additional time is necessary. 

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 

(a)(1)(ii)(B) or (C) of this section, shall be paid to all workers performing work in the classification 

under this contract from the first day on which work is performed in the classification. 

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or 

mechanics includes a fringe benefit which is not expressed as an hourly rate, the contractor shall 

either pay the benefit as stated in the wage determination or shall pay another bona fide fringe 

benefit or an hourly cash equivalent thereof. 

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may 

consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 

anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the 

Secretary of Labor has found, upon the written request of the contractor, that the applicable 

standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the 

contractor to set aside in a separate account assets for the meeting of obligations under the plan or 

program. 
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(2) Withholding. The subrecipient(s), shall upon written request of the EPA award official or an 

authorized representative of the Department of Labor, withhold or cause to be withheld from the 

contractor under this contract or any other federal contract with the same prime contractor, or any 

other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is 

held by the same prime contractor, so much of the accrued payments or advances as may be 

considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, 

employed by the contractor or any subcontractor the full amount of wages required by the contract. 

In the event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, 

employed or working on the site of the work, all or part of the wages required by the contract, the 

(Agency) may, after written notice to the contractor, sponsor, applicant, or owner, take such action 

as may be necessary to cause the suspension of any further payment, advance, or guarantee of 

funds until such violations have ceased. 

(3) Payrolls and basic records. 

(i) Payrolls and basic records relating thereto shall be maintained by the contractor during the 

course of the work and preserved for a period of three years thereafter for all laborers and 

mechanics working at the site of the work. Such records shall contain the name, address, and social 

security number of each such worker, his or her correct classification, hourly rates of wages paid 

(including rates of contributions or costs anticipated for bona fide fringe benefits or cash 

equivalents thereof of the types described in section 1(b) (2)(B) of the Davis-Bacon Act), daily 

and weekly number of hours worked, deductions made and actual wages paid. Whenever the 

Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic 

include the amount of any costs reasonably anticipated in providing benefits under a plan or 

program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain 

records which show that the commitment to provide such benefits is enforceable, that the plan or 

program is financially responsible, and that the plan or program has been communicated in writing 

to the laborers or mechanics affected, and records which show the costs anticipated or the actual 

cost incurred in providing such benefits. Contractors employing apprentices or trainees under 

approved programs shall maintain written evidence of the registration of apprenticeship programs 

and certification of trainee programs, the registration of the apprentices and trainees, and the ratios 

and wage rates prescribed in the applicable programs. 

(i)(A) The contractor shall submit weekly, for each week in which any contract work is performed, 

a copy of all payrolls to the subrecipient, that is, the entity that receives the sub-grant or loan from 

the state capitalization grant recipient. Such documentation shall be available on request of the 
state recipient or EPA. As to each payroll copy received, the subrecipient shall provide written 
confirmation in a form satisfactory to the state indicating whether or not the project is in 
compliance with the requirements of 29 CFR 5.5(a)(1) based on the most recent payroll 
copies for the specified week. The payrolls shall set out accurately and completely all of the 
information required to be maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included on the weekly payrolls. Instead 
the payrolls shall only need to include an individually identifying number for each employee 
(e.g., the last four digits of the employee's social security number). The required weekly 
payroll information may be submitted in any form desired. Optional Form WH-347 is available 

for this purpose from the Wage and Hour Division website at 

http://www.dol.gov/whd/forms/wh347instr.htm or its successor site. The prime contractor is 

responsible for the submission of copies of payrolls by all subcontractors. Contractors and 

http://www.dol.gov/whd/forms/wh347instr.htm
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subcontractors shall maintain the full social security number and current address of each covered 

worker, and shall provide them upon request to the subrecipient(s) for transmission to the state or 

EPA if requested by the EPA, the state, the contractor, or the Wage and Hour Division of the 

Department of Labor for purposes of an investigation or audit of compliance with prevailing wage 

requirements. It is not a violation of this section for a prime contractor to require a subcontractor 

to provide addresses and social security numbers to the prime contractor for its own records, 

without weekly submission to the subrecipient(s). 

(B) Each payroll submitted shall be accompanied by a “Statement of Compliance” signed by the 

contractor or subcontractor or his or her agent who pays or supervises the payment of the persons 

employed under the contract and shall certify the following: 

(1) That the payroll for the payroll period contains the information required to be provided under 

§5.5 (a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being maintained 

under § 5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is correct and 

complete; 

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on 

the contract during the payroll period has been paid the full weekly wages earned, without rebate, 

either directly or indirectly, and that no deductions have been made either directly or indirectly 

from the full wages earned, other than permissible deductions as set forth in Regulations, 29 CFR 

part 3; 

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe 

benefits or cash equivalents for the classification of work performed, as specified in the applicable 

wage determination incorporated into the contract. 

(C) The weekly submission of a properly executed certification set forth on the reverse side of 

Optional Form WH-347 shall satisfy the requirement for submission of the “Statement of 

Compliance” required by paragraph (a)(3)(ii)(B) of this section. 

(D) The falsification of any of the above certifications may subject the contractor or subcontractor 

to civil or criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the 

United States Code. 

(i) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of 

this section available for inspection, copying, or transcription by authorized representatives of the 

state, EPA or the Department of Labor, and shall permit such representatives to interview 

employees during working hours on the job. If the contractor or subcontractor fails to submit the 

required records or to make them available, the federal agency or state may, after written notice to 

the contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the 

suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit 

the required records upon request or to make such records available may be grounds for debarment 

action pursuant to 29 CFR 5.12. 

(4) Apprentices and trainees. 

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the 

work they performed when they are employed pursuant to and individually registered in a bona 
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fide apprenticeship program registered with the U.S. Department of Labor, Employment and 

Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with 

a state Apprenticeship Agency recognized by the Office, or if a person is employed in his or her 

first 90 days of probationary employment as an apprentice in such an apprenticeship program, who 

is not individually registered in the program, but who has been certified by the Office of 

Apprenticeship Training, Employer and Labor Services or a state Apprenticeship Agency (where 

appropriate) to be eligible for probationary employment as an apprentice. The allowable ratio of 

apprentices to journeymen on the job site in any craft classification shall not be greater than the 

ratio permitted to the contractor as to the entire work force under the registered program. Any 

worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise employed 

as stated above, shall be paid not less than the applicable wage rate on the wage determination for 

the classification of work actually performed. In addition, any apprentice performing work on the 

job site in excess of the ratio permitted under the registered program shall be paid not less than the 

applicable wage rate on the wage determination for the work actually performed. Where a 

contractor is performing construction on a project in a locality other than that in which its program 

is registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly rate) 

specified in the contractor's or subcontractor's registered program shall be observed. Every 

apprentice must be paid at not less than the rate specified in the registered program for the 

apprentice's level of progress, expressed as a percentage of the journeymen hourly rate specified 

in the applicable wage determination. Apprentices shall be paid fringe benefits in accordance with 

the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe 

benefits, apprentices must be paid the full amount of fringe benefits listed on the wage 

determination for the applicable classification. If the administrator determines that a different 

practice prevails for the applicable apprentice classification, fringes shall be paid in accordance 

with that determination. If the Office of Apprenticeship Training, Employer and Labor Services, 

or a state Apprenticeship Agency it recognizes, withdraws approval of an apprenticeship program, 

the contractor will no longer be permitted to use apprentices at less than the applicable 

predetermined rate for the work performed until an acceptable program is approved. 

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less 

than the predetermined rate for the work performed unless they are employed pursuant to and 

individually registered in a program which has received prior approval, evidenced by formal 

certification by the U.S. Department of Labor, Employment and Training Administration. The ratio 

of trainees to journeymen on the job site shall not be greater than permitted under the plan approved 

by the Employment and Training Administration. Every trainee must be paid at not less than the 

rate specified in the approved program for the trainee's level of progress, expressed as a percentage 

of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid 

fringe benefits according to the provisions of the trainee program. If the trainee program does not 

mention fringe benefits, trainees shall be paid the full amount of fringe benefits listed on the wage 

determination unless the administrator of the Wage and Hour Division determines that there is an 

apprenticeship program associated with the corresponding journeyman wage rate on the wage 

determination which provides for less than full fringe benefits for apprentices. Any employee listed 

on the payroll at a trainee rate who is not registered and participating in a training plan approved 

by the Employment and Training Administration shall be paid not less than the applicable wage rate 

on the wage determination for the classification of work actually performed. In addition, any trainee 

performing work on the job site in excess of the ratio permitted under the registered program shall 

be paid not less than the applicable wage rate on the 



DWSRF - 20  

wage determination for the work actually performed. IF the Employment and Training 

Administration withdraws approval of a training program, the contractor will no longer be 

permitted to utilize trainees at less than the applicable predetermined rate for the work performed 

until an acceptable program is approved. 

(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under 

this part shall be in conformity with the equal employment opportunity requirements of Executive 

Order 11246, as amended, and 29 CFR part 30. 

(5) Compliance with Copeland Act requirements. The contractor shall comply with the 

requirements of 29 CFR part 3, which are incorporated by reference in this contract. 

(6) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses 

contained in 29 CFR 5.5(a)(1) through (10) and such other clauses as the EPA determines may by 

appropriate, and also a clause requiring the subcontractors to include these clauses in any lower 

tier subcontracts. The prime contractor shall be responsible for the compliance by any 

subcontractor or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

(7) Contract termination; debarment. A breach of the contract clauses in 29 CFR 5.5 may be 

grounds for termination of the contract, and for debarment as a contractor and a subcontractor as 

provided in 29 CFR 5.12. 

(8) Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations 

of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated 

by reference in this contract. 

(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of 

this contract shall not be subject to the general disputes clause of this contract. Such disputes shall 

be resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR 

parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the contractor 

(or any of its subcontractors) and Subrecipient(s), state, EPA, the U.S. Department of Labor, or 

the employees or their representatives. 

(10) Certification of eligibility. 

(i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any 

person or firm who has an interest in the contractor's firm is a person or firm ineligible to be 

awarded government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 

5.12(a)(1). 

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 

government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 

1001. 

1. Contract Provision for Contracts in Excess of $100,000. 

(a) Contract Work Hours and Safety Standards Act. The subrecipient shall insert the following 

clauses set forth in paragraphs (a)(1), (2), (3), and (4) of this section in full in any contract in an 
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amount in excess of $100,000 and subject to the overtime provisions of the Contract Work Hours 

and Safety Standards Act. These clauses shall be inserted in addition to the clauses required by 

Item 3, above or 29 CFR 4.6. As used in this paragraph, the terms laborers and mechanics include 

watchmen and guards. 

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract 

work which may require or involve the employment of laborers or mechanics shall require or 

permit any such laborer or mechanic in any workweek in which he or she is employed on such 

work to work in excess of 40 hours in such workweek unless such laborer or mechanic receives 

compensation at a rate not less than one and one-half times the basic rate of pay for all hours 

worked in excess of 40 hours in such workweek. 

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the 

clause set forth in paragraph (a)(1) of this section the contractor and any subcontractor responsible 

therefore shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall 

be liable to the United States (in the case of work done under contract for the District of Columbia 

or a territory, to such District or to such territory), for liquidated damages. Such liquidated damages 

shall be computed with respect to each individual laborer or mechanic, including watchmen and 

guards, employed in violation of the clause set forth in paragraph (a)(1) of this section, in the sum 

of $10 for each calendar day on which such individual was required or permitted to work in excess 

of the standard workweek of 40 hours without payment of the overtime wages required by the 

clause set forth in paragraph (a)(1) of this section. 

(3) Withholding for unpaid wages and liquidated damages. The subrecipient, upon written request 

of the EPA award official or an authorized representative of the Department of Labor, shall 

withhold or cause to be withheld, from any monies payable on account of work performed by the 

contractor or subcontractor under any such contract or any other federal contract with the same 

prime contractor, or any other federally assisted contract subject to the Contract Work Hours and 

Safety Standards Act, which is held by the same prime contractor, such sums asmay be determined 

to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and 

liquidated damages as provided in the clause set forth in paragraph (b)(2) of this section. 

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set 

forth in paragraph (a)(1) through (4) of this section and also a clause requiring the subcontractors 

to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible 

for compliance by any subcontractor or lower tier subcontractor with the clauses set forth in 

paragraphs (a)(1) through (4) of this section. 

(b) In addition to the clauses contained in Item 3, above, in any contract subject only to the Contract 

Work Hours and Safety Standards Act and not to any of the other statutes cited in 29 CFR 5.1, the 

subrecipient shall insert a clause requiring that the contractor or subcontractor shall maintain 

payrolls and basic payroll records during the course of the work and shall preserve them for a 

period of three years from the completion of the contract for all laborers and mechanics, including 

guards and watchmen, working on the contract. Such records shall contain the name and address 

of each such employee, social security number, correct classifications, hourly rates of wages paid, 

daily and weekly number of hours worked, deductions made, and actual wages paid. Further, the 

subrecipient shall insert in any such contract a clause providing that the records to be maintained 

under this paragraph shall be made available by the contractor or subcontractor for inspection, 
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copying, or transcription by authorized representatives of the (write the name of agency) and the 

Department of Labor, and the contractor or subcontractor will permit such representatives to 

interview employees during working hours on the job. 

5. Compliance Verification 

(a) The subrecipient shall periodically interview a sufficient number of employees entitled to DB 

prevailing wages (covered employees) to verify that contractors or subcontractors are paying the 

appropriate wage rates. As provided in 29 CFR 5.6(a)(6), all interviews must be conducted in 

confidence. The subrecipient must use Standard Form 1445 (SF 1445) or equivalent 

documentation to memorialize the interviews. Copies of the SF 1445 are available from EPA on 

request. 

(b) The subrecipient shall establish and follow an interview schedule based on its assessment of 

the risks of noncompliance with DB posed by contractors or subcontractors and the duration of the 

contract or subcontract. Subrecipients must conduct more frequent interviews if the initial 

interviews or other information indicated that there is a risk that the contractor or subcontractor is 

not complying with DB. 

Subrecipients shall, “immediately conduct interviews in response to an alleged violation of the 

prevailing wage requirements. All interviews shall be conducted in confidence." 

(c) The subrecipient shall periodically conduct spot checks of a representative sample of weekly 

payroll data to verify that contractors or subcontractors are paying the appropriate wage rates. The 

subrecipient shall establish and follow a spot check schedule based on its assessment of the risks 

of noncompliance with DB posed by contractors or subcontractors and the duration of the contract 

or subcontract. At a minimum, if practicable, the subrecipient should spot check payroll data within 

two weeks of each contractor or subcontractor’s submission of its initial payroll data and two 

weeks prior to the completion date the contract or subcontract. Subrecipients must conduct more 

frequent spot checks if the initial spot check or other information indicates that there is a risk that 

the contractor or subcontractor is not complying with DB. In addition, during the examinations the 

subrecipient shall verify evidence of fringe benefit plans and payments thereunder by contractors 

and subcontractors who claim credit for fringe benefit contributions. 

(d) The subrecipient shall periodically review contractors and subcontractors use of apprentices 

and trainees to verify registration and certification with respect to apprenticeship and training 

programs approved by either the U.S Department of Labor or a state, as appropriate, and that 

contractors and subcontractors are not using disproportionate numbers of, laborers, trainees and 

apprentices. These reviews shall be conducted in accordance with the schedules for spot checks 

and interviews described in Item 5(b) and (c) above. 

€ Subrecipients must immediately report potential violations of the DB prevailing wage 

requirements to the EPA DB contact listed above and to the appropriate DOL Wage and Hour 

District Office listed at http://www.dol.gov/contacts/whd/america2.htm. 

http://www.dol.gov/contacts/whd/america2.htm
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ATTACHMENT 2 - FEDERAL & STATE WAGE RATE 

DETERMINATIONS 
 

 
General Decision Number: WA20260053 05/18/2026 

State: Washington 

Construction Types: Heavy 

Counties: Washington Counties of Mason 

Modification Number     Publication Date 

          0                01/02/2026 

          1                05/18/2026 

 CARP0360-010 06/01/2025 

                                      Rates                  Fringes 

CARPENTER...........................................$ 63.98                  19.13 

 

 ELEC0076-005 08/31/2025 

        Rates                  Fringes 

ELECTRICIAN.........................................$ 65.14                  26.56 

 

 ENGI0302-001 06/01/2025 

                                                        Rates                  Fringes 

POWER EQUIPMENT OPERATOR: ZONE 1: GROUP 4 CRANES-A  

FRAME-10 TONS AND UNDER; ROLLER-OTHER THAN PLANT MIX; FORKLIFT: UNDER 3000 LBS 

WITH ATTACHMENTS;  

BOOM TRUCK 10 TONS AND UNDER                         

                                                 

                        ZONE DIFFERENTIAL (ADD TO  

ZONE 1 RATES):  ZONE 2 (26-45 RADIUS MILES) - $1.00  

 ZONE 3 (OVER 45 RADIUS MILES) - $1.30  BASEPOINTS:  

 ABERDEEN, BELLINGHAM, BREMERTON, EVERETT, KENT, MOUNT VERNON, PORT ANGELES, 

PORT TOWNSEND, SEATTLE, SHELTON, WENATCHEE, YAKIMA..........................$ 55.43                  

27.57 

POWER EQUIPMENT OPERATOR: ZONE 1: GROUP 3  

CRANES-THRU 19 TONS WITH ATTACHMENTS; A-FRAME CRANE OVER 10 TONS;; DOZERS-D-9 

AND UNDER; ROLLER-PLANT MIX; EXCAVATOR/TRACKHOE, BACKHOE: UNDER 15 METRIC 

TONS; FORKLIFT: 3000 LBS AND OVER WITH ATTACHMENTS; OILER; GRADER (NON-

FINISHING);BOOM TRUCK OVER 10 TONS                                                 

                                                     

       ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):   

ZONE 2 (26-45 RADIUS MILES) - $1.00  ZONE 3 (OVER 45 RADIUS MILES) - $1.30  BASEPOINTS:  

ABERDEEN, BELLINGHAM, BREMERTON, EVERETT, KENT, MOUNT VERNON, PORT ANGELES, 

PORT TOWNSEND, SEATTLE, SHELTON, WENATCHEE, YAKIMA...................................$ 59.23                  

27.57 

POWER EQUIPMENT OPERATOR: ZONE 1: GROUP 2 CRANES, 20 TONS THRU 44 TONS WITH 

ATTACHMENTS; CRANE-OVERHEAD, BRIDGE TYPE-20 TONS THROUGH 44 TONS;; 

EXCAVATOR/TRACKHOE, BACKHOE: 15 TO 30 METRIC TONS; LOADERS-OVERHEAD UNDER 6 

YARDS; MECHANIC; DRILLING MACHINE; GRADER (FINISHING)                 

                                                     

          ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):   

ZONE 2 (26-45 RADIUS MILES) - $1.00  ZONE 3 (OVER 45 RADIUS MILES) - $1.30  BASEPOINTS:  

ABERDEEN, BELLINGHAM, BREMERTON, EVERETT, KENT, MOUNT VERNON,  

PORT ANGELES, PORT TOWNSEND, SEATTLE, SHELTON, WENATCHEE, 
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YAKIMA...................................$ 59.88                  27.57 

POWER EQUIPMENT OPERATOR: ZONE 1: GROUP 1AAA  

CRANES-OVER 300 TONS, OR 300 FT OF BOOM (INCLUDING JIB WITH ATTACHMENTS)                                

                                                     

                                                    

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):  ZONE 2 (26-45 RADIUS MILES) - $1.00  ZONE 3 

(OVER 45  

RADIUS MILES) - $1.30  BASEPOINTS:  ABERDEEN, BELLINGHAM, BREMERTON, EVERETT, KENT, 

MOUNT VERNON, PORT ANGELES, PORT TOWNSEND, SEATTLE, SHELTON, WENATCHEE, 

YAKIMA...................................$ 63.35                  27.57 

POWER EQUIPMENT OPERATOR: ZONE 1: GROUP 1AA CRANES 200 TO 300 TONS, OR 250 FT OF 

BOOM (INCLUDING JIB WITH ATTACHMENTS); TOWER CRANE OVER 175 FT IN HEIGHT, BASE TO 

BOOM; EXCAVATOR/TRACKHOE, BACKHOES: OVER 90 METRIC TONS                                  

                                                     

                      ZONE DIFFERENTIAL (ADD TO  

ZONE 1 RATES):  ZONE 2 (26-45 RADIUS MILES) - $1.00  

 ZONE 3 (OVER 45 RADIUS MILES) - $1.30  BASEPOINTS:  ABERDEEN, BELLINGHAM, BREMERTON, 

EVERETT, KENT, MOUNT VERNON, PORT ANGELES, PORT TOWNSEND, SEATTLE, SHELTON, 

WENATCHEE, YAKIMA..........................$ 62.47                  27.57 

POWER EQUIPMENT OPERATOR: ZONE 1: GROUP 1A CRANES,  

100 TONS THRU 199 TONS, OR 150 FT OF BOOM (INCLUDING JIB WITH ATTACHMENTS); CRANE-

OVERHEAD, BRIDGE TYPE, 100 TONS AND OVER; TOWER CRANE UP TO 175 FT IN HEIGHT BASE 

TO BOOM; LOADERS-OVERHEAD, 8 YARDS AND OVER; EXCAVATOR/TRACKHOE, BACKHOES: 

OVER 50 METRIC TONS TO 90 METRIC TONS                     

                                                     

                                      ZONE  

DIFFERENTIAL (ADD TO ZONE 1 RATES):  ZONE 2 (26-45 RADIUS MILES) - $1.00  ZONE 3 (OVER 45 

RADIUS MILES) - $1.30  BASEPOINTS:  ABERDEEN, BELLINGHAM, BREMERTON, EVERETT, KENT, 

MOUNT VERNON, PORT ANGELES, PORT TOWNSEND, SEATTLE, SHELTON, WENATCHEE, 

YAKIMA...................................$ 61.56                  27.57 

POWER EQUIPMENT OPERATOR: ZONE 1: GROUP 1 CRANES 45 TONS THRU 99 TONS, UNDER 150 

FT OF BOOM (INCLUDING JIB WITH ATTACHMENTS); CRANE-OVERHEAD, BRIDGE TYPE,  

45 TONS THRU 99 TONS; DERRICKS ON BUILDING WORK;; EXCAVATOR/TRACKHOE, BACKHOES: 

OVER 30 METRIC TONS TO 50 METRIC TONS; LOADER- OVERHEAD 6 YARDS TO, BUT NOT 

INCLUDING 8 YARDS; DOZER D-10                    

     ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):  ZONE 2 (26-45 RADIUS MILES) - $1.00  ZONE 3 

(OVER 45 RADIUS MILES) - $1.30  BASEPOINTS:  ABERDEEN, BELLINGHAM, BREMERTON, 

EVERETT, KENT, MOUNT VERNON, PORT ANGELES, PORT TOWNSEND, SEATTLE, SHELTON, 

WENATCHEE, YAKIMA...................................$ 60.67                  27.57 

---------------------------------------------------------------- 

 

 IRON0086-012 07/07/2025 

                                                     Rates                  Fringes 

IRONWORKER (REINFORCING & STRUCTURAL)...............$ 57.94                  34.52 

---------------------------------------------------------------- 

 LABO0252-002 06/01/2025 

                                                     Rates                  Fringes 

LABORER: ZONE 1: GROUP 5 MASON TENDER-BRICK;  MASON  

TENDER-CEMENT/CONCRETE; GRADE CHECKER                

                                                    

                             ZONE DIFFERENTIAL (ADD  

TO ZONE 1 RATES):  ZONE 2 - $1.00  ZONE 3 - $1.30   

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT, TACOMA, OLYMPIA, 
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CENTRALIA,  

ABERDEEN, SHELTON, PT. TOWNSEND, PT. ANGELES, AND BREMERTON    ZONE 1 - PROJECTS 

WITHIN 25 RADIUS MILES OF THE RESPECTIVE CITY HALL   ZONE 2 - MORE THAN 25 BUT LESS 

THAN 45 RADIUS MILES FROM THE RESPECTIVE CITY HALL   ZONE 3 - MORE THAN 45 RADIUS 

MILES FROM THE RESPECTIVE CITY HALL.................$ 52.31                  17.01 

LABORER: ZONE 1: GROUP 4 CHIPPING GUNS (OVER 30 LBS); GROUTMEN; PIPE LAYER                           

                        

      ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):   

ZONE 2 - $1.00  ZONE 3 - $1.30  BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, 

KENT,  

TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT. TOWNSEND, PT. ANGELES, AND 

BREMERTON    ZONE 1 - PROJECTS WITHIN 25 RADIUS MILES OF THE RESPECTIVE  

CITY HALL   ZONE 2 - MORE THAN 25 BUT LESS THAN 45 RADIUS MILES FROM THE RESPECTIVE 

CITY HALL   ZONE 3 - MORE THAN 45 RADIUS MILES FROM THE RESPECTIVE  

CITY HALL...........................................$ 51.52                  16.99 

LABORER: ZONE 1: GROUP 3 GENERAL OR COMMON LABORER; CHIPPING GUNS (UNDER 30 LBS)   

 

                                           

                                              ZONE  

DIFFERENTIAL (ADD TO ZONE 1 RATES):  ZONE 2 - $1.00  

 ZONE 3 - $1.30  BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT, TACOMA, 

OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT. TOWNSEND, PT. ANGELES, AND BREMERTON    

ZONE 1 - PROJECTS WITHIN 25 RADIUS MILES OF THE RESPECTIVE CITY HALL   ZONE  

2 - MORE THAN 25 BUT LESS THAN 45 RADIUS MILES FROM THE RESPECTIVE CITY HALL   ZONE 

3 - MORE THAN 45 RADIUS MILES FROM THE RESPECTIVE CITY HALL..........$ 50.38                  16.96 

LABORER: ZONE 1: GROUP 2A FLAGGER                    

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):  ZONE 2 - $1.00  ZONE 3 - $1.30  BASE POINTS: 

BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT, TACOMA, OLYMPIA, CENTRALIA, 

ABERDEEN, SHELTON, PT. TOWNSEND, PT. ANGELES, AND BREMERTON    ZONE 1 - PROJECTS 

WITHIN  

25 RADIUS MILES OF THE RESPECTIVE CITY HALL   ZONE 2 - MORE THAN 25 BUT LESS THAN 45 

RADIUS MILES FROM THE RESPECTIVE CITY HALL   ZONE 3 - MORE THAN 45 RADIUS MILES 

FROM THE RESPECTIVE CITY HALL..........$ 40.88                  16.72 

---------------------------------------------------------------- 

 

 PAIN0300-005 07/01/2025 

                                                     Rates                  Fringes 

PAINTER (BRUSH, ROLLER AND SPRAY)...................$ 41.24                  14.70 

---------------------------------------------------------------- 

 

 PLAS0528-004 06/01/2024 

                                                     Rates                  Fringes 

CEMENT MASON/CONCRETE FINISHER......................$ 54.16                  21.27 

---------------------------------------------------------------- 

 

 SUWA2009-044 08/07/2009 

                                                     Rates                  Fringes 

TRUCK DRIVER: 10  YARD TRUCK........................$ 24.61                  8.34 

TRUCK DRIVER:  WATER TRUCK..........................$ 24.36                  8.30 

PIPEFITTER..........................................$ 30.00                  8.35 

LABORER:  LANDSCAPE.................................$ 14.67                  0.00 

---------------------------------------------------------------- 
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---------------------------------------------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental. 

================================================================ 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies to all contracts 

subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation was issued) on or after 

January 1, 2017.  If this contract is covered by the EO, the contractor must provide employees with 1 hour of paid 

sick leave for every 30 hours they work, up to 56 hours of paid sick leave each year. Employees must be 

permitted to use paid sick leave for their own illness, injury or other health-related needs, including preventive 

care; to assist a family member (or person who is like family to the employee) who is ill, injured, or has other 

health-related needs, including preventive care; or for reasons resulting from, or to assist a family member (or 

person who is like family to the employee) who is a victim of, domestic violence, sexual assault, or stalking.  

Additional information on contractor requirements and worker protections under the EO is available at 

https://www.dol.gov/agencies/whd/government-contracts. 

 

Note: Executive Order 13658 generally applies to contracts subject to the Davis-Bacon Act that were awarded on 

or between January 1, 2015 and January 29, 2022, and that have not been renewed or  

extended on or after January 30, 2022. Executive Order 13658 does not apply to contracts subject only to the 

Davis-Bacon Related Acts regardless of when they were awarded. If a contract is subject to Executive Order 

13658, the contractor must pay all covered workers at least $13.65 per hour (or the applicable wage rate listed on 

this wage determination, if it is higher) for all hours spent performing on the contract from May 11, 2026, through 

December 31, 2026.  The applicable Executive Order minimum wage rate will be adjusted annually. Additional 

information on contractor requirements and worker  

protections under Executive Order 13658 is available at www.dol.gov/whd/govcontracts. 

 

Unlisted classifications needed for work not included within the scope of the classifications listed may be added 

after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (iii)). 

----------------------------------------------------------------------------------------------------- 

The body of each wage determination lists the classifications and wage rates that have been found to be prevailing 

for the type(s) of construction and geographic area covered by the wage determination. The classifications are 

listed in alphabetical order under rate identifiers indicating whether the particular  

rate is a union rate (current union negotiated rate), a survey rate, a weighted union average rate, a state adopted 

rate, or a supplemental classification rate. 

 

Union Rate Identifiers 

 

A four-letter identifier beginning with characters other than �SU�, �UAVG�, �SA�, or �SC� denotes that a 

union rate wasprevailing for that classification in the survey. Example: PLUM0198-005 07/01/2024. PLUM is an 

identifier of the union whose collectively bargained rate prevailed in the survey for  

this classification, which in this example would be Plumbers. 0198 indicates the local union number or district 

council number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an internal 

number used in processing the wage determination. The date, 07/01/2024 in the  

example, is the effective date of the most current negotiated rate. 

 

Union prevailing wage rates are updated to reflect all changes over time that are reported to WHD in the rates in 

the collective bargaining agreement (CBA) governing the classification. 

 

Union Average Rate Identifiers 

The UAVG identifier indicates that no single rate prevailed for those classifications, but that 100% of the data 

reported for the classifications reflected union rates. EXAMPLE: UAVG-OH-0010 01/01/2024. UAVG indicates 

that the rate is a weighted union average rate. OH indicates the State of Ohio.  

The next number, 0010 in the example, is an internal number used in producing the wage determination. The date, 

01/01/2024 in the example, indicates the date the wage determination was updated to reflect the most current 

union average rate. 
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A UAVG rate will be updated once a year, usually in January, to reflect a weighted average of the current rates in 

the collective bargaining agreements on which the rate is based. 

 

Survey Rate Identifiers 

 

The �SU� identifier indicates that either a single non-union rate prevailed (as defined in 29 CFR 1.2) for this 

classification in the survey or that the rate was derived by computing a weighted average rate based on all the 

rates reported in the survey for that classification. As a weighted average rate includes all rates reported in the 

survey, it may include both union and non-union rates. Example: SUFL2022-007 

6/27/2024. SU indicates the rate is a single non-union prevailing rate or a weighted average of survey data for that 

classification. FL indicates the State of Florida. 2022 is the year of the survey on which these classifications and 

rates are based. The next number, 007 in the example, is an internal number used in producing the wage 

determination. The date, 6/27/2024 in the example, indicates the survey completion date for the classifications 

and rates under that identifier. 

 

�SU� wage rates typically remain in effect until a new survey is conducted. However, the Wage and Hour 

Division (WHD) has the discretion to update such rates under 29 CFR 1.6(c)(1). 

 

State Adopted Rate Identifiers 

 

The �SA� identifier indicates that the classifications and prevailing wage rates set by a state (or local) 

government were adopted under 29 C.F.R 1.3(g)-(h).  Example: SAME2023-007 01/03/2024. SA reflects that the 

rates are state adopted. ME refers to the State of Maine. 2023 is the year during which the 

state completed the survey on which the listed classifications and rates are based. The next number, 007 in the 

example, is an internal number used in producing the wage determination. The date, 01/03/2024 in the example, 

reflects the date on which the classifications and rates under the �SA� identifier took 

effect under state law in the state from which the rates were adopted. 

----------------------------------------------------------------------------------------------------- 

WAGE DETERMINATION APPEALS PROCESS 

1) Has there been an initial decision in the matter? This can be: 

           a) a survey underlying a wage determination 

           b) an existing published wage determination 

           c) an initial WHD letter setting forth a position on a wage determination matter 

           d) an initial conformance (additional classification and rate) determination 

On survey related matters, initial contact, including requests for summaries of surveys, should be directed to the 

WHD Branch of Wage Surveys. Requests can be submitted via email to davisbaconinfo@dol.gov or by mail to: 

            Branch of Wage Surveys 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

Regarding any other wage determination matter such as conformance decisions, requests for initial decisions 

should be directed to the WHD Branch of Construction Wage Determinations. 

Requests can be submitted via email to BCWD-Office@dol.gov or 

by mail to: 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

2) If an initial decision has been issued, then any interested party (those affected by the action) that disagrees with 

the decision can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 
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and 29 CFR Part 7). 

Requests for review and reconsideration can be submitted via email to dba.reconsideration@dol.gov or by mail 

to: 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

The request should be accompanied by a full statement of the interested party's position and any information 

(wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the 

issue. 

 

3) If the decision of the Administrator is not favorable, an interested party may appeal directly to the 

Administrative Review Board (formerly the Wage Appeals Board).  Write to: 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210. 

================================================================ 

          END OF GENERAL DECISION 

 

        Mason County
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Sorted by: Trade ascending 

Trade Job Classification Wage Holiday 
Overtim
e 

No
te 

Risk 
Class 

Asbestos Abatement Workers  Journey Level $67.39 5D 1H  View 

Brick Mason  Journey Level $76.07 7E 1N  View 

Brick Mason  Pointer-Caulker-Cleaner $76.07 7E 1N  View 

Building Service Employees  Janitor $17.13  1  View 

Building Service Employees  Shampooer $17.13  1  View 

Building Service Employees  Waxer $17.13  1  View 

Building Service Employees  Window Cleaner $17.13  1  View 

Cabinet Makers (In Shop) Journey Level $17.13  1  View 

Carpenters  Acoustical Worker $83.21 15J 11U  View 

Carpenters  Bridge Dock and Wharf Carpenter $84.81 15J 11U 9L View 

Carpenters  Floor Layer & Floor Finisher $83.21 15J 11U  View 

Carpenters  General Carpenter $83.21 15J 11U  View 

Carpenters  Scaffold Erector $83.21 15J 11U  View 

Cement Masons  Application of all Composition Mastic $81.87 15J 4U  View 

Cement Masons  Application of all Epoxy Material $81.36 15J 4U  View 

Cement Masons  Application of all Plastic Material $81.87 15J 4U  View 

Cement Masons  Application of Sealing Compound $81.36 15J 4U  View 

Cement Masons  Application of Underlayment $81.87 15J 4U  View 

Cement Masons  Building General $81.36 15J 4U  View 

Cement Masons  Composition or Kalman Floors $81.87 15J 4U  View 

Cement Masons  Concrete Paving $81.36 15J 4U  View 
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ATTACHMENT 3 - CERTIFICATION OF NONSEGREGATED 

FACILITIES 

(Applicable to federally assisted construction contracts and related subcontracts exceeding 

$10,000, which are not exempt from the Equal Opportunity clause.) 

The federally assisted construction contractor certifies that he does not maintain or provide for his 

employees any segregated facilities at any of his establishments, and that he does not permit his 

employees to perform their services at any location, under his control, where segregated facilities 

are maintained. The federally assisted construction contractor certified, further that he will not 

maintain or provide for his employees any segregated facilities at any of his establishments, and 

that he will not permit his employees to perform their services at any location, under his control, 

where segregated facilities are maintained. The federally assisted construction contractor agrees 

that a breach of this certification is a violation of the Equal Opportunity clause in this contract. 

As used in this certification, the term "segregated facilities" means any waiting rooms, work area, 

rest rooms and wash rooms, restaurants and other eating areas, time clocks, locker rooms and other 

storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, 

transportation, and housing facilities provided for employees which are segregated by explicit 

directive or area, in fact, segregated on the basis of race, creed, color, or national origin, because 

of habit, local custom, or otherwise. The federally assisted construction contractor agrees that 

(except where he has obtained identical certifications from proposed contractors for specific time 

periods) he will obtain identical certifications from proposed subcontractors prior to the award of 

subcontracts exceeding $10,000 which are not exempt from the provisions of the Equal 

Opportunity clause, and that he will retain such, certification in this file. 

 

 

 Signature  Date 
 

 

 

Name and title of signer (please type) 

[THIS FORM SHALL BE COMPLETED IN FULL AND SUBMITTED WITH THE BID 

PROPOSAL] 
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ATTACHMENT 4 - NOTICE TO LABOR UNIONS OR OTHER 

ORGANIZATION OF WORKERS: NON-DISCRIMINATION IN 

EMPLOYMENT 

 

 
TO:   

(name of union or organization of worker) 

The undersigned currently holds contract(s) with   

(name of applicant) 

involving funds or credit of the U.S. Government or (a) subcontract(s) with a prime contractor 

holding such contract(s). 

You are advised that under the provisions of the above contract(s) or subcontract(s) and according 

to Section 202 of Executive Order 11246 dated September 24, 1965, the undersigned is obliged 

not to discriminate against any employee or applicant for employment because of race, color, 

creed, or national origin. This obligation not to discriminate in employment includes, but is not 

limited to, the following: 

• EMPLOYMENT, UPGRADING, TRANSFER OR DEMOTION RECRUITMENT AND 

ADVERTISING 

• RATES OF PAY OR OTHER FORMS OF COMPENSATION 

• SELECTION FOR TRAINING INCLUDING APPRENTICESHIP, LAYOFF OR 

TERMINATION 

This notice is furnished to you pursuant to the provisions of the above contract(s) or subcontract(s) 

and Executive Order 11246. 

The undersigned will post copies of this notice in conspicuous places available to employees or 

applicants for employment. 

 

 

 

 

(Contractor or Subcontractor(s)) 

 

(Date) 
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ATTACHMENT 5 - AMERICAN IRON AND STEEL PROVISION USE OF 

AMERICAN IRON AND STEEL 

MUST BE INCLUDED IN ALL CONTRACTS (PRIME AND SUB-CONTRACTORS): 

This provision applies to projects for the construction, alteration, maintenance, or repair of a public 

water system as defined in the Safe Drinking Water Act (42 U.S.C 300j-12). This provision does 

not apply if the Department of Health approved the engineering plans and specification for the 

project prior to January 17, 2014. 

The contractor acknowledges to and for the benefit of the project owner and Washington State that 

she or he understands that the Drinking Water State Revolving Loan Fund is paying for the goods 

and services under this agreement. DWSRF contains provisions, commonly known as “Buy 

American;” that requires all iron and steel products used in the project be produced in the United 

States (American Iron and Steel Requirements). The act defines iron and steel products as, “…the 

following products made primarily of iron or steel: lined or unlined pipes and fittings, manhole 

covers and other municipal castings, hydrants, tanks, flanges, pipe clamps and restraints, valves, 

structural steel, reinforced precast concrete, and construction materials.” 

The contractor hereby represents and warrants to and for the benefit of the project owner and the 

state that: 

(a) The contractor has reviewed and understands the American Iron and Steel Requirements, 

(b) All of the iron and steel products used in the project will be and/or have been produced in the 

United States in a manner that complies with the American Iron and Steel Requirements, unless a 

waiver of the requirements is approved, and 

(c) The contractor will provide any further verified information, certification or assurance of 

compliance with this paragraph, or information necessary to support a waiver of the American Iron 

and Steel Requirements, as may be requested by the project owner or the state. 

Notwithstanding any other provisions of this agreement, any failure to comply with this paragraph 

by the contractor shall permit the project owner or state to recover as damages against the 

contractor any loss, expense or cost (including without limitation attorney’s fees) incurred by the 

project owner or state resulting from any such failure (including without limitation any impairment 

or loss of funding, whether in whole or part, from the state or any damages owed to the state by 

the project owner). While the contractor has no direct contractual obligation with the state, as a 

lender to the project owner for the funding of its project, the project owner and the contractor agree 

that the state is a third-party beneficiary and neither this paragraph nor any other provision of the 

agreement necessary to give this paragraph force or effect shall be amended or waived without the 

prior written consent of the state. 
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GENERAL CONDITIONS 

SECTION 1 - GENERAL INFORMATION APPLICABLE TO PROPOSAL 

AND CONTRACT 

1.01 DEFINITIONS AND TERMINOLOGY 

The following terms are abbreviated and defined as they are used in the Contract. When used in 

the Proposal form to denote items of Work and units of measurements, abbreviations mean the full 

expression of the abbreviated term. 

1.02 ABBREVIATIONS AND TERMINOLOGY 

1.02.1 REFERENCED STANDARDS AND CODES 

The following is a partial list of specifications and codes that may be referenced in sections of the 

Contract. The Contractor shall be responsible for conducting its Work and carrying out its 

operations and furnishing equipment in accordance with the latest edition or versions, in effect at 

the time of bid opening, of any applicable specified portions of the referenced standards and codes. 

AASHTO American Association of State Highway and Transportation Officials 

ACI American Concrete Institute 

AFBMA Anti-friction Bearing Manufacturing Association 

AGA American Gas Association 

AGC Associated General Contractors of America 

AI Asphalt Institute 

AIA American Institute of Architects 

AISC American Institute of Steel Construction 

AISI American Iron and Steel Institute 

AITC American Institute of Timber Construction 

AMCA Air Moving and Conditioning Association 

ANLA American Nursery and Landscape Association 

ANSI American National Standards Institute, Inc. 

APA American Plywood Association 

API American Petroleum Institute 

APWA American Public Works Association 

ARA American Railway Association 

AREMA American Railway Engineering and Maintenance-of-Way Association 

ASA American Standards Association 

ASCE American Society of Civil Engineers 

ASLA American Society of Landscape Architects 

ASME American Society Mechanical Engineers 

ASNT American Society for Nondestructive Testing 

ASTM American Society for Testing and Material 

AWPA American Wood Preservers’ Association 

AWS American Welding Society 

AWWA American Water Works Association 

CFR Code of Federal Regulations 
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CLI Chain Link Institute 

CRAB County Road Administration Board 

CRSI Concrete Reinforcing Steel Institute 

CSA Canadian Standards Associations 

CSI Construction Specifications Institute 

DIPRA Ductile Iron Pipe Research Association 

EEI Edison Electric Institute 
EPA Environmental Protection Agency 

ETL Electrical Testing Laboratories 

FHWA Federal Highway Administration 

FM Factory Mutual 

FSS Federal Specifications and Standards, General Services Administration 

HUD United State Department of Housing and Urban Development 
IBC International Building Code 

ICEA Insulated Cable Engineers Association 

IEEE Institute of Electrical and Electronic Engineers 

IES Illumination Engineering Society 

IMSA International Municipal Signal Association 

IPC International Plumbing Code 
ISA Instrumentation Society of America 

JIC Joint Industry Conference Electrical Standards for Industrial Equipment 

LID Local Improvement District 

LPI Lightning Protection Institute 
MSHA Mine Safety and Health Act 

MSS Manufacturer’s Standardization Society of the Valve and Fitting Industry 

MUTCD Manual on Uniform Traffic Control Devices 

NCMA National Concrete Manufacturer’s Association 
NEC National Electrical Code 

NEMA National Electrical Manufacturers’ Association 

NEPA National Environmental Policy Act 

NFPA National Fire Protection Association 

NRMCA National Ready Mix Concrete Association 

OMWBE Office of Minority and Women’s Business Enterprises 

OSHA Occupational Safety and Health Administration 

PCA Portland Cement Association 

PPI Plastic Pipe Institute 

P/PCI Precast/Prestressed Concrete Institute 

RCW Revised Code of Washington 

SAE Society of Automotive Engineers 
SEPA State Environmental Policy Act 

SIES Specifications and Illuminating Engineering Society 

SSPC Steel Structures Painting Council 

UL Underwriters’ Laboratory 

ULID Utility Local Improvement District 

UMTA Urban Mass Transit Administration 
WABO Washington Association of Building Officials 
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WAC Washington Administrative Code 

WCLIB West Coast Lumber Inspection Bureau 

WISHA Washington Industrial Safety and Health Administration 

WRI Wire Reinforcement Institute 

WSDL&I Washington State Department of Labor and Industries 
WSDOE Washington State Department of Ecology 

WSDOT Washington State Department of Transportation 

WWPA Western Wood Products Association 

1.02.2 TERMINOLOGY 

The use of pronouns of any gender in these General Conditions shall include pronouns of all 

genders, as applicable. 

The terms “provide,” “furnish” and “install” are used interchangeably in the Contract and mean 

that the Contractor shall provide, furnish, and install the item(s) described unless specifically noted 

otherwise. 

The terms “Plans” and “Drawings” are used interchangeably in the Contract and shall mean the 

Contract Plans, which show location, character, and dimensions of prescribed Work, including 

layouts, profiles, cross-sections, and other details. 

1.02.3 ITEMS OF WORK AND UNITS OF MEASUREMENT 

AC Asbestos Cement Pipe 

Agg. Aggregate 

Al. Aluminum 

ATB Asphalt Treated Base 

BST Bituminous Surface Treatment 

CB Catch Basin 

Cfm Cubic Feet per Minute 

Cfs Cubic Feet per Second 

Cl. Class 

CMP Corrugated Metal Pipe 

Comb. Combination 

Conc. Concrete 

CPEP Corrugated Polyethylene Pipe 

Crib. Cribbing 

Culv. Culvert 

Cy or Cu. Yd. Cubic Yard(s) 

Dia. Diameter 
DI Ductile Iron 

DIM Dimension 

EA Each 

EL Elevation 

Est. Estimate or Estimated 

Excl. Excluding 

F Fahrenheit 
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FIG Figure 

Ft. Foot or Feet 

GALV Galvanized 

Gph Gallon(s) per Hour 

Gpm Gallon(s) per Minute 

HDPE High Density Polyethylene 

HMA Hot Mix Asphalt 

HR Hour 

Hund. Hundred 

In. Inch or Inches 

Incl. Including 

L Liter 

Lb. Pound(s) 

LF or Lin. Ft. Linear Foot (Feet) 

LS Lump Sum 
M Thousand 

MBM Thousand Feet Board Measure 

Pres. Pressure 

PSI Pounds per Square Inch 

PSF Pounds per Square Foot 

PVC Polyvinyl Chloride 

QTY Quantity 

Reg. Regulator 

Reinf. Reinforced, Reinforcing 

SF Square Foot (Feet) 

Sec. Section 

SL Slope 

St. Street 

Stl. Steel 

SST Stainless Steel 

Str. Structural 

Sy or Sq. Yd. Square Yard(s) 

Th. Thick or Thickness 

TN Ton 

Tr. Treatment 

TYP Typical 

VC Vitrified Clay 

1.03 DEFINITIONS 

ACCEPTANCE 

The formal action by Owner or Owner’s governing body as provided in RCW 39.08 and RCW 

60.28. 
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ADDENDUM 

A written or graphic document issued to all Bidders prior to bid opening and identified as an 

addendum, which clarifies, modifies or supplements the bid documents and becomes part of the 

Contract. 

ADDITIVE 

A supplemental unit of work or group of bid items, identified separately in the Proposal, which 

may, at the discretion of the Owner, be awarded in addition to the base bid. 

ALTERNATE 

One of two or more units of work or groups of bid items, identified separately in the Proposal, 

from which the Owner may make a choice between different methods or material of construction 

for performing the same work. 

AWARD 

The formal decision of the Owner awarding the Contract to the lowest or most favorable 

responsible and responsive Bidder for the Work. 

BID DOCUMENTS 

The component parts of the proposed Contract which may include, but not limited to, the Proposal 

form, the proposed Contract Provisions, the proposed Contract Plans, Addenda, and Subsurface 

Boring Logs (if any). 

BIDDER 

A natural person or legal entity (e.g., partnership, corporation, limited liability company, firm, or 

joint venture) submitting a proposal or bid. 

BUSINESS DAY 

A business day is any day from Monday through Friday, except holidays, as listed in Section 

3.04.14. 

CLERK 

The duly elected or appointed Clerk of the Commission, Council, or Board of Directors of the 

Owner. 

COMMISSION, COUNCIL, OR BOARD OF DIRECTORS 

The duly elected or appointed Council, Commission, or Board of Directors of the Owner. 

CONTRACT 

The written agreement between the Owner and the Contractor. It describes, among other things: 

1. What work will be done, and by when; 
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2. Who will provide labor and materials; and 

3. How Contractor will be paid. 

The Contract includes: the agreement form, Bidder’s completed Proposal form, all required 

certificates and affidavits, Performance Bond and Public Works Payment Bond, Contract 

Provisions, Contract Plans, Standard Plans, and all Addenda and Change Orders executed pursuant 

to the provisions of the Contract. 

CONTRACT BOND 

The approved form of security furnished by the Contractor and the Contractor’s Surety as required 

by the Contract, that guarantees performance of all the Work required by the Contract and payment 

to anyone who provides supplies or labor for the performance of the Work. 

CONTRACT DOCUMENTS 

See definition for “Contract.” 

CONTRACT PLANS (PLANS OR DRAWINGS) 

The Contract Plans (or drawings) are those plans, drawings or other illustrations and all addenda 

and revisions, whether issued before or after the award of the contract to Contractor, which show 

location, character, and dimensions of the Work, including layouts, profiles, cross-sections and 

other details. 

CONTRACT PROVISIONS 

A publication addressing the work required for an individual project. At the time of the call for bids, 

the contract provisions may include, for a specific individual project, general conditions, 

supplemental general conditions, specifications, a listing of the applicable standard plans, the 

prevailing minimum hourly wage rates, and an informational proposal form with the listing of bid 

items. The proposed contract provisions may also include, for a specific individual project, various 

required certifications or declarations. At the time of the contract execution date, the contract 

provisions include the proposed contract provisions and include any addenda, a copy of the 

agreement form, and a copy of the proposal form with the contract prices and extensions. 

CONTRACT TIME 

Contract time shall mean the number of calendar days stated in the Contract for completion of work 

or specified portions thereof. 

CONTRACTOR 

The natural person(s) or legal entity (e.g., partnership, corporation, limited liability company, firm, 

joint venture) awarded the contract to perform the Work pursuant to the Contract Documents. 

DATES 

Substantial Completion Date is the day that the Engineer determines the Owner has full and 

unrestricted use and benefit of the Work, from both an operational and safety standpoint, any 
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remaining traffic disruptions will be rare and brief, and only minor incidental work, replacement 

of temporary substitute facilities, plant establishment periods, or correction or repair remains for 

the physical completion of the total Work. 

Physical Completion Date is the day that the Engineer determines that all of the Work required 

by the Contract is physically completed and the Owner has received from the Contractor all 

required record drawings, operation and maintenance manuals, manufacturers’ affidavits, and 

software and programming. 

Contract Completion Date is the day when all the Work and all the obligations of the Contractor 

under the Contract are fulfilled by the Contractor. All documentation andother items required by 

the Contract and required by law shall be furnished by the Contractor before establishment of this 

date. 

Final Acceptance Date is the date on which the Owner accepts the work as complete. 

FIELD REPRESENTATIVE 

The Owner’s representative who observes the Contractor’s performance of the Work. Such 

observation shall not be relied upon by the Contractor or others as approval or acceptance of the 

Work, nor shall it in any manner relieve the Contractor from its obligations and responsibilities 

under the Contract. 

NOTICE TO PROCEED 

The written notice from the Owner or Engineer to the Contractor authorizing and directing the 

Contractor to proceed with the Work and establishing the date on which the Contract Time begins. 

OWNER 

The government entity or agency that awards the contract to the Contractor and is responsible for 

the execution and administration of the Contract. 

PROJECT ENGINEER/ENGINEER 

The Owner’s staff or representative who administers the construction program for the Owner. 

PROPOSAL (or BID) 

A Bidder’s offer, on a properly completed Proposal form, to perform the Work required by the 

Contract. The terms Proposal and Bid may be used interchangeably. 

SPECIFICATIONS 

Written provisions describing the Work and requirements thereof. 

STANDARD PLANS 

A manual of specific plans or drawings adopted by the Owner, which show frequently recurring 

components of work that, have been standardized for use. 
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SUBCONTRACTOR 

A natural person, or entity (e.g., partnership, corporation, limited liability company, firm or joint 

venture) to which the Contractor sublets a portion of the Work. 

SUBGRADE 

The top surface of the roadbed on which subbase, base, surfacing, pavement, or layers of similar 

materials are placed. 

SUPPLEMENTARY GENERAL CONDITIONS 

That part of the Contract amends or supplements these General Conditions. 

TRAVELED WAY 

That part of the roadway made for vehicle travel, excluding shoulders and auxiliary lanes. 

WORK 

The provision of all labor, materials, tools, equipment, supervision and other things needed to 

complete the project in full accordance with the Contract Documents. 

WORKING DRAWINGS 

Shop drawings, shop plans, erection plans, falsework plans, framework plans, cofferdam, cribbing 

and shoring plans, bending diagrams for reinforcing steel, or any other supplementary plans or 

similar data, including a schedule of submittal dates for working drawings where specified, that 

the Contractor shall submit to the Engineer for approval. 
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SECTION 2 - INSTRUCTIONS FOR PREPARATION OF PROPOSAL (OR 

BID) 

2.01 BID PROCEDURES AND CONDITIONS 

2.01.1 QUALIFICATIONS OF BIDDERS 

Where applicable and required, Bidders shall provide all requested information relating to 

experience, financing, equipment, and organization relating to their ability to properly perform the 

Work. The Owner reserves the right to take whatever action it deems necessary to ascertain the 

responsibility of the Bidder and the ability of the Bidder to perform the Work satisfactorily. 

2.01.2 CONTRACT PROVISIONS AND CONTRACT PLANS 

Contract Provisions and Contract Plans are on file in the offices of the Owner and the Engineer, 

Gray & Osborne, Inc. After award of the Contract, five sets of Contracts will be issued without 

charge to the Contractor. Additional sets of Contracts may be purchased from the Owner by the 

Contractor. 

2.01.3 ESTIMATED QUANTITIES 

The quantities shown in the Proposal form are estimates and are stated only for bid comparison 

purposes. The Owner does not warrant, expressly or by implication, that the actual quantities will 

correspond with those estimates. Payment will be made on the basis of the actual quantities of each 

item of Work satisfactorily completed in accordance with the requirements of the Contract. 

2.01.4 EXAMINATION OF CONTRACT AND SITE 

2.01.4(1)    General 

Bidders shall satisfy themselves by personal examination of Contract Provisions, Contract Plans, 

and site of the proposed improvements, and by any other examination and investigation which they 

may desire to make as to the accuracy of the estimate of quantities, the nature of the Work and the 

difficulties to be encountered. Bidders shall review the entire Contract to ensure that the 

completeness of their Proposal includes all items of Work regardless of where shown in the 

Contract. Bidders are cautioned that alternate sources of information (copies of the Contract 

obtained from third parties) are not necessarily an accurate or complete representation of the 

Contract. Bidders shall use such information at their own risk. 

Bidders shall be familiar and comply with all applicable federal, state, and local laws, ordinances, 

and regulations in any way applicable to the performance the Work. Bidders are responsible for 

familiarizing themselves with all current state wage rates applicable to the Work and its duration 

before submitting a Proposal based on the Contract Provisions and Contract Plans. Any wage 

determination contained in the Contract is for the Bidder’s general information only and is not 

warranted to be complete or accurate. The Owner will not consider any plea of misunderstanding 

or ignorance of such requirements. Bid prices shall reflect what the Bidder has determined to be 

the total cost of completing the Work, including but not limited to: construction methods, materials, 

labor, administrative costs, any and all applicable taxes, and equipment. Except as the Contract 
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may provide, the Bidder to which the contract is awarded shall receive no payment for any costs 

that exceed those set forth in the Proposal. 

2.01.4(2)    Interpretation of the Contract Provisions and Contract Plans 

If any Bidder desires interpretation or clarification of the Contract Provisions and Contract Plans, 

the Bidder shall make a written request to the Engineer for such clarification or interpretation prior 

to the submission of a Proposal. If the Engineer determines that the Contract Provisions and/or 

Contract Plans do not require interpretation or clarification, the Engineer will so notify the Bidder 

making the request. All interpretations and clarifications made by the Engineer will be by written 

addendum to all planholders of record, and a copy of the addendum will be filed in the office of 

the Owner. Neither the Owner nor the Engineer will be responsible for any interpretation, 

clarification or explanation of the Contract Provisions and Contract Plans that is not set forth in a 

written addendum to all planholders of record, and Bidders shall not under any circumstances rely 

on any other interpretation, clarification or explanation. 

2.01.4(3)    Subsurface Information 

If the Owner has made a subsurface investigation of the site of the proposed Work, the boring log 

data and soil sample test data accumulated by the Owner will be made available for inspection by 

the Bidders. However, the Owner makes no representation or warranty, express or implied, that: 

a. The Bidders’ interpretations from the boring logs may be correct; 

b. Moisture conditions and indicated water tables will not vary from those found at the 

time the borings were made; 

c. The ground at the location of the borings has not been physically disturbed or altered 

after the boring was made; and 

d. Conditions below the surface of the ground are consistent throughout the site with the 

information made available hereunder, or that conditions to be encountered on the site 

are uniform or consistent with geological conditions usually encountered in the area. 

The Owner makes no representations, guarantees, or warranties as to the condition, materials, or 

proportions of the materials between the specific borings, regardless of any subsurface information 

the Owner may make available to the prospective Bidders. Bidders are solely responsible for 

making the necessary investigations to support and/or verify any conclusions or assumptions used 

in preparation of their Proposals. 

Any subsurface investigations and analysis were carried out for design purposes only. Contractor 

may not rely upon or make any claim against Owner, Engineer, or any of their subconsultants, 

with respect to: 

1. The completeness of such reports for Contractor’s purposes, including, but not limited to, 

any aspects of the means, methods, techniques, sequences, and procedures of construction 

to be employed by Contractor, and safety precautions and programs incident thereto; or 
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2. Other conclusions, interpretations, opinions, representations, and information contained in 

such reports; or 

3. Any Contractor interpretation of or conclusion drawn from any “technical data” or any 

such other data, conclusions, interpretations, opinions or information. 

2.01.4(4)    Availability of Specified Items 

Prior to submitting a Proposal, all Bidders shall verify that all items necessary to complete the 

Work will be available in time to allow the Work to be completed within the Contract Time. In the 

event that one or more items may not be available to allow the Work to be completed within the 

Contract Time, the Bidder shall notify the Engineer in writing prior to submitting a Proposal. 

Responsibility for delays and related costs because of non-availability of items necessary to 

complete the Work shall be borne by the Contractor. 

2.01.5 PROPOSAL DEPOSIT 

A deposit of at least 5 percent of the total Proposal amount shall accompany each Proposal. This 

deposit may be in the form of a Proposal bond (surety bond), certified check, cashier’s check, or 

postal money order made payable to the Owner. All Proposal bonds shall be on the form included 

within the Contract Provisions and shall be signed by the Bidder and the surety. The surety shall: 

(1) be registered with the Washington State Commissioner, and (2) appear on the current 

Authorized Insurance List in the State of Washington published by the Office of the Insurance 

Commissioner. The Proposal bond shall not be conditioned in any way to modify the minimum 5 

percent required. The Proposal Deposit will be held as a guaranty that the successful Bidder will, 

within 10 days from the date of notification of Award, enter into a Contract and furnish approved 

Performance and Public Works Payment Bonds, on forms attached, in amounts equal to100 percent 

of the amount of the Contract, including state sales tax. 

2.01.6 PROPOSAL 

(1) Proposals shall be submitted on the Proposal form included in the Contract Provisions. 

All Proposals shall be completed, signed by an authorized person and dated. To be 

considered by the Owner as a responsive Proposal, the Bidder shall bid on all Additive 

or Alternate items set forth in the Proposal form, unless otherwise specified in the 

Contract Documents. 

(2) To be responsive, a Proposal shall state that it will remain valid for a period of 60 days 

following the date of Proposal opening. In the event that a conflict in this duration appears 

elsewhere in the Contract Provisions, the longest duration shall apply. 

(3) All prices set forth on the Proposal form shall be legible and either be written in ink or 

typed. In the space provided on the Proposal form, Bidders shall identify all Addenda 

that have been received. The Proposal, Bid bond, and all other certificates, forms or other 

documents required by the Contract Provisions to be executed and delivered with the 

Proposal shall be submitted in a sealed package, addressed to the Owner, and plainly 

marked “Proposal for (insert name of project as shown on 

the Proposal) to be opened on the day of  , 20 ,” (insert the day, 
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month and year shown in the published bid notice). The Owner will not consider any 

Proposal received after the time established for opening Proposals. 

(4) Where noted in the Proposal, the Bidder to furnish information concerning its experience 

with work of a similar nature, equipment to be used on this project, and general 

background information. Information that is incomplete, evasive, or of a general nature 

only, may be considered as grounds for rejection of the Proposal. 

(5) The apparent successful Bidder may be required to submit to the Engineer as soon as 

possible after the Proposal opening, and not later than three calendar days thereafter, a 

written list of all proposed Subcontractors that will perform subcontracting Work on the 

Project. If not previously provided, the following information shall be provided for each 

Subcontractor: 

a. Name, address, email address, facsimile number, telephone number, contractor 

registration number and certification numbers; 

b. The type of Work to be performed; 

(6) After opening and reading Proposals, the Owner will check them for correctness of 

extensions of the prices per unit and the total price. If a discrepancy exists between the 

price per unit and the extended amount of any bid item, the price per unit, converted to 

the actual extension, will control. The total extensions, corrected where necessary, will 

be used by the Owner for comparison and award purposes and to establish the amount of 

the Contractor’s Performance and Public Works Payment Bonds. 

2.01.7 WITHDRAWING OR REVISING PROPOSAL 

After submitting a physical Proposal to the Owner, the Bidder may withdraw, or revise it if: 

1. The Bidder submits a written request signed by an authorized person and physically 

delivers it to the place designated for receipt of Proposals; and 

2. The Owner receives the request before the time set for receipt of Proposals; and 

3. The revised or supplemented Proposal (if any) is received by the Owner before the time set 

for receipt of Proposals. 

If the Bidder’s request to withdraw or revise its Proposal is received before the time set for receipt 

of Proposals, the Owner will return the unopened Proposal package to the Bidder. The Bidder must 

then submit the revised package in its entirety. If the Bidder does not submit a revised package, 

then its bid shall be considered withdrawn. 

The District's server clock will serve as the official time clock for submittal of bid proposals. 

Late revised Proposals or late withdrawal requests will be date recorded by the Owner and returned 

unopened. Mailed, emailed, or faxed requests to withdraw or revise a Bid Proposal are not 

acceptable. 
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2.01.8 DISQUALIFICATION OF BIDDERS 

1. A proposal will be considered irregular and will be rejected if: 

a. The authorized proposal form furnished by the Owner is not used or is altered; 

b. The completed proposal form contains any unauthorized additions, deletions, alternate 

Bids, or conditions; 

c. The Bidder adds provisions reserving the right to reject or accept the award, or enter into 

the Contract; 

d. A price per unit cannot be determined from the Bid Proposal; 

e. The Proposal form is not properly executed; 

f. The Bidder fails to submit or properly complete a Subcontractor list, if applicable; 

g. The Bidder fails to submit or properly complete a Disadvantaged, Minority or Women’s 

Business Enterprise Certification, if applicable; 

h. The Bid Proposal does not constitute a definite and unqualified offer to meet the material 

terms of the Bid invitation; or 

i. More than one proposal is submitted for the same project from a Bidder under the same 

or different names. 

2. A Proposal may be considered irregular and may be rejected if: 

a. The Proposal does not include a unit price for every Bid item; 

b. Any of the unit prices are excessively unbalanced (either above or below the amount 

of a reasonable Bid) to the potential detriment of the Owner; 

c. Receipt of Addenda is not acknowledged; 

d. A member of a joint venture or partnership and the joint venture or partnership submit 

Proposals for the same project (in such an instance, both Bids may be rejected); or 

e. If Proposal form entries are not made in ink. 

3. A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder 

responsibility criteria in RCW 39.04.350(1), as amended; or does not meet Supplemental 

Criteria 1 through 8 in this Section: 

The Owner will verify that the Bidder meets the mandatory bidder responsibility criteria in 

RCW 39.04.350(1), and Supplemental Criteria 1. Evidence that the Bidder meets 

Supplemental Criteria 2 through 8 shall be provided by the Bidder as stated later in this 

Section. 
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a. Criteria 1 – Federal Debarment 

1. Criterion: The Bidder shall not currently be debarred or suspended by the Federal 

government. 

2. Documentation: The Bidder shall not be listed as having an “active exclusion” on 

the U.S. government’s “System for Award Management” database (www.sam.gov). 

b. Criteria 2 – Delinquent State Taxes 

1. Criterion: The Bidder shall not owe delinquent taxes to the Washington State 

Department of Revenue without a payment plan approved by the Department of 

Revenue. 

2. Documentation: The Bidder shall, if and when required as detailed below, sign a 

statement (on a form to be provided by the Owner) that the Bidder does not owe 

delinquent taxes to the Department of Revenue. If the Bidder owes delinquent 

taxes, they must submit a written payment plan approved by the Department of 

Revenue, to the Owner by the deadline listed below. 

c. Criteria 3 – Claims Against Retainage and Bonds 

1. Criterion: The Bidder shall not have a record of excessive claims filed against the 

retainage or payment bonds for public works projects in the 3 years prior to the bid 

submittal date, that demonstrate a lack of effective management by the Bidder of 

making timely and appropriate payments to its subcontractors, suppliers, and 

workers, unless there are extenuating circumstances, and such circumstances are 

deemed acceptable to the Owner. 

2. Documentation: The Bidder shall, if and when required as detailed below, sign a 

statement (on a form to be provided by the Owner) that the Bidder has not had 

claims against claims against retainage and bonds in the 3 years prior to the bid 

submittal date. If the Bidder has had claims against retainage and bonds in the three 

years prior to the bid submittal date, they shall submit a list of the public works 

projects completed in the 3 years prior to the bid submittal date that have had claims 

against retainage and bonds and include for each project the following information: 

• Name of project 

• The owner and contact information for the owner; 

• A list of claims filed against the retainage and/or payment bond for any of the 

projects listed; 

• A written explanation of the circumstances surrounding each claim and the 

ultimate resolution of the claim. 

http://www.sam.gov/
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d. Criteria 4 – Public Bidding Crime 

1. Criterion: The Bidder and/or its owners shall not have been convicted of a crime 

involving bidding on a public works contract in the 5 years prior to the bid submittal 

date. 

2. Documentation: The Bidder, if and when required as detailed below, shall sign a 

statement (on a form to be provided by the Owner) that the Bidder and/or its owners 

have not been convicted of a crime involving bidding on a public works contract. 

e. Criteria 5 – Termination for Cause / Termination for Default 

1. Criterion: The Bidder shall not have had any public works contract terminated for 

cause or terminated for default by a government agency in the 5 years prior to the 

bid submittal date, unless there are extenuating circumstances and such 

circumstances are deemed acceptable to the Owner. 

2. Documentation: The Bidder, if and when required as detailed below, shall sign a 

statement (on a form to be provided by the Owner) that the Bidder has not had any 

public works contract terminated for cause or terminated for default by a 

government agency in the 5 years prior to the bid submittal date; or if Bidder was 

terminated, describe the circumstances. 

f. Criteria 6 – Lawsuits 

1. Criterion: The Bidder shall not have lawsuits with judgments entered against the 

Bidder in the 5 years prior to the bid submittal date that demonstrate a pattern of 

failing to meet the terms of contracts, unless there are extenuating circumstances, 

and such circumstances are deemed acceptable to the Owner. 

2. Documentation: The Bidder, if and when required as detailed below, shall sign a 

statement (on a form to be provided by the Owner) that the Bidder has not had any 

lawsuits with judgments entered against the Bidder in the 5 years prior to the bid 

submittal date that demonstrate a pattern of failing to meet the terms of contracts, 

or shall submit a list of all lawsuits with judgments entered againstthe Bidder in the 

5 years prior to the bid submittal date, along with a written explanation of the 

circumstances surrounding each such lawsuit. The Owner shall evaluate these 

explanations to determine whether the lawsuits demonstrate a pattern of failing to 

meet of terms of construction related contracts. 

g. Criteria 7 – Contract Time (Liquidated Damages) 

1. Criterion: The Bidder shall not have had liquated damages assessed on any projects 

it has completed 5 years prior to the bid submittal date that demonstrate a pattern 

of failing to meet contract time, unless there are extenuating circumstances, and 

such circumstances are deemed acceptable to the Owner. 

2. Documentation: The Bidder, if and when required as detailed below, shall sign a 

statement (on a form to be provided by the Owner) that the Bidder has not had 
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liquidated damages assessed on any projects it has completed within the 5 years 

prior to the bid submittal date, or shall submit a list of Projects with assessed 

liquated damages along with Owner contact information, and number of days 

assessed liquated damages. 

h. Criteria 8 – Capacity and Experience 

1. Criterion: The Bidder shall have sufficient current capacity and the project 

superintendent assigned to the project shall have experience to meet the 

requirements of this Project. The Bidder and the project superintendent shall have 

successfully completed at least two projects as the prime contractor, of a similar 

size and scope, during the 5-year period immediately preceding the bid submittal 

deadline for this project. Similar size is defined as a minimum of 70 percent of the 

bid amount submitted by the Bidder. 

2. Documentation: The Bidder shall, if and when required as detailed below, on a form 

to be provided by the Owner, provide the Bidder’s gross dollar amount of work 

currently under contract, the Bidder’s gross dollar amount of contracts currently not 

completed, five major pieces of equipment anticipated to be on the project and 

whether the equipment is leased or owned, the superintendent assigned to this 

project and their number of years of experience, and two project references of 

similar size and scope during the 5-year period immediately preceding the bid 

submittal deadline for this project. The Owner may check owner references for the 

previous projects and may evaluate the owner’s assessment of the Bidder 

performance. 

As evidence that the Bidder meets Supplemental Responsibility Criteria 2 through 8 stated 

above, the apparent two lowest Bidders must submit to the Owner by 12:00 P.M. (noon) of 

the second business day following the bid submittal deadline, a written statement verifying 

that the Bidder meets Supplemental Criteria 2 through 8 together with supporting 

documentation (sufficient in the sole judgment of the Owner) demonstrating compliance 

with Supplemental Responsibility Criteria 2 through 8. The Owner reserves the right to 

request further documentation as needed from the low bidder and documentation from other 

Bidders as well to assess Bidder responsibility and compliance with all bidder responsibility 

criteria. The Owner also reserves the right to obtain information from third parties and 

independent sources of information concerning a Bidder’s compliance with the mandatory 

and supplemental criteria, and to use that information in their evaluation. The Owner may 

consider mitigating factors in determining whether the Bidder complies with the 

requirements of the Supplemental Criteria. 

The basis for evaluation of Bidder compliance with these mandatory and Supplemental 

Criteria shall include any documents or facts obtained by Owner (whether from the Bidder 

or third parties) including but not limited to: (i) financial, historical, or operational data from 

the Bidder; (ii) information obtained directly by the Owner from others for whom the 

Bidder has worked, or other public agencies or private enterprises; and (iii) any additional 

information obtained by the Owner which is believed to be relevant to the matter. 
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If the Owner determines the Bidder does not meet the bidder responsibility criteria above 

and is therefore not a responsible Bidder, the Owner shall notify the Bidder in writing, with 

the reasons for its determination. If the Bidder disagrees with this determination, it may 

appeal the determination within 2 business days of the Owner’s determination by 

presenting its appeal and any additional information to the Owner. The Owner will consider 

the appeal and any additional information before issuing its final determination. If the final 

determination affirms that the Bidder is not responsible, the Owner will not execute a 

contract with any other Bidder until at least 2 business days after the Bidder determined to 

be not responsible has received the Owner’s final determination. 

Request to Change Supplemental Bidder Responsibility Criteria Prior To Bid: Bidders with 

concerns about the relevancy or restrictiveness of the Supplemental Bidder Responsibility 

Criteria may make or submit requests to the Owner to modify the criteria. Such requests 

shall be in writing, describe the nature of the concerns, and propose specific modifications 

to the criteria. Bidders shall submit such requests to the Owner no later than 5 business 

days prior to the bid submittal deadline and address the request to the Project Engineer or 

such other person designated by the Owner in the Bid Documents. 

2.01.9 PROPOSAL ERRORS 

If a Bidder discovers an error in the Bidder’s Proposal after the Proposals have been opened and 

tabulated and desires to withdraw the erroneous Proposal, the Bidder shall submit a notarized 

affidavit signed by the Bidder, accompanied by original certified worksheets used in the 

preparation of the Proposal, requesting relief from the Award. The affidavit shall describe the 

specific error(s) and certify that the worksheets are the originals used in the preparation of the 

Proposal. 

The affidavit and the certified worksheets shall be received by the Engineer before 5:00 p.m. local 

time on the next business day following the day of the Proposal opening or the claim of error will 

not be considered. The Engineer will review the certified worksheets to determine the validity of 

the claimed error, and make its recommendation to the Owner. If the Owner and Engineer concur 

that the claim of error is allowable under applicable law, the Bidder will be relieved of 

responsibility for the Proposal, and the Proposal Deposit will be returned to the Bidder. Thereafter, 

at the discretion of the Owner, all Proposals may be rejected or an Award made to the next lowest 

responsive, responsible Bidder. 

2.02 AWARD AND EXECUTION OF CONTRACT 

2.02.1 AWARD OF CONTRACT 

A Contract will not be awarded until the Owner is satisfied that the successful Bidder is responsible, 

reasonably familiar with the Work to be performed and has the necessary capital, tools, personnel 

and equipment to satisfactorily perform the Work. 

The Owner reserves the right to waive informalities in the bidding, accept a Proposal of the lowest 

responsive, responsible Bidder, reject any or all Proposals, republish the call for Proposals, or 

revise or cancel the project. 



MASON COUNTY PUD NO.1 

GENERAL CONDITIONS MARCH 12, 2021 

CANAL VIEW MAINLINE IMPROVEMENTS 

2-10 

 

After the date and hour set for the opening of the Proposals, no Bidder may withdraw its Proposal 

unless the Award of the Contract is delayed for a period exceeding 60 calendar days following 

Proposal opening. In the event that a conflicting duration appears elsewhere in the Invitation for 

Proposals or Contract Provisions or advertisement, the longer period shall govern. 

2.02.2 EXECUTION OF CONTRACT 

Within 10 calendar days after notification by the Owner of the Award, the successful Bidder shall 

return to the Engineer the signed Owner-prepared Contract, all insurance certificates and 

endorsements required by the Contract Provisions, all other certificates, information, and forms 

required by the Contract Provisions, and Performance and Public Works Payment Bonds required 

by the Contract Provisions. If the Contract is signed by an officer, agent, or other authorized 

representative of the Contractor, the officer, agent, or other representative shall furnish satisfactory 

evidence of authority to sign as the legal representative of the Contractor, if required by the Owner. 

An authorized partner of a joint venture may sign the Contract, subject to the approval of the 

Owner, which may, at its discretion, require each and every member of the joint venture to sign 

the Contract. 

Should the successful bidder fail to return to the Engineer the signed Owner-prepared Contract, all 

insurance certificates and endorsements required by the Contract Provisions, all other 

certifications, information, and forms required by the Contract Provisions, and Performance and 

Public Works Payment Bonds required by the Contract Provisions within 10 calendar days after 

notification by the Owner of the Award, the Owner reserves the right to and may elect to withdraw 

the award to the successful bidder and award the Contract to the next responsible, responsive 

bidder. 

Until the Owner executes the Contract, no Proposal shall bind the Owner, and the Contractor shall 

not commence any Work. The Contractor shall bear all risks for any Work begun before the 

Contract is executed by the Owner. 

2.02.3 FAILURE TO EXECUTE CONTRACT 

If the Contractor fails to submit the insurance certificates, bonds, and all other certificates, forms, 

information and documents as required by the Contract Provisions, with the executed Contract 

within the time required by the Contract Provisions, the Owner may then award the Contract to the 

next lowest responsive, responsible Bidder or reject any or all Proposals. 

2.02.4 RETURN OF BID DEPOSIT 

When Proposals have been examined and corrected as necessary, proposal bonds and deposits 

accompanying Proposals ineligible for further consideration will be returned. All other Proposal 

bonds and deposits will be held until the Contract is awarded and fully executed, after which the 

Proposal bonds and deposits, except those subject to forfeiture, will be returned. 

2.02.5 NOTICE TO PROCEED 

A written Notice to Proceed will be issued to the Contractor by the Owner or Engineer after the 

Contract has been executed by the Contractor and the Owner, and the Performance and Public 

Works Payment Bonds and required insurance and other certificates and documents are approved 

by the Owner and, when applicable, by State or Federal agencies responsible for funding any 

portion of the project. The Contractor shall not commence Work until the Notice to Proceed has 

been issued. 
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SECTION 3 - GENERAL REQUIREMENTS OF THE CONTRACT 

3.01 SCOPE OF THE WORK 

3.01.1 INTENT OF THE CONTRACT 

The intent of the Contract is to describe a functionally complete project to be constructed in 

accordance with the Contract. The Contractor shall provide all labor, supervision, materials, tools, 

equipment, transportation, supplies, and other things required expressly by, or reasonably implied 

from, the Contract, to complete all Work. Omissions from the Contract of details of Work which 

are necessary to carry out the intent of the Contract, or which are customarily performed, shall not 

relieve the Contractor from performing the complete Work called for by the Contract; such Work 

shall be performed as if fully set forth and described in the Contract. The unit or other bid prices 

shall be full payment for everything required to complete the Work, including but not limited to 

labor, supervision, materials, equipment, jobsite, and home office overhead and profit. 

3.01.2 COORDINATION OF CONTRACT 

The Contract Plans and the Contract Provisions for the Work shall be considered as a whole, and 

anything shown or called for in one and omitted in any other is as binding as if called for or shown 

on both. Figure dimensions shall, in all cases, be used in preference to scale dimensions. Any 

inconsistency in the Contract Documents shall be resolved by the following order of precedence 

(e.g., 1 presiding over 2 through 4, 2 presiding over 3 through 4, etc.): 

1. Addenda; 

2. The Agreement and Proposal Form; 

3. Specifications; 

3a. Supplementary General Conditions (including conditions supplied by federal or state 

agencies on projects funded, in whole or part, by such agencies. In the event of a conflict 

in various forms of General Conditions, those conditions affording the greatest benefit or 

protection to the Owner shall govern.); 

3b. General Conditions; 

3c. Technical Specifications; 

4. Contract Plans. 

3.01.3 ASSIGNMENT OF CONTRACT 

The Contractor shall not assign the Contract or any part of the Contract or of the funds to 

be received under the Contract unless such assignment is approved by the Owner and the 

Contractor’s Performance and Public Works Payment Bonds surety prior to the execution 

or effectiveness of the assignment. 
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3.02 CONTROL OF WORK 

3.02.1 AUTHORITY AND ROLE OF THE ENGINEER 

(1) The Engineer is the authorized representative of the Owner and is employed to act as 

advisor and consultant to the Owner in engineering matters relating to the Contract. 

Among other things, the Engineer may determine the quantity of material installed or work 

completed, evaluate whether materials and equipment comply with the Specifications, 

and assist the Owner with answering questions relating to the meaning and intent of the 

Contract. The Owner, with the advice of the Engineer, will make the final determination 

relating to quality, acceptability and conformity of labor and materials to the 

requirements of the Contract. 

(2) The Engineer does not purport to be a safety expert and is not engaged in that capacity 

under the Contract or the Engineer’s contract with the Owner. The Engineer does not 

have either the authority or the responsibility to enforce construction safety laws, rules, 

regulations or procedures, or to order the stoppage of Work for claimed violations thereof. 

From time to time, the Engineer may inform the Contractor of conditions that may 

constitute safety issues or violations. Such information will be provided solely to 

cooperate with and assist the Contractor and shall not make the Field Representative or 

the Engineer responsible for the enforcement of safety laws, rules, regulations or 

procedures. After receiving information relating to safety issues from the Engineer, the 

Contractor shall make its own examination and analysis of the situation reported and take 

such action, if any, that the Contractor determines to be appropriate. The Engineer’s 

performance of project representation and observation services shall not make the 

Engineer responsible for the enforcement of safety laws, rules, regulations or procedures; 

nor shall it make the Engineer responsible for construction means, methods, techniques, 

sequences, or procedures, or for the Contractor’s failure to properly perform the Work, 

all of which are entirely the responsibility of the Contractor. 

(3) The Engineer shall have no liability whatsoever to, or contractual relationship with, the 

Contractor in any way relating to the Contract. The Owner and the Contractor shall look 

solely to each other for the enforcement with respect to any rights, obligations, claims or 

liabilities arising under or in any way relating to the Contract. Neither the authority given 

to the Engineer herein, nor any action or service provided by the Engineer or its 

subconsultants with regard to the Project, shall create any duty owed by the Engineer or 

its subconsultants to the Contractor or a cause of action against the Engineer or its 

subconsultants by Contractor. 

(4) Nothing in the Contract shall, in any way, be construed to place responsibility on the 

Field Representative, Engineer or the Owner for the method, manner, direction or 

superintendency of the performance of the Work by the Contractor. Such responsibility 

rests solely with the Contractor. 

(5) Neither the Engineer nor any of its assistants or agents shall have any power to waive 

any obligation of the Contract. The Engineer’s failure to reject Work that is defective or 

otherwise does not comply with the requirements of the Contract shall not constitute 

approval or acceptance of the Work or relieve the Contractor of its obligations under the 
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Contract, notwithstanding that such Work has been estimated for payment or that 

payments have been made for that Work. Neither shall such failure to reject Work, nor 

any acceptance by the Engineer or by the Owner of any part or of the whole of the Work 

bar a claim by the Owner at any subsequent time for recovery of damages for the cost of 

removal and replacement of any portions of the Work that do not comply with the 

Contract. 

(6) No order, measurement, determination or certificate by the Engineer or Owner for 

payment of money or payment for or acceptance of the whole or of any part of the Work 

by the Engineer or the Owner or extension of time or possession taken by the Owner shall 

constitute a waiver of any portion of the Contract, nor shall any waiver of any breach of 

the Contract constitute a waiver of any other or subsequent breach thereof. 

3.02.2 AUTHORITY OF FIELD REPRESENTATIVE 

(1) Field Representatives are assigned to the project site to keep the Engineer and Owner 

generally informed as to the progress of the Work and the manner in which it is being 

done; to keep records; and to act as liaison between the Contractor, Owner and Engineer. 

When observed, the Field Representative shall call the attention of the Contractor to any 

deviations from the Contract. However, failure of the Field Representative to call the 

attention of the Contractor to faulty Work or deviations from the Contract shall not 

constitute either a waiver of any requirement in the Contract or acceptance of said Work. 

(2) Since one of the Field Representative’s primary responsibilities is to observe that the 

Work progresses expediently and in a workmanlike manner, he or she may offer 

suggestions to the Contractor, which the Contractor, at its sole discretion, may or may 

not choose to follow. Such suggestions are not to be considered as anything but 

suggestions offered to cooperate with and assist the Contractor and shall not constitute 

an assumption of responsibility, financial or otherwise, by the Field Representative, the 

Engineer or the Owner. 

(3) The presence or absence of the Field Representative on the job site will be at the sole 

discretion of the Owner, and the presence or absence of the Field Representative at any 

time will not relieve the Contractor of its responsibility to properly perform the Work as 

required by the Contract. 

(4) The Field Representative will have the authority, but not the obligation, to reject defective 

materials and equipment if observed; however, the failure of the Field Representative to 

reject defective materials and equipment or any other Work involving deviations from 

the Contract will not constitute acceptance of such Work. The Field Representative is not 

authorized to approve or accept any portion of the Work or to issue instructions contrary 

to the Contract; all such approvals, acceptances or instructions shall be in writing and 

signed by the Engineer or the Owner. 

(5) The Field Representative does not purport to be a safety expert, and is notengaged in that 

capacity under the Contract or the Engineer’s contract with the Owner. The Field 

Representative does not have either the authority or the responsibility to enforce 

construction safety laws, rules, regulations or procedures, or to order the stoppage of 
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Work for claimed violations thereof. From time to time, the Field Representative may 

inform the Contractor of conditions that may constitute safety issues or violations. Such 

information will be provided solely to cooperate with and assist the Contractor and shall 

not make the Field Representative or the Engineer responsible for the enforcement of 

safety laws, rules, regulations or procedures. After receiving information relating to 

safety issues from the Field Representative, the Contractor shall make its own 

examination and analysis of the situation reported and take such action, if any, that the 

Contractor determines to be appropriate. The Field Representative’s performance of 

observation services shall not make the Field Representative responsible for the 

enforcement of safety laws, rules, regulations or procedures; nor shall it make the Field 

Representative responsible for construction means, methods, techniques, sequences, or 

procedures, or for the Contractor’s failure to properly perform the Work, all of which are 

entirely the responsibility of the Contractor. 

3.02.3 CONSTRUCTION OBSERVATION AND INSPECTIONS 

(1) All Work required by the Contract, including all materials and equipment to be furnished 

and the manufacture and preparation thereof shall, at all times, be subject to observation 

by the Owner’s designated representatives, who may, at any time in the performance of 

their duties, enter upon the Work or the shops and factories where any part of the Work, 

materials or equipment are being prepared, fabricated or manufactured. 

(2) Observation of Work by the Owner, the Engineer, or the Field Representative shall not 

relieve the Contractor of its obligation to furnish satisfactory materials and workmanship. 

Work or materials found unsatisfactory at any time during the life of the Contract, and the 

applicable warranty periods, guarantees or limitation periods shall be promptly corrected 

or replaced immediately by the Contractor at its own expense. 

(3) Upon request by the Owner or Engineer, the Contractor shall furnish all tools, labor, 

equipment and materials necessary to examine any Work that may be completed or in 

progress, even to the extent of uncovering or taking down portions of completed or 

covered Work. Work shall be left exposed until examined by the Owner or Engineer, at 

no additional cost to the Owner. If the Owner or the Engineer determines that the 

uncovered Work does not comply with the requirements of the Contract, the cost of such 

examination and the cost of reconstruction and/or repair shall be borne by the Contractor. 

(4) The Contractor shall promptly comply with all directions of the Engineer with reference 

to correcting any Work or replacing any materials or equipment found to be not in 

accordance with the Contract. In the event of a dispute, the Contractor may appeal to the 

Engineer’s decision to the Owner in accordance with the Contract, and the Owner’s 

decision shall be final. 

3.02.4 EMERGENCY CONTACT LIST 

The Contractor shall submit an emergency contact list to the Engineer no later than five calendar 

days after the date the contract is executed. The list shall include the Contractor’s project manager 

or equivalent, project superintendent, traffic control supervisor, and erosion and sediment control 

lead, as applicable. The list shall identify a representative with delegated authority to act as the 
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emergency contact on behalf of the Contractor and include one or more alternates. The emergency 

contact shall be available upon the Engineer’s request at other than normal working hours. The 

emergency contact list shall include 24-hour telephone numbers for all individuals identified as 

emergency contacts or alternates. 

3.02.5 ORAL AGREEMENTS 

No oral agreement or conversation with any officer, agent, or employee of the Owner, either before 

or after execution of the contract, shall affect or modify any of the terms or obligations contained 

in any of the documents comprising the contract. Such oral agreement or conversation shall be 

considered as unofficial information and in no way binding upon the Owner, unless subsequently 

put in writing and signed by the Owner. 

3.02.6 ELECTRONIC FILES 

All Work performed shall be in conformity with the signed Contract Plans and Contract Provisions. 

If the Contractor requests electronic files, the Engineer may provide the files. The use of the 

electronic files shall be at the Contractor’s sole risk. The Engineer does not warrant the 

completeness or accuracy of the electronic files and the Engineer assumes no liability for any errors 

or omissions in the digital data. The Contractor shall be responsible for reviewing and checking 

the electronic files to ensure that they are suitable for the Contractor’s purpose. 

3.03 LEGAL RELATIONS AND RESPONSIBILITIES 

3.03.1 APPLICABLE LAWS AND REGULATIONS 

3.03.1(1)    General 

The Contractor shall comply with all laws, ordinances, rules and regulations of any authority 

having jurisdiction in any way relating to the project, including, but not limited to, regulations 

governing site maintenance, clean-up, air pollution control, noise control, water quality control, 

surface water control and runoff, tree and vegetation protection, cultural resources and oil and 

hazardous substance control. 

3.03.1(2)    Utilities and Similar Facilities 

The Contractor shall protect all private and public utilities from damage. Utilities include, among 

others: telephone lines; cable television and high-speed internet lines; gas; electric power lines; 

sanitary sewer; sewer; storm sewer and water lines; street lighting and traffic signal and signing 

systems; and railroad tracks and related equipment. 

In accordance with Chapter 19.122 of the Revised Code of Washington, the Contractor shall call 

the One-Number Locator Service for the field location of underground utilities. If no locator 

service is available for the area where the project is located, the Contractor shall provide written 

notice to all owners of utilities known to, or suspected of, having underground facilities within or 

near all areas of that will be excavated. 

If the Work requires removing or relocating one or more utilities, the Contract will assign the task 
to the Contractor or utility owner. When this task is assigned to the utility owner and that workis 
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not complete before the Contractor begins work, the Contractor shall immediately notify the 

Engineer in writing. 

To expedite the removal or relocation work or to make that work more efficient, the Contractor 

may ask utility owners to move, remove, or alter their utilities or equipment in ways other than 

those specified in the Contract. If so, the Contractor shall make the arrangements with the utility 

owner and pay all costs associated therewith. 

The Contractor shall be responsible for all costs required to protect public and private utilities from 

damage, including the costs of removal and replacement. 

3.03.1(3)    Site Maintenance 

The Contractor shall keep the Work site, staging areas, and Contractor’s facilities clean and free 

from rubbish and debris. Materials and equipment shall be removed from the Work site when they 

are no longer necessary. Upon completion of the Work and before final acceptance, the Work site 

shall be cleared of equipment, unused materials, and rubbish and the Work site shall be left in clean 

and neat condition. 

3.03.1(4)    State Taxes 

The Washington State Department of Revenue has issued special rules on the State sales tax. 

Section 3-03.1(4) a through Section 3-03.1(4) c are meant to clarify those rules. The Contractor 

should contact the Washington State Department of Revenue for answers to questions in this area. 

The Owner will not adjust its payment if the Contractor bases a bid on a misunderstood tax liability. 

The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract 

amounts. In some cases, however, state retail sales tax will not be included. Section 3-03.1(4) b 

describes this exception. 

The Owner will pay the retained percentage only if the Contractor has obtained from the 

Washington State Department of Revenue a certificate showing that all contract-related taxes have 

been paid (RCW 60.28.051). The Owner may deduct from its payments to the Contractor any 

amount the Contractor may owe the Washington State Department of Revenue, whether the 

amount owed relates to the Contract or not. Any amount so deducted will be paid into the proper 

State fund. 

a. State Sales Tax — Rule 171 

WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets, 

roads, etc., which are owned by a municipal corporation, or political subdivision of the 

state, or by the United States, and which are used primarily for foot or vehicular traffic. 

This includes storm or combined sewer systems within and included as a part of the street 

or road drainage system and power lines when such are part of the roadway lighting system. 

For work performed in such cases, the Contractor shall include Washington State Retail 

Sales Taxes in the various unit bid item prices, or other contract amounts, including those 

that the Contractor pays on the purchase of the materials, equipment, or supplies used or 

consumed in doing the work. 



MASON COUNTY PUD NO.1 

GENERAL CONDITIONS MARCH 12, 2021 

CANAL VIEW MAINLINE IMPROVEMENTS 

3-7 

 

b. State Sales Tax — Rule 170 

WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or 

existing buildings, or other structures, upon real property. This includes, but is not limited 

to, the construction of streets, roads, highways, etc., owned by the state of Washington; 

water mains and their appurtenances; sanitary sewers and sewage disposal systems unless 

such sewers and disposal systems are within, and a part of, a street or road drainage system; 

telephone, telegraph, electrical power distribution lines, or other conduits or lines in or 

above streets or roads, unless such power lines become a part of a street or road lighting 

system; and installing or attaching of any article of tangible personal property in or to real 

property, whether or not such personal property becomes a part of the realty by virtue of 

installation. 

For work performed in such cases, the Contractor shall collect from the Owner, retail sales 

tax on the full contract price. The Owner will automatically add this sales tax to each 

payment to the Contractor. For this reason, the Contractor shall not include the retail sales 

tax in the unit bid item prices, or in any other contract amount subject to Rule 170, with 

the following exception. 

EXCEPTION: The Owner will not add in sales tax for a payment the Contractor or a 

subcontractor makes on the purchase or rental of tools, machinery, equipment, or 

consumable supplies not integrated into the project. Such sales taxes shall be included in 

the unit bid item prices or in any other contract amount. 

c. Services 

The Contractor shall not collect retail sales tax from the Owner on any contract wholly for 

professional or other services (as defined in Washington State Department of Revenue 

Rules 138 and 244). 

3.03.1(5)    Equal Employment Responsibilities 

The Contractor shall, at its sole cost and expense, comply with all applicable laws, policies and 

regulations pertaining to nondiscrimination and equal employment opportunities. The absence of 

specific provisions or other requirements mandated by state, municipal or federal laws, policies or 

regulations from these General Conditions shall not excuse the Contractor from compliance with 

such laws, regulations or policies. 

3.03.1(6)    Archaeological and Historical Objects 

Archaeological or historical objects, such as ruins, human skeletal remains, sites, buildings, 

artifacts, fossils, or other objects of antiquity that may have significance from a historical or 

scientific standpoint, which may be encountered by the Contractor, shall not be further disturbed. 

The Contractor shall immediately notify the Engineer of any such finds. 

The Engineer will determine if the material is to be salvaged. The Contractor may be required to 

stop work in the vicinity of the discovery until such determination is made. The Engineer may 

require the Contractor to suspend Work in the vicinity of the discovery until salvage is 

accomplished. 
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If the Engineer finds that the suspension of Work in the vicinity of the discovery increases or 

decreases the cost or time required for performance of any part of the Work under the Contract, 

the Engineer will make an adjustment in payment or the time required for the performance of the 

work in accordance with Section 3.04.6. 

3.03.2 SAFETY MEASURES 

All Work under the Contract shall be performed in a safe manner. The Contractor and all 

subcontractors shall comply with all applicable rules, regulations, and safety standards of the 

Washington State Department of Labor and Industries and all other federal, state, local and other 

governmental entities having jurisdiction over the project. The Contractor shall be solely and 

completely responsible for the conditions of the job site, including the safety of all persons and 

property during the performance of the Work. This requirement shall apply continuously and not 

be limited to normal working hours. 

The Engineer’s review of the Contractor’s work plan, safety plan, construction sequences, schedule 

or performance does not and is not intended to include review or approval of the adequacy of the 

Contractor’s safety measures in, on, or near the job site. The Engineer does not purport to be a 

safety expert, and is not engaged in that capacity under the Contract. The Engineer has neither the 

authority nor the responsibility to enforce construction safety laws, rules, regulations, or 

procedures, or to order the stoppage of Work for claimed violations thereof. 

The Contractor shall exercise all required and appropriate precautions to protect all persons and 

property from injury and damage. 

3.03.3 HAZARDOUS MATERIAL 

Biological hazards and associated physical hazards may be present at the Work site. The Contractor 

shall take precautions and perform any necessary Work to provide and maintain a safe and healthful 

Work site in accordance with all applicable laws. The cost for all Work necessary to provide and 

maintain a safe Work site shall be included in the Contractor’s Proposal, unless the Contract 

includes provisions to the contrary. 

3.03.4 PAYMENT OF WAGES AND RELATED REQUIREMENTS 

3.03.4(1)    Minimum Prevailing Wage Requirements 

a. The Contract is subject to the minimum prevailing wage and hour requirements of 

RCW 39.12 and RCW 49.28 (as amended or supplemented). The Contract may list 

minimum hourly rates for wages for trades or occupations in the locality within the state 

where such labor is performed as determined by the Industrial Statistician for the 

Department of Labor and Industries. These rates are for general reference purposes only 

and may not be current or complete. The Contractor, any subcontractor, or other person 

doing any Work under the Contract shall not pay any worker less than the applicable 

current minimum hourly wage rates required by applicable law. Higher wages and 

benefits may be paid. 

b. The Contractor, any Subcontractor, and all individuals or firms required by RCW 

39.12, WAC 296-127 to pay minimum prevailing wages, shall not pay any worker less 
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than the minimum hourly wage rates and fringe benefits required by RCW 39.12. 

Higher wages and benefits may be paid. 

c. In accordance with WAC 296-127, the applicable prevailing wage rates that are in 

effect on the date when Proposals are due shall remain in effect for the duration of the 

Contract. By incorporating prevailing wage rates into the Contract, the Owner does not 

warrant or imply that the Contractor will find labor available at those rates. The 

Contractor shall calculate in its Proposal any amounts above the minimums that it will 

actually have to pay. Further, rates for wages and/or fringe benefits may change while 

the Contract is in force. If they do, the Contractor shall bear the cost of paying rates 

above those in effect at time of bid. 

d. If employing labor in a class not listed in the Contract Provisions on State funded 

projects, the Contractor shall request the Industrial Statistician, Department of Labor 

and Industries to determine the correct wage and benefits rate. 

e. If employing labor in a class not listed in the Contract Provisions on a federally funded 

project, the Contractor shall request the U.S. Secretary of Labor to determine the 

correct wage and benefits rate. 

f. The Contractor shall ensure that any firm (Supplier, Manufacturer, or Fabricator) that 

falls under the provisions of RCW 39.12 because of the definition “Contractor” in WAC 

296-127-010, complies with all the requirements of RCW 39.12. 

g. The Contractor shall be responsible for compliance with the requirements of the RCW 

39.12 by all firms (Subcontractors, lower tier subcontractors, Suppliers, Manufacturers, 

or Fabricators) engaged in any part of the Work necessary to complete the Contract. 

Therefore, should a violation of this Subsection occur by any firm that is providing 

Work or materials for completion of the Contract whether directly or indirectly 

responsible to the Contractor, the Owner will take action against the Contractor, as 

provided by the provisions of the Contract, to achieve compliance, including, but not 

limited to, withholding payment on the Contract until compliance is achieved. 

h. The State of Washing prevailing wage rates for this public works project can be found 

on the following Labor and Industries link: https://lni.wa.gov/licensing-permits/public-

works-projects/prevailing-wage-rates. The applicable rates should be rates effective on 

the bid opening date for Journey Level and Apprentice Level in Mason County. A copy 

of the State of Washington prevailing wage rate determination will also be available for 

review at the Mason County PUD No. 1 office. 

3.03.4(2)    Posting Notice Requirements 

Notice of intent to pay prevailing wages and prevailing wage rates for the project shall be posted 

for the benefit of workers. The Contractor shall post the following, together with anything else 

necessary to comply with all applicable laws and regulations: 

a. One copy of the approved “Statement of Intent to Pay Prevailing Wages” for the 

Contractor, each subcontractor, and any other firm (Supplier, Manufacturer, of 

https://lni.wa.gov/licensing-
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Fabricator) that falls under the provisions of RCW 39.12 because of the definition of 

“Contractor” in WAC 296-127-010; 

b. One copy of the prevailing wage rates for the project; 

c. The address and telephone number of the Industrial Statistician for the Department of 

Labor and Industries, along with a statement that complaints and questions about wage 

rates may be directed there; and 

Notice shall be posted at a location readily visible to workers at the job site, or where no field 

office is established, at a local office. The Contractor shall supply a copy of the Notice to any 

employee upon request. 

3.03.4(3)    Required Documents 

1. General 

All “Statements of Intent to Pay Prevailing Wages”, “Affidavits of Wages Paid” and 

Certified Payrolls shall be submitted on the State L&I online Prevailing Wage Intent & 

Affidavit (PWIA) system. Statements of Intent to Pay Prevailing Wages”, and “Affidavits 

of Wages Paid” shall also be submitted to the Engineer. When requested by the Engineer, 

Certified Payrolls shall also be submitted to the Engineer. 

2. Intents and Affidavits 

On forms provided by the Industrial Statistician of State L&I, the Contractor shall submit 

to the Engineer the following for themselves and for each firm covered under RCW 39.12 

that will or has provided Work and materials for the Contract: 

a. The approved “Statement of Intent to Pay Prevailing Wages” State L&I’s form 

number F700-029-000. The Contracting Agency will make no payment under this 

Contract until this statement has been approved by State L&I and reviewed by the 

Engineer. 

b. The approved “Affidavit of Prevailing Wages Paid”, State L&I’s form number 

F700-007-000. The Contracting Agency will not grant Completion until all 

approved Affidavit of Wages paid for the Contractor and all Subcontractors have 

been received by the Engineer. The Contracting Agency will not release to the 

Contractor any funds retained under RCW 60.28.011 until “Affidavit of Prevailing 

Wages Paid” forms have been approved by State L&I and all of the approved forms 

have been submitted to the Engineer for every firm that worked on the Contract. 

The Contractor is responsible for requesting these forms from State L&I and for paying 

any fees required by State L&I. 

3. Certified Payrolls 

Certified payrolls are required to be submitted by the Contractor for themselves, all 

Subcontractors and all lower tier subcontractors. The payrolls shall be submitted no less than 

monthly on State funded projects. 
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4. Penalties for Noncompliance 

The Contractor is advised, if these payrolls are not supplied within the prescribed deadlines, 

any or all payments may be withheld until compliance is achieved. In addition, failure to 

provide these payrolls may result in other sanctions as provided by State laws (RCW 

39.12.050). 

3.03.5 BONDS, INSURANCE AND INDEMNITY OBLIGATIONS 

3.03.5(1)    Contract Bonds 

The successful bidder shall provide an executed Performance Bond and Public Works Payment 

Bond for the full Contract amount (including sales tax). The Contract Bonds shall: 

1. Be on Owner-furnished forms; 

2. Be signed by an approved Surety (or Sureties) that: 

a. Is registered with the Washington State Insurance Commissioner; and 

b. Appears on the current Authorized Insurance List in the State of Washington published 

by the Office of the Insurance Commissioner. 

3. Be conditioned upon the faithful performance of the Contract by the Contractor within the 

prescribed time; and 

4. Guarantee that the Surety shall indemnify, defend, and protect the Owner against any claim 

of direct or indirect loss resulting from the failure: 

a. Of the Contractor (or any of the employees, Subcontractors, or lower tier 

subcontractors of the Contractor) to faithfully perform the Contract; or 

b. Of the Contractor (or the Subcontractors or lower tier subcontractors of the Contractor) 

to pay all laborers, mechanics, Subcontractors, lower tier subcontractors, material 

person, or any other person who provides supplies or provisions for carrying out the 

Work. 

5. Be accompanied by a power of attorney for the Surety’s officer empowered to sign the 

bond; and 

6. Be signed by an officer of the Contractor empowered to sign official statements (sole 

proprietor or partner). If the Contractor is a corporation, the bond must be signed by the 

president or vice-president, unless accompanied by written proof of the authority of the 

individual signing the bond to bind the corporation (i.e., corporate resolution, power of 

attorney or a letter to such effect by the president or vice-president). 

The Owner may require Sureties or Surety companies on the Contract Bonds to appear and qualify 

themselves. Whenever the Owner deems the Surety or Sureties to be inadequate, it may, upon 

written demand, require the Contractor to furnish additional Surety to cover any remaining Work. 

Until the added Surety is furnished, payments on the Contract will stop. 
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3.03.5(1.1)   Two-Year Guarantee Period 

The Contractor shall return to the project and repair or replace all defects in workmanship and 

material discovered within 2 years after Final Acceptance of the Work. The Contractor shall start 

work to remedy any such defects within 7 calendar days of receiving Owner’s written notice of a 

defect and shall complete such work within the time stated in the Owner’s notice. In case of an 

emergency, where damage may result from delay or where loss of services may result, such 

corrections may be made by the Owner’s own forces or another contractor, in which case the cost 

of corrections shall be paid by the Contractor. In the event the Contractor does not accomplish 

corrections within the time specified, the work will be otherwise accomplished and the cost of 

same shall be paid by the Contractor. 

When corrections of defects are made, the Contractor shall then be responsible for correcting all 

defects in workmanship and materials in the corrected work for 2 years after acceptance of the 

corrections by Owner. 

This guarantee is supplemental to and does not limit or affect the requirements that the Contractor’s 

work comply with the requirements of the Contract or any other legal rights or remedies of the 

Owner. 

3.03.5(2)    Worker’s Benefits 

a. The Contractor shall make all payments required for unemployment compensation 

under RCW Title 50 and for industrial insurance and medical aid required under RCW 

Title 51. If any payment required by Title 50 or Title 51 is not made when due, the 

Contractor shall indemnify the Owner with respect to all costs and damages, including 

attorneys’ fees and expenses, associated with such nonpayment. The Owner may retain 

payments due under Title 50 or Title 51 from any money due to the Contractor and 

make payment to the appropriate fund. 

b. The Contractor shall include in the various items in its bid Proposal all costs for 

payment of unemployment compensation and for providing the required insurance 

coverage(s). The Contractor will not be entitled to any additional payment for: (1) 

failure to include such costs in the Proposal, or (2) post-Award determinations made by 

the U.S. Department of Labor, the Washington State Department of Labor and 

Industries, or any other agency or entity regarding insurance coverage requirements. 

3.03.5(4)  Public Liability & Property Damage Insurance 

3.03.5(4.1)  General Requirements 

A. The Contractor shall procure and maintain insurance described in all subsections in this 

Section, from insurers with a current A.M. Best rating not less than A – VII and licensed 

to do business in the state of Washington. The Owner reserves the right to approve or 

reject the insurance provided, based on the insurer (including financial condition), terms 

and coverage, the Certificate of Insurance, and/or endorsements. 

B. The Contractor shall keep this insurance in force during the term of the Contract and for 

30 days after the Physical Completion Date, unless otherwise indicated. 
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C. All insurance coverage required by this section shall be written and provided by 

“occurrence-based” policy forms rather than by “claims made” forms. 

D. The insurance policies shall contain a “cross liability” provision. 

E. The Contractor’s and all subcontractors’ insurance coverage shall be primary and non-

contributory insurance as respects the Owner’s insurance, self-insurance, or insurance 

pool coverage. Any insurance, self-insurance or self-insured pool coverage maintained 

by the Owner shall be excess of the Contractor’s insurance and shall not contribute with 

it. 

F. The Contractor shall provide the Owner and all Additional Insured with written notice of 

any policy cancellation and the date of effective cancellation within 2 business days of 

receipt. 

G. The Contractor shall not begin work under the Contract until the required insurance has 

been obtained and approved by the Owner. 

H. Failure on the part of the Contractor to maintain the insurance as required shall constitute 

a material breach of Contract, upon which the Owner may, after giving 5 business days 

notice to the Contractor to correct the breach, immediately terminate the Contract or, at 

its discretion, procure or renew such insurance and payany and all premiums in connection 

therewith, with any sums so expended to be repaid to the Owner on demand, or at the sole 

discretion of the Owner, offset againstfunds due the Contractor from the Owner. 

I. All costs for insurance shall be incidental to and included in the unit or lump sum prices 

of the Contract and no additional payment will be made. 

3.03.5(4.2)   Additional Insured 

All insurance policies, with the exception of Workers Compensation, shall name the following 

listed entities as additional insured(s) using the forms or endorsements required herein: 

• The Owner and its officers, elected officials, employees, agents, and volunteers; 

The above-listed entities shall be additional insured(s) for the full available limits of liability 

maintained by the Contractor, irrespective of whether such limits maintained by the Contractor are 

greater than those required by the Contract, and irrespective of whether the Certificate of Insurance 

provided by the Contractor pursuant to 3.03.5(4.4) describes limits lower than those maintained 

by the Contractor. 

3.03.5(4.3)   Subcontractors 

Contractor shall ensure that each subcontractor of every tier obtains and maintains at a minimum 

the insurance coverages listed in 3.03.5(4.5)A and 3.03.5(4.5)B. Upon request of the Owner, the 

Contractor shall provide evidence of such insurance. 
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3.03.5(4.4) Verification of Coverage 

The Contractor shall deliver to the Owner a Certificate(s) of Insurance and endorsements for each 

policy of insurance meeting the requirements set forth herein when the Contractor delivers the 

signed Contract for the Work. The certificate and endorsements shall conform to the following 

requirements: 

1. An ACORD certificate or a form determined by the Owner to be equivalent. The certificate 

or an endorsement form shall indicate the Contractor’s insurance is primary and non-

contributory. 

2. The Contractor shall obtain endorsement forms CG 2010 10 01, CG 2032 07 04 and CG 

2037 10 01 or the equivalent of each, naming the Owner and all other entities listed in 3-

03.5(4.2) as Additional Insured(s) and showing the policy number. If the Contractor is 

unsuccessful in securing these endorsements after exerting commercially reasonable 

efforts, the Contractor shall obtain other endorsements providing equivalent protection to 

the Additional Insured. Commercially reasonable efforts shall be evidenced by a signed 

statement by the Contractor’s insurance broker indicating that endorsement forms CG 2010 

10 01, CG 2032 07 04 and CG 2037 10 01 are not available and the endorsements submitted 

provide equivalent protection to the Additional Insured. 

3. Any other amendatory endorsements to show the coverage required herein. 

4. A notification of coverage enhancements on the Certification of Insurance shall not satisfy 

these requirements; actual endorsement must be submitted. 

Upon request, the Contractor shall forward to the Owner a full and certified copy of the insurance 

policy(s). If Builders Risk Insurance is required on this Project, a full and certified copy of that 

policy is required when the Contractor delivers the signed Contract for the Work. 

3.03.5(4.5) Coverages and Limits 

The insurance shall provide the minimum coverages and limits set forth below. Providing coverage 

in these stated minimum limits shall not be construed to relieve the Contractor from liability in 

excess of such limits. All deductibles and self-insured retentions shall be disclosed and aresubject 

to approval by the Owner. The cost of any claim payments falling within the deductible shall be the 

responsibility of the Contractor. 

3.03.5(4.5)A Commercial General Liability 

Commercial General Liability insurance shall be written on coverage forms at least as broad as 

ISO occurrence form CG 00 01, including but not limited to liability arising from premises, 

operations, stop gap liability, independent contractors, products-completed operations, personal 

and advertising injury, and liability assumed under an insured contract. There shall be no exclusion 

for liability arising from explosion, collapse or underground property damage. 

The Commercial General Liability insurance shall be endorsed to provide a per project general 

aggregate limit, using ISO form CG 25 03 05 09 or an equivalent endorsement. 
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Contractor shall maintain Commercial General Liability Insurance arising out of the Contractor’s 

completed operations for at least 3 years following Substantial Completion of the Work. 

Such policy must provide the following minimum limits: 
 

$1,000,000 Each Occurrence 

$2,000,000 General Aggregate 

$2,000,000 Products & Completed Operations Aggregate 

$1,000,000 Personal & Advertising Injury, each offence 

$1,000,000 Stop Gap/Employers’ Liability 

 

3.03.5(4.5)B Automobile Liability 

Automobile Liability for owned, non-owned, hired, and leased vehicles, with an MCS 90 

endorsement and a CA 9948 endorsement attached if “pollutants” are to be transported. Such 

policy(ies) shall provide the following minimum limit: 

$1,000,000 combined single limit each accident 

3.03.5(4.5)C Workers’ Compensation 

The Contractor shall comply with Workers’ Compensation coverage as required by the Industrial 

Insurance laws of the state of Washington. 

3.03.5(4.5)D Excess or Umbrella Liability 

The Contractor shall provide Excess or Umbrella Liability coverage at limits of $2 million per 

occurrence and annual aggregate. This excess or umbrella liability coverage shall apply, at a 

minimum, to both the Commercial General and Auto insurance policy coverage and employers 

liability. 

This requirement may be satisfied instead through the Contractor’s primary Commercial General 

and Automobile Liability coverage, or any combination thereof. 

3.03.5(4.5)J Pollution Liability 

If this Contract includes work with lead based paint, materials containing asbestos or transportation 

of hazardous materials, the Contractor shall provide a Contractors Pollution Liability policy, 

providing coverage for claims involving bodily injury, property damage (including loss of use of 

tangible property that has not been physically injured), cleanup costs, remediation, disposal or 

other handling of pollutants, including costs and expenses incurred in the investigation, defense, 

or settlement of claims, arising out of any one or more of the following: 

1. Contractor’s operations related to this project. 

2. Remediation, abatement, repair, maintenance or other work with lead-based paint or 

materials containing asbestos. 

3. Transportation of hazardous materials away from any site related to this project. 
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All entities listed under 3.03.5(4.2) of these Special Provisions shall be named by endorsement as 

additional insureds on the Contractors Pollution Liability insurance policy. 

Such Pollution Liability policy shall provide the following minimum limits: 

$1,000,000 each loss and annual aggregate 

3.03.5(4.5)K  Professional Liability 

If the Contract requires engineering design services, the Contractor and/or its Subcontractor(s) 

and/or its design consultant providing construction management, value engineering, or any other 

design-related non-construction professional services shall provide evidence of Professional 

Liability insurance covering professional errors and omissions. 

Such policy shall provide the following minimum limits: 

$1,000,000 per claim and annual aggregate 

If the scope of such design-related professional services includes work related to pollution 

conditions, the Professional Liability insurance shall include coverage for Environmental 

Professional Liability. 

If insurance is on a claims made form, its retroactive date, and that of all subsequent renewals, 

shall be no later than the effective date of this Contract. 

3.03.5(5) Indemnity and Hold Harmless 

a. To the fullest extent permitted by law and subject to the limitations of RCW 4.24.115, 

the Contractor shall defend, indemnify and hold harmless the Ownerand the Engineer 

and their appointed and elective officers, agents and employees from and against all 

claims, damages, losses and expenses, including but not limited to attorneys’ fees and 

expenses arising out of or resulting from the negligent performance of the Work, 

provided that any such claim, damage, loss or expense is attributable to bodily injury, 

sickness, disease or death, or to injury to or destruction of tangible property (other than 

the Work itself) including the loss of use resulting therefrom, and (2) is caused by any 

negligent act or omission of the Contractor, any Subcontractor, anyone directly or 

indirectly employed by any of them or anyone for whose acts any of them may be liable. 

Provided, however, that when any such claim, damage, loss or expense arises from the 

concurrent negligence of (1) the Owner, or anyone for whose acts it may be liable, and 

(2) the Contractor, or anyone for whose acts it may be liable, it is expressly agreed that 

the Contractor’s obligations of defense and indemnity under this section shall be 

effective only to the extent of the Contractor’s negligence and those for whose 

negligence the Contractor is responsible. This obligation of indemnity shall not extend 

to claims, losses or expenses arising from the sole negligence of the Owner, its 

appointed or elected officials, agents or employees. 

b. In any and all claims against the Owner or the Engineer or any of their agents or 

employees by any employee of the Contractor, any Subcontractor, anyone directly or 

indirectly employed by any of them or anyone for whose acts any of them may be 
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liable, the indemnification obligation under this section shall not be limited in any way 

by any limitation on the amount or type of damages, compensation or benefits payable 

by or for the Contractor or any Subcontractor under workmen’s compensation acts, 

disability benefit acts or other employee benefit acts, it being the expressed intent of 

the parties that Contractor herein specifically waives any immunity granted under the 

State Industrial Insurance Law, RCW Title 51. THIS WAIVER HAS BEEN 

SPECIALLY NEGOTIATED BY THE PARTIES, WHO HAVE 

ACKNOWLEDGED SAME BY AFFIXING THEIR SIGNATURES TO THE 

PROPOSAL FORM. 

3.03.5(6)    Patent Royalties & Process Fees 

The Contractor shall be responsible for all costs arising from the use of patented devices, materials, 

or processes used in or incorporated in the Work. The Contractor agrees to indemnify, defend, and 

save harmless the Owner from all claims and damages, in any way relating to the use of patented 

devices, materials, or processes used in or incorporated in the Work. 

3.03.6 METHOD OF SERVING NOTICE 

All correspondence from the Contractor constituting any notification, notice of protest, notice of 

dispute, or other correspondence constituting notification required to be furnished under the 

Contract, shall be in paper format, hand delivered or sent via mail delivery service to the Owner. 

Electronic formats such as emails or electronically delivered copies of correspondence will not 

constitute such notice and will not comply with the requirements of the Contract. 

3.04 PROSECUTION AND PROGRESS OF THE WORK 

3.04.1 QUALITY OF WORK 

3.04.1(1)    Workmanship 

a. The Contractor represents that it is fully experienced and possesses all the necessary 

capital, facilities and expertise to perform all of the Work, and hereby guarantees that 

all of the Work performed by it under the Contract will be of the highest quality and done 

in a workmanlike fashion in strict accordance with the requirements of the Contract. 

b. The Contractor shall at all times employ skilled workmen and use skilled 

Subcontractors in the performance of the Work. When required in writing by the Owner 

or the Engineer, the Contractor or its Subcontractors shall remove from the Work site 

any person or Subcontractor who is, in the opinion of the Owner or the Engineer, not 

competent, not qualified, disorderly, or otherwise unsatisfactory and shall not again 

employ such discharged person or Subcontractor on the Work, except with the prior 

written consent of the Owner. Discharge of any person or Subcontractor shall not be 

the basis of any claim for compensation or damages against the Owner or the Engineer. 

c. All Work performed under the Contract shall be of first quality workmanship 

throughout, with the Work complete and in full working order upon completion. 
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d. Except when otherwise expressly specified in the Contract, the Contractor shall design, 

survey, layout and be responsible for all methods, materials and equipment used in 

performing the Work. 

e. If, at any time, the Contractor’s workforce (including Subcontractors), in the opinion 

of the Owner and/or the Engineer, shall be inadequate for maintaining the necessary 

progress required to complete the Work within the Contract Time, the Contractor shall, 

if so required by the Owner and/or the Engineer, increase the workforce or equipment 

to such an extent as to give reasonable assurance of compliance with the Work 

schedule. The failure of the Owner and/or the Engineer to make such demand shall not 

relieve the Contractor of its obligation to perform the Work in accordance with the 

requirements of the Contract. The Contractor alone shall be responsible for the safety, 

efficiency and adequacy of its activities, construction methods and the rate of progress 

required by the Contract. 

3.04.1(2) Contractor’s Supervisory and Site Personnel 

a. The Contractor shall assign sufficient supervisory personnel to ensure the faithful 

prosecution of the Work and shall have adequate supervisory personnel present at the 

Work site who are either employees of the Contractor or duly authorized 

representatives designated in writing to the Owner and/or the Engineer. The Contractor 

shall at all times maintain at the Work site a complete copy of the Contract Provisions, 

Contract Plans, and record drawings of the Work that has been completed. 

b. The Contractor shall at all times have at least one duly authorized supervisory 

representative at the Work site who shall be fully authorized to make binding decisions 

on behalf of the Contractor with respect to the Work. If the Contractor’s duly authorized 

supervisory representative at the Work site will be absent from the Work site for more 

than four hours, he/she shall designate an assistant who possesses the same authority 

and so inform the Owner and the Field Representative, if applicable. 

3.04.2 MATERIALS AND EQUIPMENT 

(1) Materials and equipment furnished and installed shall be manufactured, fabricated or 

constructed to meet all applicable safety requirements. All material and equipment 

supplied by the Contractor and incorporated in the Work shall be of new manufacture, free 

from defects and in strict compliance with the requirements of the Contract. When 

required by the Owner, a certificate from the manufacturer or other responsible supplier 

shall be supplied attesting to this fact. 

(2) All tools and equipment used for construction operations shall be of the size and type 

suitable for the Work and shall be kept in safe and good working condition at all times. 



MASON COUNTY PUD NO.1 

GENERAL CONDITIONS MARCH 12, 2021 

CANAL VIEW MAINLINE IMPROVEMENTS 

3-19 

 

(3) The Contractor shall, whenever required during the progress of the Work and after 

completion of the Work, furnish proof acceptable to the Owner that all items of 

equipment and all materials installed equal or exceed all requirements specified in the 

Contract. 

(4) The Contractor shall use all means possible to protect materials and equipment from 

damage or degradation of any kind before, during and after installation. 

(5) The Contractor shall replace any materials or equipment damaged during the 

performance of the Work to the approval of the Owner and the Engineer. The cost of 

replacing damaged materials and equipment shall be borne by the Contractor. 

3.04.3 SPECIFICATION OF PARTICULAR MATERIALS AND EQUIPMENT 

(1) Within the Contract, certain items are specified by brand, style, trade name, or 

manufacturer in order to set forth a standard of quality, and/or preference by the Owner. 

Unless specifically noted otherwise, it is not the intent of the Contract to exclude other 

processes or materials of a type and quality equal to those designated. 

(2) The term “or equal” as used in the Contract does not mean that the Contractor’s 

substitution of material or equipment will necessarily be approved as equal by the 

Engineer. If the Contractor desires to substitute material or equipment on the basis that it 

is equal to that specified, the Contractor shall submit a written request to the Engineer to 

substitute the material or equipment. The Contractor shall not use or incorporate such 

material or equipment into the Work until the Contractor has received written approval 

from the Engineer. 

(3) If the Contractor proposes substitutions, the Engineer will record all time used to evaluate 

each proposed substitution. If an approved substitution requires revisions to the Contract 

Documents, the Engineer will record all time to accomplish the revisions. Whether or not 

the Engineer approves a proposed substitution all direct and indirect cost to evaluate the 

proposed substitution shall be deducted from amounts due or to become due to the 

Contractor. 

(4) No additional compensation or extension of time will be allowed the Contractor for any 

changes required to incorporate substituted materials or equipment. 

3.04.4 STORAGE 

3.04.4(1)    On-Site Storage 

The Contractor shall store all equipment and materials in a safe and suitable place in accordance 

with the manufacturer’s recommendations. All on-site storage areas shall be approved in advance 

by the Owner and the Engineer. 

3.04.4(2)    Off-Site Storage 

The Contractor may be required to provide offsite storage of equipment and materials to enable 

construction to occur at the Work site. The Contractor has full responsibility to secure all offsite 
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storage areas, if needed, and shall include the costs for providing such storage areas in the bid 

Proposal for the individual equipment and material items requiring off-site storage. All off-site 

storage areas shall be enclosed or fenced and be secure. 

3.04.5 DEFECTIVE MATERIALS, EQUIPMENT AND WORKMANSHIP 

(1) Materials, equipment, or workmanship which, in the opinion of the Owner or the 

Engineer, does not conform to the Contract or are in any other way unsatisfactory or 

unsuited to the purpose for which they are intended may be rejected. The Contractor shall 

remove from the Work site without delay, all rejected materials, equipment and work, 

and shall promptly replace the samein strict conformity with the requirements of the 

Contract. Unsatisfactory materials, equipment and workmanship may be rejected at any 

time, notwithstanding any previous testing, inspection or acceptance of such materials, 

equipment or workmanship, or inclusion thereof in any previously issued progress 

estimates. 

(2) If the Contractor fails to correct defective Work, equipment or materials, the Owner shall 

have the right to exercise any of the following options or any combination thereof: 

a. The Owner may replace the defective Work, materials or equipment by purchase 

from or contract with any other parties at the expense of the Contractor, and in this 

event, the Owner shall be entitled without compensation to the Contractor, to the use 

of the defective Work or equipment for such reasonable time as is necessary to enable 

Owner to replace such defective Work, materials or equipment. 

b. The Owner may elect to accept the defective Work, materials orequipment and issue 

a Change Order reflecting a credit against the contract price, computed under the 

terms of the Contract in an amount to be determined by the Engineer, which amount 

shall reflect the actual value to the Owner of the accepted Work. 

c. Upon receipt of notice from the Owner of any defects in material, equipment or 

workmanship which appear within a two-year period following the Substantial 

Completion Date, or within any other warranty or guarantee period required by the 

Contract or provided by a manufacturer or supplier, the Contractor shall promptly 

and with the least possible delay and inconvenience to the Owner, repair or replace 

such defective workmanship, material or equipment without expense to the Owner. 

d. The Contractor shall be responsible for the full cost of correcting defective Work and 

complying with warranties and guarantees as required by the Contract. Direct or 

indirect costs, including administrative and engineering, incurred by the Owner 

attributable to correcting and remedying defective or unauthorized work, or Work the 

Contractor failed or refused to perform, shall be paid by the Contractor. Payment will 

be deducted by the Owner from monies due, or to become due, the Contractor. Such 

direct and indirect costs shall include in particular, but without limitation, 

compensation for additional professional services required, and costs for repair and 

replacement of work of others destroyed or damaged by correction, removal, or 

replacement of the Contractor’s unauthorized work. 
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e. All warranties, guarantees, and other obligations to correct work that does not comply 

with the Contract are material requirements of the Contract. The performance of all 

warranties, guarantees and other obligations shall be secured by the Performance 

Bond and the Public Works Payment Bond submitted by the Contractor at the time 

the Contract is signed. 

3.04.6 CHANGES IN THE WORK 

(1) The Owner or the Engineer may, at any time, without notice to the Performance Bond or 

Public Works Payment Bond sureties, by written order designated or indicated to be a 

Change Order or Change Directive, make any change, including modifications to, 

additions to or deletions from the Work including, but not limited to, changes: 

a. To the Contract Provisions and Contract Plans; 

b. To quantities or performance of the Work; 

c. To Owner-furnished facilities, equipment, materials, services or the Work site; or 

d. To the schedule for the Work or the Contract Time. 

(2) A Change Order is an amendment to the Contract, which signifies changes in the scope 

of the Work, the Contract Time, and/or the Contract price. A Change Order shall be the 

complete expression of the agreement between the Owner and the Contractor. No claims 

or entitlement to and equitable adjustment or changes to the Contract Time and/or 

Contract Price will be allowed for alleged verbal or oral agreements or directives. 

(3) The Engineer will issue a written change order for any change. If the Engineer determines 

that the change increased or decreased the Contractor’s costs or time to do any of the 

Work, the Engineer will make an equitable adjustment to the Contract. The equitable 

adjustment will be by agreement with the Contractor. However, if the parties are unable 

to agree, the Engineer will determine the amount of the equitable adjustment in 

accordance with Section 3.04.6(7) and adjust the time as the Engineer deems appropriate. 

Extensions of time will be evaluated in accordance with Section 3.04.15(2). 

The Contractor shall proceed with the Work upon receiving: 

1. A written change order approved by the Owner; or 

2. An oral order from the Engineer before actually receiving the written change order. 

Within 14 calendar days of delivery of the change order the Contractor shall endorse and 

return the change order, request an extension of time for endorsement or respond in 

accordance with Section 3.04.8. The Owner may unilaterallyprocess the change order if 

the Contractor fails to comply with these requirements. Changes normally noted on field 

stakes or variation from estimated quantities, except as provided in Section 3.04.6(8), 

will not require a written change order. These changes shall be made at the unit prices 

that apply. The Contractor shall respond immediately to changes shown on field stakes 

without waiting for further notice. 
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The Contractor shall obtain written consent of the Surety or Sureties if the Engineer 

requests such consent. 

(4) All Change Orders will be prepared by the Owner or Engineer and executed in triplicate 

with one copy to the Owner, one to the Contractor, and one retained by the Engineer. 

(5) If the Contractor encounters any circumstances during the performance of the Work that 

the Contractor contends creates any entitlement to a change in the Contract Time, the 

Contract Price, or both, the Contractor shall immediately provide written notice to the 

Engineer. Within 10 calendar days after providing written notice, the Contractor shall 

provide a written request to the Engineer for a change to the Contract Time and/or 

Contract Price and provide detailed information supporting the request, including cost 

and schedule information. 

(6) No claim by the Contractor shall be allowed if the terms of this Section 3.04.6 are not 

strictly followed. In the event of any non-compliance, the Contractor shall be 

conclusively determined to have waived any claim or entitlement to an adjustment of the 

Contract Time or the Contract Price. 

(7) The cost to be included in an adjustment for any changes to the Work, adjustment of the 

Contract Time or Contract Price and any equitable adjustment or entitlement related to 

the Work or the Contract shall meet the notice provisions of Section 3.04.6, and will be 

determined strictly by one or a combination of the following methods: 

a. Contract unit bid prices previously agreed upon; or 

b. If there are no unit bid prices, an agreed lump sum; or 

c. If the amount of the adjustment cannot be agreed upon in advance or in the manner 

provided in subparagraph a or b above, the cost will be determined by the actual cost 

of: 

1. Labor including working foremen. Labor rates will only include the basic wage 

and fringe benefits, the current rated for Federal Insurance Compensation Act 

(FICA), Federal Unemployment Tax Act (FUTA) and State Unemployment Tax 

Act (SUTA), and the company’s present rates for medical aid and industrial 

insurance premiums; 

2. Materials incorporated permanently into the Work; 

3. The ownership or rental cost of equipment during the time of use on the extra 

work. Equipment rates shall be as set forth in the then current AGC/WSDOT 

Equipment Rental Agreement. These rates shall be full compensation for all costs 

incidental to furnishing and operating the equipment. The Contractor shall submit 

copies of the applicable portions of the AGC/WSDOT Equipment Rental 

Agreement to the Engineer; plus 
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4. Overhead and Profit as follows: 

For Work performed by the Contractor, an amount to be agreed upon but not to exceed 

15 percent of the labor, material, and equipment cost agreed to by the Engineer as 

compensation for supervision, small tools, provisions for safety, home office and 

field overhead, profit and other general conditions expenses, including, but not 

limited to, insurance, bond and business and occupation taxes. 

For Subcontractor Work, the Subcontractor will be allowed an amount to be agreed 

upon but not to exceed 15 percent of the labor, material, and equipment cost agreed 

to by the Engineer as compensation for supervision, small tools, provisions for safety, 

home office and field overhead, profit and other general conditions expenses, 

including, but not limited to, insurance, bond and business and occupation taxes. The 

Contractor will be allowed an additional markup of 10 percent to compensate the 

Contractor for all administrative costs, including home office and field overhead, 

profit, bonding, insurance, business and occupation taxes and any other costs 

incurred. 

In no case will the total fixed fee for the Contractor and all Subcontractors of all tiers 

exceed 30 percent. 

(8) Payment to the Contractor will be made only for the actual quantities of Work performed 

and accepted in conformance with the Contract. When the accepted quantity of Work 

performed under a unit item varies from the original bid quantity, payment will be at the 

unit Contract price for all Work unless the total accepted quantity of any Contract item, 

adjusted to exclude added or deleted amounts included in change orders accepted by both 

parties, increases or decreases by more than 25 percent from the original bid quantity, 

and that bid item represents10 percent or more of the total original contract price. In that 

case, payment for Contract Work may be adjusted as described herein. 

The adjusted final quantity shall be determined by starting with the final accepted 

quantity measured after all Work under an item has been completed. From this amount, 

subtract any quantities included in additive change orders accepted by both parties. Then, 

to the resulting amount, add any quantities included in deductive change orders accepted 

by both parties. The final result of this calculation shall become the adjusted final quantity 

and the basis for comparison to the original Proposal quantity. 

a. Increased Quantities. Either party to the Contract will be entitled to renegotiate the 

price for that portion of the adjusted final quantity inexcess of 1.25 times the original 

Proposal quantity, if 10 percent or more of the original contract price. The price for 

excessive increased quantities will be determined by agreement of the parties, or, 

where the parties cannot agree, the price will be determined by the Engineer based 

upon the actual costs to perform the Work, including reasonable markup for overhead 

and profit. The final price will be determined by the Engineer. 

b. Decreased Quantities. Either party to the Contract will be entitled to an equitable 

adjustment if the adjusted final quantity of Work performed is less than 75 percent of 

the original Bid quantity, if 10 percent or more of the original contract price. The 
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Contractor shall submit the documentation to support the equitable adjustment to the 

Engineer. The equitable adjustment shall be based upon and limited to three factors: 

1. Any increase or decrease in unit costs of labor, materials or equipment, utilized 

for Work actually performed, resulting solely from the reduction in quantity; 

2. Changes in production rates or methods of performing Work actually done to the 

extent that the nature of the Work actually performed differs from the nature of 

the Work included in the original plan; and 

3. An adjustment for the anticipated contribution to unavoidable fixed cost and 

overhead from the units representing the difference between the adjusted final 

quantity and 75 percent of the original Plan quantity. 

The following limitations shall apply to renegotiated prices for increases and/or 

equitable adjustments for decreases: 

1. The equipment rates shall be actual cost but shall not exceed the rates set forth in 

the AGC/WSDOT Equipment Rental Agreement. 

2. No payment will be made for extended or unabsorbed home office overhead and 

field overhead expenses to the extent that there is an unbalanced allocation of 

such expenses among the Contract Bid items. 

3. No payment for consequential damages or loss of anticipated profits will be 

allowed because of any variance in quantities from those originally shown in the 

Proposal form, Contract Provisions, and Contract Plans. 

4. The total payment (including the adjustment amount and unit prices for Work 

performed) for any item that experiences an equitable adjustment for decreased 

quantity shall not exceed 75 percent of the amount originally Bid for the item. 

If the adjusted final quantity of any item does not vary from the quantity shown in 

the Proposal by more than 25 percent, then the Contractor and the Owner agree that 

all Work under that item will be performed at the original Contract unit price. 

When ordered by the Engineer, the Contractor shall proceed with the Work pending 

determination of the cost or time adjustment for the variation in quantities. 

The Contractor and the Owner agree that there will be no cost adjustment for 

decreases if the Owner has entered the amount for the item in the Proposal form only 

to provide a common Proposal for Bidders. 

3.04.7 DIFFERING SITE CONDITIONS 

The Contractor shall promptly, and before such conditions are disturbed, notify the Engineer in 

writing of: (1) pre-existing subsurface or latent physical conditions at the Work site that differ 

materially from those indicated in the Contract Documents, or (2) pre-existing unknown physical 

conditions at the Work site, of an unusual nature, that differ materially from those ordinarily 

encountered and generally recognized as inherent in the Work of the character required by the 
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Contract. The Engineer shall be given an opportunity to examine such conditions in order to advise 

the Owner of possible modifications to the Work to mitigate such conditions. If the Engineer 

determines that conditions are materially different and cause a material increase or decrease in the 

Contractor’s cost of, or time required for, performance of any part of the Work, an equitable 

adjustment shall be made in the Contract Time and/or Contract price in accordance with other 

applicable provisions of the Contract relating to changes in the Work. Failure of the Contractor to 

give notice of such conditions at the time of discovery shall constitute a waiver of any claim for 

an equitable adjustment. Any such adjustments to the Contract Price shall be computed strictly 

limited to amounts provided under paragraph 3.04.6. 

3.04.8 PROTEST BY THE CONTRACTOR 

If the Contractor disagrees with anything in a Change Order or a written directive, or with any 

interpretation or determination by the Engineer, the Contractor shall: 

a. Immediately submit a signed written notice of protest to the Engineer before doing the 

Work; 

b. Supplement the written protest within 14 calendar days with a written statement and 

supporting documents providing the following: 

1. The date and nature of the protested order, direction, instruction, interpretation or 

determination; 

2. A full discussion of the circumstances which caused the protest, including names 

of persons involved, time, duration, and nature of the Work involved and a review 

of the Plans and Contract Provisions referenced to support the protest; 

3. The estimated dollar cost, if any, of the protested Work and a detailed breakdown 

showing how that estimate was determined; and 

4. An analysis of the progress schedule showing the schedule change or disruption if 

the Contractor is asserting a schedule change or disruption; and 

5. If the protest is continuing, the information required above shall be supplemented 

upon request by the Engineer until the protest is resolved. 

The Contractor shall keep detailed and complete records of extra costs and schedule impacts to 

Contract Time that in any way relate to a protest. The Contractor shall allow the Engineer to have 

access to all documents and records needed for evaluating the protest. 

The Engineer will evaluate all protests that comply with this Section. If the Engineer determines 

that a protest is valid, the Engineer will adjust the Contract Price and/or the Contract Time by an 

adjustment in accordance with Section 3.04.6 and 3.04.15(2). 

During the time when any protest is pending, the Contractor shall proceed promptly with the Work, 

as the Engineer orders in writing. 
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The Contractor’s failure to submit a protest in strict accordance with the requirements of this 

Section shall constitute a waiver of any claim for an adjustment to the Contract Time, the Contract 

Price, or other relief. 

3.04.9 SUBCONTRACTORS AND SUBCONTRACTS 

3.04.9(1) Contractor Responsibility 

Nothing contained in the Contract shall create any contractual or other relationship between the 

Owner and/or the Engineer and any Subcontractor or sub-subcontractor, and no performance 

undertaken by any such Subcontractor or sub-subcontractor shall, under any circumstances, relieve 

the Contractor of its obligations and responsibilities under the Contract. 

Prior to subcontracting any Work, the Contractor shall verify that every first tier Subcontractor 

meets the responsibility criteria stated below at the time of subcontract execution. The Contractor 

shall include these responsibility criteria in every subcontract, and require every Subcontractor to: 

1. Possess any electrical contractor license required by 19.28 RCW or elevator contractor 

license required by 70.87 RCW, if applicable; 

2. Have a certificate of registration in compliance with Chapter 18.27 RCW; 

3. Have a current State unified business identifier number; 

4. If applicable, have: 

a. Industrial insurance coverage for the bidder’s employees working in Washington (Title 

51 RCW); 

b. An employment security department number (Title 50 RCW); 

c. A state excise tax registration number (Title 82 RCW). 

5. Not be disqualified from bidding on any public works contract under RCW 39.06.010 or 

RCW 39.12.065(3); 

6. Verify these responsibility criteria for every lower tier subcontractor at the time of 

subcontract execution; and 

7. Include these responsibility criteria in every lower tier subcontract. 

3.04.9(2) Contractor Work Performance Requirement 

Work done by the Contractor’s own organization shall account for at least 30 percent of the 

awarded Contract price. 

3.04.9(3) Approval of Subcontractors 

The Contractor shall not subcontract Work unless the Engineer approves in writing. Each request 

to subcontract shall be on the form the Engineer provides. If the Engineer requests, the Contractor 

shall provide proof that the subcontractor has the experience, ability, and equipment the work 
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requires. The Contractor shall require each subcontractor to comply with Section 3.03.4 and to 

furnish all certificates and statements required by the contract. Approval of a Subcontractor by the 

Owner shall not relieve the Contractor or Subcontractor of any obligations or responsibilities under 

the Contract. Any delays or other impacts caused by the failure of the Contractor to provide required 

information and obtain approval of any Subcontractor in a timely manner will not be considered 

as justification for additional compensation or an extension of the Contract Time. 

3.04.9(4) Subcontracts 

Upon approval of Subcontractors by the Owner, the Contractor shall, if requested, provide the 

Owner with complete copies of all subcontracts entered into between the Contractor and any 

Subcontractor. Providing requested subcontracts to the Owner shall be a condition precedent to the 

Owner’s obligation to make any progress payment to the Contractor. 

3.04.9(5) Incorporation of Contract 

Every subcontract entered into by the Contractor shall expressly bind each Subcontractor to all of 

the terms and conditions of the Contract, which the Contractor shall incorporate into each 

subcontract by reference. 

3.04.9(6) Replacement of Subcontractors 

Subject to the requirements of state and/or federal agencies having jurisdiction over 

MBE/WBE/DBE requirements applicable to the Work, should it become impossible for a 

Subcontractor to perform the Subcontractor’s intended work, the Contractor shall submit the 

information required above for an alternate Subcontractor at least 10 days prior to the time that the 

Subcontractor is scheduled to begin work. The failure of any Subcontractor to perform its portion 

of the Work in a timely or workmanlike fashion is the sole responsibility of the Contractor. 

3.04.10 MUTUAL RESPONSIBILITY OF CONTRACTORS 

The Owner reserves the right to perform other work on or near the Work site using its own forces 

and/or other contractors. The Contractor shall take all reasonable steps to coordinate its 

performance of the Work with the Owner and/or such other contractors and subcontractors. If, 

through acts of commission or omission on the part of the Contractor, any other contractor or any 

subcontractor shall suffer loss or damage with respect to the other work being performed by the 

Owner, the Contractor agrees to promptly settle with such other contractor or subcontractor by 

agreement or other dispute resolution process. The Contractor agrees to indemnify and hold 

harmless the Owner and the Engineer from all claims asserted against and liability incurred by the 

Owner or the Engineer resulting from disputes between the Contractor and any other contractor or 

any subcontractor or material supplier. The indemnification rights of the Owner and the Engineer 

include expenses such as, but not limited to, salaries/wages of employees and all other expenses 

relating to any mediation, litigation, or arbitration, including costs, consulting fees and attorneys’ 

fees. If such other contractor or subcontractor shall assert any claim against the Owner on account 

of any damage alleged to have been sustained by an act or omission of the Contractor or anyone 

for whose acts it may be liable, the Owner or the Engineer shall notify the Contractor, which shall 

defend, indemnify and save harmless the Owner and the Engineer against such claim. 



MASON COUNTY PUD NO.1 

GENERAL CONDITIONS MARCH 12, 2021 

CANAL VIEW MAINLINE IMPROVEMENTS 

3-28 

 

The coordination of the Work with other work by the Owner shall be taken into account by the 

Contractor as part of its site investigation obligations under Section 2.01.4, and all costs thereof 

shall be borne by the Contractor as part of the contract price for the Work. 

3.04.11 RISK OF LOSS 

The Contractor shall have all risk of loss for all Work in progress, all materials, all equipment and 

all other items in any way relating to the Work through theft, fire, other casualty, act of God, or 

any other cause until the Contract Completion Date. 

3.04.12 MEASUREMENT AND PAYMENT 

3.04.12(1) General 

The Contract price for the Work, whether lump sum or unit prices, shall constitute full 

compensation for furnishing all facilities, labor, materials, appurtenances, and incidentals and 

performing all operations necessary to construct and complete all items of the Work in accordance 

with the Contract, notwithstanding that minor or incidental features of the Work may not be shown 

on the Contract Plans or Contract Provisions. 

3.04.12(2) Measurement 

Measurement for all items shall be as specified in the Contract for unit price and lump sum price 

items. 

3.04.12(3) Payment 

Payment for all of the Work will be made at the lump sum or unit contract price as set forth in the 

Contract. Payment of the contract price shall constitute full compensation for the complete 

performance of all of the Work. 

3.04.12(4) Access to Books and Records 

The Contractor shall, whenever so requested, give the Owner and/or the Engineer access to all 

invoices, bills of lading and other documents relating to the Work. The Contractor shall, without 

charge, provide personnel and measures and scales with adequate capacity for measuring or 

weighing any materials or other items paid for on a unit price basis. 

3.04.12(5) Progress Payment Estimates 

Progress payment estimates shall be prepared by the Engineer and reviewed by the Contractor and 

will be submitted with the Engineer’s recommendation to the Owner for its approval on the first 

day of the month for all Work completed through the 26th day of the preceding month, unless 

otherwise agreed upon by the Owner, the Engineer and the Contractor. The Engineer will prepare 

progress payment estimates as accurately as available information permits. The Owner will make 

no payment under the Contract for the Work performed until the “Statement of Intent to Pay 

Prevailing Wages,” in accordance with RCW 39.12.040, is submitted to the Engineer, including 

Subcontractor wage rates. In general, each progress payment will be based upon the payment 
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schedule and the value of Work performed during the preceding pay period. Before the final 

progress payment estimate is prepared, all quantities will be reviewed by the Engineer. 

3.04.12(6) Payment for Materials on Hand 

The Owner may reimburse the Contractor for 90 percent of the invoice amount of materials and 

equipment purchased before their incorporation into the work if properly stored on or near the 

Work site. Invoices for equipment and materials will be verified and approved by the Engineer. 

Each invoice shall be sufficiently detailed to enable the Engineer to determine actual costs. 

Payment for materials on hand shall not exceed the total contract cost of the contract item. Payment 

will not be made for granular materials, forming materials, consumables, nails, tie wire, etc. 

Payment will not be made for materials for any invoice that is less than $2,000.00 or for freight 

bills and similar items. Payment for equipment or materials on hand shall not constitute acceptance 

of the equipment or materials. Equipment and materials will be rejected if found to be faulty, even 

if payment for it has been made. 

3.04.12(7) Payments Withheld 

The Engineer may decide not to recommend approval of all or a portion of a progress estimate, 

and/or the Owner may decide to withhold from a progress estimate an amount sufficient to protect 

the Owner from loss because of: 

a. Defective Work not remedied; 

b. Third-party claims or reasonable evidence indicating the probability that a third- party 

claim will be asserted; 

c. Failure of the Contractor to make timely and proper payments to Subcontractors or for 

labor, materials or equipment; 

d. Reasonable evidence that the Work cannot be completed for the unpaid balance of the 

contract price; 

e. Damage to the Owner or another contractor; 

f. Reasonable evidence that the Work will not be completed within the Contract Time, and 

that the unpaid balance of the contract price will not be adequate to cover actual or 

liquidated damages for the anticipated delay; 

g. Repeated failure by the Contractor to comply with the directions of the Owner or the 

Engineer or to carry out the Work in accordance with the Contract; 

h. Other appropriate reasons necessary to protect the Owner. 

3.04.12(8) Payment Upon Correction of Deficiencies 

When the reason or reasons for withholding payment are resolved, payment will be made for 

amounts previously withheld. 
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3.04.12(9)   Final Payment 

After final inspection (Section 3.04.16(2)) of the Work and a determination by the Engineer that 

the Physical Completion Date has been achieved, the balance of the Contract price due to the 

Contractor will be paid based upon the final estimate by the Engineer and presentation of a Final 

Contract Voucher Certification signed by the Contractor. The Final Contract Voucher Certification 

shall be deemed to be a release of all claims of the Contractor unless a claim is filed in accordance 

with the requirements of Section 3.05 and is expressly excepted from release in the Contractor’s 

Final Contract Voucher Certification. The date the Owner signs the Final Contract Voucher 

Certification constitutes the Contract Completion Date in accordance with Section 3.04.16(3). 

If the Contractor fails, refuses, or is unable to sign and return the Final Contract Voucher 

Certification or any other documentation required in order to achieve the Contract Completion 

Date, the Owner reserves the right to establish a completion date (for the purpose of meeting the 

requirements of RCW 39.08 and RCW 60.28) and unilaterally accept the Work. Unilateral final 

acceptance will occur only after the Contractor has been provided the opportunity, by written 

request from the Engineer, to voluntarily submit such documents. If voluntary compliance is not 

achieved, formal notification of the impending establishment of a completion date and unilateral 

final acceptance will be provided by certified letter from the Owner to the Contractor, which will 

provide 30 calendar days for the Contractor to submit the necessary documents. The 30 calendar 

day period will begin on the date the certified letter is received by the Contractor. The date on 

which the Owner unilaterally signs the Final Contract Voucher Certification shall constitute the 

Contract Completion Date under Section 3.04.16(3). The Owner shall have the right to unilaterally 

establish a Contract Completion Date when either (1) the Physical Completion Date for the Work 

has been achieved in accordance with Section 3.04.16(2), or (2) the Owner terminates the contract 

in accordance with Section 3.07. Unilateral establishment of the Contract Completion Date by the 

Owner shall not in any way relieve the Contractor of any liability for failing to comply with the 

Contract or from responsibility for compliance with all federal, state, tribal, or local laws, 

ordinances, and regulations that affect the Work. 

Payment to the Contractor of partial or final payment estimates and retained percentages shall be 

subject to applicable laws. 

3.04.13 CONTRACT TIME 

The Contract Time shall begin on the first working day following the 10th calendar day after the 

issuance of the written Notice to Proceed or the first day on which the Contractor begins to perform 

Work on the site, whichever occurs first. Time is of the essence of the Contract. All of the Work 

shall be completed within the time limits set forth in the Contract, and the Contractor’s unexcused 

failure to do so shall result in the assessment of liquidated damages as provided in the Contract. 

The Contractor shall complete all of the physical Work within the number of calendar days that 

are specified as the Contract Time. Every day will be counted as a day. 

Each working day shall be charged to the Contract Time as it occurs until the physically completion 

date. If requested by the Contractor in writing, the Engineer will provide the Contractor with a 

weekly statement that shows the number of calendar days: (1) charged to the Contract Time the 

week before; (2) specified for the Contract Time; and (3) remaining to achieve the physical 
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completion date . If the Contractor disagrees with any statement issued by the Engineer, the 

Contractor shall submit a written protest within 10 calendar days after the date of the statement. 

The protest shall be sufficiently detailed to enable the Engineer to ascertain the basis for the dispute 

and amount of time disputed. Any statement that is not protested by the Contractor as required in 

this Section shall be deemed as having been accepted as correct. 

3.04.14 CONSTRUCTION SCHEDULE 

3.04.14(1)   Progress Schedule 

a. The Engineer may request a Schedule Update when any of the following events occur: 

i. The project has experienced a change that affects the critical path. 

ii. The sequence of Work is changed from that in the approved schedule. 

iii. The project is significantly delayed. 

iv. Upon receiving an extension of Contract time. 

b. The Engineer’s approval of any schedule shall not transfer any of the Contractor’s 

responsibilities to the Owner. The Contractor alone shall remain responsible for 

adjusting forces, equipment, and work schedules to ensure completion of the work 

within the time(s) specified in the Contract. 

3.04.14(2)   Extensions of the Contract Time 

a. The Contractor specifically waives claims for damages for any hindrance or delay, 

excepting unreasonable delays caused by the Owner. In lieu thereof, the Contractor will 

be granted equitable extensions of the Contract Time for which liquidated damages will 

not otherwise be claimed by the Owner under the following circumstances: 

i. A delay caused by any suit or other legal action against the Owner will entitle the 

Contractor to an equivalent extension of time, unless the period of such delay 

exceeds 90 calendar days. When such period is exceeded, the Owner will, upon 

written request of the Contractor, either negotiate a termination of the Contract or 

grant a further extension of the Contract Time, whichever is in the best interests 

of the Owner. 

ii. Should any other unforeseen condition occur that is beyond the reasonable control 

of Contractor, requires more time for the Contractor to complete the performance 

of the Work by the Substantial Completion Date, the Contractor shall notify the 

Owner and the Engineer prior to the performance of such Work, and in any event 

within 10 calendar days after the occurrence of the unforeseen condition. The 

notice shall set forth in detail the Contractor’s estimate of the required time 

extension. The Owner will allow such equitable extension of the Contract Time 

that the Engineer determines to be appropriate. Failure to comply with the notice 

provisions required by the Contract shall be deemed a complete waiver of any 

entitlement to adjustment of the Contract Time. 
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3.04.14(3) Liquidated Damages 

a. The Contractor acknowledges that the Owner will suffer monetary damages in the event 

of an unexcused delay in the Substantial Completion Date and the Physical Completion 

Date of the Work. If the Contractor fails, without excuse under the Contract, to 

complete the Work within the Contract Time, or any proper extension thereof granted 

by the Owner, the Contractor agrees to pay to the Owner the amount specified in the 

Proposal form, not as a penalty, but as liquidated damages for such breach of the 

Contract, for each day that the Contractor shall be in default after the time stipulated for 

the Substantial Completion Date and the Physical Completion Date of the Work. 

b. The amount of liquidated damages is fixed and agreed upon by and between the 

Contractor and the Owner because of the impracticability and extreme difficulty of 

fixing and ascertaining the actual damages the Owner would in such event sustain, and 

said amount is specifically agreed to be a reasonable approximation of damages that the 

Owner would sustain as a result of an unexcused delay in the Substantial Completion 

Date and the Physical Completion Date; said amount may be retained from time to time 

by the Owner from current progress payments. 

3.04.15 COMPLETION AND ACCEPTANCE OF THE WORK 

3.04.15(1) Substantial Completion Date 

a. When the Contractor considers the Work to be substantially complete and ready for its 

intended purpose, the Contractor shall notify the Engineer in writing and include an 

itemized list of remaining Work to be completed. On the Substantial Completion Date, 

the Owner shall have full and unrestricted use and benefit of all of the facilities 

that comprise the Work, both from an operational and safety standpoint, with only 

minor incidental work, replacement of temporary substitute facilities, or correction or 

repair of work remaining for the physical completion of the total Work. 

b. If the Engineer determines that the Work is not substantially complete, it will so notify 

the Contractor in writing identifying those items of the Work that shall be completed 

by the Contractor in order to achieve the Substantial Completion Date. 

c. If the Engineer believes that the Work is substantially complete, the Engineer will meet 

with the Contractor to: (1) prepare a list of incomplete or unsatisfactory items of the 

Work that shall be completed or corrected; (2) define the division of responsibility 

between Owner and Contractor with respect to security, operation, maintenance, heat, 

utilities, insurance, etc., for the facilities; and (3) describe any other issues related to 

approval of the substantially completed Work. Upon reaching agreement with the 

Contractor, the Engineer will notify the Owner that, in its opinion and based on the 

information supplied by the Contractor, the Work is substantially complete, listing the 

items of incomplete Work, defining the division of responsibilities for the facilities, and 

setting forth any other terms related to final completion and acceptance. 
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d. The Owner, who has sole authority to make the determination of the Substantial 

Completion Date, will review the Engineer’s recommendation that the Work is 

substantially complete and, if it concurs, will instruct the Engineer to notify the 

Contractor that the Work is accepted as being substantially complete. Except for any 

portion(s) of Work specified for early completion or required by the Owner for early 

possession, substantial completion will not occur for any portion of the Work until the 

entire Work is ready for possession and use. The approval notice will include a list of 

incomplete Work items, establish the Substantial Completion Date, and describe any 

other terms relating to such approval. The Contractor shall acknowledge receipt of the 

approval notice in writing, indicating acceptance of all of its terms and provisions. 

e. The date of Substantial Completion, as determined by the Engineer and agreed to by 

the Owner, shall be the date for the beginning of the warranty period. 

f. Subsequent to the Substantial Completion date, the Owner may exclude the Contractor 

from the Work during such periods when construction activities might interfere with 

the operation of the Project. The Owner, however, shall allow the Contractor reasonable 

access for completion of incomplete punch list items. 

3.04.15(2) Physical Completion Date 

a. The Contractor shall complete all physical Work within the Contract Time. 

b. Upon physical completion of the Work, including completion of all corrective Work 

described in Section 3.04.16(1) above and the submission of all required record 

drawings, operation and maintenance manuals, manufacturers’ affidavits, software and 

programming, and other items required by the Contract, the Contractor shall notify the 

Engineer that the Work is physically complete. Upon receipt of the notification, the 

Engineer will determine if the Work is physically complete in accordance with the 

Contract. If the Engineer determines that any materials, equipment, or workmanship do 

not meet the requirements of the Contract, the Engineer will prepare a list of such items 

and submit it to the Contractor. Following the satisfactory completion of the corrective 

Work by the Contractor, the Engineer will notify the Owner that the Work is physically 

complete in accordance with the requirements of the Contract. 

3.04.15(3) Contract Completion Date (Acceptance of the Project) 

a. When all of the Contractor’s obligations under the Contract have been performed 

satisfactorily, the Owner will provide the Contractor with written notice of the Contract 

Completion Date. The following events shall occur in order for the Contractor to 

achieve the Contract Completion Date: 

1. The Contractor shall have achieved the Substantial Completion Date and the 

Physical Completion Date for the Work; and 

2. The Contractor shall furnish all documentation required by the Contract and required 

by law. The documents shall include, but are not limited to, the following: 



MASON COUNTY PUD NO.1 

GENERAL CONDITIONS MARCH 12, 2021 

CANAL VIEW MAINLINE IMPROVEMENTS 

3-34 

 

i. Complete and legally effective releases and/or waivers of liens or bond or 

retainage claims in a form acceptable to the Owner. Subject to prior approval 

of the Owner, the Contractor may, if approved by the Owner, submit in lieu 

of the lien or claims releases and waivers: receipts showing payment of all 

accounts in full; (2) anaffidavit that the release and receipts cover all labor, 

services, materials, and equipment for which a lien or other claim could be 

filed and that all payrolls, material, and equipment bills and other 

indebtedness connected with the Work for which the Owner or the Owner’s 

property might in any way be responsible, have been paid; and (3) the consent 

of the surety, if any, to final payment. If any Subcontractor or supplier fails to 

furnish a release waiver or receipt in a form satisfactory to the Owner, the 

Contractor may be permitted by the Owner to furnish a bond or other collateral 

satisfactory to the Owner to indemnify the Owner against any lien or similar 

claim; 

ii. Certified Payrolls (Federal Aid projects or if requested); 

iii. Final Contract Voucher Certification. 

iv. Affidavits of Wages Paid for the Contractor and all subcontractors must be 

submitted to the Owner. 

b. The Contractor agrees that neither completion nor final acceptance shall relieve the 

Contractor of the responsibility to indemnify, defend, and protect the Owner against 

any claim or loss resulting from the failure of the Contractor (or the subcontractors or 

lower tier subcontractors) to pay all laborers, mechanics, subcontractors, material 

persons, or any other person who provides labor, supplies, or provisions for carrying 

out the work or for any payments required for unemployment compensation under Title 

50 RCW or for industrial insurance and medical aid required under Title 51 RCW. 

Final acceptance shall not constitute acceptance of any unauthorized or defective work 

or material. The Owner shall not be barred from requiring the Contractor to remove, 

replace, repair, or dispose of any unauthorized or defective work or material or from 

recovering damages for any such work or material. 

3.04.15(4)   Use of Completed Portions of the Work 

The Owner reserves the right to use and occupy any portion of the Work which has been completed 

sufficiently to permit partial use and occupancy, and such partial use and occupancy shall not be 

construed as an acceptance of the Work as a whole or any part thereof. Any claims that the Owner 

may have against the Contractor shall not be deemed to have been waived by such partial use and 

occupancy. 

3.04.15(5)   Waiver of Claims by Contractor 

The Contractor’s acceptance of the final payment from the Owner constitutes an irrevocable and 

complete waiver of any and all claims against the Owner under the Contract or otherwise arising 

from the Work, except for those claims that have been properly identified in writing in advance of 
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final payment, and for which timely and sufficient prior written notice has been given, all in 

accordance with the Contract. 

3.04.16 CORRECTION OF FAULTY WORK AFTER FINAL PAYMENT 

The Owner’s final payment to the Contractor shall not relieve the Contractor of responsibility for 

faulty materials, equipment or workmanship. The Contractor shall promptly repair or replace any 

such defects discovered within the warranty or other applicable limitations period. 

3.04.17 RETAINAGE 

1. Pursuant to RCW 60.28, there will be retained from monies earned by the Contractor on 

progress estimates a sum not to exceed 5 percent of the monies earned by the Contractor. 

Such retainage shall be used as a trust fund for the protection and payment (1) to the State 

with respect to taxes imposed pursuant to RCW Title 82, which may be due from such 

Contractor, and (2) the claims of any other person or entity arising under the Contract or 

RCW 60.28. 

2. Monies retained pursuant to RCW 60.28 shall, at the option of the Contractor, be: 

a. Retained in a fund by the Owner; 

b. Deposited by the Owner in an interest-bearing account in a bank, mutual savings bank, 

or savings and loan association (interest on monies so retained may be paid to the 

Contractor); 

c. Deposited by the Owner in an escrow (interest-bearing) account in a bank, mutual 

saving bank, or savings and loan association (interest on monies so retained shall be 

paid to the Contractor). Deposits are to be in the name of the Owner and are not to be 

allowed to be withdrawn without the Owner’s written authorization. The Owner will 

issue a check representing the sum of the monies reserved, payable to the bank or trust 

company; 

d. In choosing option (b) or (c), the Contractor agrees to assume full responsibility to pay 

all costs which may accrue from escrow services, brokerage charges or both, and 

further agrees to assume all risks in connection with the investment of the retainage in 

securities. 

At the time the Contract is executed the Contractor shall designate the option desired. 

3. Release of retainage will be made within the statutory period following the last date for 

filing of claims pursuant to RCW Chapter 60.28, provided that the following conditions 

are met: 

a. A release has been obtained from the Washington State Department of Revenue; 

b. A “Certificate of Payment of Contributions Penalties and Interest on Public Works 

Contract” is received from the Washington State Employment Security Department; 
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c. The Washington State Department of Labor and Industries indicates the Contractor is 

current on the payment of industrial insurance and medical aid premiums; 

d. All claims by the Owner against the Contractor have been resolved; 

e. No claims have been filed against the retained percentage; 

f. All required “Affidavits of Wages Paid” are on file with the Owner for the Contractor 

and all Subcontractors, regardless of tier; 

4. In the event that claims are filed against the retainage, the Contractor will be paid the 

retained percentage less an amount sufficient to pay all such claims, together with a sum 

determined by the Owner to be sufficient to pay the costs of foreclosing on claims and to 

attorneys’ fees, all in accordance with applicable law. 

3.05 DISPUTES AND CLAIMS 

3.05.1 DISPUTES 

When disputes occur, the Contractor shall pursue resolution through the Engineer. The Contractor 

shall follow the notice and protest procedures outlined in Section 3.04. If negotiation using the 

procedures outlined in Section 3.04 fails to provide satisfactory resolution, the Contractor shall 

pursue the more formalized method set forth in Section 3.05.2 for submitting claims. 

3.05.2 CLAIMS 

If the Contractor contends that additional payment is due, has provided timely notices and protests 

as required by Section 3.04, and the Contractor has pursued and exhausted all of the means 

provided in that section to resolve the dispute, the Contractor may submit a claim as provided in 

this Section. Any claim for an increase in the Contract Price or for an extension of the Contract 

Time by the Contractor is waived if the written notifications and protests required in Section 3-04 

have been not provided, or if the Engineer is not afforded reasonable access to the Contractor’s 

complete records relating to the claim, as required by Section 3-04.8, or if a claim is not submitted 

in accordance with the requirements of this Section. The fact that the Contractor has provided 

proper notification, properly submitted a claim, or provided the Engineer with access to records, 

shall not in any way be construed as proving or substantiating the validity of the claim. If, after 

consideration by the Owner, the claim is found to have merit, the Owner will make an equitable 

adjustment to either the Contract Price, the Contract Time, or both. If the Owner finds the claim to 

be without merit, no adjustment will be made. 

All claims submitted by the Contractor shall be in writing and in sufficient detail to enable the 

Engineer to ascertain the basis for and amount of the claim. All claims shall be submitted to the 

Engineer in the manner in Section 3.03.6. The following information shall accompany each claim 

submitted: 

1. A detailed factual statement of the basis for the claim for additional compensation and/or 

extension of time, including all relevant dates, locations, and items of work relating to the 

claim. 

2. The date on which the events occurred that give rise to the claim. 
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3. The name of each person involved in or having knowledge about the claim. 

4. The specific provisions of the Contract which support the claim and a statement of the 

reasons why such provisions support the claim. 

5. If the claim relates to a decision of the Engineer that the Contract leaves to the Engineer’s 

discretion or as to which the Contract provides that the Engineer’s decision is final, the 

Contractor shall set out in detail all facts supporting its position relating to the decision of 

the Engineer. 

6. The identification of any documents and the substance of any oral communications that 

support the claim. 

7. Copies of any identified documents, other than Owner documents and documents 

previously furnished to the Owner by the Contractor, that support the claim (manuals which 

are standard to the industry may be included by reference). 

8. If an extension of the Contract Time is sought: 

a. The specific days and dates for which the extension is sought; 

b. The specific reasons why the Contractor believes a time extension should be granted; 

c. The specific provisions of Section 3-04.15(2) under which the time extension is sought; 

and 

d. An analysis of the Contractor’s progress schedule, demonstrating the reasons why a 

time extension should be granted. 

9. If additional compensation is sought, the exact amount sought and a breakdown of that 

amount into the following categories: 

a. Labor; 

b. Materials; 

c. Direct equipment. The actual cost for each piece of equipment for which a claim is 

made, or, in the absence of actual cost, the rates established by the AGC/WSDOT 

Equipment Rental Agreement which was in effect when the Work was performed. The 

amounts claimed for any piece of equipment shall not exceed the rates established by 

the Equipment Rental Agreement, even if the actual cost for such equipment is higher. 

The Owner may audit the Contractor’s cost records, as provided in Section 3.06, to 

determine actual equipment costs. The following information shall be provided for each 

piece of equipment: 

i. Detailed description (e.g., make, model, year, diesel or gas, size of bucket); 

ii. The hours of use or standby; and 

iii. The specific day and dates of use or standby. 
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d. Subcontractor claims (in the same level of detail as specified herein); and 

e. Other information as requested by the Engineer or the Owner. 

10. A notarized statement containing the following language: 

Under the penalty of law for perjury or falsification, the undersigned, 

 ,   

(name)  (title) 

of  

(company) 

hereby certifies that the claim for extra compensation and time, if any, made herein for work 

on this Contract is a true statement of the actual costs incurred and time sought, and is fully 

documented and supported under the contract between the parties. 

Dated /s/  

Subscribed and sworn before me this day of   
 

 

 

Notary Public 

My Commission Expires:  

It will be the responsibility of the Contractor to keep full and complete records of the costs 

and additional time incurred with respect to any claim. The Contractor shall permit the 

Engineer to have access to those records and any other records and documents as may be 

required by the Engineer to determine the facts or contentions involved in the claim. The 

Contractor shall retain all records and documents in any way relating to the Work for a 

period of not less than three years after the Contract Completion Date. 

The Contractor shall in good faith attempt to reach a negotiated resolution of all claims 

with the Engineer or its designee. 

The Contractor’s failure to submit with the Final Contract Voucher Certification a list of 

all claims, together with the information and details required by this Section shall operate 

as a waiver of the claims by the Contractor, as provided in Section 3.04.12(9). 

If the Contractor submits a claim in full compliance with all the requirements of this 

Section, the Owner will respond in writing to the claim as follows: 

1. Within 45 calendar days from the date the claim is received by the Owner, if the 

claim amount is less than $100,000; 

2. Within 90 calendar days from the date the claim is received by the Owner, if the 

claim amount is equal to or greater than $100,000; or 
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3. If these time periods are unreasonable due to the complexity of the claim, the 

Contractor will be notified within 15 calendar days from the date the claim is 

received by the Owner of the amount of time which will be necessary for the Owner 

to evaluate the claim and issue a response. 

Full compliance by the Contractor with the provisions of this Section is a condition 

precedent to the Contractor’s right to seek commence a lawsuit or pursue other legal 

remedies. 

3.05.3 TIMELINE AND JURISDICTION 

For the convenience of the parties to the Contract it is mutually agreed by the parties that any 

claims or causes of action which the Contractor has against the Owner arising from the Contract 

shall be brought within 180 calendar days from the date of Physical Completion (Section 

3.04.16(2)) of the Contract by the Owner; and it is further agreed that any such claims or causes of 

action shall be brought only in the Superior Court of the county where the Owner headquarters is 

located, provided that where an action is asserted against a county, RCW 36.01.05shall control 

venue and jurisdiction. The parties understand and agree that the Contractor’s failure to bring suit 

within the time period provided, shall be a complete bar to any such claims or causes of action. It 

is further mutually agreed by the parties that when any claims or causes of action which the 

Contractor asserts against the Owner arising from the Contract are filed with the Owner or initiated 

in court, the Contractor shall permit the Owner to have timely access to any records deemed 

necessary by the Owner to assist in evaluating the claims or action. 

3.05.4 CONTINUATION OF WORK PENDING RESOLUTION OF DISPUTES 

The Contractor shall expeditiously carry on the Work, adhere to the progress schedule, and comply 

with all written directives of the Owner or the Engineer regardless of any dispute or claim that may 

exist between the Owner and the Contractor. No Work shall be delayed or postponed pending 

resolution of any dispute or claim. Failure or refusal of the Contractor to comply with the written 

directives of the Owner or the Engineer shall constitute a material breach of the Contract and 

immediately constitute grounds for the Owner to withhold payments to the Contractor, suspend 

the Work or terminate the Contract. Notice under this Section shall be in accordance with other 

provisions of the Contract. 

3.06 NOT USED 

3.07 SUSPENSION OF WORK AND TERMINATION OF CONTRACT 

3.07.1 SUSPENSION OF WORK 

1. The Owner or the Engineer may order suspension of all or any part of the Work if: 

a. Unsuitable or other conditions that are beyond the reasonable control of the Contractor 

exist or arise that prevent satisfactory and timely performance of the Work; or 

b. The Contractor does not comply with the Contract; or 

c. It is in the public interest. 
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2. If the Engineer determines that the suspension is for reasons set forth in Subsection or c. 

above, an equitable adjustment will be made in the Contract Time but not the Contract 

price. If the Engineer determines that the suspension is for reasons set forth in Subsection 

b. above, no adjustment shall be made in the Contract Time or the Contract Price. 

3. If the Contract is suspended for reasons set forth in Subsection a. or c. above and the 

Contractor believes that the suspension of performance of all or part of the Work has 

continued for an unreasonable period of time, the Contractor shall give written notice to 

the Engineer of its intention to seek an equitable adjustment in the Contract Time or the 

Contract price. In the event that an equitable adjustment is allowed, no adjustment shall be 

allowed for any time lost or costs incurred more than 10 calendar days before delivery of 

the written notice to the Engineer. No profit of any kind will be allowed on any increase in 

costs due to the suspension, delay or interruption. 

3.07.2 TERMINATION FOR DEFAULT 

1. The Owner may terminate the Contract for default, effective seven days following delivery 

of written notice of default to the Contractor, if the Contractor: 

a. Refuses or fails to supply enough properly skilled laborers or conforming materials to 

complete the Work in a timely manner; 

b. Refuses or fails to prosecute the Work with such diligence as will ensure its physical 

completion by the Physical Completion Date; 

c. Performs work which deviates from the requirements of the Contract and refuses or 

fails to correct the non-conforming work; 

d. Fails to make prompt payment to Subcontractors and/or suppliers for labor or materials; 

e. Fails to comply with laws, ordinances, rules, regulations or orders of a public authority 

having jurisdiction; or 

f. Otherwise fails to follow written directives of the Owner or the Engineer or is in default 

of a material provision of the Contract. 

2. If the Contractor abandons the Work for any cause other than failure of the Owner to make 

monthly progress payments for Work properly performed, or if the Contractor refuses to 

comply with requirements of the Contract, the Owner has the additional right to notify the 

Contractor’s performance bond surety and require the surety to complete the Work in 

accordance with the Contract. 

3.07.3 TERMINATION FOR CONVENIENCE OF THE OWNER 

The Owner may by written notice terminate the Contract at any time in whole or in part, without 

cause, and except where termination is due to the Contractor’s default, the Owner shall pay the 

Contractor that portion of the Contract price corresponding to the acceptable Work completed to 

the Owner’s satisfaction, together with reasonable costs, as determined in the sole discretion of the 

Owner, necessarily incurred by the Contractor in terminating the remaining portion of Work, less 

any payments made before termination. In no event shall the Owner be required to pay the 
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Contractor any amount in excess of the completed portion Contract price. The Owner shall not be 

required to pay the Contractor any amount for consequential damages including but not by means 

of limitation lost or anticipated profits on Work that is not performed as a result of termination. 

3.07.4 RESPONSIBILITY OF THE CONTRACTOR AND SURETY 

Termination of the Contract shall not relieve the Contractor of any responsibilities under the 

Contract for Work performed. Nor shall termination of the Contract relieve the sureties of their 

obligations under the bonds required or permitted by the Contract or applicable law. 
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01505 Mobilization and Demobilization ................................................................ 01505-1 
01720 Record Drawings ......................................................................................... 01720-1 
01740 Cleanup ........................................................................................................ 01740-1 
01900 Salvage and Demolition ............................................................................... 01900-1 
01950 Traffic Control ............................................................................................. 01950-1 

Division 2 Sitework 

02050 Locate Existing Utilities .............................................................................. 02050-1 
02230 Clearing and Grubbing ................................................................................. 02230-1 
02240 Dewatering ................................................................................................... 02240-1 
02250 Temporary Shoring and Bracing .................................................................. 02250-1 
02300 Earthwork ..................................................................................................... 02300-1 
02370 Erosion Control ............................................................................................ 02370-1 
02500 Water Distribution ....................................................................................... 02500-1 
02510 Disinfection .................................................................................................. 02510-1 
02511 Connection to Existing System .................................................................... 02511-1 
02530 Utility Structures .......................................................................................... 02530-1 
02534 Storm Sewers ............................................................................................... 02534-1 
02700 Gravel Materials........................................................................................... 02700-1 
02710 Gravel Surfacing .......................................................................................... 02710-1 
02740 Hot Mix Asphalt Paving .............................................................................. 02740-1 
02950 Site Restoration and Rehabilitation ............................................................. 02950-1 

Division 3 Concrete 

Not Used 

Division 4 Masonry 

Not Used 
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Division 5 Metals 

Not Used 

Division 6 Wood and Plastics 

Not Used 

Division 7 Thermal and Moisture Protection 

Not Used 

Division 8 Doors and Windows 

Not Used 

Division 9 Finishes 

Not Used 

Division 10 Specialties 

Not Used 

Division 11 Equipment 

Not Used 

Division 12 Furnishings 

Not Used 

Division 13 Special Construction 

Not Used 

Division 14 Conveying Systems 

Not Used 

Division 15 Mechanical 

Not Used 

Division 16 Electrical 

Not Used 
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DIVISION 1 - GENERAL TECHNICAL REQUIREMENTS 

SECTION 01110 - SUMMARY OF WORK 

P A R T  1  G E N E R A L  

1.1 SCOPE OF WORK 

The work specified in this Section consists of furnishing all labor, materials, and equipment 

necessary for construction of the Canal View Mainline Improvements Project, as shown on the 

Plans, and hereinafter specified, at 80 N Will Webb Rd, Lilliwaup, WA 98555 and WSDOT 

Highway (HWY) 101 right-of-way in proximity to the site. All work shall be conducted in 

accordance with the most recent WSDOT Standard Specifications or these specifications, 

whichever is most stringent. Work shall include, but not be limited to, the following: 

A. Install and maintain erosion control and traffic control measures. 

B. Clear and grub onsite and along the distribution main route as needed for clean main and 

service installation. 

C. Supply and install, via trenchless methods, approximately 760 linear feet of 4-inch HDPE 

waterline and abandonment of the existing 2.5-inch PVC water distribution line along 

HWY 101. 

D. Supply and install, via trenchless methods, approximately 40 linear feet of 4-inch HDPE 

water main in a 12-inch casing for crossing WSDOT ROW. Including installation of carrier 

piper, spacers and grout filling of annular space. 

E. Install waterline appurtenances including gate valves, blowoff assemblies, service lines, 

valves, and fittings. 

F. Excavation and backfill of trenchless installation pits and service line connections. 

G. Abandon existing 2.5-inch PVC waterlines as delineated on the plans. 

H. Restore all surfaces disturbed by the construction including pavements, gravel shoulder, 

soil and turfed areas. 

I. Restore all driveways damaged by the construction to condition acceptable to property 

owner. 

J. Provide detailed as-built plans of all construction work. 

K. Provide testing as specified herein. 

L. Provide all associated work as shown on the Plans and specified herein, for a complete and 

workable system. 
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1.2 PROJECT INFORMATION 

The Contract Documents show the location, arrangement, and type of work to be performed under 

the proposed project. 

The Contractor shall be responsible for proper notification to and coordination with all utility 

districts, service districts, and all other persons and services that will be affected by this project at 

least one week in advance of beginning any construction that affects them. 

It is the intent and purpose of these Contract Documents to have constructed complete facilities in 

good working order for the least practical cost to the Owner. Suggestions, recommendations, as 

well as inquiries from the Contractor that will serve this purpose are welcome and will be given 

consideration by the Owner and the Engineer. 

1.3 CONTRACTOR USE OF SITE AND PREMISES 

Construction operations shall be limited to the areas noted on the Plans and subject to the approval 

of the Engineer. The Contractor shall meet all conditions of the easements while performing their 

work. 

The Contractor shall submit a traffic control plan for all site access and egress routes for 

construction vehicle traffic per Section 01950. 

The Contractor shall allow representatives of the Owner, funding, and regulatory agencies access 

to the project site at all times. 

The Contractor shall notify the Owner (or other water utility purveyor) at least 48 hours in advance 

of any proposed water system shutdowns. The Contractor shall also be responsible for notifying 

all impacted water users 48 hours in advance of any water shutoff. Shutdowns shall not occur on 

Mondays or Fridays. 

1.4 ORDER OF WORK 

The order of work will be at the option of the Contractor, except as noted below, in keeping with 

good construction practice, time restrictions, requirements of the permits applicable to this project, 

and the order of work as outlined herein, all costs of which shall be included in the various bid 

amounts. The Contractor shall conduct the order of work to allow the existing facilities to remain 

operational during the construction of the Project and shall coordinate all of their activities through 

the Engineer with the Owner’s operations and maintenance staff. The Contractor shall provide a 

written plan of activities to the Engineer and Owner each Thursday for the following week, for 

review and coordination with existing facility operations. 

The implementation of any measure required to protect the environment shall supersede any order 

of work designated within these Specifications. The Contractor shall meet the conditions as 

outlined in any and all permits and requirements of the Federal, State, County, and City regulatory 

agencies. 

The Contractor shall keep the disruption of the existing facility operations to a minimum. 
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Access to the existing operations areas shall be maintained. Disruption of this access shall be kept 

to a minimum and must be prearranged and scheduled through the Engineer with the Owner’s 

operations and maintenance staff. 

The following summary shall be used as a general guideline of the construction tasks to be 

performed. The tasks are generally listed in the order of completion. The tasks, however, can be 

completed in a different order than listed herein, including performance of two or more tasks 

concurrently. The Contractor shall prepare a complete project schedule, which shall be provided 

in accordance with the limitations specified herein. 

A. Install erosion control and traffic control measures. 

B. Clear and grub and/or sawcut pavement along the pipeline route as needed for pipeline 

installation. 

C. Install 12” casing via trenchless methods to facilitate HWY 101 crossing. 

D. Supply and install via trenchless methods approximately 760 LF of 4-inch HDPE waterline 

to replace the existing 2.5-inch water distribution lines. 

E. Install waterline appurtenances including but not limited to gate valves, water services, 

blow offs, valves, fittings and thrust blocks. 

F. Backfill all excavated areas. 

G. Test and disinfect new main. 

H. Complete water main connection and coordinate service swaps with Mason County PUD. 

I. Abandon existing water main. 

J. Restore all surfaces disturbed by the construction including pavements, gravel shoulder 

and turfed areas. 

K. Restore all driveways and other improvements damaged by the construction to condition 

acceptable to property owner. 

L. Provide testing documentation as specified herein. 

M. Provide detailed as-built plans of all construction work. 

N. Provide all associated work as shown on the Plans and specified herein, for a complete and 

workable system. 

*** END OF SECTION *** 



MASON COUNTY PUD NO.1  CANAL VIEW MAINLINE IMPROVEMENTS 

TECHNICAL SPECIFICATIONS   01150-1 

SECTION 01150 - SURVEYS 

P A R T  1  G E N E R A L  

1.1 SCOPE 

The work specified in this Section includes all survey for the project. The Contractor shall provide 

all construction survey for the Work. The Engineer will provide primary horizontal and vertical 

control data and monuments, as shown on the Plans. 

At the Contractor’s request, the Engineer will provide the Plans in electronic format. Electronic 

files are provided for the Contractor’s convenience and are not part of the Contract. Calculations 

shall be made from the Plans. 

During the prosecution of the work, the Contractor shall make all necessary measurements to 

prevent misfitting, and shall be responsible for the accurate construction of the work. 

1.2 DEFINITIONS 

The meaning of words and terms used in this provision shall be as listed in “Definitions of 

Surveying and Associated Terms” current edition, published by the American Congress on 

Surveying and Mapping, and the American Society of Civil Engineers. 

1.3 RELATED WORK SPECIFIED ELSEWHERE  

Section Item 

01200 Measurement and Payment 

01720 Record Drawings 

1.4 QUALIFICATIONS 

The Contractor shall employ a Professional Land Surveyor (PLS) registered in the State of 

Washington and acceptable to the Owner. All surveying shall be completed by or under the direct 

supervision of the PLS. 

1.5 SUBMITTALS 

The Contractor shall submit the name, address, and license number of the Professional Land 

Surveyor before starting construction. 
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1.6 QUALITY ASSURANCE 

The Contractor shall ensure a surveying accuracy within the following tolerances: 

When the following items are included in the project, the Contractor shall perform independent 

checks from different secondary control to ensure that the points staked are within the specified 

survey accuracy tolerances: 

• Piles 

• Shafts 

• Footings 

• Columns 

• The Owner may spot-check the Contractor’s surveying. These spot-checks will not change 

the requirements for accuracy by the Contractor 
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P A R T  2  P R O D U C T S  

Not Used. 

P A R T  3  E X E C U T I O N  

The Contractor’s PLS shall establish all secondary survey controls, horizontal and vertical, as 

necessary to assure proper placement of all Work based upon the primary control points provided 

by the Owner. The Contractor shall be responsible for setting, maintaining, and resetting all 

alignment stakes, clearing limit stakes, slope stakes, and grades for the Work. Except for the survey 

control data to be furnished by the Owner, calculations, surveying, and measuring required for 

setting and maintaining the lines and grades shall be the Contractor’s responsibility. 

Survey records shall be maintained by the Contractor’s PLS, including a description of the work 

performed on each shift, the methods utilized, and the control points used. The record shall be 

adequate to allow the survey to be reproduced. A copy of each day’s record shall be provided to 

the Engineer within three working days of Engineer’s request. 

All surveyed points shall be established by placing hubs and tacks with marked stakes in unpaved 

areas or P.K. nails with painted markings in paved areas. All surveying stakes shall be marked in 

accordance with WSDOT Standard 

Plan A-10.10-00. When stakes are needed that are not described in the Standard Plans, then those 

stakes shall be marked as ordered by the Engineer. The Contractor’s surveyor shall maintain and 

replace survey hubs, stakes, nails and markings immediately if destroyed, removed, or the 

Engineer determines the stake or pavement markings are illegible. 

For monuments to be removed or destroyed as shown on the Plans, the Contractor’s PLS shall file 

all required permit forms with the Department of Natural Resources (DNR), as required by RCW 

58.09.130 and WAC 332-120. The form “Application for Permit to Remove or Destroy a Survey 

Monument” shall be signed by the PLS, and submitted directly to DNR and the Owner. No work 

affecting monumentation shall commence until DNR has approved the permit. The form 

“Completion Report for Monument Removal or Destruction” shall be signed by the PLS and 

submitted to DNR and the Owner upon completion of work affecting monumentation. 

The Contractor shall be responsible for locating and preserving existing monuments within the 

right-of-way, which shall include existing property corners on the right-of-way lines. In the event 

the Contractor disturbs or destroys any survey marker, monument, or property corner during the 

course of construction, not indicated to be removed on the Plans, the Contractor shall bear all costs 

or survey, resetting, legal claims and filing state forms as required by RCW 58.09.130 and WAC 

332-120. 

*** END OF SECTION *** 
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SECTION 01160 - REGULATORY REQUIREMENTS 

P A R T  1  G E N E R A L  

1.1 SCOPE 

The work specified in this Section contains information pertaining to permits and licenses, and use 

of private property. 

1.2 PERMITS AND LICENSES 

Except as noted below, the Contractor shall be responsible for obtaining and paying all fees 

associated with all the necessary permits, licenses, approvals, and construction permits necessary 

for the execution of this Contract, whether they be City, County, State, or federal permits. 

The Owner is in possession of, or will be responsible for obtaining the following approvals and 

permits, and will pay the fees associated with the application and procurement of such approvals 

and permits. The Contractor is advised to become familiar with these approvals and permits as 

necessary for this project. The Contractor shall comply with all conditions of each approval/permit 

as if the conditions were detailed herein. Copies of these permits are required to be onsite at all 

times. 

A. Washington State Department of Health Project Approval 

B. WSDOT Utility Accommodation Permit 

*** END OF SECTION *** 
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SECTION 01200 - MEASUREMENT AND PAYMENT 

P A R T  1  G E N E R A L  

1.1 SCOPE 

This Section further defines Measurement and Payment for this project. 

Certain specification sections stipulate that no separate payment will be made for the work, 

services, or operations required by the Contractor and; therefore, all costs thereof shall be 

considered as incidental to the Project. The costs of all items considered incidental to the Project 

shall be included in the cost of the specific bid items requiring the specific work that is considered 

incidental. 

1.2 RELATED WORK SPECIFIED ELSEWHERE  

Section Item 

GC Section 3.04.12 Measurement and Payment 

01300 Submittals 

1.3 MEASUREMENT 

Measurement for all items shall be as indicated in these Specifications for unit price and lump sum 

price bid items. Bid items are outlined in detail in this Specification Section and listed in the 

Proposal. 

Measurement shall be in accordance with Section 1-09.1 of the WSDOT Standard Specifications. 

Volumes of material indicated in the proposal as measured by the cubic yard shall be measured by 

the Engineer in the field and quantities will be limited to the relative neat line dimensions shown 

on the Plans or as approved by the Engineer in the field. 

Weighing equipment shall consist of commercially owned public scales as approved by the Owner. 

The Contractor shall be responsible for the costs of weighing including scale verification checks 

as well as collecting and furnishing all trip tickets. Load tickets shall be provided for quarry spalls, 

rock riprap, cobbles, gravel materials, hot mix asphalt, bituminous construction materials, etc., 

shall conform to Section 1-09.2 of the WSDOT Standard Specifications. Load tickets shall include 

all gravel materials, cast-in-place concrete, cement grout, CDF, hot mix asphalt, ATB, and 

reinforcing steel. The Owner will pay for no material received by weight unless they have been 

weighed as required in this Section or as required by another method the Engineer has approved 

in writing. 

All costs incidental to weighing shall be merged into the various unit prices bid. 

In measuring all acceptably completed bid items of work, the Owner will: 

A. Use United States standard measure. 

B. Make all measurements as described in this Section, unless individual specification 

sections require otherwise. 
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C. Follow methods generally recognized as conforming to good engineering practice. 

D. Carry measurements and computations to a reasonable number of significant figures or 

fraction of units for each item. 

E. Measure horizontally or vertically (unless otherwise specified). 

For each basis of measurement listed below, the Owner will use the method of measurement 

described. For bid items or materials measured on the basis of: 

A. Hour: Measured for each hour that work is actually performed. Portions of an hour will be 

rounded up to a half hour. 

B. Square Yard or Square Foot: The measurement shall be a calculation from the neat 

dimensions shown in the Drawings or as altered by the Owner. If there is an exception 

within the measured area where the item of work is not performed (such as a drainage vault 

within a measured sidewalk) and if the exception area is greater than 9 square feet, then 

the area of the exception will be subtracted from the payment area calculated from the neat 

dimensions. 

C. Linear Foot (pipe, culverts, a dimension of a measured surface area, etc.): Measured in a 

horizontal plane parallel to the measured item’s axis, base or foundation, unless the 

Drawings require otherwise, or for items of a more linear nature (such as pipe, culverts, 

paved surface dimensions) when the horizontal distance being measured is greater than 100 

feet and the item being measured is at an average slope greater than 10%, measurement 

will be along the sloped axis or surface of the item or a slope correction factor will be 

applied to the horizontal measurement. Note that linear stationing shall be considered to be 

horizontal measurements regardless of slope or distance. 

No measurement will be made for: 

A. Work performed or materials placed outside lines shown in the Drawings or set by the 

Owner. 

B. Materials wasted, used, or disposed of in a manner contrary to the Contract. 

C. Rejected materials (including those rejected after placement if the rejection resulted from 

the Contractor’s failure to comply with the Contract). 

D. Hauling and disposing of rejected materials. 

E. Material remaining on hand after the work is completed. 

F. Any other work or material contrary to any Contract provision or direction by the engineer. 
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1.4 INDIVIDUAL BID ITEMS 

The following is a list of bid items for the project. The contract price for each item constitutes full 

compensation for furnishing all equipment, labor, materials, appurtenances, and incidentals and 

performing all operations necessary to construct and complete the various bid items in accordance 

with the Contract Documents. Payment for each item shall be considered as full compensation, 

notwithstanding that minor features may not be mentioned herein. Work paid for under one item 

will not be paid for under any other item. If a particular item of work shown on the Plans or 

described in Specifications is not described in a specific bid item, this item of work shall be 

considered as incidental to the work and the costs for this work shall be merged into the various 

respective unit price and lump sum bid items. 

BID ITEMS 

1. Minor Changes 

a. Measurement shall be in accordance with Section 1-04.4(1) of the WSDOT 

Standard Specifications and shall be for work to remedy unforeseen conditions, 

utility conflicts, minor landscaping, minor drainage improvements, or special 

surface restoration. 

b. Payment: Payment or credits for changes amounting to $10,000 or less may be 

made under the Bid Item MINOR CHANGES per Section 1-09.6 of the Standard 

Specifications. At the discretion of the Owner, this procedure for Minor Changes 

may be used in lieu of the more formal procedure as outlined in General Conditions 

Section 3.04.6. The Contractor will be provided a copy of the completed order for 

Minor Changes. The agreement for the Minor Changes will be documented by 

signature of the Contractor notation of the verbal agreement. If the Contractor is in 

disagreement with anything required by the order for Minor Changes, the 

Contractor may protest the order as provided in General Conditions Section 3.04.8. 

c. Payments or credits will be determined in accordance with General Conditions 

Section 3.04.6. All Minor Change work will be within the scope of the Contract 

Work and will not change Contract Time. For the purpose of providing a common 

Proposal for all Bidders, the Owner has entered an amount for MINOR CHANGES 

in the Proposal to become part of the total Bid by the Contractor. 

2. Record Drawings (Min. Bid $500.00) 

a. As further described within Section 01720. 

b. Measurement: Shall be measured by lump sum. 

c. Payment: The lump sum amount for RECORD DRAWINGS (MIN. BID $500.00) 

shall be paid upon receipt and acceptance of record drawings from the contractor 

and shall include all costs for completion of said drawings. 

3. Mobilization 
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a. Measurement: Shall be measured by lump sum. 

b. Payment: The lump sum contract price for MOBILIZATION shall include all costs 

for the labor, materials, and equipment required for mobilization and 

demobilization on the project as described in Section 01505. 

50% Payment: When the Contractor has mobilized on site and 

the earned value of work completed exceeds 5 

percent of the total Contract amount (not 

including payment for Mobilization and 

Demobilization and materials on hand). 

75% Payment: When earned value of work completed exceeds 

50 percent of the total Contract amount (not 

including payment for Mobilization and 

materials on hand). 

100% Payment: When the Project is completed and 

recommended for acceptance. 

4. Construction Surveying 

a. Measurement: Will be measured by lump sum. 

b. Payment: The lump sum contract price for CONSTRUCTION SURVEYING shall 

include costs for all labor, material, and equipment to provide project location 

control and surveying as specified in Section 01150. 

5. Project Temporary Traffic Control 

a. Measurement: Will be measured by lump sum. 

b. Payment: The lump sum contract price for PROJECT TEMPORARY TRAFFIC 

CONTROL shall include costs for all labor, material, and equipment to provide 

temporary traffic control for the project as specified in Section 01950, and as 

required by WSDOT. 

6. Crushed Surfacing Top Course 

a. Measurement: Shall be measured per ton, in-place, based on truck tickets and shall 

be to the limits designated and approved by the Engineer. 

b. Payment: The unit price bid per ton for CRUSHED SURFACING TOP COURSE 

shall include all costs for the labor, material, and equipment associated with 

furnishing, installing, compacting, and testing crushed surfacing top course as 

shown on the Plans and as described in Section 02710. 
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7. HMA Cl. 1/2" PG 64-22 

a. Measurement: Shall be measured per ton, in-place, based on truck tickets and shall 

be to the limits designated and approved by the Engineer. 

b. Payment: The unit price bid per ton for HMA CL. 1/2" PG 64-22 shall include all 

costs for the labor and material including pavement removal, temporary HMA 

patching, sawcut, tack coat, placement, compaction and equipment to furnish, 

install, and test hot mix asphalt as shown on the Plans and as described in Section 

02740. 

8. Connection to Water Main 

a. Measurement: Shall be measured per each. 

b. Payment: The unit price bid per each for CONNECTION TO WATER MAIN shall 

include all costs for the labor, material and equipment necessary to make a proper 

connection to the existing supply line as shown on the Plans and as specified in 

Section 02511. Costs shall include coordination with the Owner for shutdown of 

the existing system to make intermediate and final connections, including 

notification of affected customers, temporary and permanent blocking and plugs 

for testing, verification of pipe elevations and required fittings, removal and 

disposal of existing pipe, valves, pipe lengths and thrust blocks for the connection. 

Disinfection, pressure testing, bacteriological testing and flushing the system, 

including disposal of the water. Connections to the existing water system may be 

made only after approval by the Owner. 

9. Abandon Existing Water System 

a. Measurement: Shall be measured by Lump Sum 

b. Payment: The unit bid price per lump sum to ABANDON EXISTING WATER 

SYSTEM shall include all costs for labor and equipment necessary to 

decommission and abandon the existing water main in place accordance with 

Section 01900 

10. Shoring 

a. Measurement: Shall be measured by Lump Sum 

b. Payment: The unit bid price per lump sum for SHORING shall include all costs for 

labor, materials and equipment to provide shoring in accordance with Section 

02250 and all applicable Federal, State and local laws. 
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11. High-Density Polyethylene (HDPE) Pipe For Water Main, 4 In. Diam. SDR11 IPS 

(Incl. HDD Install) 

a. Measurement: Shall be measured per linear foot in accordance with Specification 

Section 01200 paragraph 1.3 Measurement. 

b. Payment: The unit price per linear foot for HIGH-DENSITY POLYETHYLENE 

(HDPE) PIPE FOR WATER MAIN, 4 IN. DIAM. SDR11 IPS (INCL. HDD 

INSTALL) shall include all costs for the labor, material, and equipment to install 

4-inch waterline. The unit price shall include all costs to install, complete and place 

the 4-inch waterline, including fittings, blocking, locating tape, copper wire, 

horizontal directional drill equipment, fluid and labor, a HDD installation plan and 

appurtenances as shown on the Plans, combination air and vacuum release valves 

as necessary at intermediate highpoints created during the installation process, and 

as described in Section 02500 of these Specifications. The unit price shall also 

include all costs for construction staking, excavation, unsuitable material removal 

and foundation gravel furnishing, hauling and installation if required, dewatering, 

disinfection, and testing. 

12. Casing Pipe, 12 In. Diam. (Incl. 4 In. Diam. HDPE SDR 11 IPS Carrier Pipe) 

a. Measurement: Shall be measured per linear foot in accordance with Specification 

Section 01200 paragraph 1.3 Measurement. 

b. Payment: The unit price bid per linear foot for CASING PIPE, 12 IN. DIAM. 

GRADE (INCL. 4 IN. DIAM. HDPE SDR11 IPS CARRIER PIPE) shall include 

all costs for labor, materials, and equipment to furnish and install via trenchless 

methods a 12” casing pipe to facilitate crossing WSDOT ROW in accordance with 

all WSDOT requirements as outlined in the Utilities Manual M22-87. Including but 

not limited to, trenchless installation pit excavation, dewatering, CSTC backfill and 

compaction. Includes carrier pipe material, installation, and connection on either 

end of casing, casing spacers, annual grout fill and boot installation on casing.  

13. Blowoff Assembly 

a. Measurement: Shall be measured per each. 

b. Payment: The unit price bid per each for BLOWOFF ASSEMBLY shall include all 

costs for labor, materials, and equipment to furnish and install the end of main 

blowoff assembly as show on the Plans, including but not limited to piping, fittings, 

gate valve, concrete blocking, thrust blocking, valve box and cover, valve 

extension, and valve marker as described in Section 02500 of these Specifications 
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14. Gate Valve 4-Inch 

a. Measurement: Shall be measured per each. 

b. Payment: The unit price bid per each for GATE VALVE 4 IN. shall include all 

costs for labor, materials, and equipment to furnish and install the gate valves 

including but not limited to valve can and cover, concrete collar, valve extension, 

and valve marker as shown on the Plans and as described in Section 02500 of these 

Specifications. 

15. Service Connection 1-Inch  

a. Measurement: Shall be measured per each. 

b. Payment: The unit price per each for SERVICE CONNECTION 1 IN. DIAM. shall 

include all costs for labor, materials, and equipment to furnish and install the service 

saddle, corp. stop, service line, furnishing, hauling and placing sand bedding, 

connection to new 4-inch water line and connection to existing service meter and 

box, and coordination with Mason County PUD for service swaps as shown on the 

Plans and described in Section 02500 of these Specifications. 

16. Erosion Control and Water Pollution Prevention 

a. Measurement: Shall be measured as lump sum. 

b. Payment: The lump sum price for EROSION CONTROL AND WATER 

POLLUTION PREVENTION will be full payment for the Contractor to provide, 

install, maintain and remove all required erosion, sedimentation and pollution 

prevention controls for the project, including preparation and submittal of required 

SPCC documents and  providing all require personnel, materials and equipment for 

placement, maintenance and any required remedial activities pertaining to these 

controls during the course of the Project as shown on the Plans and as further 

described in Section 02370. 

17. Unpaved Roadside Restoration 

a. Measurement: Shall be measured by lump sum. 

b. Payment: Payment at the lump sum price for UNPAVED ROADSIDE 

RESTORATION shall be full compensation for all labor, equipment and materials 

to restore the site to its original condition with same materials and grade in 

accordance with Section 02300 and Section 1-07.16 of the WSDOT Standard 

Specifications. 
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18. Paint Line 

a. Measurement: Shall be measured per linear foot in accordance with Specification 

Section 01200 paragraph 1.3 Measurement. 

b. Payment: The unit price bid per linear foot for PAINT LINE shall be full 

compensation for all labor, equipment and materials to restore existing 

channelization to the match the existing conditions once all paving work has been 

completed. Work must be in accordance with the WSDOT Standard Specifications. 

1.5 PROJECT MATERIALS ON HAND 

See General Conditions Section 3.04.12(6). 

1.6 PAYMENT 

Payment for all work will be made at the contract unit price or lump sum price as indicated in the 

Proposal, payment of which shall constitute full compensation, for a complete installation. 

For items of equipment, acceptable operating and maintenance information shall be delivered to 

the Engineer before the Contractor will be paid for more than 

90 percent of the purchase value of that equipment. Purchase value shall be the net price for the 

equipment as given on the invoice. 

Progress payments for work in excess of 90 percent completion will not be made until the specified 

acceptable operating and maintenance information has been delivered to the Engineer. 

*** END OF SECTION *** 
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SECTION 01300 - SUBMITTALS 

P A R T  1  G E N E R A L  

1.1 SCOPE 

The work specified in this Section includes requirements that apply to all equipment and materials 

supplied on the Project. 

The Contractor shall be responsible for the accuracy and completeness of the information 

contained in each submittal and shall assure that the material, equipment or method of work shall 

be as described in the submittal. The Contractor shall verify that all features of all products 

conform to the requirements of the Contract Documents. Submittal documents shall be clearly 

edited to indicate only those items, models, or series of equipment that are being submitted for 

review. All extraneous materials shall be crossed out or otherwise obliterated. The Contractor shall 

ensure that there is no conflict with other submittals and notify the Engineer in each case where 

their submittal may affect the work of another contractor or the Owner. The Contractor shall ensure 

coordination of submittals among the related crafts and subcontractors and shall verify such 

coordination on all submittals. 

Where noted in the Contract Documents, the structural, mechanical, and electrical designs 

associated with the indicated equipment items are specific to the manufacturer and model number 

specified. Any structural, mechanical, or electrical modifications required to utilize an approved 

substitution to the specified equipment shall be made by the Contractor at no additional cost to the 

Owner. Where approved substitutions of specified equipment affect other materials or equipment, 

mechanical, structural, or electrical work, the Contractor shall note in the equipment submittal any 

necessary changes to accommodate the substituted equipment. It shall also be the responsibility of 

the Contractor to coordinate other mechanical, structural, or electrical equipment submittals to 

make sure that all changes necessary to accommodate the substituted equipment are addressed in 

these submittals as well. See General Condition 3.04.3. 

1.2 RELATED WORK SPECIFIED ELSEWHERE  

Section Item 

01400 Quality Control 

01505 Mobilization and Demobilization 

01720 Record Drawings 

1.3 WORK INCLUDED 

Submittals required for this work shall include any or all of the following as required by the 

particular specification section and the submittal schedule: 

A. SCHEDULES AND PLANS 

1. Construction Schedules 

2. Traffic Control Plan 
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3. Temporary Erosion and Sedimentation Control Plan 

4. Temporary Shoring and Bracing 

5. COVID Safety Plan 

B. PRODUCT SUBMITTALS 

1. Manufacturer’s Literature 

a. PVC, HDPE, and Ductile Iron Pipe and Fittings 

b. Valves 

c. Service Connection Materials 

d. Service Connection Pipe and Fittings 

e. Gravel Materials 

f. Hot Mix Asphalt 

2. Shop Drawings 

3. Color and Material Samples 

4. Design Calculations 

5. Test Reports 

C. RECORD DRAWINGS 

1. Post Construction (Record) Drawings (See Section 01720) 

1.4 SUBMITTAL INFORMATION 

Shop, catalog, and other appropriate drawings and information shall be submitted to the Engineer 

for review prior to fabrication or ordering of all equipment and materials specified. The number of 

copies of submittal information to be submitted shall be as indicated below. 

All submittal information shall be sent to the Engineer through the Contractor. The Contractor 

shall assign a separate submittal number to each item or group of items that relate to each 

specification section. Submittal numbers shall be assigned in consecutive ascending order, with 

the first project submittal assigned the number “1.” Resubmittals shall be numbered using the same 

number followed by an alphabetical suffix. All submittals shall bear the Contractor’s certification 

that they have reviewed, checked, and approved the submittal information prior to transmitting to 

the Engineer. The submittal number and related specification section shall be marked on each 

submittal. 
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P A R T  2  P R O D U C T S  

2.1 GENERAL 

When the Contract Documents require a submittal, the contractor shall submit the following 

number of documents. 

Type of Submittal Number of 

Copies 
Schedules or Plans 2 

Product Submittal 2 

Design Calculations 2 

Test Reports 2 

Preliminary Equipment Manuals 2 

Final Equipment Manuals 2 

 

If requested by the Contractor and approved by the Engineer and Owner, the Contractor may 

submit one copy of submittals electronically. Hard copies of Equipment Manuals must be 

submitted. Hard copies of final, reviewed submittals must also be provided. If submittals are 

provided electronically, only one reviewed copy will be returned to the Contractor. Electronic 

submittals shall be provided in tabbed, searchable, pdf format and should include a table of 

contents bookmarked to provide a navigation link to each section of the submittal. Information 

should be clear and legible. Information pertaining to the specific materials proposed for use on 

the project shall be highlighted. 

2.2 PRODUCT SUBMITTALS 

A. GENERAL 

When indicated in the Contract Documents the contractor shall submit product data for 

review by the Engineer. Unless otherwise specified, within 15 calendar days after receipt 

of the submittal, the Engineer shall review the submittal and return three copies of the 

marked-up submittal. The reproducible original will be retained by the Engineer. The 

returned submittal shall indicate one of the following actions: 

1. If the review indicates that the material, equipment, or work method complies with the 

project Specifications, submittal copies will be marked “NO EXCEPTIONS TAKEN.” 

In this event, the Contractor may begin to implement the work method or incorporate 

the material or equipment covered by the submittal. 

2. If the review indicates limited corrections are required, copies will be marked “MAKE 

CORRECTIONS NOTED.” The Contractor may begin implementing the work method 

or incorporating the material and equipment covered by the submittal in accordance 

with the noted corrections. Where submittal information will be incorporated in 

operation and maintenance data, a corrected copy shall be provided. 

3. If the review reveals that the submittal is insufficient or contains incorrect data, copies 

will be marked “AMEND AND RESUBMIT.” Except at their own risk, the Contractor 
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shall not undertake work covered by this submittal until it has been revised, 

resubmitted, and returned marked either “NO EXCEPTIONS TAKEN” or “MAKE 

CORRECTIONS NOTED.” 

4. If the review indicates that the material, equipment, or work method does not comply 

with the project Specifications, copies of the submittal will be marked “REJECTED - 

SEE REMARKS.” Submittals with deviations that have not been identified clearly may 

be rejected. Except at their own risk, the Contractor shall not undertake the work 

covered by such submittals until a new submittal is made and returned marked either 

“NO EXCEPTIONS TAKEN” or “MAKE CORRECTIONS NOTED.” 

B. MANUFACTURER’S LITERATURE 

Where the contents of submitted literature include data not pertinent to the submittal, the 

portion(s) of the contents being submitted for the Engineer’s review shall be clearly 

indicated. 

C. SHOP DRAWINGS 

Shop drawings shall be submitted in the form of blue-line or black-line prints of each sheet. 

Blueprint submittals will not be acceptable. 

All shop drawings shall be accurately drawn to a scale sufficiently large enough to show 

pertinent features and method of connection or joining. On all shop drawings, figure 

dimensions shall be used as opposed to scaled dimensions. 

D. COLOR AND MATERIAL SAMPLES 

All material samples shall be of the exact article proposed to be furnished for the work and 

shall be submitted in the quantity required. Samples shall be returned to the Contractor, 

with one retained by the Engineer. 

Unless the precise color is specifically described in the Contract Documents, or whenever 

a choice of color or pattern is available in a specified product, accurate color charts shall 

be submitted to the Engineer for their review and selection. 

E. DESIGN CALCULATIONS 

Where required in the Specifications, design calculations shall be submitted to the 

Engineer. Design calculations shall be complete, concise, and in an easy-to-read format. 

All design calculations shall be stamped by a Professional Engineer licensed in the State 

of Washington. 

F. TEST REPORTS 

Copies of all test reports shall be submitted to the Engineer. 
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2.3 EQUIPMENT MANUALS 

A. GENERAL 

For all items of equipment, manufacturer’s equipment operation and maintenance manuals 

shall be submitted to the Engineer for review. One copy will be returned to the Contractor 

with comments. 

The following information shall be furnished for all items of equipment installed on the 

project requiring operational and/or maintenance procedures, and for any additional items 

indicated by the Engineer. 

1. Lubrication Information 

This shall consist of the manufacturer’s recommendations regarding the lubricants to 

be used and the lubrication schedule to be followed. 

2. Electrical and Control Diagrams 

Diagrams shall show internal and connection wiring. 

3. Startup Procedures 

These instructions consist of equipment manufacturer’s recommendations for 

installation, adjustment, calibration, and troubleshooting. 

4. Operating Procedures 

These instructions consist of the equipment manufacturer’s recommended step-by-step 

procedures for starting, operating, and stopping the equipment under specified modes 

of operation. 

5. Preventive Maintenance Procedures 

These instructions consist of the equipment manufacturer’s recommended steps and 

schedules for maintaining the equipment. 

6. Overhaul Instructions 

These instructions consist of the manufacturer’s directions for the disassembly, repair, 

and reassembly of the equipment and any safety precautions that must be observed 

while performing the work. 

7. Parts List 

This list consists of the generic title and identification number of each component part 

of the equipment. 

8. Spare Parts List 
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This list consists of the manufacturer’s recommendations of number of parts, which 

should be stored by the Owner and any special storage precautions, which may be 

required. 

9. Exploded View 

Exploded or cut views of equipment shall be provided if available as a standard item 

of the manufacturer’s information. When exploded or cut views are not available, plan 

and section views shall be provided with detailed callouts. 

10. Test Documentation 

Reports, records, data and forms documenting the results of equipment factory tests, 

including pump and blower performance curves, shall be provided, with the operating 

points for the specific equipment designated. When a special factory test of the supplied 

equipment is not performed, the manufacturer’s standard performance reports and 

curves, with specified operating points, shall be provided for the supplied equipment. 

11. Specific Information 

Where items of information not included in the above list are required, they will be 

provided as described in the specifications for the equipment. 

12. Warranty Information 

13. Maintenance Information Summaries 

In addition, the following items of equipment shall be provided with Maintenance 

Information Summaries in each appropriate section of the equipment manuals, 

prepared according to the format specified herein: 

• Valves (larger than 1-inch in size) 

• Heating and Ventilation Equipment 

• Instrumentation, Telemetry and Control Equipment 

• Electrical Equipment 

Maintenance information summaries shall be prepared on 8-1/2-inch x 11-inch paper 

only and shall contain the following information compiled from manufacturer’s 

recommendations in the order shown. 

1. Description or name of item of equipment. 

2. Manufacturer. 

3. Name, address, and telephone number of local manufacturer’s representative. 
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4. Serial number (where applicable). The Contractor shall verify that it matches the 

equipment installed on the project. 

5. Equipment nameplate data including model number. 

6. Recommended maintenance procedures: 

a. Description of procedures. 

b. Maintenance frequency required. 

c. Lubricant(s) or other materials required (where applicable), including type of 

lubricant, lubricant manufacturer, and specific compound. 

d. Additional information as required for proper maintenance. 

7. Recommended spare parts. 

The maintenance information summary shall be placed at the beginning of the manual. 

All operation and maintenance information shall be comprehensive and detailed, and shall 

contain information adequately covering all normal operation and maintenance procedures. 

For ease of identification, each manufacturer’s brochure and manual shall be appropriately 

labeled with the equipment name and equipment specification number as it appears in the 

project Specifications. The information shall be organized in binders. The binders shall be 

provided with a table of contents and tab sheets to permit easy location of desired 

information. 

Lubricants shall be described in detail, including type, recommended manufacturer, and 

manufacturer’s specific compound to be used. 

It shall be the responsibility of the Contractor to ensure that all operation and maintenance 

materials are obtained. Material submitted must meet the approval of the Engineer prior to 

project acceptance. 

B. EXTRANEOUS DATA 

Where the contents of the manuals include manufacturers’ standard brochures or catalog 

pages, the exact item(s) used in this installation shall be clearly indicated and all 

manufacturers’ data which is extraneous shall be clearly deleted. 

C. FINAL EQUIPMENT MANUALS 

The Contractor shall be responsible for tracking and coordinating each separate 

manufacturer’s equipment operation and maintenance manual submittal and shall resubmit, 

as necessary, until the Engineer’s review indicates that the submittal is acceptable. The 

Contractor shall maintain equipment manual files until final approval copies are delivered 

to the Engineer. The Contractor shall be responsible for collating the approved operation 
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and maintenance submittal sections into complete final manufacturers’ equipment 

operation and maintenance manuals bound in post binders which are indexed to the 

Specifications. The Contractor shall deliver the complete final operation and maintenance 

manuals to the Engineer prior to project completion. All copies final manufacturers’ 

equipment manuals submitted will be retained by the Engineer or Owner. 

P A R T  3  E X E C U T I O N  

3.1 IDENTIFICATION OF SUBMITTALS 

A. GENERAL 

Each submittal shall be accompanied by a letter of transmittal showing the date of 

transmittal, specification section, or drawing number to which the submittal pertains, 

submittal number, and a brief description of the material submitted. 

B. RESUBMITTALS 

When material is resubmitted for any reason, it shall be submitted under a new letter of 

transmittal and referenced to the previous submittal. 

3.2 REVIEW OF SUBMITTALS 

The Engineer will review all submittals for general conformance with the design and other 

requirements of the Contract Documents. Markings or comments shall not be construed as 

relieving the Contractor from compliance with the Contract Documents. Submittals may be 

rejected based on inadequate information and/or not meeting the requirements of the Contract 

Documents. Rejection of submittals requires action on the part of the Contractor to correct the 

reason for the rejection. The Contractor remains responsible for details and accuracy, for 

confirming and correlating all quantities and dimensions, for selecting fabrication processes, and 

for techniques of assembly and installation. 

3.3 COORDINATION OF PRODUCT SUBMITTALS 

A. GENERAL 

Prior to submittal for review by the Engineer, all data shall be fully coordinated, including 

the following: 

1. All field dimensions and conditions. 

2. All trades and public agencies involved, including necessary approvals. 

3. All deviations from the Contract Documents. 

B. GROUPING OF SUBMITTALS 

1. All submittals shall be grouped with associated items, unless otherwise specifically 

permitted by the Engineer. 
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2. The Engineer may reject the submittals in their entirety or any part thereof, if not in 

accordance with the Contract Documents. 

C. CERTIFICATION 

Submittals shall bear the Contractor’s certification that they have reviewed, checked, and 

approved the shop drawings prior to forwarding them to the Engineer. 

3.4 TIMING OF PRODUCT SUBMITTALS 

A. GENERAL 

1. All submittals shall be made far enough in advance of installation to provide all 

required time for reviews and securing necessary approvals. 

2. In scheduling, the Contractor shall allow for the time indicated in Part 2.2A for the 

Engineer’s review following their receipt of the submittal. 

B. DELAYS 

No additional or separate payment will be made for costs of delays occasioned by tardiness 

of submittals on the part of the Contractor. 

3.5 EQUIPMENT MANUALS 

The preliminary copies of the manufacturer’s equipment manuals shall be delivered to the 

Engineer for review not later than the time of equipment delivery to the project site. 

Final copies of the manufacturer’s equipment manuals shall be delivered to the Engineer at least 

14 calendar days prior to requesting payment in excess of 90 percent completion for the project. 

Prior to submittal of the final equipment manuals, the Contractor shall check the manuals for 

accuracy and completeness and shall verify that prior review comments have been addressed. 

*** END OF SECTION *** 
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SECTION 01310 - PROJECT MEETINGS 

P A R T  1  G E N E R A L  

1.1 SCOPE 

The work specified in this Section includes information pertaining to the various meetings that 

will be held during the course of constructing this project. 

1.2 PRECONSTRUCTION CONFERENCE 

As soon as possible following the award of the Contract, a preconstruction conference shall be 

scheduled for representatives of the Owner, the Contractor, the Engineer, funding agencies, 

regulatory agencies, and affected utilities. 

1.3 PROJECT PROGRESS MEETINGS 

The Owner and the Engineer will schedule and attend regular weekly meetings with the Contractor 

for coordination, administrative, and procedural requirements of the project. 

1.4 CONSTRUCTION MEETINGS 

The Contractor shall schedule and hold regular meetings during the project: 

A. Safety Meetings (Contractor’s subcontractors shall attend if they are working onsite.) 

B. Project Progress Meetings 

C. Equipment Installation Meetings 

D. Coordination Meetings 

E. Startup and Testing Meetings 

The Contractor shall notify the Owner and Engineer in advance of all meetings. The meetings may 

or may not be attended by the Owner and Engineer. 

*** END OF SECTION *** 
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SECTION 01385 - DOCUMENTATION OF EXISTING CONDITIONS 

P A R T  1  G E N E R A L  

1.1 SCOPE 

The work specified in this Section includes all photography requirements for the project. 

The Contractor shall provide comprehensive preconstruction photographs of the entire 

construction area and adjacent properties. The photographs shall provide complete coverage of all 

features in the project area, and in no event shall photographs be more than 50 feet apart. 

Prior to construction, photographs shall be taken in the project area where work is to be done. 

Special attention shall be given to depict existing roadway and property conditions, fences, 

buildings, trees, ditches, culverts, meter boxes, etc.  

The photographs shall be of commercial quality and must be submitted to the Engineer prior to the 

initiation of construction. 

Photographs may be submitted to the Engineer in the following formats: 

A. ELECTRONIC FORMAT 

The Contractor shall submit digital photographs on an electronic storage device 

(flash/thumb drive). Three copies of each storage device shall be submitted to the Engineer. 

Each photograph shall be of good quality, sufficiently large to distinguish unique features 

captured in the photograph and should be at least 4 MB in size. Each electronic storage 

device shall be labeled, and shall, at a minimum include the name of the Owner, name of 

the Contractor, Date, Project Name, and the title, “Pre- Construction Photographs” in 

sufficiently legible text. 

The photographs shall be arranged in a continuous fashion indicating topographical 

features from one end of the project to the other. The Contractor shall invite the Engineer 

to the site while collecting these photographs. 

Photographs shall be taken during a period of good visibility. Unless otherwise directed by 

the Engineer, photographs will not be allowed during times of precipitation or poor 

visibility. 

Following construction, the Contractor shall provide post-construction photographs of the 

entire construction area and adjacent properties in a similar format to the preconstruction 

photographs. 

*** END OF SECTION *** 
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SECTION 01400 - QUALITY CONTROL 

P A R T  1  G E N E R A L  

1.1 SCOPE 

The work specified in this Section includes the control tests, test sample collection, required field-

testing, and special inspections as specified herein, and indicated on the Plans. 

1.2 RELATED WORK SPECIFIED ELSEWHERE  

Section Item 

02300 Earthwork 

02700 Gravel Materials 

02710 Gravel Surfacing 

02740 Hot Mix Asphalt 

1.3 PAYMENT 

All testing as required by this Section shall be paid for by the Contractor. All costs to prepare and 

implement the sample and testing program shall be included in the bid prices for the various items 

associated with the sampling and testing program. 

Retesting and reinspection required because of defective work and testing performed for the 

convenience of the Contractor shall also be paid for by the Contractor. 

Testing requirements shall not be cause for claims of delay by the Contractor and all expenses 

accruing therefrom shall be deemed incidental to the performance of the Contract. 

P A R T  2  P R O D U C T S  

2.1 GENERAL 

The Contractor shall be responsible for all material testing specified in the Contract Documents 

and any applicable permits and codes. The materials testing laboratory shall be accredited for 

performing the various testing methods either by AASHTO R18, AASHTO 150/IEC 17025 or the 

American Association for Laboratory Accreditation and further approved by the Owner. The 

materials testing laboratory shall send test results directly to the Engineer. 

2.2 EARTHWORK AND GRANULAR MATERIALS 

A. COMPACTION CONTROL 

Optimum moisture content and maximum density tests shall be determined by the 

following method: 

ASTM D1557 – Laboratory Compaction Characteristics of Soil Using Modified Effort 
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B. IN-PLACE TESTS 

In-place density and moisture content tests shall be made by an independent testing 

laboratory according to the following methods: 

ASTM D6938 – Standard Test Method for In-Place Density and Water Content of Soil and 

Soil-Aggregate by Nuclear Methods (Shallow Depth). 

2.3 AGGREGATES 

All aggregates shall be tested in accordance with applicable WSDOT test methods: 

Title Test Method 

Sampling AASHTO T2 

Sieve Analysis of Fine and Coarse Aggregates 104A 

Material Finer than No. 200 Sieve in Aggregates 102A 

Percentage of Particles Smaller than 0.025 mm and 0.005 mm 603A 

Organic Impurities 111A 

Abrasion of Coarse Aggregates by Use of the Los Angeles Machine 101A 

Sand Equivalent 109A 

2.4 HOT MIX ASPHALT 

Paving asphalt shall be tested in accordance with the following WSDOT test methods: 

Characteristics Test Method 

Tests on Residue from RTFC Procedure 208 

Absolute Viscosity at 140 degrees F, poise 203 

Kinematic Viscosity at 275 degrees F., cSt, min. 202 

Penetration at 77 degrees F., 100 g/5 sec., min.(1) 201 

Percent of Original Penetration at 77 degrees F, min. 2 

Ductility at 45 degrees F., cm, min.  

Flashpoint, (Cleveland Open Cup), degrees F min. (test on original asphalt) 206 

Solubility in Trichloroethylene percent, min. (test on original asphalt) 214 

(1) Original penetration, as well as penetration after RTFC loss shall be determined by AASHTO Test Method T 

49. 

A. COMPLETE EXTRACTIVE OF UNCOMPACTED MIX Test methods shall be in 

accordance with the following: 

1. AASHTO T68 

2. ASTM D2172 

3. AASHTO T30 
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B. DENSITY OF COMPACTED MIX 

Test method shall be in accordance with AASHTO T166. 

1. The Contractor shall employ an independent testing laboratory approved by the Owner 

to conduct complete extraction tests on the uncompacted asphalt concrete pavement 

mix. 

2. The Contractor shall provide the Engineer with an affidavit from the asphalt supplier 

of the characteristics of the paving asphalt. The paving asphalt shall be tested in 

accordance with WSDOT Construction Manual and Standard Specifications, latest 

editions. 

P A R T  3  E X E C U T I O N  

3.1 SAMPLING AND TESTING FREQUENCY 

A. GENERAL 

The Contractor shall provide the following quality control tests at the number and 

frequency described herein. On-site testing technicians and testing laboratories shall be 

WABO-certified. The precise location of the tests shall be designated by the Engineer. The 

Contractor shall cooperate with laboratory personnel employed to conduct the density 

testing, sampling of material(s), and special inspections. The Contractor shall provide safe 

access within the work site for laboratory personnel such that density testing and visual 

inspection can be performed. The Contractor shall provide samples of materials to be tested 

in the quantities required and herein specified to the appropriate laboratory personnel. The 

Contractor shall furnish all labor, equipment, tools, and materials necessary to obtain and 

deliver samples as herein designated. They shall also provide and repair any test holes 

required in order to facilitate the testing and sampling and to provide for the testing 

laboratory’s exclusive use for storage and curing of test samples until removed to the 

laboratory. 

Any areas tested and further failing compliance with the Specifications shall be 

recompacted and retested at the Contractor’s expense, until a successful density test 

indicating compliance with these Specifications has been achieved. 
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B. SOIL TESTING 

The following soil quality control tests shall be completed at the given frequency: 

Material Test Minimum Sampling & 

Testing Frequency 

Backfill for foundations, 
walls, trenches and roads 

Gradation1
 One every 500 cy or one 

per day for quantities 
exceeding 25 cy. For 
trenches, one every 750 
feet of trench. 

In-Place Density2,3,4
  

Moisture-Density 

Relationship3
 

One prior to start of 

backfilling operation, one 

every 20 densities and any 

time material type 

changes. 

Pipe Bedding Gradation1
 One every 750 feet of 

trench. 

Subgrade and Fills In-Place 

Density2,3
 

One every 500 cy 

of each type 

material. 

 Gradation One for every 

moisture- density. 

1. All acceptance tests shall be conducted from in-place samples. 

2. Additional tests shall be conducted when variations occur due to the Contractors, operations, weather 

conditions, site conditions, etc. 

3. The nuclear densometer, if properly calibrated, may be used but only to supplement the required testing 

frequency and procedures. The densometer shall be calibrated and is recommended for use when the time 

for complete results becomes critical. 

4. Depending on soil conditions, it is anticipated that compaction tests shall be required at depths of 2 feet 

above the pipe and at each additional 5 feet to the existing surface plus a test at the surface. 
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C. HOT MIX ASPHALT TESTING FREQUENCY 

The following hot mix asphalt quality control tests shall be completed at the given 

frequency: 

 

*** END OF SECTION *** 

Material Test Minimum Sampling & 

Testing Frequency 

Mix Design (By Contractor) Submittal Design Mix (include test 

results). Aggregate (each 

size) – 100 pounds. Asphalt 
- 1 gallon. Mineral Filler – 

10 pounds.  

Asphalt (including prime and 
tack coat) 

Sample and  Tests Submit a 1- quart sample 

and material Certification 

with test results for each 
shipment or lot of asphalt. A 

duplicate 1-quart sample 
shall be retained by the 

Contractor until the 

completion of the job. 

Aggregates (from bins or  
source) 

Gradation 
Fractured 
Faces 
Specific 
Gravity 

One test prior to start of 

paving operation and one 
every 1,500  tons or 1,000 

cy. 

LA Abrasion One test prior to start of 
paving and one test every 

10,000 tons thereafter. 

Hot Mix Asphalt (including  
ATB) 

Marshall  Method Test One initial test during mix 

design and one per 3,000 

tons thereafter. 

Specific Gravity One per each Marshall test 

Compaction One per 50 Tons 
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SECTION 01500 - TEMPORARY FACILITIES 

P A R T  1  G E N E R A L  

1.1 SCOPE 

The work specified in this Section includes the temporary facilities required for this project, but 

not necessarily limited to: 

A. Temporary utilities such as water, telephone, off-site staging, and off-site parking. 

B. Temporary piping, valves, and appurtenances necessary to keep existing facilities fully 

operational during construction. 

C. Sanitary facilities. 

D. Temporary enclosures such as fences, tarpaulins, barricades, and canopies. 

P A R T  2  P R O D U C T S  

2.1 UTILITIES 

A. WATER 

The Contractor shall be responsible for providing water necessary for construction. This 

includes costs for supplying potable water for hydrostatic pressure leak testing of all water-

holding structures and operational testing of all equipment and processes. Water is 

available from the Owner free of charge, provided that it is used responsibly. The 

Contractor shall install a meter with backflow prevention device prior to obtaining water 

from the Owner. 

B. TELEPHONE 

The Contractor shall provide and pay for telephone service at their construction site office. 

Radio-telephone service is acceptable as a substitute for telephone service. 

2.2 TEMPORARY PIPING 

The Contractor shall furnish and install all temporary piping and pumping and, upon completion 

of the work, remove all such temporary piping as required, except as designated on the Plans to 

remain as a part of the Project. Prior to installation, the Contractor shall submit drawings to the 

Engineer showing the proposed installation of temporary piping and pumps, including location, 

type of pipe, fittings, and valves. The Contractor shall obtain the Engineer’s approval for 

temporary piping and pumping plan prior to installation. 

Temporary piping and pumping shall be provided as necessary to maintain the existing facilities 

in operation until the new facilities are constructed, operational. An effort has been made on the 

Plans and/or Specifications to note instances and locations where temporary piping and/or 
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pumping may be required; however, this in no way limits the temporary piping and pumping to be 

provided by the Contractor at these locations. 

2.3 SANITARY FACILITIES 

The Contractor shall provide toilet and wash-up facilities for their workforce and the Engineer at 

the site of work. They shall comply with applicable laws, ordinances, and regulations pertaining 

to the public health and sanitation of dwellings and camps. 

2.4 OFF-SITE STAGING AND PARKING 

The Contractor shall note that space is limited throughout the construction site. Employees of the 

Contractor, all subcontractors, vendors, suppliers, and associated personnel shall not be allowed 

to park onsite during the course of construction without prior approval from the Owner. It shall be 

the responsibility of the Contractor to provide sufficient parking facilities in authorized area(s) 

other than the construction site for the above-mentioned personnel. 

The Contractor shall not be allowed to stockpile and store equipment and materials throughout the 

construction site. The Contractor shall coordinate their schedule so that all equipment and 

materials shall be brought to the construction site only when they are to be installed/utilized. 

The Contractor shall provide storage of equipment and materials at an offsite, bonded warehouse, 

to be approved by the Engineer. The Contractor shall pay all costs associated with off-site delivery, 

storage, and transfer to the construction site. 

2.5 ENCLOSURES 

The Contractor shall furnish, install, and maintain during the project time all required scaffolds, 

tarpaulins, barricades, canopies, warning signs, steps, bridges, platforms, and other temporary 

construction necessary for proper completion of the work in compliance with all pertinent safety 

and other regulations. 

P A R T  3  E X E C U T I O N  

All temporary facilities and controls shall be maintained as long as required for the safe and proper 

completion of the work. The Contractor shall remove such temporary facilities and controls as 

rapidly as progress of the work will permit or as directed by the Owner. 

*** END OF SECTION *** 
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SECTION 01505 - MOBILIZATION AND DEMOBILIZATION 

P A R T  1  G E N E R A L  

1.1 SCOPE 

The work specified in this Section consists of mobilization and demobilization in accordance with 

the WSDOT Standard Specifications Section 1-09.7 and these specifications. Mobilization 

consists of preconstruction activities and preparatory work for the project necessary to mobilize 

labor, materials, and equipment to the project site. Demobilization consists of activities to remove 

materials and equipment from the project site upon project completion, including final cleanup. 

Items which are not considered mobilization or demobilization include but are not limited to: 

A. On-going activities throughout the duration of construction. 

B. Profit, interest on borrowed money, overhead, or management costs. 

1.2 RELATED WORK SPECIFIED ELSEWHERE  

Section Item 

Division 1 General Technical Requirements 

01150 Surveys 

01200 Measurement and Payment 

01310 Project Meetings 

01385 Photo Documentation 

01500 Temporary Facilities 

01720 Record Drawings 

01740 Cleanup 

01950 Traffic Control 

P A R T  2  P R O D U C T S  

Products and materials required for mobilization and demobilization are described in the various 

sections of Division 1 and in other parts of the Contract Documents. 

P A R T  3  E X E C U T I O N  

Complete mobilization and demobilization as required by the various sections of Division 1 and 

other parts of the Contract Documents. 

*** END OF SECTION *** 
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SECTION 01720 - RECORD DRAWINGS 

P A R T  1  G E N E R A L  

1.1 SCOPE 

The work specified in this Section includes the record drawings, which shall be maintained and 

annotated by the Contractor during construction. 

1.2 RELATED WORK SPECIFIED ELSEWHERE  

Section Item 

01300 Submittals 

01150 Surveys 

01505 Mobilization and Demobilization 

1.3 INFORMATION PROVIDED BY THE OWNER 

The Contractor will be provided with the following items to maintain record drawings for the 

project: 

A. One full size paper set of Plans. 

P A R T  2  P R O D U C T S  

Not Used. 

P A R T  3  E X E C U T I O N  

3.1 GENERAL 

The Contractor shall maintain the following record drawings for the project: 

A. A neat and legibly marked set of Contract Plans showing the final location of piping, 

valves, and associated work.; 

B. Contractor layout and installation drawings. 

Unless otherwise specified, record drawings shall be full size and maintained in a clean, 

dry, and legible condition. Record documents shall not be used for construction purposes 

and shall be available for review by the Engineer during normal working hours at the 

Contractor’s field office. At the completion of the work, prior to final payment, all record 

drawings shall be submitted to the Engineer. 

Marking of the drawings shall be kept current and shall be done at the time the material 

and equipment are installed. Annotations to the record documents shall be made with an 

erasable colored pencil conforming to the following color code: 

1. Additions - Red 
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2. Deletions - Green 

3. Comments - Blue 

4. Dimensions - Graphite 

Legibly mark drawings to record actual depths, horizontal and vertical location of 

underground raceways, cables, and appurtenances referenced to permanent surface 

improvements. 

The Contractor shall be responsible for furnishing the Owner one full size, signed copy. 

Each record drawing shall be stamped and signed by the onsite field representative of the 

Contractor. 

The Contractor’s record drawings (full-size hard-copy) will be reviewed monthly for 

completeness by the Engineer prior to preparing the progress estimate for payment. If the 

record drawings do not reflect the work performed, payment for that item of work will not 

be included in the progress estimate. 

*** END OF SECTION *** 
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SECTION 01740 - CLEANUP 

P A R T  1  G E N E R A L  

1.1 SCOPE 

The work specified in this Section includes the maintenance of the building, structures, and site(s) 

in a standard of cleanliness throughout the construction period as described herein. 

Throughout the construction period, the Contractor shall maintain the cleanliness of the site and 

structures as described herein. The Contractor is also to maintain access to all existing, operating 

equipment such that the equipment may be serviced and operated. 

Dust of all kinds, including concrete dust produced by construction activities, shall be controlled 

to avoid damage to existing, operating equipment. Enclosures, ventilation, and air scrubbing may 

be required where significant potential for damage is determined by the Engineer. 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

In addition to standards described in this Section, comply with all requirements for cleaning up 

when described in other sections of these Contract Documents. 

1.3 QUALITY ASSURANCE 

A. INSPECTION 

The Contractor shall conduct daily site inspections, and more often if necessary, to verify 

that requirements are being met. 

B. CODES AND STANDARDS 

In addition to the standards described in this Section, comply with all pertinent 

requirements of governmental agencies having jurisdiction. 

P A R T  2  P R O D U C T S  

2.1 CLEANING MATERIALS AND EQUIPMENT 

Provide all required personnel, equipment, and materials needed to maintain the specified standard 

of cleanliness. 

2.2 COMPATIBILITY 

Use only the cleaning materials and equipment which are compatible with the surface being 

cleaned, as recommended by the manufacturer of the material or as approved by the Engineer. 
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P A R T  3  E X E C U T I O N  

3.1 PROGRESS CLEANING 

A. GENERAL 

Retain all stored materials and equipment in an orderly fashion allowing maximum access, 

not impeding drainage or traffic, and providing protection. 

Do not allow the accumulation of scrap, debris, waste material, and other items not required 

for this work. 

At least twice each month, and more often if necessary, completely remove all scrap, 

debris, and waste material from the project site. 

Provide adequate storage for all materials awaiting removal from the project site, observing 

all requirements for fire protection and protection of the environment. 

B. SITE 

Daily, and more often if necessary, inspect the site and pick up all scrap, debris, and waste 

material. Move these items into a place designated for their storage until disposal becomes 

available. 

Weekly, and more often if necessary, inspect all arrangements of materials stored on the 

site, restack, arrange, or otherwise service all arrangements to meet the requirements above. 

Maintain the site in a neat and orderly condition at all times so as to meet the approval of 

the Engineer. 

C. STRUCTURES 

Weekly, and more often if necessary, inspect the structures and pick up all scrap, debris 

and waste material. Move these items into a place designated for their storage until disposal 

becomes available. 

Weekly, and more often if necessary, sweep clean all interior spaces. “Clean” shall be 

interpreted to mean free from dust and other materials that can be swept with a broom using 

reasonable diligence. 

In preparing to install succeeding materials, clean the structures or pertinent portions 

thereof to the degree of cleanliness recommended by the manufacturer of the succeeding 

material. Use all equipment and materials required to achieve the required cleanliness. 

D. STREETS 

All paved and unpaved streets in the vicinity of the project shall be kept free of material 

tracked from the project site(s) or dropped from vehicles entering and leaving the site(s). 

The Contractor shall inspect roads in each active area daily, and all material deposited on 

the road from the Contractor’s activities shall be removed prior to the end of the workday. 

This shall include sweeping, as required, to collect any mud, dirt and dust from the surface. 

All catch basins and culverts in the work area shall be inspected before completion and 

cleaned as directed by the Engineer. 
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Furthermore, the streets shall be restored in accordance with “Unpaved Roadside 

Restoration” requirements as outlined herein. 

3.2 FINAL CLEANING 

A. DEFINITION 

Except as otherwise specifically provided, “clean” shall be interpreted as meaning the level 

of cleanliness generally provided by commercial building maintenance equipment and 

materials. 

B. GENERAL 

Prior to final inspection, remove from the jobsite all tools, surplus materials, equipment, 

scrap, debris, and waste. Conduct final project cleaning as described below. 

C. STRUCTURES 

1. Exterior 

Visually inspect all exterior surfaces and remove all traces of soil, waste, smudges, and 

other foreign matter. Remove all traces of splashed materials from adjacent surfaces. If 

necessary to achieve a uniform degree of exterior cleanliness, hose down the exterior 

of the structure. In the event of stubborn stains not removable with water, the Engineer 

may require light sandblasting or other cleaning at no additional cost to the Owner. 

2. Interior 

Visually inspect all interior surfaces and remove all traces of soil, waste, smudges, and 

other foreign matter. Remove all traces of splashed materials from adjacent surfaces. 

Remove all paint droppings, spots, stains, and dirt from finished surfaces. Use only 

appropriate cleaning materials and equipment. 

3. Glass 

Clean all glass inside and outside. 

D. TIMING 

Schedule final cleaning as approved by the Engineer to enable the Owner to accept a 

completely clean project, ready for occupancy. 

*** END OF SECTION *** 
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SECTION 01900 - SALVAGE AND DEMOLITION 

P A R T  1  G E N E R A L  

1.1 SCOPE 

The work specified in this Section covers the demolition of existing structures, piping, equipment, 

and sitework, and the salvage of existing materials and equipment as indicated on the Plans and as 

specified herein. 

The Plans show the major items to be demolished and removed. In addition to these items, the 

Contractor shall remove any other incidental above-grade items which are not to be used in the 

completed project. 

1.2 RELATED WORK SPECIFIED ELSEWHERE  

Section Item 

01200 Measurement and Payment 

1.3 SALVAGE 

Salvageable equipment and material shall be removed with care so as not to impair future uses and 

shall include all equipment and material so indicated on the Plans. Salvaged equipment and 

material not reused or rejected by the Owner shall be cleaned and protected from corrosion and 

weather and delivered by the Contractor to the Owner at a site designated by the Owner. 

Reuse of salvageable equipment and material by the Contractor will not be permitted except where 

specifically indicated on the Plans and in the Specifications or where approved by the Engineer 

and Owner. Salvageable equipment and materials rejected in writing by the Owner shall become 

the property of the Contractor and shall be disposed of away from the site without additional cost 

to the Owner. 

1.4 DEMOLITION 

The Contractor shall be responsible for compliance with current City, County, State, and Federal 

codes and regulations related to demolition. 

The Contractor shall notify all affected utilities and comply with their respective requirements for 

abandonment of such utilities including power, telephone, natural gas, water, sanitary sewer, and 

storm sewer utilities. 

The Contractor shall maintain access for the Owner’s employees during the demolition period and 

provide barricades, fences, etc., as required for job site safety. 

Demolition of concrete, masonry, roofing, asphalt, and other materials shall be done so as to avoid 

damage to existing structures intended to remain. Demolition or cutting required to add to or 

modify existing structures shall be done in such a manner that the appearance and utility of the 

existing structure is not impaired and so that a neat transition from new to old material may occur. 
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All piping and appurtenances located less than 4 feet below finished grade shall be removed and 

hauled to an approved disposal site. All piping and appurtenances located four feet or more below 

finished grade may be abandoned in place, unless shown otherwise on the Plans, as long as 

Contractor fully seals all pipe and appurtenance openings with grout. 

All waste materials from demolition or cutting shall become the property of the Contractor and 

shall be removed from the site and hauled to an approved waste disposal site, if declared surplus 

by the Owner. All materials and equipment, however, are property of the Owner unless declared 

surplus. Some equipment and materials scheduled for salvage and delivery to the Owner are noted 

on the Plans. 

*** END OF SECTION *** 
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SECTION 01950 - TRAFFIC CONTROL 

P A R T  1  G E N E R A L  

1.1 SCOPE 

The Contractor shall be responsible for providing adequate flaggers, signs and other traffic control 

devices for the protection of the work and the public at all times and meet the Mason County traffic 

requirements. 

1.2 RELATED WORK SPECIFIED ELSEWHERE  

Section Item 

01160 Regulatory Requirements 

01300 Submittals 

01505 Mobilization and Demobilization 

1.3 REFERENCES 

This Section references the latest revisions to the following documents: 

Reference Title 

MUTCD Manual of Uniform Traffic Control Devices Washington State Modifications to the 

MUTCD Quality Guidelines for Temporary Traffic Control Devices 

ANSI 107 High Visibility Garment Standard 

WSDOT  Current Edition Standard Specifications for Road, Bridge, and Municipal 

Construction 

1.4 SUBMITTALS 

A. TRAFFIC CONTROL PLAN 

The Contractor shall prepare and submit two copies of a Traffic Control Plan(s). All 

construction signs, flaggers, spotters, and other traffic control devices shall be shown on 

the traffic control plans. The Contractor shall designate and adopt in writing the specific 

traffic control plan or plans required for their method of performing the work. The traffic 

control plan(s) shall be in accordance with the standards established in Section 1-10  of the 

WSDOT Standard Specifications. 

The Traffic Control Plan shall meet the specific requirements of franchise agreements and 

right-of-way permits required for this project. In addition, the Traffic Control Plan shall 

meet the following requirements: 

• Maintain one-way traffic during construction and two-way traffic outside of 

construction hours. 
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• Local access and emergency access on local access roads. 

• Alleys and driveways can be blocked up to 8 hours with at least 1-week notification 

of all affected property owners. 

• Comply with all WSDOT requirements. 

The Contractor, at the end of each day, shall leave the Work area in such condition that it 

can be traveled without damage to the Work, without danger to traffic, and without one-

way traffic control. 

*** END OF SECTION *** 
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DIVISION 2 - SITEWORK 

SECTION 02050 - LOCATE EXISTING UTILITIES 

P A R T  1  G E N E R A L  

1.1 SCOPE 

The work specified in this Section includes the anticipated conflicts, which may exist with existing 

utilities. A reasonable attempt has been made to locate the existing utilities; however, the exact 

location, and/or depth are unknown in most instances. Locations and dimensions shown in the 

Plans for existing facilities are in accordance with available information obtained without 

uncovering, measuring, or other verification. It shall be the responsibility of the Contractor to 

locate existing utilities and their depth. 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

Section Item 

01200 Measurement and Payment 

02250 Temporary Shoring and Bracing 

02300 Earthwork 

1.3 REFERENCES 

This Section references the latest revisions to the following documents: 

Reference Title 

WSDOT  Current Edition Standard Specifications for Road, Bridge, and Municipal 

Construction 

P A R T  2  P R O D U C T S  

Not Used. 

P A R T  3  E X E C U T I O N  

3.1 GENERAL 

The Contractor shall determine the difficulties to be encountered in constructing the Project and 

his locate effort based upon the information provided on the Plans, field investigation, and the 

Contractor’s contacts with the existing utility companies. The Contractor shall determine the extent 

of exploration required to first prevent damage to those existing utilities, and secondly to determine 

if the proposed improvements are in conflict with existing utilities. 

The Contractor shall locate existing utilities sufficiently ahead of construction so that the Engineer 

can modify the alignment, or grade prior to construction. Where underground utilities are found to 

be in the way of construction, such condition shall not be deemed to be a changed or differing site 

condition. If necessary, pipe alignment or grade shall be modified at the Contractor’s expense. 
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The Contractor shall call the Utility Location Request Center (One Call Center), for field location, 

not less than 2 nor more than 10 business days before the scheduled date for commencement of 

excavation that may affect underground utility facilities, unless otherwise agreed upon by the 

parties involved. A business day is defined as any day other than Saturday, Sunday, or a legal 

local, State, or Federal holiday. The telephone number for the One Call Center for this project is 

(800) 424-5555(or 811) at Utilities Underground Location Center (UULC). If no one-number 

locator service is available, notice shall be provided individually to those owners known to or 

suspected of having underground facilities within the area of the proposed excavation. 

The Contractor is alerted to the existence of Chapter 19.122 RCW, a law relating to underground 

utilities. Any cost to the Contractor incurred as a result of this law shall be at the Contractor’s 

expense. 

No excavation shall begin until all know facilities in the vicinity of the excavation area have been 

located and marked. 

All site access shall comply with Right-of-way permit conditions and Section 1-10 of the WSDOT 

Standard Specifications. 

*** END OF SECTION *** 
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SECTION 02230 - CLEARING AND GRUBBING 

P A R T  1  G E N E R A L  

1.1 SCOPE 

The work specified in this Section includes the clearing, grubbing, and stripping of the proposed 

project areas in preparation of foundations, embankment construction, and pipeline installation. 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

Section Item 

01200 Measurement and Payment 

02300 Earthwork 

02370 Erosion Control 

1.3 REFERENCES 

This Section references the latest revisions to the following documents: 

Reference Title 

WSDOT  Current Edition Standard Specifications for Road, Bridge, and Municipal 

Construction 

1.4 DEFINITIONS 

“Clearing, grubbing, and stripping debris” as hereinafter used shall be considered as all material 

removed by the clearing, grubbing, and stripping operations. 

P A R T  2  P R O D U C T S  

Not Used. 

P A R T  3  E X E C U T I O N  

3.1 DISPOSAL OF CLEARING AND GRUBBING DEBRIS 

Clearing and grubbing debris shall be disposed of by hauling to waste and disposal sites approved 

by the Owner. 

3.2 CLEARING AND GRUBBING 

Clearing and grubbing shall be performed as required to complete the work shown on the Plans to 

a minimum depth of 8 inches in order to remove the root zone of existing vegetation. 

This work shall include removal and disposal of all trees, logs, brush, stumps, roots, and minor 

manmade structures to include but not limited to concrete, asphalt abandoned metal and 

equipment, rubbish and debris to the limits indicated on the plans or as required and approved by 

the owner. This work shall be to a depth necessary to remove stumps, large roots and all other 
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objectionable material. This work shall also include the protection from injury or defacement of 

trees, bushes, shrubs, and other objects designated to remain. 

Clearing and grubbing within WSDOT right-of-way shall meet all requirements of Section 2-01 

of the WSDOT Standard Specifications. 

*** END OF SECTION *** 
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SECTION 02240 - DEWATERING 

P A R T  1  G E N E R A L  

1.1 SCOPE 

The work specified in this Section includes dewatering excavations of any kind and location, 

including but not limited to groundwater, surface water, and precipitation, until backfilling has 

been completed to finished grade. 

1.2 RELATED WORK SPECIFIED ELSEWHERE  

Section Item 

01160 Regulatory Requirements 

01200 Measurement and Payment 

01300 Submittals 

02300 Earthwork 

02370 Erosion Control 

1.3 SUBMITTALS 

Prior to the start of construction, the Contractor shall submit a dewatering plan in accordance with 

Section 01300 containing both a graphical and narrative presentation identifying proposed 

methods, equipment sizes and contingency plans should dewatering cause settlement of any 

adjacent facilities. The dewatering plan shall show specific locations, in plan and section, where 

dewatering is expected as well as a general discussion of methods to be employed should water be 

encountered in other locations. The plan shall detail the depth, diameter and anticipated flow for 

dewatering wells, well points or sumps. 

Acceptance by the Owner of the method, installation, and operation and maintenance details 

submitted by the Contractor shall not in any way be considered to relieve the Contractor from full 

responsibility for errors therein or from the entire responsibility for complete and adequate design 

and performance of the system in controlling the water level in the excavated areas, and for control 

of the hydrostatic pressures to the depths specified herein. The Contractor shall be solely 

responsible for the proper design, installation, proper operation, maintenance, and any failure of 

any component of the dewatering system. 

1.4 REFERENCES 

“Rossum J.R., 1954, Control of Sand in Water Systems, Journal American Water Works 

Association, Volume 46, pp. 123-132” 

Construction Stormwater General Permit 

1.5 QUALITY CONTROL 

It shall be the sole responsibility of the Contractor to control the rate and effect of the dewatering 

efforts to avoid all objectionable settlement and subsidence. The Contractor shall comply with 
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local codes and ordinances of governing authorities with regard to disposal of water pumped from 

dewatering operations. 

Proposed discharge points shall be approved by the Owner prior to implementation of dewatering. 

The Contractor shall be responsible for taking all reasonable precautions necessary to ensure 

continuous, successful operation of the system. 

P A R T  2  P R O D U C T S  

The Contractor shall have sufficient pumping equipment and/or other machinery available onsite 

before operations begin to assure that the operation of the dewatering system can be maintained. 

This shall include providing backup pumps of similar capacity and a standby generator of the 

capacity required to continuously operate the Contractor’s dewatering system. 

P A R T  3  E X E C U T I O N  

3.1 INSTALLATION AND APPLICATION 

During excavation, the installation of piping, conduits and structures and during the placing of 

backfill, excavations shall be kept free of water, subsurface or otherwise. The Contractor shall 

furnish all equipment necessary to dewater the excavations and shall dispose of the water so as not 

to cause a nuisance or menace to the public. The dewatering system shall be installed and operated 

by the Contractor so that the groundwater level outside the excavation is not reduced to the extent 

that would damage or endanger adjacent structures or property. The release of groundwater to its 

static levels shall be performed so as to maintain the undisturbed state of the foundation soils, 

prevent disturbance of backfill and prevent movement of all structures and pipelines. 

Design implementation and maintenance of any dewatering system shall be the responsibility of 

the Contractor. 

The Contractor shall construct all dewatering wells in accordance with WAC 173-160. The 

dewatering system shall be sufficient to maintain the groundwater level at an elevation to protect 

the surface of the trench bottoms, the base of the bedding course or other foundation, and shall be 

accomplished prior to pipe laying and jointing or placement of reinforcing steel for concrete. 

If well points or wells are used, they shall be adequately spaced to provide the necessary 

dewatering. The dewatering operation, however accomplished, shall be carried out so that it does 

not destroy or weaken the strength of the soil under or alongside the excavations. 

The Contractor shall design filters and screen slot sizes for all sumps, wells and well points which 

prevents the movement of fines during pumping. The Contractor shall develop the wells such that 

they produce no more than 10-ppm silica as measured with a Rossum Sand Tester (Rossum, 1954) 

or equivalent. 

Dewatering within WSDOT right-of-way shall meet all requirements of Section 7-09.3(7)A of the 

WSDOT Standard Specifications. 
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3.2 MONITORING 

The Contractor shall install water level observation wells in dewatered areas sufficient to 

determine whether groundwater levels are maintained as per Part 3.1 of this Section. 

3.3 FIELD QUALITY CONTROL 

A continual check by the Contractor shall be maintained to ensure that the subsurface soil is not 

being removed by the dewatering operation. The Contractor shall test all dewatering discharge 

using a Rossum Sand Tester or equivalent to determine the silica content of the discharge. The 

Contractor shall notify the Owner at least 24 hours prior to testing. Where critical structures or 

facilities exist immediately adjacent to areas of proposed dewatering, reference points shall be 

established and observed at frequent intervals to detect any settlement that could develop. 

Should settlement be observed, the Contractor shall cease dewatering operations and implement 

contingency plans as outlined in the Contractor’s approved dewatering plan. The responsibility for 

conducting the dewatering operation in a manner that protects adjacent structures and facilities 

rests solely on the Contractor. The cost of repairing any damage to adjacent structures and 

restoration of facilities shall be the responsibility of the Contractor. Permanent piping systems, 

existing or new, shall not be incorporated into the Contractor’s dewatering system. 

*** END OF SECTION *** 
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SECTION 02250 - TEMPORARY SHORING AND BRACING 

P A R T  1  G E N E R A L  

1.1 SCOPE 

The work specified in this Section includes the temporary shoring and bracing for excavations 

including the trench excavation safety systems as shown on the Plans and as specified herein. 

1.2 RELATED WORK SPECIFIED ELSEWHERE  

Section Item 

01200 Measurement and Payment 

01300 Submittals 

02300 Earthwork 

02511 Connection to Existing System 

02500 Water Distribution 

1.3 SUBSURFACE CONDITIONS 

Three test pits were dug along the distribution water main alignment as part of the geotechnical 

investigation to support the design process for this project. Results from these test pits s are 

provided in the Appendix C. 

1.4 WORK INCLUDED 

The extent of temporary shoring and bracing work includes, but is not limited to: 

A. Temporary shoring and bracing necessary to protect the following against loss of ground 

or caving embankments: existing structures, buildings, roads, walkways, utilities, electrical 

transmission towers and support wiring, other facilities and improvements where required 

to comply with codes and authorities having jurisdiction. 

B. Trench excavation safety systems, pursuant to RCW Chapter 49.17 and WAC 296-155-

655. 

C. Maintenance of shoring and bracing. 

1.5 QUALITY ASSURANCE 

A. SHORING CONSULTANT 

The Contractor shall engage the services of a qualified geotechnical engineer and qualified 

structural engineer registered in the State of Washington to design temporary shoring and 

bracing when required by applicable regulations. 

B. SHORING DESIGN 

The Contractor shall provide layout and design drawings and specifications for shoring and 

bracing when a trench box is inadequate for the purpose or will not be used and trench 

depth exceeds 4 feet and back sloping will not be used. Temporary shoring and bracing 

system design and calculations shall be prepared, stamped, and signed by a Professional 

Engineer registered in the State of Washington. 

C. REGULATIONS 
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The Contractor shall design sheeting, shoring and bracing in accordance with the 

Washington State Safety Code and any local codes and ordinances of governing authorities 

having jurisdiction. 

1.6 SUBMITTALS 

The Contractor shall submit shoring and bracing layout and design drawings, calculations and 

other backup data to the Owner for review in accordance with Section 01300 prior to the start of 

construction. 

1.7 PROJECT CONDITIONS 

A. SITE SURVEY 

The background survey information provided on the Plans is shown for clarity only. The 

Contractor shall determine, before commencing work, the exact location of all existing 

features that may be disrupted by new construction, including existing underground 

utilities. The Contractor shall be fully responsible for any and all damages, which might be 

caused by the Contractor’s failure to exactly locate and/or preserve existing site features. 

Prior to commencing work, the Contractor shall check and verify governing dimensions 

and elevations. 

The Contractor shall survey adjacent structures and facilities, establishing exact elevations 

at fixed points to act as temporary bench marks to monitor potential settlement from the 

contractor’s ongoing operations. Clearly identify temporary bench marks and record 

existing elevations from the control points shown on the Plans. 

During excavation, the Contractor shall resurvey bench marks weekly. The Contractor shall 

maintain and make available at the job site an accurate log of surveyed elevations for 

comparison with original elevations, and promptly notify the Owner if changes in 

elevations occur or if cracks, sags or other damage is evident. 

1.8 EXISTING UTILITIES 

The Contractor shall protect existing active sewer, water, gas, electrical, and other utility services 

and structures that may be present. This shall also include all pipelines, services, and structures 

that are the property of the Owner. 

P A R T  2  P R O D U C T S  

The Contractor shall provide suitable shoring and bracing materials, which shall support loads 

imposed. Materials for shoring systems need not be new, but shall be in serviceable conditions. 

P A R T  3  E X C A V A T I O N  

3.1 VERIFICATION OF CONDITIONS 

The Contractor shall notify the Owner immediately if, during construction, subsurface conditions 

are different from those encountered in the exploratory holes. 

3.2 INSTALLATION AND APPLICATION 

The Contractor shall provide shoring systems adequately anchored and braced to resist earth and 

hydrostatic pressures at locations as needed to support excavations during construction. The 

Contractor shall locate required bracing to clear all permanent work. Bracing which must be 

relocated shall be installed prior to the removal of original bracing. The Contractor shall not place 
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bracing where it will be cast into or included in permanent concrete work, except as otherwise 

acceptable to the Owner. The Contractor shall maintain bracing until structural elements are 

rebraced by other bracing or until permanent construction is able to withstand lateral earth and 

hydrostatic pressures. 

3.3 REMOVAL 

The Contractor shall remove shoring and bracing in stages to avoid disturbances to adjacent and 

underlying soils and damage to structures, pavements, facilities and utilities. The Contractor shall 

repair or replace, as acceptable to the Owner, adjacent work damaged or displaced through the 

installation or removal of shoring and bracing work. 

3.4 EXCAVATION SAFETY SYSTEMS 

All work shall be carried out with due regard for public safety. Open trenches shall have proper 

barricades and at night they shall be distinctly indicated by adequately placed lights, as provided 

for elsewhere in the Specifications. 

The Contractor is reminded that the Owner has not so delegated, and the Owner’s Representative 

does not purport to be a trench or excavation system safety expert, is not so engaged in that capacity 

under this Contract, and has neither the authority nor the responsibility to enforce construction, 

safety laws, rules, regulations, or procedures or to order the stoppage of work for claimed 

violations of trench or excavation safety. 

The furnishing by the Owner of resident representation and inspection personnel shall not make 

the Owner responsible for the enforcement of such laws, rules, regulations, or procedures, nor shall 

such make the Owner responsible for construction means, methods, techniques, sequences, 

procedures, or for the Contractor’s failure to properly perform the work necessary for proper trench 

and excavation safety. 

Shoring within WSDOT right-of-way shall meet all requirements of Section 2-09 of the WSDOT 

Standard Specifications. 

*** END OF SECTION *** 
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SECTION 02300 - EARTHWORK 

P A R T  1  G E N E R A L  

1.1 SCOPE 

The work specified in this Section includes the earthwork, including trench excavation and backfill 

for piping, excavation and backfill for structures, and finish grading. 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

Section Item 

01200 Measurement and Payment 

01300 Submittals 

01500 Temporary Facilities 

02240 Dewatering 

02250 Temporary Shoring and Bracing 

02370 Erosion Control 

02500 Water Distribution 

02700 Gravel Materials 

P A R T  2  P R O D U C T S  

2.1 GRAVEL MATERIALS 

All gravel materials shall conform to Section 02700. 

P A R T  3  E X E C U T I O N  

3.1 PREPARATION 

Excavation may commence once all erosion control measures are in place in accordance with the 

Plans and Section 02370 and to the satisfaction of the Owner. 

3.2 GENERAL REQUIREMENTS 

Excavation, compaction and backfill for structures, pipelines and the final site contours shall be 

formed by either excavating or compacting fill, as required, to provide the cross-sections as shown 

on the Plans. 

All excavation performed on this Project shall be considered unclassified. Excavation shall consist 

of the removal of any and all material encountered, including debris, rubble, concrete, metal, 

topsoil, cutting and removal of existing surfacing, tree stumps, trees, logs, abandoned rail ties, 

abandoned piping, piling, riprap, etc. 

Excavations shall be kept free of water, both surface water and groundwater, during the excavation, 

installation of pipelines and structures, and the placement of backfill. For additional requirements 

see Section 02240. 
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The Contractor’s attention is also called to the depth of the structures and piping; for this reason, 

special shoring and bracing may be required. All shoring and bracing or sheeting required to 

perform and protect the excavation and to safeguard the employees, shall be furnished by the 

Contractor. For additional requirements see Section 02250. 

No timber bracing, lagging, sheathing or other lumber shall be left in any excavation except with 

permission of the Engineer and in the event such permission is granted, no separate payment shall 

be allowed for burying such material. 

All stockpiles shall be covered with plastic and no stockpile shall be higher than 6 feet above 

existing grade. 

3.3 EXCAVATION AND BACKFILL FOR TRENCHES 

Excavation and backfill for trenches shall be in conformance with Sections 7-08 and 7-09 of the 

WSDOT Standard Specifications, and as further described herein. The following pipe materials 

shall be considered flexible: 

• PVC 

• Polyethylene Tubing 

• FRP 

• HDPE 

• Polyethylene 

• Corrugated Polyethylene 

All other pipe materials shall be considered rigid. 

Upon completion of work each day, all pipeline open trenches shall be completely backfilled, 

leveled, and temporarily patched or graveled, as herein specified. 

Under certain conditions, the trench may be left open at the last length of pipe laid during the day 

to avoid re-excavation the following morning, provided that the opening is adequately plated or 

covered for vehicle traffic. Special attention shall be given to barricading to keep vehicular traffic 

away from newly-backfilled trench areas until restored for traffic. 

The Engineer reserves the right to restrict the Contractor in the amount of trench for pipeline that 

can be opened during the working day. Should the Contractor, in the Engineer’s opinion, fail to 

diligently pursue backfilling, an allowable limit of open trench shall be 100 lineal feet and shall be 

strictly enforced. 

The width of the trench at or below a point 12 inches above the top of the outside diameter of the 

pipe shall be carefully controlled and maintained to ensure the strength of the pipe and prevent 

pipe failures. Backfilling shall proceed as follows: 

A. SUBGRADE PREPARATION 

The subgrade for piping is defined as the elevation of the bottom of the pipe bedding 

material as shown on the Plans. 



MASON COUNTY PUD NO.1  CANAL VIEW MAINLINE IMPROVEMENTS 

TECHNICAL SPECIFICATIONS   02300-3 

In the event unsuitable material is encountered below the subgrade shown on the Plans and 

described herein, the Contractor, as required by the Engineer, shall over-excavate up to 12 

inches or until a suitable foundation is reached. If over-excavation of unsuitable material 

is required by the Engineer, it will be incidental to the unit price paid for under the bid item 

entitled “FOUNDATION GRAVEL.” The Contractor shall then replace the material with 

compacted foundation gravel, as specified in 

Section 02700. If imported foundation gravel is required, it will be paid under the unit price 

bid item titled “FOUNDATION GRAVEL,” as found in the Proposal. 

Quantities, if any, shall be calculated by neat line measurement to the depth agreed to in 

the field by the Engineer. 

B. BEDDING FOR RIGID PIPE 

Above the foundation material, if any, the bedding material shall be suitable native or 

Gravel Backfill for Pipe Bedding, as specified in Section 02700. This material shall be 

placed in lifts of approximately 8 inches up to a point 12 inches above the pipe. This 

material shall be hand shoveled in place and carefully worked under and around the pipe. 

C. BEDDING FOR FLEXIBLE PIPE 

Above the foundation material, if any, Gravel Backfill for pipe bedding, as specified in 

Section 02700, shall be placed in lifts of approximately 8 inches up to a point 12 inches 

above the pipe. This material shall be hand shoveled in place and carefully worked under 

and around the pipe. 

D. BACKFILL FOR TRENCHES 

Partial backfill to protect the pipe will be permitted immediately after the pipe has been 

properly laid in accordance with the Plans and these Specifications. Complete backfilling 

of trenches will not be permitted until the section of pipe installed has been inspected by 

the Engineer. 

From the point 12 inches above the top of the pipe barrel, the backfill material to be used 

in the trench section shall be suitable native material or Bank Run Gravel, as specified in 

Section 02700, except where required or shown on the Plans to use other material. The 

Contractor shall place backfill in horizontal lifts not to exceed 8 inches in thickness. All 

backfill shall be free of large rocks, organic matter, stumps, trees, pieces of pavement, 

broken concrete and other deleterious substances. 

Native soil shall not be used for backfill under paved areas. 

The Contractor shall remedy, at his expense, any defects that appear in the backfill prior to 

final acceptance of the work. Cleanup operations shall progress immediately behind 

backfilling to accommodate the return to normal use of the trench area. 
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During placement of the initial lifts, the backfill material shall not be bulldozed into the 

trench or dropped directly over the pipe with less than 3 feet of backfill material above the 

top of the pipe. 

3.4 ROCK EXCAVATION 

It is not anticipated that solid rock will be encountered. Should such material be encountered, 

however, it will be paid for change order as directed by the Engineer and approved by the Owner. 

Boulders or broken rock less than 2 cubic yards in volume as measured in the field by the Engineer, 

will not be classified as rock, nor will so-called “hard-pan” or cemented gravel, even though it 

may be advantageous to use explosives in its removal if blasting were allowed. For the purpose of 

this contract, rock excavation shall be defined as mineral matter in place and of such hardness and 

texture that, when it is encountered, cannot be loosened by three passes of a ripper tooth mounted 

on the larger of a tracked backhoe of at least 25,000 pounds operating weight and 75 horsepower 

or the largest backhoe being utilized on the job by the Contractor. Where rocks occur as boulders 

that are smaller than the larger of: (1) 2 cubic yards in volume, or (2) the volume that can be readily 

handled by the largest backhoe being utilized on the job by the Contractor, they shall be considered 

incidental to excavation. 

Where removal of a boulder results in a void below the desired elevation of the intended 

excavation, backfilling of the void shall be handled in the same manner as the replacement of 

unsuitable excavated material. 

3.5 REUSE AND DISPOSAL OF EXCAVATED MATERIAL 

Excavated materials shall be properly protected and reused where possible. Excavated materials 

not used for fill shall be hauled to an approved waste site(s), as selected by the Contractor. The 

Contractor shall submit a list of approved waste haul site(s) to the Owner prior to the 

commencement of hauling of waste materials. Any permits required for waste haul and disposal 

shall be the responsibility of the Contractor. 

3.6 FINAL SITE GRADING 

The site shall be graded consistent with the elevations shown on the Plans. The slopes between 

elevations shall be uniform or as shown on the Plans. Excavations and backfill shall be to the 

elevations required for the placement of all surface restorations, such as asphalt, concrete, gravel 

surfacing, or landscaping. All areas shall be graded to provide proper drainage. The final ground 

surface shall be smooth, raked free of debris and stones, stabilized with seed or other measures to 

match preconstruction condition. 

3.7 TRENCH COMPACTION 

Trench backfill materials shall be moisture conditions to within three percent of optimum moisture 

content. Water settlement is not allowed for compaction. 

Pipe bedding materials, for both rigid and flexible pipes, shall be compacted to at least 95 percent 

of the maximum dry density, using the Modified Proctor, per ASTM D1557. 



MASON COUNTY PUD NO.1  CANAL VIEW MAINLINE IMPROVEMENTS 

TECHNICAL SPECIFICATIONS   02300-5 

Compaction of the backfill above the bedding material in all trenches in non- structural and non-

paved areas shall be performed by using mechanical equipment to at least 90 percent of the 

maximum dry density, using the Modified Proctor, per ASTM D1557. 

Compaction of the backfill above the bedding material in all trenches in structural or paved areas 

shall be performed by using mechanical equipment to at least 95 percent of the maximum dry 

density, using the Modified Proctor, per ASTM D1557. 

Earthworks within WSDOT right-of-way shall meet all requirements of Division 2 of the WSDOT 

Standard Specifications. 

3.8 TRENCHLESS INSTALLATION 

Trenchless installations of casings and carrier pipes shall be completed according to the 

requirements outlined in the WSDOT Utilities Manual (M22-87). Contractor shall submit a 

trenchless installation plan for approval.  

All pits and disturbed areas from trenchless installation methods shall be backfilled with CSTC 

and compacted per Section 3.7 above. Surface restoration shall occur to match or exceed the 

existing conditions. 

*** END OF SECTION *** 
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SECTION 02370 - EROSION CONTROL 

P A R T  1  G E N E R A L  

1.1 SCOPE 

The work specified in this Section includes the temporary erosion and sedimentation control 

(TESC) and temporary spill prevention control and countermeasures (SPCC) in and around the 

site to prevent the improper and inadvertent discharge of surface water, sediments and potential 

pollutants caused by the actions of the Contractor as shown on the Plans and as specified herein. 

Work under this Section shall be directed towards site areas disturbed during construction, used 

by the Contractor for the movement and parking of the Contractor’s equipment as well as all off-

site storage and parking areas maintained by the Contractor. 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

Section Item 

01160 Regulatory Requirements 

01200 Measurement and Payment 

01300 Submittals 

02230 Clearing and Grubbing 

02240 Dewatering 

02300 Earthwork 

1.3 SUBMITTALS 

A. Stormwater Pollution Prevention Plan (SWPPP) 

A SWPPP shall be prepared by the Certified Erosion and Sediment Control Lead (CESCL) 

for the project and submittal in accordance with Section 01300 and paragraph 1.5 of this 

specification section. The SWPPP shall be submitted to the Owner for approval at the 

preconstruction conference. 

1.4 CERTIFIED EROSION AND SEDIMENT CONTROL LEAD (CESCL) 

The Contractor shall designate a Certified Erosion and Sediment Control Lead (CESCL) for this 

project. The CESCL shall have, for the life of this Contract, a current Certificate of Training in 

Construction Site Erosion and Spill Control signed by the WSDOT Water Quality Program 

Manager. 

Duties of the CESCL shall include, but are not limited to: 

A. Inspecting temporary erosion and spill control Best Management Practice (BMPs) for 

proper location, installation, maintenance, and repair. Inspections shall be made as noted 

on the Plans and after each significant precipitation event, including those that occur during 

weekends and after working hours. A Temporary Erosion and Spill Control Inspection 

Report shall be prepared for each inspection and shall be included in the Temporary 

Erosion and Spill Control file. The inspection report shall include, but not be limited to: 
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1. When BMPs are installed, removed or changed; 

2. Repairs needed or made; 

3. Turbidity monitoring results; 

4. Observations of BMP effectiveness and proper placement; 

5. Recommendations for improving performance of BMPs. 

B. Prepare and maintain a Temporary Erosion and Spill Control file on site that includes but 

is not limited to: 

1. Temporary Erosion and Spill Control Inspection Reports; 

2. Contractor’s Stormwater Pollution Prevention Plan (SWPPP); 

3. Spill Prevention, Control, and Countermeasures (SPCC) Plan; 

4. All project permits, including but not limited to grading permits and Hydraulics Project 

Approval; 

5. Manufacturer instructions for all products used for TESC BMPs; 

6. Washington State Department of Ecology’s Stormwater Management Manual for 

Western Washington, Chapter 4, Volume II, current edition. 

1.5 STORMWATER POLLUTION PREVENTION PLAN 

The CESCL Contractor shall be responsible for preparing a Stormwater Pollution Prevention Plan 

(SWPPP). The intent of the SWPPP is to reflect the Contractor’s operations by supplementing the 

TESC Drawings, details, and notes shown on the Plans to provide comprehensive pollution control 

at the construction site, staging areas, stockpiles, and borrow sites. The SWPPP shall be prepared 

by the CESCL for the project and submittal in accordance with Section 01300. The SWPPP shall 

be submitted to the Owner for approval at the preconstruction conference. No work shall begin 

until the Contractor’s SWPPP, as approved by the Owner, is implemented. The SWPPP shall 

address, at least, the following items: 

• Identification of construction haul routes and location of BMPs (e.g., stabilized 

construction entrance, silt fences, storm drain inlet protection). 

• Waste disposal methods and locations. 

• Detailed construction sequence and schedule, including identifying dates scheduled for 

BMP installation, removal, clearing, grading, seeding, and landscaping. 

• Details for any temporary flow diversions, dewatering systems, and BMPs (in accordance 

with the current edition of the Washington State Department of Ecology’s Stormwater 

Management Manual for Western Washington) proposed by the Contractor. 
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• Calculations for temporary sedimentation ponds, if used 

• A list of products to be used, including Material Safety Data Sheets. 

• Identification of stockpile and staging areas, and BMPs to be implemented at these 

locations. 

The SWPPP shall be prepared in accordance with details shown on the Plans, these Specifications, 

and Chapter 4, Volume II Chapter 7 – BMPs from the current edition of the Washington State 

Department of Ecology’s Stormwater Management Manual for Western Washington, which are 

hereby referenced and made a part of the Contract Documents. Only those sections of the 

Stormwater Management Manual for Western Washington that address preparation, 

implementation, and maintenance of permanent and temporary erosion and sedimentation control 

BMPs are applicable. 

The SWPPP shall include best management practices to control windblown dust. 

P A R T  2  P R O D U C T S  

2.1 SILT FENCES 

Silt fences shall conform to the details shown on the Plans and the fabric shall conform meet the 

requirements of Geotextile for Temporary Silt Fence of Section 9-33 of the WSDOT Standard 

Specifications. 

2.2 STRAW BALES 

Straw bale dams shall conform to the details shown on the Plans. 

2.3 STORM DRAIN INLET (CATCH BASIN) PROTECTION 

Storm drain inlet protection shall be with a “silt sack,” as manufactured by ACF Environmental or 

equal. 

2.4 EROSION CONTROL BLANKET 

On all disturbed slopes steeper than 2H:1V, an erosion control blanket shall be placed and secured 

per manufacturer’s recommendation with a biodegradable means. 

The erosion control blanket shall be temporary, biodegradable and is to remain in place. 

The erosion control blanket shall be “Biomac C” as manufactured by MacCaferri, Inc. or “Curlex 

II,” as manufactured by American Excelsior Co., or Equal. 

2.5 STRAW 

Straw shall be in an air-dried condition, free of noxious weeds, seeds, and other materials 

detrimental to plant life. Hay is not acceptable. All straw material shall be Certified Weed-Free 

Straw using North American Weed Management Association (NAWMA) standards or the 
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Washington Wilderness Hay and Mulch (WWHAM) program run by the Washington State 

Noxious Weed Control Board. Information can be found at www.nwcb.wa.gov. 

2.6 WOOD STRAND MULCH 

Wood strand mulch shall be a blend of angular, loose, long, thin wood pieces that are frayed, with 

a high length-to-width ratio, and it shall be derived from native conifer or deciduous trees. A 

minimum of 95 percent of the wood strand shall have lengths between 2 and 10 inches. At least 

50 percent of the length of each strand shall have a width and thickness between 1/16 and 1/2 inch. 

No single strand shall have a width or thickness greater than 1/2 inch. 

2.7 HYDRAULICALLY APPLIED EROSION CONTROL PRODUCTS (HECPS) 

All HECPs shall be made of natural plant fibers unaltered by synthetic materials, and in a dry 

condition, free of noxious weeds, seeds, chemical printing ink, germination inhibitors, herbicide 

residue, chlorine bleach, rock, metal, plastic, and other materials detrimental to plant life. 

P A R T  3  E X E C U T I O N  

3.1 PREPARATION 

Site preparation work shall be performed only during periods when beneficial results can be 

obtained. When drought, excessive moisture or other unsatisfactory conditions prevail, the work 

shall be stopped. 

3.2 BEST MANAGEMENT PRACTICES (BMPS) 

Silt fences, straw bale dams, straw or fiber pads and temporary mulching shall be constructed to 

control erosion and migration of soils disturbed during construction. The fences and dams shall 

provide temporary protection and shall be removed only upon approval of the Owner. 

All areas or drainage ways downstream of the construction site shall have Best Management 

Practices (BMPs) installed prior to the beginning of any clearing activities. Runoff from cleared 

or disturbed area shall be directed through the BMPs. Disturbed ground shall be stabilized at the 

end of each work day. 

Permanent soil stabilization and erosion and sedimentation control shall be implemented upon 

reaching finish grade. Slope protection shall be immediately implemented upon any soils showing 

signs of erosion. This shall be done in a manner approved by the Owner. 

All BMPs shall be inspected, maintained and kept in a condition sufficient to provide effective 

erosion and sedimentation control at all times. The site shall be inspected to ensure the BMPs are 

properly located, constructed and operating as designed during the first storm. Any necessary 

adjustments or repairs shall be made immediately and be approved by the Owner. The BMPs shall 

be inspected thereafter as noted on the Plans and after all significant storm events. Turbidity 

monitoring will be held on a weekly basis at a minimum, or more frequently if necessary as 

determined by the CESCL. 

http://www.nwcb.wa.gov/
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All BMPs shall be removed no later than 30 consecutive calendar days after final site stabilization 

has been achieved as determined by the Owner. BMPs such as storm drain inlet protection, straw 

bales, silt fences and supports and plastic coverings shall be removed and properly disposed of 

offsite by the Contractor. 

Areas disturbed by removal of these BMPs shall be immediately stabilized in a manner approved 

by the Owner. 

SWPPP preparation and all BMPs within WSDOT right-of-way shall meet all requirements of 

Section 8-01 of the WSDOT Standard Specifications. 

3.3 TEMPORARY MULCHING 

Temporary mulch shall be straw, wood strand, or HECP mulch and shall be used for the purpose 

of erosion control by protecting bare soil surface from particle displacement. Mulch shall not be 

applied below the anticipated water level of ditch slopes, pond bottoms, and stream banks. HECP 

mulch shall not be used within the Ordinary High Water Mark. Non-HECP mulches applied below 

the anticipated water level shall be removed or anchored down so that it cannot move or float, at 

no additional expense to the Contracting Agency. 

Straw or wood strand mulch shall be applied at a rate to achieve at least 95 percent visual blockage 

of the soil surface. Straw mulch shall be suitable for spreading with mulch blower equipment. 

Short Term Mulch shall be hydraulically applied at the rate of 2500 pounds per acre and may be 

applied in one lift. 

Mulch sprayed on signs or sign structures shall be removed the same day. Areas not accessible by 

mulching equipment shall be mulched by accepted hand methods. 

*** END OF SECTION *** 
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SECTION 02500 - WATER DISTRIBUTION 

P A R T  1  G E N E R A L  

1.1 SCOPE 

The work specified in this Section includes water pipe, valves, blowoffs, fittings and accessories 

described herein and as required for a complete installation as shown on the Plans. 

1.2 RELATED WORK SPECIFIED ELSEWHERE  

Section Item 

01200 Measurement and Payment 

01300 Submittals 

01400 Quality Control 

02240 Dewatering 

02250 Temporary Shoring and Bracing 

02300 Earthwork 

02511 Connection to Existing System 

02300 Earthwork 

P A R T  2  P R O D U C T S  

2.1 GENERAL 

Pipe sizes are nominal inside diameter unless otherwise noted. 

All materials delivered to the job site shall be new, free from defects, and marked to identify the 

material, class, and other appropriate data such as thickness for piping. 

Acceptance of materials shall be subject to strength and quality testing in addition to inspection of 

the complete product. Acceptance of installed piping systems shall be based on inspection and 

leakage tests as specified in Part 3 of this Section. 

All water piping shall be certified under NSF 61 for potable water use. 

2.2 HDPE PIPE 

All HDPE pipe 3-inch and smaller shall be Iron Pipe Section (IPS) SDR 9.  

HDPE Pipe 4-inches and larger shall be in accordance with 9-05 of the WSDOT Standard 

Specifications, contract plans and further outlined in this Section. 

All HDPE pipe and fittings shall be comprised of 4710 resin and NSF 61 certified.  

Adapters to other materials shall meet the requirements set forth under these specifications for the 

material being adapted to. 
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2.3 PVC PIPE 

All PVC pipe 3-inch and smaller shall be Schedule 80. Pipe shall be constructed of material that 

meets or exceeds ASTM D2241 and D1784 and Commercial Standard CS 256. Joints shall be 

solvent weld with press fit. Fittings shall conform to ASTM D2466 and ASTM D2467 for socket 

type and ASTM D2464 for threaded pipe. 

PVC Pipe 4-inches and larger shall be in accordance with 9-05 of the WSDOT Standard 

Specifications, contract plans and further outlined in this Section. 

2.4 DUCTILE IRON PIPE 

All ductile iron water pipe shall be delivered to the site with the ends wrapped or with pipe plugs 

and these shall remain in place until the pipe is installed in the trench. 

Ductile iron pipe shall be centrifugal cast pipe conforming to AWWA C151, Class 52, unless 

otherwise noted. The exterior shall be bituminous coated and the interior cement mortar lined in 

accordance with, AWWA C104, lined to a minimum thickness of 1/16-inch meeting NSF 

standards for potable water. 

Ductile iron pipe for fire hydrant assemblies shall be Class 53. All flanged spools shall be Class 

53. 

Each length shall be plainly marked with the manufacturer’s identification, year, cast, thickness, 

class of pipe and weight. The pipe shall be furnished with mechanical joint or push-on joint, except 

where plans call for flanged ends. 

Mechanical joints shall comply with AWWA C111. Flanges shall comply with ANSI Bl6.1, Class 

125. Flange gaskets shall be full face. 

Fittings shall be short-bodied, ductile iron and shall comply with AWWA C110 or AWWA C153, 

bituminous-coated exterior and cement mortar lined, 350-psi minimum pressure. 

When indicated on the plans, pipe and/or fittings shall be provided with restrained joints. 

Mechanical Joint restrainer shall utilize the full circumference of the pipe for restraining and utilize 

standard MJ gasket and bolts. The mechanical joint restraint device shall have a working pressure 

of at least 250 psi with a minimum safety factor of 2:1. The restrainer shall be Grip Ring as 

manufactured by Romac Industries, Mega-Lug, EBAA Iron, Inc., or equal. 

Restrained joint pipe shall be push-on joint pipe with FIELD LOK® or TR FLEX® gaskets as 

furnished by U.S. Pipe, or equal. 

2.5 GALVANIZED STEEL PIPE AND FITTINGS 

Steel pipe shall be general service, carbon steel pipe conforming to ASTM A53, Grade A, Type E. 

Pipe shall be Schedule 40 with threaded and coupled fittings. Galvanized pipe and fittings shall be 

hot-dip galvanized. 
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2.6 POLYETHYLENE TUBING 

HDPE tubing for water service shall meet the requirements of Section 9-30.6(3) B of the WSDOT 

Standard Specifications and AWWA C901. Tubing shall be high molecular mass with a 200 psi 

rating. Tubing used for 3/4-inch and 1-inch services shall be SIDR 7 (iron pipe size). Fittings shall 

be brass, either compression or stab type. Stab types fittings shall utilize an internal grip ring and 

O-ring seal. Stainless steel liners shall be used when utilizing compression fittings on HDPE 

tubing. 

2.7 COPPER PIPE 

Copper pipe and fittings shall be Type K (buried) or Type L or M (above ground), when used as 

water service lines. 

2.8 CORPORATION STOPS AND METER SETTERS 

Corporation stops and the single meter shutoff valves shall be Mueller, Ford, or A.Y. McDonald 

with the type and style noted on the Plans or approved equal. Included as a part of the service 

connection shall be the furnishing and installation of the meter box complete with lid, set flush 

with the proposed finished grade of the lot in the designated location near the property line, all as 

shown on the Plans. 

2.9 MISCELLANEOUS FITTINGS 

A. FLEXIBLE COUPLINGS 

Flexible couplings shall be Romac 501 or approved equal. Middle ring and follower shall 

have fusion bonded epoxy coating. All buried flexible couplings shall be furnished with 

stainless steel bolts and nuts. 

B. FLANGED COUPLING ADAPTERS 

Flanged coupling adapters shall be Smith-Blair Type 912 Dresser Style 127, or equal. 

C. ADAPTER FLANGES 

Adapter flanges for ductile iron pipe shall be manufactured of high strength ductile iron, 

ASTM A536, Grade 65-45-12 Flange dimensions shall be in accordance with ANSI B161, 

125-pound pattern. Gasket shall be Buna‑N. Setscrews shall be AISI 4140, high strength, 

low alloy steel. The adapter flanges shall be Uni-Flange Series 400, or equal. 

2.10 GATE VALVES 

Gate valves 3 inches and smaller shall be bronze, non-rising stem, wedge disc, 125 pound service, 

Crane No. 438, Kennedy Figure 427, or equal. Gate valves larger than 3-inches shall be ductile 

iron body, bronze mounted, resilient seat, wedge disc, counterclockwise opening, high-strength 

bronze stem, double O-ring complying with AWWA C509 or AWWA C515. Gate valves shall be 

non-rising stem unless otherwise noted. Valves shall be rated at 250 psi minimum working 
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pressure and furnished with either flanged and/or mechanical joints as shown on the Plans. All 

surfaces, interior and exterior, shall be epoxy-coated, meeting NSF standards for potable water. 

Buried Valves shall be provided with a 2-inch square operating nut while exposed valves shall be 

provided with hand wheels. 

Valves shall be Clow, M&H, Mueller, Kennedy, U.S. Pipe, American Series 2500, or equal. 

2.11 COMBINATION AIR AND VACUUM VALVES 

The combination air and vacuum release valve shall allow unrestricted venting or re-entry of air, 

through it, during filling or draining of the pipeline, to prevent water column separation or pipeline 

collapse during vacuum. The air-vacuum release valve shall incorporate one upper and one lower 

stainless steel float connected by a common stainless steel float guide, thereby maintaining an air 

gap between the bottom float and top shut-off float. The internal baffle shall be fitted with a guide 

bushing and act to protect the shut-off float from direct air flow. The baffle shall retain the 45 

Durometer Buna-N seat in place, without distortion, for thigh shut-off. All internals shall be easily 

removed through the top cover without removing the main valve from the lines. Both floats shall 

withstand 1,000 psi or more. Valve shall be fitted with blow off valves, quick disconnect couplings 

and a minimum of 6 feet of hose, to permit back flushing after installation without dismantling the 

valve. The combination air-vacuum release valves shall be APCO Model Series Series 100 

(Water), or equal, with a shut-off and outlet valve, unless otherwise noted on the Plans. 

Air release valves on potable and non-potable water pipes shall be APCO Models 50 or 55, or 

equal. Each air valve shall be provided with an isolation valve for isolation on the inlet side.  A 

vent pipe shall be routed from the valve to within 12 inches of the floor, unless otherwise noted on 

the Plans. Orifice shall be sized for maximum system pressure. Valve body shall have a minimum 

pressure rating of 150 psi. Pins, levers, retaining rings, float ball and internal screws shall be 

stainless steel. 

2.12 CHECK VALVES 

Not used. 

2.13 VALVE BOXES 

Valve boxes shall be of cast iron, two-piece with tabs, adjustable with O-ring, minimum 5-inch 

inside diameter with base corresponding to the size of the valve. Valve box shall be painted with 

coal-tar epoxy by the manufacturer. Cover shall have the work “Water” cast into it. Valve boxes 

shall be Olympic Foundry No. 940 or equal. 

2.14 SERVICE SADDLES 

Saddles shall be double stainless steel, female iron pipe thread outlet, and shall be Style 202S as 

manufactured by Romac Industries, Inc., or equal. 
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2.15 SERVICE PIPE COUPLINGS 

Service pipe couplings shall be pack joint for HDPE pipe by flare copper or female copper thread, 

as applicable, as manufactured by the Ford Meter Box Co., Inc., or equal. 

2.16 DETECTABLE MARKING TAPE 

The Contractor shall furnish and install detectable marking tape over all water mains and service 

pipes as shown on the Plans. The tape shall extend its full length. Detectable marking tape shall be 

as manufactured by Pro-Line Safety Products, or equal, and shall be a minimum of six inches in 

width, a minimum of 5 mil (0.0050") overall thickness, and shall have no less than 0.35 mil solid 

aluminum foil core. 

The foil shall be visible from both sides of the tape and shall be Safety Blue in color to identify 

buried water systems and shall be printed to identify same. 

Printing shall be encased in the plastic jacket to avoid ink rub-off.  Adhesives used to bond the 

plastic jacket to the foil shall not contain any dilutants, pigments, or contaminants and shall be 

specifically formulated to resist degradation by elements normally encountered in the soil. 

In addition, the Contractor shall furnish and install 14-gauge coated copper wire, taped to the top 

of the water main and service pipe. The wire shall be brought up and tied off in valve boxes and 

meter boxes (as applicable). 

2.17 BLOWOFF ASSEMBLIES 

Blowoff assemblies shall be as indicated in the Plans. 

P A R T  3  I N S T A L L A T I O N  

3.1 PIPE HANDLING 

All types of pipe shall be handled in a manner that will prevent damage to the pipe, pipe lining, or 

coating. 

Pipe and fittings shall be loaded and unloaded using hoists and slings in a manner to avoid shock 

or damage, and under no circumstances shall they be dropped, skidded, or rolled against other 

pipe. If any part of the coating or lining is damaged, repair thereof shall be made by the Contractor 

at no additional expense to the Owner and in a manner satisfactory to the Owner. Damaged pipe 

shall be rejected, and the Contractor shall immediately place damaged pipe apart from the 

undamaged and shall remove the damaged pipe from the site within 24 hours. 

Methods of pipe handling and storage shall be corrected by the Contractor should the Owner 

determine that these methods are damaging to the pipe. 

Pipe shall be stacked in such a manner as to prevent damage to the pipe, to prevent dirt and debris 

from entering the pipe, and to prevent any movement of the pipe. The bottom tiers of the stack 

shall be kept off the ground on timbers, rails, or other similar supports. 
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Pipe shall not be strung across driveways, in ditches, or in the construction zone without specific 

on-site Owner approval. 

Valves and fittings shall be stored on pallets or similar materials to keep them off the ground and 

prevent dirt and debris from entering them. 

3.2 EXCAVATION 

All earthwork, excavation, bedding, backfill and compaction shall meet the requirements of 

Section 02300. 

3.3 DEWATERING 

Dewatering of excavations, if necessary, shall meet the requirements of Section 02240. 

3.4 TEMPORARY SHORING AND BRACING 

Temporary shoring and bracing, including trench excavation safety systems, shall meet the 

requirements of Section 02250. 

3.5 PIPE INSTALLATION (BELL AND SPIGOT) 

All bell and spigot connections shall be made up in strict compliance with the manufacturer’s 

recommendations and all pipe manufacture and handling shall meet or exceed the AWWA 

recommended specifications, current revisions. 

Dirt or other foreign material shall be prevented from entering the pipe or pipe joint during 

handling or laying operations, and any pipe or fitting that has been installed with dirt or foreign 

material in it shall be removed, cleaned, and relayed. At times when pipe laying is not in progress, 

the open ends of the pipe shall be closed by a watertight plug or by other means approved by the 

Engineer to ensure cleanliness inside the pipe. 

Pipe handling after the gasket has been affixed shall be carefully controlled to avoid disturbing the 

gasket and knocking it out of position or loading it with dirt or other foreign material. Any gaskets 

so disturbed shall be removed, cleaned, re- lubricated if required, and replaced before the rejoining 

is attempted. 

Care shall be taken to properly align the pipe before joints are entirely forced home. During 

insertion of the tongue or spigot, the pipe shall be partially supported by hand, sling or crane to 

minimize unequal lateral pressure on the gasket and to maintain concentricity until the gasket is 

properly positioned. Since most flexible gasketed joints tend to creep apart when the end pipe is 

deflected and straightened, such movement shall be held to a minimum once the joint is home. 

Sufficient pressure shall be applied in making the joint to assure that it is home, as described in 

the installation instructions provided by the pipe manufacturer. 

Sufficient restraint shall be applied to the line to assure that joints once home are held so, until fill 

material under and alongside the pipe has been sufficiently compacted. Restrained joint pipe and 
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fittings shall be installed in accordance with the manufacturer’s recommendations to provide the 

degrees of flexibility in the joint following installation. 

3.6 PIPE INSTALLATION (HDPE FUSION AND FITTINGS) 

A. HDPE pipe and fittings shall be cut, joined, and installed in accordance with the 

manufacturer's recommendations. Joining, laying, and pulling of polyethylene pipe shall 

be accomplished by personnel experienced in working with polyethylene pipe systems.  

B. Joints: All HDPE pipe joints shall be completed in accordance with manufacturer’s 

recommendations. 

1. Thermal Butt-Fusion: The Contractor shall join all sections of HDPE pipe together, 

using thermal butt-fusion.  The Contractor shall obtain optimum fusion parameters 

from the pipe manufacturer, with regard to fusion temperature, interface pressure, and 

cooling time.  The Contractor shall follow the manufacturer’s recommendations with 

regard to the optimum fusion parameters, and shall use proper equipment for the fusion 

process.  The Contractor shall employ only trained, experienced personnel trained by 

the fusion equipment manufacturer or pipe manufacturer to conduct the fusion process. 

a. Fusion procedures in accordance with ASTM F 2620 or PPI TR-33. 

b. Joins made by a qualified technician per PPI TN-42. 

c. Fusion Data Records 

d. For 6” and larger pipe sizes, McElroy DataLogger or equivalent fusion data 

recorder shall be used to record all fusion welds on hydraulically operated fusion 

machines. The device shall be capable of meeting the requirements of ASTM F 

3124, “Standard Practice for Data Recording the Procedure used to Produce Heat 

Butt Fusion Joints in Plastic Piping Systems or Fittings”. The device, or 

combination of devices, shall record the following variables of each fused joint:  

e. Heater surface temperature immediately before inserting the heater plate. 

Alternatively, the heater plate may be measured with a pyrometer and entered into 

the weld record.  

f. Ambient air temperature 

g. Gauge pressure during the initial heat cycle  

h. Gauge pressure and elapsed time during the heat-soak cycle  

i. Heater removal (dwell) time  

j. Gauge pressure and elapsed time during the fusing/cool cycle  

k. Drag pressure  
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l. Pipe diameter and wall thickness  

m. Type of HDPE material (Specification and Classification) and  manufacturer  

n. Fusion Machine Identification 

o. Geo-reference for location of fused joint.  Updated geo-reference for installed 

location if different 

p. Operators Name or Initials 

q. Date and time of fusion 

2. Flanged Joints: The Contractor shall provide a manufacturer approved gasket and 

assemble and torqued according to PPI TN-38, “Bolt Torque for Polyethylene Flanged 

Joints.” 

3. Electrofusion: Electrofusion joining when allowed shall be done in accordance with the 

manufacturers recommended procedure. Other sources of electrofusion joining 

information are ASTM F 1290, PPI TN 34, and PPI Municipal Advisory Board (MAB) 

Generic Electrofusion Procedure for Field Joining of 12 Inch and Smaller Polyethylene 

(PE) Pipe.  The process of electrofusion requires an electric source, commonly called 

an electrofusion processor that has wire leads and a method to read electronically (by 

laser) or otherwise input the barcode of the fitting.  The electrofusion processor must 

be capable of reading and storing the input parameters and the fusion results for later 

download to a record file. Qualification of the fusion technician shall be demonstrated 

by evidence electrofusion training within the past year on the equipment to be utilized 

for this project.   

3.7 CUTTING PIPE 

Whenever it becomes necessary to cut a length of pipe, the cut shall be made by abrasive saw or 

by a special pipe cutter. Pipe ends shall be square with the longitudinal axis of the pipe and shall 

be reamed and otherwise smoothed so that good connections can be made. Oxyacetylene torch 

cutting of ductile iron pipe shall not be allowed. 

The Contractor shall have the approval from the Owner and notification shall be given to the 

Owner before any pipe cutting on existing water mains will be allowed. The Contractor shall 

comply with all the conditions established by the Owner. The Contractor shall give the Owner a 

minimum notice of 48 hours before cutting any water main. No pipe cutting will be allowed on 

holidays, weekends, Mondays or Fridays, unless specifically agreed to by the Owner in writing. 

3.8 CONNECTION TO EXISTING SYSTEM 

Connection to existing system work shall be as specified in Section 02511. 
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The Contractor shall notify (i.e. door hangers) all of the Owner’s customers who will experience 

a scheduled service interruption. The notices shall be hand delivered not less than 48 hours or more 

than 72 hours before the scheduled “shut down.” 

3.9 CONCRETE THRUST BLOCKING 

Fittings shall be adequately “blocked” with poured-in-place concrete, poured within wooden forms 

shaped to establish a firm minimum bearing area, against an undisturbed earth wall as shown on 

the Plans. Timber blocking or dry blocking will not be permitted. 

Concrete thrust and/or anchor blocking, as indicated on the Plans, shall be placed at bends, tees, 

dead ends, crossed, and as designated by the Engineer. Blocking shall be 3,000 psi commercial 

concrete mix cast in place. 

All concrete thrust blocking configurations and sizes shall be per the Plans. The poured in place 

concrete thrust and/or anchor blocks shall be in place at least 24 hours before beginning the 

pressure test, to allow the concrete to set. Longer durations may be required to insure adequate 

curing has been established to conduct the necessary testing. All blocking dimensions shown on 

the Plans are considered as minimums with the ideal trench excavation results, and consideration 

shall be given to unusual circumstances, soil conditions, and topography. 

All valves and all fittings requiring a concrete block shall first be covered with 4-mil Visqueen 

plastic sheets, before concrete is poured. At no time shall the concrete be allowed to cover joints, 

bolt heads, or nuts. 

3.10 SERVICE LINES 

Service lines between the main and the property line shall be placed at a trench depth sufficient to 

maintain a 3-foot cover over the top of the service line for its full length, taking into consideration 

the final finished grade of the proposed street and the final finished grade of any storm ditches. 

Upon completion of each service line as indicated herein, the Contractor shall flush the service 

line to remove the debris that may interfere with the future meter installation and further verify 

that the service line has full pressure and flow to the meter box. 

3.11 PIPE SUPPORTS 

Provide all necessary supports, tie rods, bracing, brackets or other types of supports which may be 

required, as shown on the Plans. 

3.12 FLEXIBLE COUPLINGS 

Flexible couplings shall be installed in accordance with recommendations of manufacturer and 

used where shown on the Plans. Where flexible couplings are called for the space between pipe 

ends shall not exceed 1/4 inch. When the space between the pipe ends is excess, a short section of 

pipe may be inserted as space ring to limit pipe movement with the coupling to obtain the 1/4-inch 

limitation. 
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3.13 PVC PIPING (3-INCH AND SMALLER) 

PVC piping socket weld connections shall be made up in accordance with the pipe manufacturer’s 

recommendations and as follows: 

Where pipe is cut, remove all burrs and ream inside to provide smooth flow line. Bevel the plain 

end pipe 1/16 inch to 1/32 inch. Joints shall be first cleaned with cleaner before making up. Apply 

primer to the female joint. Apply primer to the male joint. Reapply primer to the female joint. 

Apply glue to the male joint. Apply glue to the female joint. Reapply glue to the male joint. Join 

pipe quickly with a 1/4 turn. If joint cannot be made up to full depth of socket, cut out and discard. 

Wipe off excessive cement. Hold for 30 seconds and do not move for 15 minutes after making up 

joint. Pipe joining below 40 degrees F will not be permitted. Cleaner and cement types shall be as 

recommended by the manufacturer for the size of pipe being used. 

3.14 THREADED PIPING 

Threads for threaded joint piping shall be neatly cut with sharp tools and jointing procedure shall 

conform to best practice. Before jointing, all scale shall be removed from pipe by some suitable 

means such as pounding. After cutting, all pipe shall be reamed. All pipe shall be screwed together 

with an application of approved pipe compound applied to all male threads. Once a joint has been 

tightened, it shall not be backed off unless threads are recleaned and new compound applied. This 

application neatly made; all compound, dirt thoroughly wiped off outside of every joint. 

Unions shall be installed in all threaded joint piping to facilitate removal of sections for 

maintenance, repair in accordance with best trade practice. 

3.15 VALVES 

All valves shall be inspected in the field to ensure proper working order before installation. Valves 

shall be set and jointed to the pipe in the manner as set forth in the AWWA Standards for the type 

of connecting ends furnished. 

Valves shall have the interiors cleaned of all foreign matter and shall be inspected both in open 

and closed position prior to installation. Valves and valve boxes shall be set plumb. 

All valves with operating nuts located more than 3-feet below finished grade shall be equipped 

with extension stems to bring the operating nut to within 18 inches of the finished grade. The 

extension stem of the length required to meet field conditions shall be a manufactured unit with a 

1-inch-diameter mild steel rod. At the top of the extension stem there shall be a 2-inch standard 

operating nut complete with a centering flange. 

3.16 VALVE BOXES 

The lower casting of the unit is installed first, in a manner as to be supported by a minimum backfill 

or by a Styrofoam collar not less than 2 inches in thickness. 

The casting shall not rest directly upon the body of the valve or upon the water main.  Backfill 

shall be carefully tamped around the valve box to a distance of 3 feet on all sides or to the 
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undisturbed face of the trench if it is closer. The cast iron valve box cover shall be set flush with 

the roadbed or finished paved surface. 

The flared end of the valve box shall be set at the bottom elevation of the 2-inch operating nut to 

allow space for rocks to be moved laterally from the operation nut. 

The valve box shall be placed over the valve or valve operator in such a manner that the valve box 

does not transmit shock or stress loads to the valve. The casting shall not rest directly upon the 

body of the valve or upon the water main. 

The axis of the valve box shall be common with the projected axis of the valve stem. The tops of 

the adjustable valve boxes shall be set to the existing or established grade, whichever is applicable. 

Valve boxes shall be set such that the slots in the boxes and/or ears in the valve box lid are in-line 

with the run of the pipe being installed. 

In areas where the valve box is not in concrete or asphalt, a 24-inch-diameter by 4-inch cement 

concrete block shall be installed around the valve box at finished grade. The valve box shall be 

flush with the top, and centered. 

3.17 PRESSURE TESTING 

All pipelines shall be tested and disinfected prior to acceptance of work. All pumps, gauges, plugs, 

saddles, corporation stops, double check valve assemblies miscellaneous hose and piping, and 

measuring equipment necessary for performing the test shall be furnished, installed and operated 

by the Contractor. The Contractor shall provide an oil-filled pressure gauge with a range of 0 to 

300 psi. 

All temporary connection to the existing water lines for filling or flushing new pipe lines shall be 

equipped with double check valve assemblies to prevent backflow into the existing waterline. 

The pipeline shall be backfilled sufficiently to prevent movement of the pipe under pressure. All 

thrust blocks shall be in place and time allowed for the concrete to cure before testing. 

All piping systems shall be tested to demonstrate leak tightness prior to acceptance. The Contractor 

shall provide all equipment and labor necessary to perform all testing required herein. Gauges used 

in testing shall be certified by an approved laboratory. 

All water lines and appurtenances shall be tested at a pressure of 225 psi. Testing is to be done in 

sections between valves with no back pressure against the valves to ensure water tightness of the 

valves in either direction. Maximum differential allowed across closed butterfly valves is 150 psi. 

The pipeline shall be backfilled sufficiently to prevent movement of the pipe under pressure. All 

thrust blocks shall be in place for at least 24 hours to allow concrete to cure before testing. 

Prior to the acceptance test, the lines shall be filled and allowed to stand under pressure for a 

sufficient length of time to allow the escape of entrapped air and to allow any pipe lining to absorb 

water. 
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Testing will be done by pumping up the line to 150 psi and closing a valve between the pump and 

the line. The line shall be pumped back up to 150 psi at 15-minute intervals. The test shall be 

conducted for a period of two hours. 

The quantity of water lost during the test period shall not exceed the number of gallons as 

determined by the following formula: 

  𝐿 =
𝑆𝐷√𝑃

266,400
 

Where 

L=allowable leakage, gallons/hour 

S=gross length of pipe tested, feet  

D=nominal diameter of the pipe, inches  

P=test pressure during the leakage test, psi 

Make-up water shall be pumped from a container that will allow the amount of water pumped to 

be easily computed or verified. 

There should be no appreciable loss of pressure during the 15-minute test intervals. 

All leaks shall be repaired or defective material replaced and the test repeated as directed by the 

Engineer. 

The Contractor shall be responsible for repair of any damage resulting from or caused by leak 

testing. 

3.18 FLUSHING 

Flushing shall be done through hydrants, blowoffs, or temporary taps. Water for flushing will be 

available from the Owner’s system. 

The pipes shall be flushed at a minimum velocity of at least 2.5 fps for a sufficient time to insure 

a minimum of 3 turnouts of water through the pipe. 

Prior to flushing, the Contractor shall provide a flushing plan for review by the Owner. An owners 

representative shall be on site when flushing is to occur. 

The Contractor shall be responsible for the disposal of treated water flushed from the pipelines. 

The treated water shall be neutralized in accordance with the provisions of AWWA C651, 

Appendix B. 

3.19 WSDOT RIGHT-OF-WAY WATER DISTRIBUTION 

Water distribution work within WSDOT right-of-way shall meet all requirements of Division 7 of 

the WSDOT Standard Specifications or this section whichever is more stringent. 

***END OF SECTION*** 
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SECTION 02510 - DISINFECTION 

P A R T  1  G E N E R A L  

1.1 SCOPE 

The work specified in this Section includes disinfection of potable water piping, distribution mains, 

testing; and reporting results. 

1.2 RELATED WORK SPECIFIED ELSEWHERE  

Section Item 

02500 Water Distribution 

02511 Connection to Existing System 

1.3 REFERENCES 

A. AWWA B300 - Standard for Hypochlorites. 

B. AWWA B301 - Standard for Liquid Chlorine. 

C. AWWA B302 - Standard for Ammonium Sulfate. 

D. AWWA B303 - Standard for Sodium Chlorite. 

E. AWWA C651 - Standards for Disinfecting Water Mains. 

1.4 SUBMITTALS 

A. TEST REPORTS 

Indicate results comparative to specified requirements. 

1.5 PROJECT RECORD DOCUMENTS 

Submit under provisions of Section 01300. 

A. DISINFECTION REPORT; RECORD 

1. Type and form of disinfectant used. 

2. Date and time of disinfectant injection start and time of completion. 

3. Test locations. 

4. Initial and 24-hour disinfectant residuals (quantity in treated water) in ppm for each 

outlet tested. 

5. Date and time of flushing start and completion. 
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6. Disinfectant residual after flushing in ppm for each outlet tested. 

B. BACTERIOLOGICAL REPORT; RECORD 

1. Date issued, project name, and testing laboratory name, address, and telephone number. 

2. Time and date of water sample collection. 

3. Name of person collecting samples. 

4. Test locations. 

5. Initial and 24-hour disinfectant residuals in ppm for each outlet tested. 

6. Coliform bacteria test results for each outlet tested. 

7. Certification that water conforms, or fails to conform, to bacterial standards of the 

Department of Health. 

8. Bacteriologist’s signature and authority. 

1.6 QUALITY ASSURANCE 

Perform Work in accordance with AWWA C651. 

1.7 REGULATORY REQUIREMENTS 

A. Conform to Department of Health code or regulation for performing the work of this 

Section. 

B. Provide certificate of compliance from Department of Health indicating approval of water 

system. 

P A R T  2  P R O D U C T S  

2.1 DISINFECTION CHEMICALS 

Chemicals: AWWA B300, Hypochlorite, AWWA B301, Liquid Chlorine, AWWA B302, 

Ammonium Sulfate, and AWWA B303, Sodium Chlorite. 

P A R T  3  E X E C U T I O N  

3.1 EXAMINATION 

A. Verify that piping system has been cleaned, inspected, and pressure tested. 

B. Perform scheduling and disinfection activity prior to startup, testing, adjusting and 

balancing, demonstration procedures, including coordination with related systems. 
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3.2 WATER PIPE DISINFECTION 

Provide and attach required equipment to perform the work of this Section. 

Inject treatment disinfectant into piping system. 

Maintain disinfectant in system for 24 hours. 

Replace permanent system devices removed for disinfection. 

Water for disinfection must be obtained by the Contractor by arrangement with the Owner. The 

following describe specific procedures to be used by the Contractor in maintaining a satisfactory 

environment for prevention of contamination of the proposed water system installation, the 

cleanliness of the pipe and fittings and the actual method of disinfection. 

When the line is completed and ready to disinfect, water shall be allowed to flow in slowly, until 

it appears at the far end of the line so as not to displace the disinfecting agent. The system shall 

then be allowed to stand for at least 24 hours. The line shall then be flushed through the drain 

stations until a test shows no more than two parts per million of available chlorine. 

In all instances, the Contractor shall utilize a state approved double check valve type backflow 

prevention device to protect the potable water supply while filling, flushing and disinfecting the 

particular water main. 

Where connections are made to existing facilities and it is impractical to use the methods described 

herein to disinfect the section between the existing water main and the point of isolation of the 

new water main (valve or temporarily plugged line) or where pipes and fittings require immediate 

use, cleaning and disinfecting shall be directed by the Owner. 

The Contractor is herein advised that prior to making any restorations or permanent connections 

to the existing water mains, that the Contractor shall first demonstrate to the Owner, that the new 

water main has adequately passed a pressure test, been adequately flushed, and finally passed the 

required bacteriological test. 

In all disinfection processes, the Contractor shall take particular care in flushing and wasting the 

chlorinated water from the mains to assure that the flushed and chlorinated water does no physical 

or environmental damage to property, streams, storm sewers or any waterways. The Contractor 

shall chemically or otherwise treat the chlorinated water to prevent damage to the effected 

environment, particularly aquatic and fish life of receiving streams. The method and the time of 

flushing is to be approved by the Owner. 

Before placing the lines in service, satisfactory results must be obtained on samples collected from 

representative points in the new system and submitted to a State DOH approved laboratory. The 

Owner shall collect all samples for the bacteriological tests. However, the Contractor shall notify 

the Owner for collection of samples two days in advance, and schedule on days wherein samples 

can be conveniently processed by State DOH approved laboratory. If any of the pipeline materials 

are replaced thereafter, then that section shall again be disinfected and tested for bacteriological 

count. 
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If disinfection of mains by the above methods, prove unsatisfactory and the lab report indicates 

any type of bacteria count, then the Owner may direct the Contractor to use one of the following 

two disinfection methods until a satisfactory report is obtained. No additional compensation will 

be made to the Contractor for any work necessary to achieve a satisfactory bacteriological test 

result. 

A. METHOD 1 

A chlorine gas-water mixture, or dry chlorine gas may be applied by means of a chlorinator, 

or the gas may be fed indirectly from a chlorine cylinder equipped with the proper devices 

for regulating the flow, and the effective diffusion of gas within the pipe. (Use of the 

chlorinator is preferred to direct feed from the cylinder.) 

1. Point of Application 

The preferable point of application for the chlorinating agent is at the beginning of the 

pipeline extension, or any valved section thereof, and through a corporation cock 

inserted in the horizontal axis of the pipe may be supplied from a tap on the pressure 

side of the gate valve controlling the flow into the pipeline extension. 

2. Rate of Application 

Water from the existing distribution system, or other source of supply, shall be 

controlled to flow very slowly into the newly laid pipeline during application of the 

chlorine. The rate chlorine gas- water mixture or dry gas feed shall be in such 

proportion to the rate of water entering the newly laid pipe that the dose applied to the 

water entering the newly laid pipe will be at least 50 parts per million.  A color 

comparator set shall be used to determine chlorine residual. 

3. Cross-Connection Prevention 

A cross-connection control device (DOH approved) shall be utilized to prevent 

potential cross-connections. 

4. Retention Period 

Treated water shall be retained in the pipe at least 24 hours. After this period, the 

chlorine residual at pipe extremities and at other representative points shall be at least 

5 parts per million. 

5. Chlorinating Valves and Hydrants 

In the process of chlorinating newly laid water pipe, all valves or other appurtenances 

shall be operated while the pipeline is filled with the chlorinating agent. 

6. Final Flushing and Chlorine Residual Test 



MASON COUNTY PUD NO.1  CANAL VIEW MAINLINE IMPROVEMENTS 

TECHNICAL SPECIFICATIONS   02510-5 

Following chlorination, all treated water shall be thoroughly flushed from the newly 

laid pipe at its extremity until the replacement water throughout its length, upon test, 

shows the absence of chlorine (or in the event chlorine is normally used in the source 

of supply, then the tests shall show a residual not in excess of that carried by the 

system).  A state-approved bacteriological test shall then be conducted. 

7. Repetition of Procedure 

Should the initial treatment prove ineffective, the chlorination procedure shall be 

repeated until tests show that the water sample from the newly laid pipe conforms to 

the requirements of these Specifications. 

B. METHOD 2 

1. Calcium or Sodium Hypochlorite or Chlorinated Lime in Water 

A mixture of either calcium or sodium hypochlorite or chlorinated lime of known 

chlorine content and water may be substituted as an alternative for liquid chlorine. 

(Typical commercial products of this type are Perchloron, Chlor, Purex, etc.) 

2. Proportions of Chlorine Compound and Water Mixtures 

Prepare a solution containing approximately 5 percent available chlorine by weight. In 

the case of Perchloron, at 70 percent available chlorine, use 6 pounds per 10 gallons of 

water. In the case of Chlor, at 15 percent available chlorine, add 2 parts water to 1 part 

of Chlor. For other strength compounds, adjust the dilution accordingly. 

3. Preparation and Application of Chlorine Compound 

To prepare the chlorine compound-mixture, first make a paste, and then thin to a slurry 

to ensure getting all active ingredients into solution. The prepared solution shall be 

injected by means of a hypochlorinator, or hand or engine operated pump. Pumping 

into the newly laid pipe shall follow the conditions outlined under Method 1 for 

chlorine applications to provide a residual of 50 ppm. See Item Nos. (a) to (3) inclusive 

under Method 1. For solutions containing approximately 5 percent available chlorine, 

the rate of bleeding the main to be sterilized should be 1,000 times the rate of feed or 

injection of the chlorine solution. 

4. Further Procedure 

Provisions for final flushing and bacteriological testing under this alternative should be 

the same as those described in Item (L) under Method 1 above. 

3.3 QUALITY CONTROL 

Samples shall be taken and tested in accordance with AWWA C651. 
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3.4 WSDOT RIGHT-OF-WAY 

Water disinfection work within WSDOT right-of-way shall meet all requirements of Division 7 of 

the WSDOT Standard Specifications or this section whichever is more stringent. 

***END OF SECTION*** 
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SECTION 02511 - CONNECTION TO EXISTING SYSTEM 

P A R T  1  G E N E R A L  

1.1 SCOPE 

The work specified in this Section includes the connection of pipelines being constructed under 

this project to existing water mains as shown on the Plans and as specified herein. 

1.2 RELATED WORK SPECIFIED ELSEWHERE  

Section Item 

01200 Measurement and Payment 

02500 Water Distribution 

P A R T  2  P R O D U C T S  

Not used. 

P A R T  3  E X E C U T I O N  

All cut-in connections to the existing system shall be made after a successful pressure test of the 

new main has been witnessed by the Owner and after a purity test has been satisfactorily evidenced 

except as allowed by the Owner. 

The location, type and size of existing facilities have been determined from available records and 

are approximate. It is anticipated that connections to these existing facilities may be made, in 

general, as shown on the Plans except adjustments may be required for vertical and horizontal 

alignment. 

It shall be the responsibility of the Contractor to determine the exact location and ascertain the 

type and size of the existing facilities prior to starting work on each connection and to provide any 

alternations as required in the connection detail. 

Connections to existing facilities shall be made with the use of fittings, valves, flexible couplings, 

solid sleeves, shackling and other miscellaneous fittings, and thrust blocks as shown on the or with 

additional pipe or fittings as approved by the Owner and as indicated in Piping Systems to connect 

the new construction under this Project to the existing pipelines. 

All pipe and fittings used for the connection shall be clean and disinfected with a minimum 5 

percent chlorinated solution immediately prior to making said connection. The Contractor shall 

take extra precautions to ensure the tightness of the connections, nuts, and bolts. The existing water 

main shall be placed back into service by the Owner and the connection observed by the Owner 

prior to backfilling the pipe. 

All valves shall be operated by Owner personnel only. Where it is necessary to shut off the existing 

mains to make a connection, the Contractor shall notify the Owner and all water customers affected 

48 hours in advance of such shut off, and the Owner will shut off the mains. Once the water has 
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been shut off, the Contractor shall diligently pursue the connection to completion so that the time 

required for the shut off is held to a minimum. 

All connections to existing mains shall be completed the same day as they are started. The 

Contractor shall time its operations so that the water will not be shut off overnight or over 

weekends or during holidays. 

Water connection work within WSDOT right-of-way shall meet all requirements of Division 7 of 

the WSDOT Standard Specifications in addition to this section. 

*** END OF SECTION *** 
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SECTION 02534 - STORM SEWERS 

P A R T  1  G E N E R A L  

1.1 SCOPE 

The work specified in this Section includes pipe, fittings, and accessories described herein and as 

required to completely install storm sewers as shown on the Plans. 

1.2 RELATED WORK SPECIFIED ELSEWHERE  

Section Item 

01200 Measurement and Payment 

01300 Submittals 

01400 Quality Control 

02250 Temporary Shoring and Bracing 

02300 Earthwork 

P A R T  2  P R O D U C T S  

2.1 GENERAL 

All materials delivered to the job site shall be new, free from defects, and marked to identify the 

material, class, and other appropriate data such as thickness for piping. 

Acceptance of materials shall be subject to strength and quality testing in addition to inspection of 

the complete product. Acceptance of installed piping systems shall be based on inspection and 

leakage tests as specified in Part 3 of this Section. 

2.2 PVC PIPE 

PVC Pipe 4-inches and larger shall be in accordance with 9-05 of the WSDOT Standard 

Specifications, contract plans and further outlined in this Section. UV resistant PVC shall be used 

anytime the final installation of pipe will be exposed to sunlight. 

P A R T  3  I N S T A L L A T I O N  

3.1 PIPE HANDLING 

All types of pipe shall be handled in a manner that will prevent damage to the pipe. 

Dirt or other foreign material shall be prevented from entering the pipe or pipe joint during 

handling or laying operations, and any pipe or fitting that has been installed with dirt or foreign 

material in it shall be removed, cleaned, and relayed. A clean whiskbroom shall be used for this 

purpose and for brushing to remove foreign matter prior to joining of pipe ends. At times when 

pipe laying is not in progress, the open ends of the pipe shall be closed by a watertight plug or by 

other means approved by the Owner to ensure cleanliness inside the pipe. 



MASON COUNTY PUD NO.1  CANAL VIEW MAINLINE IMPROVEMENTS 

TECHNICAL SPECIFICATIONS   02534-2 

Pipe shall be stacked in such a manner as to prevent damage to the pipe, to prevent dirt and debris 

from entering the pipe, and to prevent any movement of the pipe. The bottom tiers of the stack 

shall be kept off the ground on timbers, rails, or other similar supports. 

3.2 DEWATERING 

Dewatering of excavations, if necessary, shall meet the requirements of Section 02240. 

3.3 EXCAVATION 

All earthwork, excavation, bedding, backfill and compaction shall meet the requirements of 

Section 02300. 

3.4 TEMPORARY SHORING AND BRACING 

Temporary shoring and bracing, including trench excavation safety systems, shall meet the 

requirements of Section 02250. 

3.5 BELL AND SPIGOT PIPING 

All bell and spigot connections shall be made up in strict compliance with the manufacturer’s 

recommendations and all sewer pipe manufacture and handling shall meet or exceed the ASTM 

and SPAW recommended specifications. 

Pipe handling after the gasket has been affixed shall be carefully controlled to avoid disturbing the 

gasket and knocking it out of position, or loading it with dirt or other foreign material. Any gaskets 

so disturbed shall be removed, cleaned, re- lubricated if required, and replaced before the rejoining 

is attempted. 

Care shall be taken to properly align the pipe before joints are entirely forced home. During 

insertion of the tongue or spigot, the pipe shall be partially supported by hand, sling or crane to 

minimize unequal lateral pressure on the gasket and to maintain concentricity until the gasket is 

properly positioned. Since most flexible gasketed joints tend to creep apart when the end pipe is 

deflected and straightened, such movement shall be held to a minimum once the joint is home. 

Sufficient pressure shall be applied in making the joint to assure that it is home, as described in 

the installation instruction provided by the pipe manufacturer. 

Sufficient restraint shall be applied to the line to assure that joints once home are held so, until fill 

material under and alongside the pipe has been sufficiently compacted. 

3.6 LOW PRESSURE AIR TEST 

Low pressure air tests shall be performed on all new storm sewers. The low pressure air test shall 

be per Section 7-04.3(1) of WSDOT Standard Specifications. 
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3.7 WSDOT RIGHT-OF-WAY STORM WORK 

Storm Drainage work within WSDOT right-of-way shall meet all requirements of Division 7 of 

the WSDOT Standard Specifications in addition to this section. 

*** END OF SECTION *** 
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SECTION 02700- GRAVEL MATERIALS 

P A R T  1  G E N E R A L  

1.1 SCOPE 

The work specified in this Section includes the various types of granular materials that are to be 

used in trenches and other excavations as shown on the Plans and as specified herein. 

1.2 RELATED WORK SPECIFIED ELSEWHERE  

Section Item 

01200 Measurement and Payment 

01300 Submittals 

02300 Earthwork 

02500 Water Distribution 

02710 Gravel Surfacing 

02740 Hot Mix Asphalt Paving 

1.3 SUBMITTALS 

The Contractor shall provide certificates of laboratory tests in accordance with Section 01300, 

indicating particle size distribution for review for each type of granular material furnished and 

proctor test reports for all material to be placed as pipe bedding material, trench backfill, backfill 

under and around structures and underneath crushed surfacing and asphalt concrete pavements. 

The certificates and proctor test reports shall be provided to the Owner at least 5 calendar days 

prior to placement. 

P A R T  2  P R O D U C T S  

2.1 FOUNDATION GRAVEL 

Foundation gravel shall be Class A Gravel Backfill for Foundations in conformance with Section 

9-03.12(1)A of the WSDOT Standard Specifications. 

2.2 CRUSHED SURFACING 

Crushed surfacing top course shall conform to Section 9-03.9(3) of the WSDOT Standard 

Specifications. 

2.3 MISCELLANEOUS GRAVEL 

If the Plans call for a gravel that is not herein specified than the gravel shall conform to the type 

of gravel called for as per the WSDOT Specifications. 
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P A R T  3  E X E C U T I O N  

3.1 FOUNDATION GRAVEL 

Foundation gravel shall be placed and compacted underneath all structures to a minimum depth of 

12 inches unless indicated otherwise on the Plans, and to a greater depth where foundations are 

unstable and excess suitable excavated material is unavailable to stabilize such foundations. 

In the event the Contractor unnecessarily overexcavates the pipe trench or structure foundation, or 

if the width of the pipe trench becomes wider than the pay limit shown on the Plans, all material 

so placed shall be at the Contractor’s sole expense. 

3.2 CRUSHED SURFACING 

Crushed surfacing top course shall be placed underneath asphalt paving, to the lines and grades 

shown on the Plans or as required by the Plans and shall be compacted to a dense, unyielding state 

of at least 95 percent of the maximum dry density, using the modified Proctor, per ASTM D1557. 

3.3 MISCELLANEOUS GRAVEL 

Miscellaneous gravel shall be installed per the Plans. 

3.4 WSDOT RIGHT-OF-WAY 

All gravel within WSDOT right-of-way shall meet all requirements of Division 4 of the WSDOT 

Standard Specifications in addition to this section. 

*** END OF SECTION *** 
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SECTION 02710- GRAVEL SURFACING 

P A R T  1  G E N E R A L  

1.1 SCOPE 

The work specified in this Section includes the installation of crushed surfacing materials for 

crushed aggregate base course and surfacing. 

1.2 RELATED WORK SPECIFIED ELSEWHERE  

Section Item 

01200 Measurement and Payment 

01300 Submittals 

02300 Earthwork 

02700 Gravel Materials 

1.3 SUBMITTALS 

The Contractor shall provide the Owner with a certificate of laboratory test indicating gradation of 

each material provided in accordance with Section 01300. The certificate shall be provided to the 

Owner 5 days prior to placement of any materials. 

P A R T  2  P R O D U C T S  

2.1 GRAVEL MATERIALS 

All gravel materials shall conform to the requirement of Section 02700. 

P A R T  3  E X E C U T I O N  

3.1 SUBGRADE PREPARATION 

The subgrade shall be prepared as per Section 2-06.3 of the WSDOT Standard Specifications. As 

the rolling of the subgrade proceeds, all soft or spongy areas shall be removed and the resulting 

holes filled with ballast material or crushed surfacing base course as shown on the Plans. The 

Contractor shall dispose of excess materials resulting from the preparation of the subgrade. Rollers 

shall not be operated adjacent to structures where such use may cause damage. Where the subgrade 

abuts structures and compaction with a roller is not possible for practical reasons, the area shall be 

compacted with mechanical tampers or other approved equipment. 

3.2 GRAVEL MATERIAL 

Gravel materials shall be placed in the layers and thickness as shown on the Plans. Gravel materials 

shall be placed in accordance with Section 4-04.3 of the WSDOT Standard Specifications. 

The Contractor shall place gravel materials in a uniform layer over the entire area to receive gravel 

materials without segregation of sizes, to such depth that when compacted with the power roller, 

the course shall have the required thickness. 
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The maximum layer thickness for compaction with a roller shall be 6 inches for ballast or base 

course and 4 inches for crushed surfacing. The gravel material shall be bladed with a grader and 

rolled while damp with a power roller until the course is thoroughly and uniformly compacted and 

until its surface is smooth and conforms to grade and crown requirements shown on the Plans. The 

cross-section of the finished surface shall be subject to reasonable variations as approved by the 

Owner to meet the varying conditions encountered. The surface shall be maintained in its finished 

condition until the succeeding layer is placed. 

The roller shall not be operated adjacent to structures where such use may cause damage. Where 

the gravel materials abuts structures and compaction with a roller is not possible for practical 

reasons, the area shall be compacted with mechanical tampers or other approved equipment. 

3.3 COMPACTION 

All materials shall be compacted to a dense, unyielding state of at least 95 percent of the maximum 

dry density, using the modified Proctor, per ASTM D1557. 

3.4 WSDOT RIGHT-OF-WAY 

All gravel within WSDOT right-of-way shall meet all requirements of Division 4 of the WSDOT 

Standard Specifications in addition to this section. 

***END OF SECTION*** 
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SECTION 02740 - HOT MIX ASPHALT PAVING 

P A R T  1  G E N E R A L  

1.1 SCOPE 

The work in this section shall be accomplished in accordance with the current version of the 

Standard Specifications for Road, Bridge and Municipal Construction, as issued by the 

Washington State Department of Transportation (WSDOT) and the American Public Works 

Association (APWA), Washington State Chapter (hereafter “Standard Specifications”). Delete 

section 5-04 of the Standard Specifications, with the exception of 5-04.2(1), and replace it with 

the following: 

The work specified in this Section includes providing and placing one or more layers of plant-

mixed hot mix asphalt (HMA) on a prepared foundation or base in accordance with these 

Specifications and the lines, grades, thicknesses, and typical cross-sections shown in the Plans. 

The manufacture of HMA may include warm mix asphalt (WMA) processes in accordance with 

these Specifications. WMA processes include organic additives, chemical additives, and foaming. 

HMA shall be composed of asphalt binder and mineral materials as may be required, mixed in the 

proportions specified to provide a homogeneous, stable, and workable mixture. 

1.2 RELATED WORK SPECIFIED ELSEWHERE  

Section Item 

01200 Measurement and Payment 

01300 Submittals 

01400 Quality Control 

02300 Earthwork 

02530 Utility Structures 

02700 Gravel Materials 

02710 Gravel Surfacing 

1.3 SUBMITTALS 

A. MIX DESIGN – OBTAINING PROJECT APPROVAL 

1. ESALs 

The number of ESALs for the design and acceptance of the HMA shall be less than 0.3 

million. 

Commercial HMA shall be an HMA Cl. 1/2" PG 64-22 design mix. 

No paving shall begin prior to the approval of the mix design by the Engineer. 

Commercial Evaluation Mix Design Approval of a mix design for “Commercial 

Evaluation” will be based on a review of a Mix Design from the current WSDOT QPL. 

Testing of the HMA by the Contracting Agency for mix design approval is not required. 



MASON COUNTY PUD NO.1  CANAL VIEW MAINLINE IMPROVEMENTS 

TECHNICAL SPECIFICATIONS   02740-2 

P A R T  2  P R O D U C T S  

2.1 HMA PAVEMENT 

HMA pavement, Commercial HMA, HMA Cl. 1/2" PG 64-22 

A. MATERIALS 

Materials shall meet the requirements of the following sections of the WSDOT Standard 

Specifications: 

Asphalt Binder 9-02.1(4) 

Cationic Emulsified Asphalt 9-02.1(6) 

Anti-Stripping Additive 9-02.4 

HMA Additive 9-02.5 

Aggregates 9-03.8 

Recycled Asphalt Pavement 9-03.8(3)B 

Mineral Filler 9-03.8(5) 

Recycled Material 9-03.21 

Portland Cement 9-01 

Sand 9-03.1(2). 

(As noted in subsection 3.3D.1. for crack sealing) Joint Sealant 9-04.2 

The Contract documents may establish that the various mineral materials required for the 

manufacture of HMA will be furnished in whole or in part by the Contracting Agency. If 

the documents do not establish the furnishing of any of these mineral materials by the 

Contracting Agency, the Contractor shall be required to furnish such materials in the 

amounts required for the designated mix. Mineral materials include coarse and fine 

aggregates, and mineral filler. 

The Contractor may choose to utilize recycled asphalt pavement (RAP) in the production 

of HMA. The RAP may be from pavements removed under the Contract, if any, or 

pavement material from an existing stockpile. 

The Contractor may use up to 20 percent RAP by total weight of HMA. The asphalt content 

and gradation test data shall be reported to the Contracting Agency when submitting the 

mix design for approval on the QPL. The Contractor shall include the RAP as part of the 

mix design as defined in these Specifications. 
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The grade of asphalt binder shall be as required by the Contract. Blending of asphalt binder 

from different sources is not permitted. 

The Contractor may only use warm mix asphalt (WMA) processes in the production of 

HMA with 20 percent or less RAP by total weight of HMA. The Contractor shall submit 

to the Engineer for approval the process that is proposed and how it will be used in the 

manufacture of HMA. 

Production of aggregates shall comply with the requirements of Section 3-01 of the 

Standard Specifications. 

Preparation of stockpile site, the stockpiling of aggregates, and the removal of aggregates 

from stockpiles shall comply with the requirements of Section 3-02 of the Standard 

Specifications. 

B. HMA TOLERANCES AND ADJUSTMENTS 

1. Job Mix Formula (JFM) Tolerances 

After the JMF is determined as required in subsection 3.6A. The constituents of the 

mixture at the time of acceptance shall conform to the following tolerances: 

Aggregate, percent passing 
Commercial 

Evaluation 

1", 3/4", 1/2", and 3/8" sieves 8% 

U.S. No. 4 sieve 8% 

U.S. No. 8 sieve 8% 

U.S. No. 200 sieve 3.0% 

Asphalt Binder 0.7% 

 

These tolerance limits constitute the allowable limits as described in Standard 

Specification Section 1-06.2. The tolerance limit for aggregate shall not exceed the 

limits of the control points section, except the tolerance limits for sieves designated as 

100 percent passing will be 99-100. The tolerance limits on sieves shall only apply to 

sieves with control points. 

2.2 TEMPORARY HMA 

Temporary HMA material shall meet the requirements for Commercial HMA. 

P A R T  3  E X E C U T I O N  

3.1 GENERAL 

Where paving occurs on a facility, the Contractor shall maintain access to the facility at all times. 

The Contractor shall provide 1-week notification to the Contracting Agency prior to paving and 
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shall coordinate all work with the Contracting Agency to ensure his paving plan does not interfere 

with the Contracting Agency’s on-going operations. 

When paving occurs on a roadway open to traffic, the requirements of subsection 3.3B. apply. 

The Contractor shall provide, place and maintain all temporary markings and signage as required 

to warn and direct facility traffic as necessary during his paving operations. 

3.2 HMA PLACEMENT 

A. WEATHER LIMITATIONS 

Do not place HMA for wearing course on any Traveled Way beginning October 1st through 

March 31st of the following year without written concurrence from the Engineer. 

Do not place HMA on any wet surface, or when the average surface temperatures are less 

than those specified below, or when weather conditions otherwise prevent the proper 

handling or finishing of the HMA. 

Minimum Surface Temperature for Paving 

Compacted Thickness (Feet) Wearing Course Other Courses 

Less than 0.10 55 degrees F 45 degrees F 

0.10 to .20 45 degrees F 35 degrees F 

More than 0.20 35 degrees F 35 degrees F 

 

B. PAVING UNDER TRAFFIC 

When the Roadway being paved is open to traffic, the requirements of this Section 

shall apply. 

The Contractor shall keep intersections open to traffic at all times except when paving the 

intersection or paving across the intersection. During such time, and provided that there 

has been an advance warning to the public, the intersection may be closed for the minimum 

time required to place and compact the mixture. In hot weather, the Engineer may require 

the application of water to the pavement to accelerate the finish rolling of the pavement 

and to shorten the time required before reopening to traffic. 

Before closing an intersection, advance warning signs shall be placed and signs placed 

marking the detour or alternate route. 

During paving operations, temporary pavement markings shall be maintained throughout 

the project. Temporary pavement markings shall be installed on the Roadway prior to 

opening to traffic. Temporary pavement markings shall be in accordance with Standard 

Specifications Section 8-23. 



MASON COUNTY PUD NO.1  CANAL VIEW MAINLINE IMPROVEMENTS 

TECHNICAL SPECIFICATIONS   02740-5 

All costs in connection with performing the Work in accordance with these requirements 

shall be included in the unit Contract prices for the various Bid items involved in the 

Contract. 

C. EQUIPMENT 

1. Mixing Plant 

Plants used for the preparation of HMA shall conform to the following requirements: 

a. Equipment for Preparation of Asphalt Binder 

Tanks for the storage of asphalt binder shall be equipped to heat and hold the 

material at the required temperatures. 

The heating shall be accomplished by steam coils, electricity, or other approved 

means so that no flame shall be in contact with the storage tank. The circulating 

system for the asphalt binder shall be designed to ensure proper and continuous 

circulation during the operating period. A valve for the purpose of sampling the 

asphalt binder shall be placed in either the storage tank or in the supply line to the 

mixer. 

b. Thermometric Equipment 

An armored thermometer, capable of detecting temperature ranges expected in the 

HMA mix, shall be fixed in the asphalt binder feed line at a location near the 

charging valve at the mixer unit. The thermometer location shall be convenient and 

safe for access by Inspectors. The plant shall also be equipped with an approved 

dial-scale thermometer, a mercury actuated thermometer, an electric pyrometer, or 

another approved thermometric instrument placed at the discharge chute of the drier 

to automatically register or indicate the temperature of the heated aggregates. 

This device shall be in full view of the plant operator. 

c. Heating of Asphalt Binder 

The temperature of the asphalt binder shall not exceed the maximum recommended 

by the asphalt binder manufacturer nor shall it be below the minimum temperature 

required to maintain the asphalt binder in a homogeneous state. The asphalt binder 

shall be heated in a manner that will avoid local variations in heating. The heating 

method shall provide a continuous supply of asphalt binder to the mixer at a 

uniform average temperature with no individual variations exceeding 25 degrees F. 

Also, when a WMA additive is included in the asphalt binder, the temperature of 

the asphalt binder shall not exceed the maximum recommended by the 

2. Hauling Equipment 
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Trucks used for hauling HMA shall have tight, clean, smooth metal beds and shall have 

a cover of canvas or other suitable material of sufficient size to protect the mixture from 

adverse weather. 

Whenever the weather conditions during the work shift include, or are forecast to 

include, precipitation or an air temperature less than 45 degrees F or when time from 

loading to unloading exceeds 30 minutes, the cover shall be securely attached to protect 

the HMA. 

The Contractor shall provide an environmentally benign means to prevent the HMA 

mixture from adhering to the hauling equipment. Excess release agent shall be drained 

prior to filling hauling equipment with HMA. Petroleum derivatives or other coating 

material that contaminate or alter the characteristics of the HMA shall not be used. For 

live bed trucks, the conveyer shall be in operation during the process of applying the 

release agent. 

3. Pavers 

HMA pavers shall be self-contained, power-propelled units, provided with an internally 

heated vibratory screed and shall be capable of spreading and finishing courses of HMA 

plant mix material in lane widths required by the paving section shown in the Plans. 

The HMA paver shall be in good condition and shall have the most current equipment 

available from the manufacturer for the prevention of segregation of the HMA mixture 

installed, in good condition, and in working order. The equipment certification shall 

list the make, model, and year of the paver and any equipment that has been retrofitted. 

The screed shall be operated in accordance with the manufacturer’s recommendations 

and shall effectively produce a finished surface of the required evenness and texture 

without tearing, shoving, segregating, or gouging the mixture. A copy of the 

manufacturer’s recommendations shall be provided upon request by the Contracting 

Agency. Extensions will be allowed provided they produce the same results, including 

ride, density, and surface texture as obtained by the primary screed. Extensions without 

augers and an internally heated vibratory screed shall not be used in the Traveled Way. 

When specified in the Contract, reference lines for vertical control will be required. 

Lines shall be placed on both outer edges of the Traveled Way of each Roadway. 

Horizontal control utilizing the reference line will be permitted. The grade and slope 

for intermediate lanes shall be controlled automatically from reference lines or by 

means of a mat referencing device and a slope control device. When the finish of the 

grade prepared for paving is superior to the established tolerances and when, in the 

opinion of the Engineer, further improvement to the line, grade, cross-section, and 

smoothness can best be achieved without the use of the reference line, a mat referencing 

device may be substituted for the reference line. Substitution of the device will be 

subject to the continued approval of the Engineer. A joint matcher may be used subject 

to the approval of the Engineer. The reference line may be removed after the 

completion of the first course of HMA when approved by the Engineer. Whenever the 
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Engineer determines that any of these methods are failing to provide the necessary 

vertical control, the reference lines will be reinstalled by the Contractor. 

The Contractor shall furnish and install all pins, brackets, tensioning devices, wire, and 

accessories necessary for satisfactory operation of the automatic control equipment. 

If the paving machine in use is not providing the required finish, the Engineer may 

suspend Work as allowed by Standard Specification Section 1-08.6. Any cleaning or 

solvent type liquids spilled on the pavement shall be thoroughly removed before paving 

proceeds. 

4. Rollers 

Rollers shall be of the steel wheel, vibratory, oscillatory, or pneumatic tire type, in good 

condition and capable of reversing without backlash. Operation of the roller shall be in 

accordance with the manufacturer’s recommendations. When ordered by the Engineer 

for any roller planned for use on the project, the Contractor shall provide a copy of the 

manufacturer’s recommendation for the use of that roller for compaction of HMA. The 

number and weight of rollers shall be sufficient to compact the mixture in compliance 

with the requirements of subsection 3.3J. The use of equipment that results in crushing 

of the aggregate will not be permitted. Rollers producing pickup, washboard, uneven 

compaction of the surface, displacement of the mixture or other undesirable results 

shall not be used. 

D. PREPARATION OF EXISTING PAVED SURFACES 

When the surface of the existing pavement or old base is irregular, the Contractor shall 

bring it to a uniform grade and cross-section as shown on the Plans or approved by the 

Engineer.  

Preleveling of uneven or broken surfaces over which HMA is to be placed may be 

accomplished by using an asphalt paver, a motor patrol grader, or by hand raking, as 

approved by the Engineer. 

Compaction of preleveling HMA shall be to the satisfaction of the Engineer and may 

require the use of small steel wheel rollers, plate compactors, or pneumatic rollers to avoid 

bridging across preleveled areas by the compaction equipment. Equipment used for the 

compaction of preleveling HMA shall be approved by the Engineer. 

Before construction of HMA on an existing paved surface, the entire surface of the 

pavement shall be clean. All fatty asphalt patches, grease drippings, and other objectionable 

matter shall be entirely removed from the existing pavement. All pavements or bituminous 

surfaces shall be thoroughly cleaned of dust, soil, pavement grindings, and other foreign 

matter. All holes and small depressions shall be filled with an appropriate class of HMA. 

The surface of the patched area shall be leveled and compacted thoroughly. Prior to the 

application of tack coat, or paving, the condition of the surface shall be approved by the 

Engineer. 
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A tack coat of asphalt shall be applied to all paved surfaces on which any course of HMA 

is to be placed or abutted. Tack coat shall be uniformly applied to cover the existing 

pavement with a thin film of residual asphalt free of streaks and bare spots at a rate between 

0.02 and 0.10 gallons per square yard of retained asphalt. The rate of application shall be 

approved by the Engineer. A heavy application of tack coat shall be applied to all joints. 

For Roadways open to traffic, the application of tack coat shall be limited to surfaces that 

will be paved during the same working shift. The spreading equipment shall be equipped 

with a thermometer to indicate the temperature of the tack coat material. 

Equipment shall not operate on tacked surfaces until the tack has broken and cured. If the 

Contractor’s operation damages the tack coat it shall be repaired prior to placement of the 

HMA. 

The tack coat shall be CSS-1, or CSS-1h emulsified asphalt. The CSS-1 and CSS-1h 

emulsified asphalt may be diluted once with water at a rate not to exceed one part water to 

one part emulsified asphalt. The tack coat shall have sufficient temperature such that it may 

be applied uniformly at the specified rate of application and shall not exceed the maximum 

temperature recommended by the emulsified asphalt manufacturer. 

1. Pavement Repair 

The Contractor shall excavate pavement repair areas and shall backfill these with HMA 

in accordance with the details shown in the Plans and as marked in the field. The 

Contractor shall conduct the excavation operations in a manner that will protect the 

pavement that is to remain. Pavement not designated to be removed that is damaged as 

a result of the Contractor’s operations shall be repaired by the Contractor to the 

satisfaction of the Engineer at no cost to the Contracting Agency. The Contractor shall 

excavate only within one lane at a time unless approved otherwise by the Engineer. The 

Contractor shall not excavate more area than can be completely finished during the 

same shift, unless approved by the Engineer. 

Unless otherwise shown in the Plans or determined by the Engineer, excavate to a depth 

of 1.0 feet. The Engineer will make the final determination of the excavation depth 

required. The minimum width of any pavement repair area shall be 40 inches unless 

shown otherwise in the Plans. Before any excavation, the existing pavement shall be 

saw cut or shall be removed by a pavement grinder. Excavated materials will become 

the property of the Contractor and shall be disposed of in a Contractor-provided site off 

the Right of Way or used in accordance with Standard Specifications Sections 2-02.3(3) 

or 9-03.21. 

Asphalt for tack coat shall be required as specified in subsection D. A heavy application 

of tack coat shall be applied to all surfaces of existing pavement in the pavement repair 

area. 

Placement of the HMA backfill shall be accomplished in lifts not to exceed 0.35-foot 

compacted depth. Lifts that exceed 0.35 foot of compacted depth may be accomplished 
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with the approval of the Engineer. Each lift shall be thoroughly compacted by a 

mechanical tamper or a roller. 

E. PRODUCING/STOCKPILING AGGREGATES AND RAP 

Aggregates and RAP shall be stockpiled according to the requirements of Standard 

Specifications Section 3-02. Sufficient storage space shall be provided for each size of 

aggregate and RAP. Materials shall be removed from stockpile(s) in a manner to ensure 

minimal segregation when being moved to the HMA plant for processing into the final 

mixture. Different aggregate sizes shall be kept separated until they have been delivered to 

the HMA plant. 

F. MIXING 

After the required amount of mineral materials, asphalt binder, recycling agent and anti-

stripping additives have been introduced into the mixer the HMA shall be mixed until 

complete and uniform coating of the particles and thorough distribution of the asphalt 

binder throughout the mineral materials is ensured. 

When discharged, the temperature of the HMA shall not exceed the optimum mixing 

temperature by more than 25 degrees F as shown on the reference mix design report or as 

approved by the Engineer. Also, when a WMA additive is included in the manufacture of 

HMA, the discharge temperature of the HMA shall not exceed the maximum recommended 

by the manufacturer of the WMA additive. A maximum water content of 2 percent in the 

mix, at discharge, will be allowed providing the water causes no problems with handling, 

stripping, or flushing. If the water in the HMA causes any of these problems, the moisture 

content shall be reduced as directed by the Engineer. 

Storing or holding of the HMA in approved storage facilities will be permitted with 

approval of the Engineer, but in no event shall the HMA be held for more than 24 hours. 

HMA held for more than 24 hours after mixing shall be rejected. Rejected HMA shall be 

disposed of by the Contractor at no expense to the Contracting Agency. The storage facility 

shall have an accessible device located at the top of the cone or about the third point. The 

device shall indicate the amount of material in storage. No HMA shall be accepted from 

the storage facility when the HMA in storage is below the top of the cone of the storage 

facility, except as the storage facility is being emptied at the end of the working shift. 

Recycled asphalt pavement (RAP) utilized in the production of HMA shall be sized prior 

to entering the mixer so that a uniform and thoroughly mixed HMA is produced. If there is 

evidence of the RAP not breaking down during the heating and mixing of the HMA, the 

Contractor shall immediately suspend the use of the RAP until changes have been approved 

by the Engineer. After the required amount of mineral materials, RAP, new asphalt binder 

and asphalt rejuvenator have been introduced into the mixer the HMA shall be mixed until 

complete and uniform coating of the particles and thorough distribution of the asphalt 

binder throughout the mineral materials, and RAP is ensured. 
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G. SPREADING AND FINISHING 

The mixture shall be laid upon an approved surface, spread, and struck off to the grade and 

elevation established. HMA pavers complying with subsection 3.3C shall be used to 

distribute the mixture. Unless otherwise directed by the Engineer, the nominal compacted 

depth of any layer of any course shall not exceed the following: 

HMA Class 1" 0.35 feet 

HMA Class 3/4" and HMA Class 1/2" wearing course 0.30 feet  

Other courses 0.35 feet 

HMA Class 3/8" 0.15 feet 

On areas where irregularities or unavoidable obstacles make the use of mechanical 

spreading and finishing equipment impractical, the paving may be done with other 

equipment or by hand. 

When more than one job mix formula (JMF) is being utilized to produce HMA, the material 

produced for each JMF shall be placed by separate spreading and compacting equipment. 

The intermingling of HMA produced from more than one JMF is prohibited. Each strip of 

HMA placed during a work shift shall conform to a single JMF established for the class of 

HMA specified unless there is a need to make an adjustment in the JMF. 

H. AGGREGATE ACCEPTANCE PRIOR TO INCORPORATION IN HMA 

Sampling and testing of aggregates for HMA accepted by commercial evaluation will be 

at the option of the Engineer. 

I. SURFACE SMOOTHNESS 

The completed surface of all courses shall be of uniform texture, smooth, uniform as to 

crown and grade, and free from defects of all kinds. The completed surface of the wearing 

course of the following sections of Roadway shall not vary more than 1/4 inch from the 

lower edge of a 10-foot straightedge placed on the surface parallel to centerline on all 

Sections of roadway within the project limits that are posted less than 45 mph. 

The completed surface of the wearing course of all other sections of Roadway shall not 

vary more than 1/8 inch from the lower edge of a 10-foot straightedge placed on the surface 

parallel to centerline. 

The transverse slope of the completed surface of the wearing course shall vary not more 

than 1/4 inch in 10 feet from the rate of transverse slope shown in the Plans. 

When deviations in excess of the above tolerances are found that result from a high place 

in the HMA, the pavement surface shall be corrected by one of the following methods: 

1. Removal of material from high places by grinding with an approved grinding machine; 

or 
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2. Removal and replacement of the wearing course of HMA; or 

3. By other method approved by the Engineer. 

Correction of defects shall be carried out until there are no deviations anywhere greater 

than the allowable tolerances. 

Deviations in excess of the above tolerances that result from a low place in the HMA and 

deviations resulting from a high place where corrective action, in the opinion of the 

Engineer, will not produce satisfactory results will be accepted with a price adjustment. 

The Engineer shall deduct from monies due or that may become due to the Contractor the 

sum of $500.00 for each and every section of single traffic lane 100 feet in length in which 

any excessive deviations described above are found. 

J. SEALING PAVEMENT SURFACES 

Apply a fog seal where shown in the plans. Construct the fog seal in accordance with 

Standard Specifications Section 5-02.3. Unless otherwise approved by the Engineer, apply 

the fog seal prior to opening to traffic. 

K. HMA ROAD APPROACHES 

HMA approaches shall be constructed at the locations shown in the Plans or where staked 

by the Engineer. The Work shall be performed in accordance with Section 3.3. 

3.3 TEMPORARY PAVEMENT REPAIR 

During the course of construction, it may be necessary to provide improved temporary vehicle 

and/or pedestrian access within the project limits. Such temporary access shall be provided by 

temporarily patching trench crossings or other areas with temporary HMA until such time as the 

permanent surface restoration is installed. Locations shall include those areas specifically indicated 

on the Plans, directed by the Engineer or as further specified herein. This material will be furnished, 

placed, compacted, and removed and waste hauled at various locations throughout the project. The 

trenches and/or subgrade shall be thoroughly compacted and brought to a smooth grade prior to 

placing the material. It shall be placed, maintained (daily), and removed and waste hauled by the 

Contractor. Typical compacted depth will be 4 inches. 

Temporary HMA shall also be used around castings, after grinding, to provide a transition until 

final lift of HMA paving is installed. 

3.4 HMA JOINTS 

A. TRANSVERSE JOINTS 

The Contractor shall conduct operations such that the placing of the top or wearing course 

is a continuous operation or as close to continuous as possible. Unscheduled transverse 

joints will be allowed and the roller may pass over the unprotected end of the freshly laid 

mixture only when the placement of the course must be discontinued for such a length of 
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time that the mixture will cool below compaction temperature. When the Work is resumed, 

the previously compacted mixture shall be cut back to produce a slightly beveled edge for 

the full thickness of the course. 

A temporary wedge of HMA constructed on a 20H:1V shall be constructed where a 

transverse joint as a result of paving or planing is open to traffic. The HMA in the 

temporary wedge shall be separated from the permanent HMA by strips of heavy wrapping 

paper or other methods approved by the Engineer. The wrapping paper shall be removed 

and the joint trimmed to a slightly beveled edge for the full thickness of the course prior to 

resumption of paving. 

The material that is cut away shall be wasted and new mix shall be laid against the cut. 

Rollers or tamping irons shall be used to seal the joint. 

B. LONGITUDINAL JOINTS 

The longitudinal joint in any one course shall be offset from the course immediately below 

by not more than 6 inches nor less than 2 inches. All longitudinal joints constructed in the 

wearing course shall be located at a lane line or an edge line of the Traveled Way. A 

notched wedge joint shall be constructed along all longitudinal joints in the wearing surface 

of new HMA unless otherwise approved by the Engineer. The notched wedge joint shall 

have a vertical edge of not less than the maximum aggregate size or more than 1/2 of the 

compacted lift thickness and then taper down on a slope not steeper than 4H:1V. The sloped 

portion of the HMA notched wedge joint shall be uniformly compacted. 

3.5 QUALITY CONTROL 

A. HMA MIXTURE ACCEPTANCE 

Acceptance of HMA shall be as provided under commercial evaluation. 

Commercial evaluation will be used for Commercial HMA and for other classes of HMA 

in the following applications: sidewalks, road approaches, ditches, slopes, paths, trails, 

gores, prelevel, temporary pavement, and pavement repair. Other nonstructural 

applications of HMA accepted by commercial evaluation shall be as approved by the 

Engineer. Sampling and testing of HMA mix accepted by commercial evaluation will be 

at the option of the Engineer. 

The mix design will be the initial JMF for the class of HMA. The Contractor may request 

a change in the JMF. Any adjustments to the JMF will require the approval of the Engineer 

and may be made in accordance with this section. 

1. HMA Tolerances and Adjustments 

See Section 2.2 for Job Mix Formula Tolerances. 

a. Job Mix Formula Adjustments – An adjustment to the aggregate gradation or 

asphalt binder content of the JMF requires approval of the Engineer. Adjustments 
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to the JMF will only be considered if the change produces material of equal or better 

quality and may require the development of a new mix design if the adjustment 

exceeds the amounts listed below. 

i. Aggregates – 2 percent for the aggregate passing the 1-1/2", 1", 3/4", 1/2", 

3/8", and the No. 4 sieves, 1 percent for aggregate passing the No. 8 sieve, 

and 0.5 percent for the aggregate passing the No. 200 sieve. The adjusted JMF 

shall be within the range of the control points in Standard Specifications 

Section 9-03.8(6). 

ii. Asphalt Binder Content – The Engineer may order or approve changes to 

asphalt binder content. The maximum adjustment from the approved mix 

design for the asphalt binder content shall be 0.3 percent. 

B. HMA COMPACTION ACCEPTANCE 

HMA mixture accepted by commercial evaluation and HMA constructed under conditions 

other than those listed above shall be compacted on the basis of a test point evaluation of 

the compaction train or by testing of roadway cores. Compaction of the HMA mixture to a 

minimum of 92 percent of the reference maximum density is required for acceptance. 

1. HMA Compaction – General Compaction Requirements 

Compaction shall take place when the mixture is in the proper condition so that no 

undue displacement, cracking, or shoving occurs. Areas inaccessible to large 

compaction equipment shall be compacted by other mechanical means. Any HMA that 

becomes loose, broken, contaminated, shows an excess or deficiency of asphalt, or is 

in any way defective, shall be removed and replaced with new hot mix that shall be 

immediately compacted to conform to the surrounding area. 

The type of rollers to be used and their relative position in the compaction sequence 

shall generally be the Contractor’s option, provided the specified densities are attained. 

Unless the Engineer has approved otherwise, rollers shall only be operated in the static 

mode when the internal temperature of the mix is less than 175 degrees F. Regardless 

of mix temperature, a roller shall not be operated in a mode that results in checking or 

cracking of the mat. 

2. HMA Commercial Evaluation Compaction 

The location of the HMA compaction tests will be randomly selected by the Engineer. 

Tests for the determination of the pavement density will be taken by the Contractor, in 

accordance with the required procedures for measurement by a nuclear density gauge 

or roadway cores, after completion of the finish rolling. 

HMA mixture accepted by commercial evaluation shall be compacted on the basis of a 

test point evaluation of the compaction train. The Contractor shall provide the RICE 

density test results for the HMA mixture, identifying the reference maximum density 
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of the mix, prior to the first day of paving. The test point evaluation shall be performed 

by the Contractor, in accordance with instructions from the Engineer. The number of 

passes with an approved compaction train, required to attain a minimum of 92 percent 

of the reference maximum density, shall be used on all subsequent paving. 

If the Contracting Agency uses a nuclear density gauge to determine density the test 

procedures FOP for WAQTC TM 8 and WSDOT SOP T 729 will be used on the day 

the mix is placed and prior to opening to traffic. 

Alternatively, the HMA mixture accepted by commercial evaluation may be evaluated 

by testing of roadway cores taken after completion of the finish rolling, resulting in a 

minimum of 92 percent of the reference maximum density. Roadway cores for density 

shall be obtained by the Contractor in accordance with WSDOT SOP 734. The core 

diameter shall be 4-inches minimum, unless otherwise approved by the Engineer. 

Roadway cores will be tested by the Contractor in accordance with WSDOT FOP for 

AASHTO T 166. Core locations shall be outside of wheel paths and as determined by 

the Engineer 

If the Contract includes the Bid item “Roadway Core” the cores shall be obtained by 

the Contractor in the presence of the Engineer on the same day the mix is placed and 

at locations designated by the Engineer. 

C. REJECT WORK 

1. Reject Work General 

Work that is defective or does not conform to Contract requirements shall be rejected. 

The Contractor may propose, in writing, alternatives to removal and replacement of 

rejected material. Acceptability of such alternative proposals will be determined at the 

sole discretion of the Engineer. 

2. Rejection by Contractor 

The Contractor may, prior to sampling, elect to remove any defective material and 

replace it with new material. Any such new material will be sampled, tested, and 

evaluated for acceptance. 

3. Rejection Without Testing (Mixture or Compaction) 

The Engineer may, without sampling, reject any batch, load, or section of Roadway 

that appears defective. Material rejected before placement shall not be incorporated 

into the pavement. Any rejected section of Roadway shall be removed. 

No payment will be made for the rejected materials or the removal of the materials 

unless the Contractor requests that the rejected material be tested. 

Commercial Evaluation: If the Contractor elects to have the rejected material tested, a 

minimum of three representative samples shall be obtained and tested by the 

http://www.wsdot.wa.gov/publications/manuals/fulltext/M46-01/SOP729.pdf
http://www.wsdot.wa.gov/publications/manuals/fulltext/M46-01/SOP734.pdf
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Contractor. Acceptance of rejected material will be based on conformance with the 

commercial evaluation tolerances in Section 2.2. If one or more of the mixture 

components are out of tolerance then, no payment will be made for the rejected 

material; in addition, the cost of sampling and testing shall be borne by the Contractor. 

If the material is rejected before placement and all of the mixture components are within 

the commercial evaluation tolerances, then compensation for the rejected material will 

be at the unit Contract price, with an addition of 25 percent of the unit Contract price 

added for the cost of testing, removal and disposal. 

3.6 SAWCUTTING 

Where shown on the Plans or where directed in the field by the Contracting Agency, the Contractor 

shall make a neat vertical saw cut at the boundaries of the area to be removed. Care shall be taken 

during saw cutting so as to prevent damage to the existing HMA or cement concrete pavement, to 

remain in place. 

Any pavement or cement concrete surface that is damaged by the Contractor outside the area 

scheduled for removal due to the Contractor’s operations or negligence shall be repaired or 

replaced to the Contracting Agency’s satisfaction by the Contractor at no additional cost to the 

Contracting Agency. 

All cuts shall be continuous, full depth, and shall be made with saws specifically equipped for this 

purpose. No skip cutting, wheel cutting or jack hammering will be allowed unless specifically 

approved otherwise in writing by the Contracting Agency. However, even if preapproved as a 

method of cutting, no payment will be made for this type of work, and it shall be considered 

incidental and included in the various unit contract and lump sum prices listed in the Proposal. 

The location of all pavement cuts shall be preapproved by the Contracting Agency in the field 

before cutting commences. 

All water and slurry material resulting from saw cutting operations shall not be allowed to enter 

the storm drainage or sanitary sewer system and shall be removed from the site and disposed of in 

accordance with the Washington State Department of Ecology regulations. 

All existing pavement edges shall be saw cut back to sound material, in uniform lines immediately 

prior to paving operations. Any edges broken between the time of cutting and placement of new 

paving shall be recut to the satisfaction of the Contracting Agency at no additional cost to the 

Contracting Agency. All excess excavated materials shall be hauled to waste. 

3.7 HMA TRENCH PATCH 

This work shall consist of the preparation, placing and compaction of HMA above trench sections, 

in accordance with the details included on the plans and the requirements outlined herein. The 

work shall be in conformance with Section 3.3 herein unless specifically directed otherwise by the 

Contracting Agency. 
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The Contractor shall restore all paved surfaces excavated or disturbed to a condition acceptable to 

the Contracting Agency or the municipality having control of the road. The trench section shall be 

patched as indicated on the plans and in accordance with the following steps: 

A. Crushed rock/ATB/temporary HMA shall be installed to the top of the existing pavement. 

Crushed rock shall be installed in the trench section on a daily basis as required to maintain 

the existing pavement surface elevation. For areas that will be open to traffic, the 

Contractor shall inspect the condition of the temporary trench patch daily and maintain as 

as directed by the Contracting Agency. Use of steel sheets to provide temporary trench 

protection for traffic is subject to Contracting Agency approval. 

B. Crushed rock/ATB/temporary HMA shall be removed to the depth of existing pavement or 

to the depth of the pavement section specified on the plans, whichever is thicker. The trench 

shall be paved to match the existing pavement surface. HMA trench patching shall be 

constructed by the Friday following pipe installation. All trench areas shall be patched and 

cleaned by close of work that day. 

Before any HMA material is placed, all pavement cuts shall be trued so that marginal lines of the 

patch will form a rectangle with straight edges and vertical faces a minimum of 1 foot back from 

the maximum trench width. 

The HMA shall be placed per subsection 3.3G. Spreading and Finishing. The HMA trench patch 

thickness shall match existing pavement thickness or the minimum pavement repair section 

indicated on the plans whichever is thicker. 

Seal all joints per Section 3.5, HMA Joints. 

3.8 WSDOT RIGHT-OF-WAY 

All HMA paving within WSDOT right-of-way shall meet all requirements of Section 5-04 of the 

WSDOT Standard Specifications. 

*** END OF SECTION *** 
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SECTION 02950 - SITE RESTORATION AND REHABILITATION 

P A R T  1  G E N E R A L  

1.1 SCOPE 

The work specified in this Section includes areas requiring restoration or rehabilitation as shown 

on the Plans or specified herein, including those restored with asphalt concrete sidewalk and 

driveway, and areas containing certain improvements and landscaping on and along the right-of-

way including the adjacent private properties. The work also includes repair and replacement of 

fencing and other property features impacted construction. 

Particular care shall be taken to minimize damage to landscaped areas within and adjacent to 

construction areas. In the event that construction is to be carried out in landscaped areas, 

appropriate measures shall be taken to restore such areas to conditions existing prior to 

construction. 

Surface restoration type and location are shown on the Plans. 

1.2 RELATED WORK SPECIFIED ELSEWHERE  

Section Item 

02230 Clearing and Grubbing 

02300 Earthwork 

02710 Gravel Surfacing 

02740 Hot Mix Asphalt Paving 

P A R T  2  P R O D U C T S  

Not used. 

P A R T  3  E X E C U T I O N  

3.1 LANDSCAPED AND IMPROVED AREAS 

Certain improvements and landscaping have been placed on and along the rights- of-way including 

the adjacent private properties. Wherever such property is damaged, destroyed, or the use thereof 

is interfered with due to the operation of the Contractor, it shall be immediately restored to its 

former condition by the Contractor. Notice should be given to the property owner along the route 

of construction by the Contractor advising them of the methods he will use to preserve and restore 

the improvements. 

3.2 FINISHING AND CLEANUP 

Before acceptance of the Project, all pipes, manholes, catch basins, and other appurtenances shall 

be cleaned of all debris and foreign material. After all other work on the Project is completed and 

before final acceptance, the entire roadway, including the roadbed, planting, sidewalk areas, 

shoulders, driveways, alley and side street approaches, slopes, ditches, utility trenches, and 
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construction areas shall be neatly finished to the lines, grades and cross-sections shown on the 

Drawings and as hereinafter specified. 

In undeveloped areas, the entire area which has been disturbed by the construction shall be shaped 

so that, upon completion, the area will present a uniform appearance, blending into the contour of 

the adjacent properties. All other requirements outlined previously shall be met. Slopes, sidewalk 

areas, planting areas and roadway shall be smoothed and finished to the required cross-section and 

grade. 

Any facilities or hardware relocated during construction shall be returned to their original position 

once work and other restoration activity is completed. 

Upon completion of the cleaning and dressing, the Project shall appear uniform in all respects. All 

graded areas shall be true to line and grade as shown on the typical sections and as required by the 

Owner. 

All rocks in excess of 1-inch diameter shall be removed from the entire construction area and shall 

be disposed of the same as required for other waste material. In no instance, shall the rock be 

thrown onto private property. 

All excess excavated material within the limits of the Project shall be removed entirely. All debris 

resulting from clearing and grubbing or grading operations shall be removed and disposed. 

Drainage facilities, such as inlets, catch basins, culverts, and open ditches, shall be cleaned of all 

debris resulting from the Contractor’s operations. 

All pavements and oil mat surfaces, whether new or old, shall be thoroughly cleaned. Existing 

improvements, such as Portland cement concrete curbs, curb and gutters, walls, sidewalks, and 

other facilities which have been sprayed by the asphalt cement shall be cleaned to the satisfaction 

of the Owner. 

Castings for manholes, monuments, water valves, lamp poles, vaults, and other similar installations 

which have been covered with the asphalt material shall be cleaned to the satisfaction of the Owner. 

3.3 PERMANENT SIGNING AND APPURTENANCES 

During the life of the Contract all existing signs, mailboxes and other appurtenances that are 

damaged or removed shall be replaced by the Contractor at no additional expense to the Owner. 

Existing signs may be temporarily relocated to portable sign stands for convenience of 

construction, subject to the approval of the Owner. When temporarily installed on posts, the signs 

shall be located as near as practical to their permanent locations and shall have a minimum vertical 

clearance above the pavement in accordance with the Manual on Uniform Traffic Control Devices 

(MUTCD). Private signs and appurtenances shall be removed and provided to the Owner. 

All portable sign stands shall be designed to rigidly support the sign in position without creating a 

hazard to the motorist. Portable sign stands shall be furnished by the Contractor and upon 
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completion of the work shall remain the property of the Contractor and shall be removed from the 

Project. 

All signs, unless specified herein, shall be mounted at a height of 7 feet as measured vertically 

from the ground (finished grade) to the bottom of the sign. 

*** END OF SECTION *** 
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