

Mason County PUD No. 1
Manzanita Substation Site Work Bid Tabulation

	Roglins	Maven	NW Cascade	DJ's Electrical
MANZANITA SITE WORK				
Mobilization and Demobilization	\$90,000.00	\$82,894.00	\$170,000.00	\$19,000.00
Schedule A - Subtotal	\$90,000.00	\$82,894.00	\$170,000.00	\$19,000.00

Group L - Foundations	\$212,660.00	\$174,800.96	\$303,000.00	\$114,000.00
Group M - Site Preparation	\$629,300.00	\$513,211.38	\$547,000.00	\$499,000.00
Group N - Fence	\$158,990.13	\$149,168.85	\$235,000.00	\$253,100.13
Schedule B - Subtotal	\$1,000,950.13	\$837,181.19	\$1,085,000.00	\$866,100.13

Bid Prices				
Schedule A & B - Subtotal	\$1,090,950.13	\$920,075.19	\$1,255,000.00	\$885,100.13
8.5% Tax	\$92,730.76	\$78,206.39	\$106,675.00	\$75,233.51
Total	\$1,183,680.89	\$998,281.58	\$1,361,675.00	\$960,333.64

Bid Documents				
Bid Bond	x	x	x	x
Acknowledged Addenda 1	x	x	x	x

Bid Evaluation				
Completion Date				31-May-24
WA L&I Standing				x
WA L&I Violations				x
WA L&I Debarred				x
WA L&I Lawsuits				x
State Lawsuits				x
References				x
Bidding Status	Valid	Valid	Valid	Valid

Within two business days of the bid opening on a public works project that is the subject of competitive bids, the municipality must provide, if requested by a bidder, copies of the bids the municipality received for the project. The municipality shall then allow at least two full business days after providing bidders with copies of all bids before executing a contract for the project.