JOINT TRENCHES/BORES	QTY	LABOR COST	MATERIAL (BORE CONDUIT)	EXTENDED COST
S48 - V1	LS		•	
V1 - V2	LS			
V2 - V3	LS			
V3 - V4	LS			
V4 - V5	LS			
V5 - V6	LS			
V6 - V7	LS			
V7 - V8	LS			
V8 - V9	LS			
V9 - C1 (1PH TEES TO T1 FROM C1 - 40' SHORT OF V9 THEN 50' TO T1)	LS			
T1 - S61	LS			
C1 - V10	LS			
V10 - S64	LS			
SUBTOTAL	I		I	
INSTALL VAULTS	QTY	LABOR COST	MATERIAL COST	EXTENDED COST
VAULT INSTALLATION (V1- V10)	LS			
HILL HOLDER/ECOLOGY BLOCK INSTALLATION(S)	LS			
1PH CABINET & BASEMENT	LS			
SUBTOTAL				
SITE WORK	QTY	LABOR COST	MATERIAL COST	EXTENDED COST
ROUTE CLEARING, GRADING & RESTORATION	LS			
SUBTOTAL				
CONSTRUCTION SUBTOTA				

The undersigned agrees not to withdraw the proposal for a period of forty-five (45) calendar days after the bid opening date. The Bidder agrees to complete the work for the sum of:

GENERAL		
FLAGGING (AUTOMATED FLAGGING ACCEPTABLE)	LS	
GENERAL MOBILIZATION (SHALL NOT EXCEED 10% OF TOTAL)	LS	
GENERAL MOBILIZATION SUBTOTAL		
CONSTRUCTION SUBTOTAL		
GENERAL SUBTOTAL		
PROJECT SUBTOTAL (CONSTRUCTION + GENERAL)		
TAXES (8.6%)		
PROJECT TOTAL		

Total bid amount in words:_____