
Mason County PUD No. 1 
Special Board Meeting 

June 13, 2025 
9:00 a.m. 

 
 
 
 

1) Call Special Business Meeting to Order 
 

2) Public Comment- Members of the public wishing to comment may request permission to do so during the 
Public Comment portion of the agenda. Comments shall be limited to no more than 5 minutes per speaker. There 
will be no action or discussion of public comment items, although the board may defer to PUD management for 
any necessary response. 

 

3) Business Agenda 
a. Award the Manzanita Water Storage Contract  

 

4) Adjourn  

 
 
 
 
 

Join Zoom Meeting 
https://us02web.zoom.us/j/89483
899399 

Meeting ID: 894 8389 9399 

https://us02web.zoom.us/j/89483899399
https://us02web.zoom.us/j/89483899399


Mason County PUD No. 1
Project Manzanita Reservoir and Booster Station

Bid Opening:June 9, 2025 at 4:00 PM

Rognlin's, Inc
JMG Constructors, 

LLC
Larry Brown 

Constuction, Inc
Schedule A: Manzanita Reservoir & Booster Pump Station

Moblization and Demoblization $225,000.00 $127,700.00 $200,000.00

Minor Change $20,000.00 $20,000.00 $20,000.00

Demolition $30,000.00 $39,202.00 $31,300.00

Decommission Septic Tank and Drainfield $10,000.00 $17,132.00 $3,600.00

Project Temporaory Traffic Control $9,000.00 $9,877.00 $3,735.00

Locate Existing Utilites $5,000.00 $3,086.00 $2,550.00

Clearing and Grubbing $70,000.00 $67,597.00 $51,800.00

Trench Excavation Safety Systems $2,000.00 $1,851.00 $100.00

Erosion Control $25,000.00 $23,228.00 $20,000.00
Unsuitable Excavation $2,000.00 $2,260.00 $1,200.00
Sitework $235,000.00 $154,360.00 $262,100.00

Gravel Borrow $50,000.00 $55,600.00 $37,900.00

Crshed Surfacing Top Course $9,100.00 $7,280.00 $8,515.00

Crushed Surfacing Base Course $16,120.00 $15,054.00 $16,900.00

Restoration $80,000.00 $21,319.00 $84,000.00

200,000 Gallon Contreate Reservoir and Foundation $990,000.00 $1,100,862.00 $986,600.00

Booster Sation Building $225,000.00 $200,979.00 $255,300.00

Packaged Pump Station $180,000.00 $212,092.00 $266,425.00

Piping, Valves, and Appurtenances $582,000.00 $708,664.00 $507,550.00

Emergency Popane Generator and Propane Tank $165,000.00 $182,681.00 $153,000.00
Teleophone Service $10,000.00 $10,000.00 $10,000.00
Electrical, Telemetry, and Instrumentation $383,000.00 $421,912.00 $376,000.00
Apprenticeship Incentive $2,000.00 $2,000.00 $2,000.00
Apprenticeship Penalty

Subtotal $3,325,220.00 $3,404,736.00 $3,300,575.00
Sales Tax 8.6% $285,968.92 $292,807.30 $283,849.45
Total $3,611,188.92 $3,697,543.30 $3,584,424.45

Schedule B: Manzanita to Alderbrook Water Main
Moblization and Demoblization $35,000.00 $21,605.00 $15,000.00
Minor Change $10,000.00 $10,000.00 $10,000.00
Project Temporaory Traffic Control $40,000.00 $26,234.00 $26,350.00
Locate Existing Utilities $5,000.00 $3,086.00 $2,550.00
Trench Excavation Safety Systems $2,000.00 $1,851.00 $100.00
Removal of Unsuitable Material (Trench) $2,200.00 $2,074.00 $1,200.00
Erosion Control $6,000.00 $7,735.00 $900.00
8-Inch C900 PVC Water Main (Incl. Bedding) $181,675.00 $203,476.00 $171,054.00
Additional Fittings $10,000.00 $4,810.00 $3,000.00
8-Inch Gate Valves $15,000.00 $9,258.00 $8,700.00
Foundation Gravel $9,025.00 $9,975.00 $5,700.00
Gravel Borrow for Trench Backfill $46,125.00 $37,925.00 $15,564.80
Curshed Surfacing Top Course $13,530.00 $10,180.50 $10,881.75
Road Repair $10,000.00 $7,037.00 $5,355.00
Quarry Spalls $32,550.00 $17,205.00 $10,447.00
Controlled Density Fill $2,400.00 $1,390.00 $1,700.00
Subtotal $420,505.00 $373,841.50 $288,502.55
Sales Tax 8.6% $36,163.43 $32,150.37 $24,811.22
Total $456,668.43 $405,991.87 $313,313.77

Schedule A $3,611,188.92 $3,697,543.30 $3,584,424.45
Schedule B $456,668.43 $405,991.87 $313,313.77
Total $4,067,857.35 $4,103,535.17 $3,897,738.22

Bid Bond x x x
Acknowledged Addenda 1 x x x
Acknowledged Addenda 2 x x x
Acknowledged Addenda 3 x x x

WA L&I Standing x x x
WA L&I Violations x x x
WA L&I Debarred x x x
WA L&I Lawsuits x x x
State Lawsuits x x x
References x x x
Bidding Status Valid Valid Valid

Bid Prices

Bid Documents

Bid Evaluation

Within two business days of the bid opening on a public works project that is the subject of competitive bids, the municipality must 
provide, if requested by a bidder, copies of the bids the municipality received for the project. The municipality shall then allow at least 
two full business days after providing bidders with copies of all bids before executing a contract for the project.


